



City of Hollywood
Procurement Services

Otis Thomas, Interim Director/Chief Procurement Officer
2600 Hollywood Boulevard, Hollywood, FL 33020

EVALUATION TABULATION

IFB No. IFB-195-24-WV

Hollywood City Hall Chiller Replacement

RESPONSE DEADLINE: May 29, 2024 at 3:00 pm

Report Generated: Wednesday, May 29, 2024

SELECTED VENDOR TOTALS

Vendor	Total
FXP Corp	\$600,000.00
THERMO AIR INC	\$627,000.00
Air-Ways Mechanical Services, LLC	\$693,330.00
ADVANCED ROOFING, INC.	\$742,570.00
INTEG MIAMI LLC	\$763,879.00
Summa Mechanical Contractors LLC	\$971,000.00
Blizzard Air Conditioning	\$980,000.00

TABLE 1 (Table 1 of 2)

EVALUATION TABULATION
 IFB No. IFB-195-24-WV
 Hollywood City Hall Chiller Replacement

Selected	Line Item	Description	Quantity	Unit of Measure	ADVANCED ROOFING, INC.		Air-Ways Mechanical Services, LLC		Blizzard Air Conditioning		FXP Corp		INTEG MIAMI LLC	
					Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total	Unit Cost	Total
X	1	General Conditions and General Requirements	1	Lump Sum	\$51,979.90	\$51,979.90	\$40,000.00	\$40,000.00	\$11,000.00	\$11,000.00	\$25,000.00	\$25,000.00	\$69,338.00	\$69,338.00
X	2	Demolition and Removal of Existing	1	Lump Sum	\$18,564.25	\$18,564.25	\$89,700.00	\$89,700.00	\$47,000.00	\$47,000.00	\$30,000.00	\$30,000.00	\$47,210.00	\$47,210.00
X	3	Lift and Installation of Chiller	1	Lump Sum	\$452,967.70	\$452,967.70	\$489,800.00	\$489,800.00	\$524,000.00	\$524,000.00	\$436,000.00	\$436,000.00	\$443,375.00	\$443,375.00
X	4	Hookup Connections and Integration	1	Lump Sum	\$33,415.65	\$33,415.65	\$30,600.00	\$30,600.00	\$198,000.00	\$198,000.00	\$10,000.00	\$10,000.00	\$25,456.00	\$25,456.00
X	5	Controls, Fire Alarm, System Integration	1	Lump Sum	\$170,791.10	\$170,791.10	\$19,350.00	\$19,350.00	\$192,000.00	\$192,000.00	\$90,000.00	\$90,000.00	\$162,625.00	\$162,625.00
X	6	Completions and Testing	1	Lump Sum	\$14,851.40	\$14,851.40	\$23,880.00	\$23,880.00	\$8,000.00	\$8,000.00	\$9,000.00	\$9,000.00	\$15,875.00	\$15,875.00
Total						\$742,570.00		\$693,330.00		\$980,000.00		\$600,000.00		\$763,879.00

TABLE 1 (Table 2 of 2)

EVALUATION TABULATION
 IFB No. IFB-195-24-WV
 Hollywood City Hall Chiller Replacement

Selected	Line Item	Description	Quantity	Unit of Measure	Summa Mechanical Contractors LLC		THERMO AIR INC	
					Unit Cost	Total	Unit Cost	Total
X	1	General Conditions and General Requirements	1	Lump Sum	\$77,680.00	\$77,680.00	\$25,000.00	\$25,000.00
X	2	Demolition and Removal of Existing	1	Lump Sum	\$14,565.00	\$14,565.00	\$170,000.00	\$170,000.00
X	3	Lift and Installation of Chiller	1	Lump Sum	\$602,020.00	\$602,020.00	\$423,000.00	\$423,000.00
X	4	Hookup Connections and Integration	1	Lump Sum	\$55,347.00	\$55,347.00	\$5,000.00	\$5,000.00
X	5	Controls, Fire Alarm, System Integration	1	Lump Sum	\$211,678.00	\$211,678.00	\$2,000.00	\$2,000.00
X	6	Completions and Testing	1	Lump Sum	\$9,710.00	\$9,710.00	\$2,000.00	\$2,000.00
Total						\$971,000.00		\$627,000.00