
ESTATE GENERAL CONTRACTORS SOLESTE HOLLYWOOD BOULEVARD
CONSTRUCTION AND LAND BUDGET

PROJECT: SOLESTE HOLLYWOOD BOULEVARD TYLER STREET IMPROVEMENTS
ORIGINAL PLANS:

PLANS USED: Drawings Set Received from CRA
BUDGET DATE:

PROJECT DURATION Lot Coverage S.F. :
TOTAL UNITS Gross S.F.:

DIVISION
HARD COST 

BUDGET

DEVELOPER 
CONSTRUCTION  

COST

CRA 
CONSTRUCTION 

COST NOTES / QUALIFICATIONS

DIVISION 1 ‐ GENERAL REQUIREMENTS
01‐1000 35,000.00$                     17,500.00$                     17,500.00$                    
01‐1007 15,000.00$                     7,500.00$                       7,500.00$                      
01‐1117 ‐$                                  ‐$                                 
01‐1119 35,000.00$                     17,500.00$                     17,500.00$                     Mobilization into the project
01‐1120 63,000.00$                     63,000.00$                     ‐$                                  MOT for demo asphalt and install curb and for paving and striping entire roadway
01‐1170 ‐$                                  ‐$                                 
01‐1171 ‐$                                  ‐$                                 
01‐1180 2,500.00$                       1,250.00$                       1,250.00$                      
01‐1181 5,000.00$                       2,500.00$                       2,500.00$                      
01‐1182 ‐$                                  ‐$                                 
01‐1183 500.00$                           250.00$                           250.00$                          
01‐1184 20,000.00$                     ‐$                                  20,000.00$                     estimated
01‐1202 10,000.00$                     ‐$                                  10,000.00$                     estimated
01‐1203 ‐$                                  ‐$                                 
01‐1204 ‐$                                  ‐$                                 
01‐1205 ‐$                                  ‐$                                 
01‐1206 1,500.00$                       750.00$                           750.00$                          
01‐1209 10,000.00$                     5,000.00$                       5,000.00$                      
01‐1210 ‐$                                  ‐$                                 
01‐1212 ‐$                                  ‐$                                  ‐$                                  Not Applicable
01‐1300 ‐$                                  ‐$                                 
01‐1320 ‐$                                  ‐$                                 
01‐1321 5,000.00$                       2,500.00$                       2,500.00$                       from excavation islands
01‐1322 1,500.00$                       750.00$                           750.00$                          
01‐1323 2,000.00$                       1,000.00$                       1,000.00$                      
01‐1328 ‐$                                  ‐$                                 
01‐1330 2,500.00$                       2,500.00$                       ‐$                                 
01‐1420 25,000.00$                     12,500.00$                     12,500.00$                     islands, lightpoles, trees, as‐builts etc.
01‐1500 ‐$                                  ‐$                                 
01‐1501 ‐$                                  ‐$                                 
01‐1510 ‐$                                  ‐$                                 

Surveys, Layout, & As Built
Small Tools Rental and Purchase
Crane Rental 
Personnel Hoist/Elevator

Temporary Trash Chute
Trash Removal ‐ Dumpsters
Rough Clean
Daily Cleanup
Offsite Clean‐up
Final Cleanup

Radios and Communication
Temporary Toilets
Temporary Roads and Maintenance
Temporary Fence (Screened, Gates)
Pest Control
Safety, Barriers & Protection

Office Furniture & Equipment
Office Supplies
Civil engineering revisions, permiitting and inspection costs
Electrical enginneering (light poles) plans and permitting costs
Temporary Telephone
Telephone ‐ Cellular

Traffic Control, MOT and Maintenance
Reproduction, Couriers, Misc Supplies, Fuel
Photographs
Jobsite Office/Offsite Parking
Temporary Storage 

Gas/Vehicles Expenses
Mobilization

DESCRIPTION

Project Staffing
General Labor
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01‐1511 ‐$                                  ‐$                                  ‐$                                  Included in 01‐1510
01‐1513 ‐$                                  ‐$                                 
01‐1520 ‐$                                  ‐$                                 
01‐1600 ‐$                                  ‐$                                 

233,500$                        134,500$                        99,000.00$                    
DIVISION 2 ‐ SITEWORKS

02‐0020 3,000.00$                       1,500.00$                       1,500.00$                       SWPPP
02‐0035 ‐$                                  ‐$                                 
02‐0040 35,000.00$                     35,000.00$                     ‐$                                  new asphalt curb islands 
02‐0045 ‐$                                  ‐$                                 
02‐0050 ‐$                                  ‐$                                 
02‐0060 ‐$                                  ‐$                                 
02‐0070 ‐$                                  ‐$                                 
02‐0101 ‐$                                  ‐$                                 
02‐0103 ‐$                                  ‐$                                 
02‐0110 ‐$                                  ‐$                                 
02‐0120 21,500.00$                     21,500.00$                     ‐$                                  asphalt, rock, concrete from excavating
02‐0132 65,000.00$                     65,000.00$                     electrical conduit lights
02‐0181 3,500.00$                       3,500.00$                       ‐$                                 
02‐0182 ‐$                                  ‐$                                 
02‐0310 56,976.00$                     34,725.00$                     22,251.00$                     additioan cost pictureframe, pouring every other flag then go back and pour rest.
02‐0330 ‐$                                  ‐$                                  Not Applicable 
02‐0400 ‐$                                  ‐$                                 
02‐0600 ‐$                                  ‐$                                 
02‐0601 78,500.00$                     47,100.00$                     31,400.00$                     we have to do 3 lanes, CRA payingfor 2 lanes 
02‐0602 ‐$                                  ‐$                                 
02‐0603 25,880.00$                     25,880.00$                     ‐$                                  all the new curb for landscape islands, sawcut,  trenched "D" curb
02‐0604 ‐$                                 
02‐0605 21,000.00$                     12,600.00$                     8,400.00$                      
02‐0610 ‐$                                  ‐$                                 
02‐0630 ‐$                                  ‐$                                 
02‐0651 3,500.00$                       1,750.00$                       1,750.00$                      Drainage Cleaning

FPL, AT&T, Comcast, Gas Relocation/Removal

Second Lift
Curbs and Gutters
Street, Curb and Offsite Repairs
Pavement Markings
MOT‐Barricades

Block Pavers
Concrete Paving
Asphalt Paving ‐ mill and resurface

Sidewalks garage ramps etc in R/W outside bldg.
Misc. Site Concrete

Fine Grading
Rough Grading

Utility Trenching

Site Fill, Grade & Compact
Bldg. Exc., Backfill & Compact
Soil Import/Export
Haul off Unsuitable

Public Road Maintenance
Site Preparation
Clearing/Grubbing
Dewatering

TOTAL DIVISION 1

Erosion  Control
Tree removal 
Demolition

Personnel Lift
Equipment Rental
Punch List Labor and Materials

Hoisting/Elevator Operator
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02‐0660 ‐$                                  ‐$                                 
02‐0672 ‐$                                  ‐$                                 
02‐0673 ‐$                                  ‐$                                 
02‐0674 ‐$                                  ‐$                                 
02‐0681 ‐$                                  ‐$                                 
02‐0682 ‐$                                  ‐$                                 
02‐0683 ‐$                                  ‐$                                 
02‐0684 ‐$                                  ‐$                                 
02‐0685 ‐$                                  ‐$                                 
02‐0690 ‐$                                  ‐$                                 
02‐0691 ‐$                                  ‐$                                 
02‐0714 ‐$                                  ‐$                                  Not Applicable 
02‐0800 131,647.30$                   19,857.00$                     111,790.30$                   includes planting soil, excavationand hauling away existing matial in planters.
02‐0802 ‐$                                  ‐$                                  approved trees for permitting were small 12' trees.
02‐0803 ‐$                                 
02‐0804 22,460.00$                     22,460.00$                     for landscape islands
02‐0807 26,897.00$                     20,000.00$                     6,897.00$                       we just had bubbler for trees in sidewalk only
02‐0808 7,456.00$                       7,456.00$                       ‐$                                  irrigation sleeve / island to island
02‐0860 ‐$                                  ‐$                                  ‐$                                 
02‐0870 58,052.00$                     58,052.00$                     sidewalk grates for trees landcaper to install with tree and center tree in grate.
02‐0891 32,000.00$                     32,000.00$                     installation tree grates and frames and centering trees in grates
02‐0892 ‐$                                  ‐$                                  ‐$                                  Not Applicable 
02‐0893 ‐$                                  ‐$                                  ‐$                                  Not Applicable 
02‐0894 (4,941.00)$                      (4,941.00)$                      Credit to CRA 
02‐0895 (32,921.67)$                    (32,921.67)$                    Credit to CRA 

DIVISION 16 ‐ ELECTRICAL
16‐0100 217,890.00$                   ‐$                                  217,890.00$                   street lighting only.  Need to confirm power source
16‐0150 ‐$                                  ‐$                                 
16‐0200 53,550.00$                     ‐$                                  53,550.00$                     street lighting only.  Need to confirm power source

825,945.63$                   230,868.00$                   595,077.63$                  

TOTAL DIVISIONS 1 THRU 16 1,059,446$                     365,368$                        694,078$                       

TOTAL DIVISION 16

Electrical Base Bid  (Wiring and Conduit) 
Sound System
Lighting & Fixtures

Sports Courts
Tennis Courts
Hollywood Boulevard ‐ concrete header band
N20th Avenue Improvements ‐ (See bond posted)

Striping & Signage
tree grates and installation 
Special Surfaces ‐installation framin and tree grates

Topsoil
Irrigation System
Sleeves

Chain Link Fence
Landscaping
Sodding
Landscape Lighting

Drainage Deep wells

Fire Site Backflow
Site Water System
Backflow Preventer
Water Well
Gas Lines
Storm Drainage System

Utility Conduit (FPL Blackbone)
Sanitary Sewer Systems
Septic Tank/Lift Station

Sewer Cleaning
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‐$                                  ‐$                                  ‐$                                 
3.00% 31,783.37$                     15,891.68$                     15,891.68$                    
3.00% 31,783.37$                     15,891.68$                     15,891.68$                    
3.00% 31,783.37$                     15,891.68$                     15,891.68$                    

95,350$                          47,675.05$                     47,675.05$                    

1,154,796$                     413,043$                        741,753$                       

Retail Buildout 
3% Construction Contingency
3% Overhead
3% Contractors Fee
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