

ORIGINAL

**BID PACKAGE
FOR
LIFT STATION E02 REHABILITATION**

PROJECT NO: 13-8052

SUBMITTED BY: Poole & Kent Company of Florida

May 2014

BID PACKAGE CONTENTS AND REQUIREMENTS

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference (Exhibit "A")
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND TWO COPIES WITH YOUR BID

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED May 27, 2014

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within **120 days** with final completion within **150 days**, as stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local

Preference (when applicable).

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>May 15, 2014</u>
No. <u>2</u>	Dated <u>May 21, 2014</u>
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

Ten Percent of Amount Bid Dollars (\$10%) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A
TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: _____ (SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

By: _____ (SEAL)
(Address)

(Official Title)

As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized
by the law to make this bid and perform all Work and furnish materials and equipment
required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Poole & Kent Company of Florida

(Correct Name of Corporation)

By: Patrick H. Carr (SEAL)
Patrick H. Carr

President & Chief Executive Officer

(Official Title)

1781 NW North River Drive
Miami, FL 33125

(Address of Corporation)

Organized under the laws of the State of Delaware, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

Poole & Kent Company of Florida

(Name of Corporation)

Patrick H. Carr, President/CEO/Treasurer, Brian D. MacClugage, EVP

RESOLVED that David A. Strickland, SVP/Assistant Secretary

(Person Authorized to Sign)

_____ of Poole & Kent Company of Florida
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD
LS-E02 REHABILITATION
PROJECT NO. 13-8052

The foregoing is a true and correct copy of the Resolution adopted by

Poole & Kent Company of Florida by written resolution of its sole director
(Name of Corporation) ~~at a meeting of its Board of~~

Directors held on the 22nd day of May, 2014.

City of Hollywood Project No. 13-8052
CTA Project No. 13-0013

LS-E02 Rehabilitation

By: 
David A. Strickland

Title: SVP & Assistant Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

**CERTIFICATE OF SECRETARY
OF
POOLE & KENT COMPANY OF FLORIDA**

The undersigned, Mark M. Porto, certifies that he is the duly elected, qualified and acting Secretary of Poole & Kent Company of Florida, and that as Secretary, he is the keeper of the corporate records and seal of said Corporation.

The undersigned further certifies:

1. Attached hereto as Exhibit A is a true, correct and complete copy of resolutions adopted upon written consent of the sole director of this Corporation dated as May 22, 2014; and said resolutions do not contravene any provision of the certificate of incorporation or by-laws of said Corporation, and have not been rescinded or modified in any respect but still remain in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this 22nd day of May, 2014.



Mark M. Porto, Secretary
Poole & Kent Company of Florida,
a Delaware corporation located at
1781 N. W. North River Drive, Miami, FL 33125

EXHIBIT A

RESOLVED, that Patrick H. Carr the duly elected President, Chief Executive Officer and Treasurer, David A. Strickland the duly elected Senior Vice President and Assistant Secretary and Brian D. MacClugage the duly elected Executive Vice President of the Corporation, be and each hereby are, authorized, empowered and directed to execute and submit a bid and all related bonds, to the City of Hollywood for the Lift Station E-2 Rehabilitation , Project No. 13-8052 together with contracts and such other instruments in writing as may be necessary on behalf of the said Corporation; such documents shall be binding upon the corporation as its own acts and deeds.

SECTION 00301
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION
PROPOSAL BASE BID FORM

Project No.: 13-8052
Project Name: LS-E02 Rehabilitation

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within **150** calendar days following the issuance of the Notice to Proceed. **UNIT PRICE PREVAILS OVER TOTAL PRICE.** All entries on this form must be typed or written in block form in ink. Quantities provided are for information purposes.

<u>No.</u>	<u>Description</u>	<u>Qty</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1.	Lift Station Rehabilitation	1	LS	775,450 ^{814,450} <i>PHC</i>	775,450 ^{814,450} <i>PHC</i>
2.	Bypass Pumping	1	LS	<u>70,000</u>	<u>70,000</u>
3.	Mobilization / Demobilization	1	LS	<u>60,000</u>	<u>60,000</u>
4.	Maintenance of Traffic	1	LS	<u>10,990</u>	<u>10,990</u>
5.	Concrete Repair	160*	CF	<u>263</u>	<u>42,080</u>
6.	Anode Installation	190*	EA	<u>71</u>	<u>13,490</u>
7.	Mechanical Splice/ Epoxy set Rebar dowel Installation	60*	EA	<u>283</u>	<u>16,980</u>
8.	NACE Inspection Allowance	1	AL	<u>\$15,000.00</u>	<u>\$15,000.00</u>
9.	Permits, Licenses and Fee Allowance	1	AL	<u>\$10,000.00</u>	<u>\$10,000.00</u>
10.	Cost allowance for work as directed by the Engineer and upon authorization by the Owner due to undefined conditions.	1	AL	<u>\$50,000.00</u>	<u>\$50,000.00</u>
11.	Consideration for Indemnification in accordance with the Supplementary Conditions	1	LS	<u>\$10.00</u>	<u>\$10.00</u>

**BASE BID TOTAL FOR COMPLETE
PROJECT:**

1,103,000
~~1,064,000~~
PHC

TOTAL BASE BID IN WRITING

~~ONE million and sixty PHC~~
~~four thousand dollars~~
ONE million, one hundred and three thousand dollars.

* Actual quantities may vary substantially. Payment based on actual work performed.

Name of Bidder: Poole & Kent Company of Florida

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we Poole & Kent Company of Florida, as Principal, and Travelers Casualty and Surety Company of America,

as Surety, are held and firmly bound unto the City of Hollywood in the sum of _____

Ten Percent of the Amount Bid Dollars (\$ 10% of Amt. Bid) lawful

money of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated May 27 20 14 for

LS-E02 REHABILITATION
PROJECT NO. 13-8052

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this _____ 21st _____ day of _____ May _____, 20 14, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual


Witness

Address

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:




Secretary
David A. Strickland,
SVP & Assistant Secretary

Poole & Kent Company of Florida
Name of Corporation

1781 N. W. North River Drive
Business Address

Miami, FL 33125

By: 


(Affix Corporate Seal)

Patrick H. Carr
Printed Name

President & CEO
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, David A. Strickland, ^{Assistant}_____, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Patrick H. Carr _____ who signed the said bond on behalf of the Principal, was then President & CEO _____ of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.



(SEAL)
Secretary
David A. Strickland,
SVP & Assistant Secretary
LS-E02 Rehabilitation

City of Hollywood Project No. 13-8052
CTA Project No. 13-0013

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

~~XXXX~~ Witness:

Milly Ruckebauer
~~XXXX~~

Travelers Casualty and Surety Company of America
Corporate Surety
One Tower Square
Business Address
Hartford, CT 06183

BY:

Rita Sagistano
(Affix Corporate Seal)

Rita Sagistano

Attorney-in-Fact Non Resident License #P026098
Alliant Insurance Services, Inc.

Name of Local Agency
333 Earle Ovington Blvd., Suite 700

Business Address
Uniondale, NY 11553

STATE OF ~~FLORIDA~~ New York

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Rita Sagistano to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Travelers Casualty and Surety Company of America and that the has been authorized by Travelers Casualty and Surety Company of America to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. Subscribed and sworn to before me this 21st day of May, 20 14

Camille Maitland
Notary Public, State of ~~Florida~~ New York

My Commission Expires: April 20, 2014

CAMILLE MAITLAND
Notary Public, State of New York
No. 01MA6006044
Qualified in Kings County
Commission Expires April 20, 2018

- END OF SECTION -

City of Hollywood Project No. 13-8052
CTA Project No. 13-0013

LS-E02 Rehabilitation

00410-4

(Acknowledgment by principal, if an individual.)

STATE OF

COUNTY OF

(Notary's seal to be attached)

ss:

On this.....day of.....20....., before me personally
came.....to me known, who being by
described in and who executed the foregoing instrument, and he acknowledged that he executed the
same. Sworn before me this.....day of.....20

Notary Public.

(Acknowledgment by principal, if a partnership.)

STATE OF I

COUNTY OF

(Notary's seal to be attached)

ss:

On this.....day of....., personally appeared before me.....
.....member of the firm of.....
.....to me known and known to me to be the individual... described in and who
executed the foregoing instrument and he acknowledged to me that he executed the same for and on
behalf of said firm.
Sworn before me this.....day of..... 20....

Notary Public.

(Acknowledgment by principal, if a corporation.)

STATE OF Florida

COUNTY OF Miami-Dade

(Notary's seal to be attached)

ss:

On this.....27th.....day of.....May.....20 14., before me personally
came..Patrick H. Carr.....to me known to be the person
me duly sworn, did depose and say, that he resides in.....Miami, Florida
that he is the..President & CEO.....of the..Poole & Kent Company of Florida.
.....the corporation described in and which executed the foregoing
instrument; that he knew the seal of said corporation; that the seal affixed to said instrument was
such corporate seal; that it was affixed by order of the Board of Directors of said corporation, and that
he signed his name thereto by like order.

Sworn before me this.....27th.....day of.....May.....20 14

Christine Mendez

Notary Public.





POWER OF ATTORNEY

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 227925

Certificate No. 005887624

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Thomas Bean, Rita Sagistano, Gerard S. Macholz, Susan Lupski, Robert T. Pearson, Camille Maitland, George O. Brewster, Colette R. Chisholm, Virginia M. Lovett, Vincent A. Walsh, Lee Ferrucci, Desiree Cardlin, and Nelly Renchiwich

of the City of Uniondale, State of New York, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 29th day of April, 2014.

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company



State of Connecticut
 City of Hartford ss.

By: _____

Robert L. Raney, Senior Vice President

On this the 29th day of April, 2014, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
 My Commission expires the 30th day of June, 2016.



Marie C. Tetreault
 Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 21st day of May, 20 14.


Kevin E. Hughes, Assistant Secretary



To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.travelersbond.com. Please refer to the Attorney-In-Fact number, the above-named individuals and the details of the bond to which the power is attached.

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

HARTFORD, CONNECTICUT 06183

FINANCIAL STATEMENT AS OF DECEMBER 31, 2013

CAPITAL STOCK \$ 6,480,000

ASSETS		LIABILITIES & SURPLUS	
CASH AND INVESTED CASH	\$ 67,799,824	UNEARNED PREMIUMS	\$ 808,717,671
BONDS	3,452,214,898	LOSSES	809,863,176
INVESTMENT INCOME DUE AND ACCRUED	47,758,502	LOSS ADJUSTMENT EXPENSES	480,670,453
OTHER INVESTED ASSETS	265,099,610	COMMISSIONS	31,781,136
PREMIUM BALANCES	190,836,462	TAXES, LICENSES AND FEES	12,482,322
NET DEFERRED TAX ASSET	61,575,098	OTHER EXPENSES	38,437,893
REINSURANCE RECOVERABLE	11,361,414	FUNDS HELD UNDER REINSURANCE TREATIES	94,401,464
SECURITIES LENDING REINVESTED COLLATERAL ASSETS	4,910,772	CURRENT FEDERAL AND FOREIGN INCOME TAXES	18,387,407
RECEIVABLES FROM PARENT, SUBSIDIARIES AND AFFILIATES	30,772,481	REMITTANCES AND ITEMS NOT ALLOCATED	13,677,503
STATE SURCHARGES RECEIVABLE	258,771	AMOUNTS WITHHELD / RETAINED BY COMPANY FOR OTHERS	23,615,357
OTHER ASSETS	14,872,822	RETROACTIVE REINSURANCE RESERVE ASSUMED	1,511,674
		POLICYHOLDER DIVIDENDS	6,462,513
		PROVISION FOR REINSURANCE	3,970,484
		ADVANCE PREMIUM	1,078,609
		PAYABLE FOR SECURITIES LENDING	4,910,772
		DERIVATIVES	112,003
		CEDED REINSURANCE NET PREMIUMS PAYABLE	(64,954,254)
		ESCHEAT LIABILITY	471,948
		OTHER ACCRUED EXPENSES AND LIABILITIES	242,236
		TOTAL LIABILITIES	\$ 2,265,740,367
		CAPITAL STOCK	\$ 6,480,000
		PAID IN SURPLUS	433,803,760
		OTHER SURPLUS	1,441,436,327
		TOTAL SURPLUS TO POLICYHOLDERS	\$ 1,881,720,088
TOTAL ASSETS	\$ 4,147,460,454	TOTAL LIABILITIES & SURPLUS	\$ 4,147,460,454

STATE OF CONNECTICUT)
COUNTY OF HARTFORD) SS.
CITY OF HARTFORD)


MICHAEL J. DOODY, BEING DULY SWORN, SAYS THAT HE IS SECOND VICE PRESIDENT, OF TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA, AND THAT TO THE BEST OF HIS KNOWLEDGE AND BELIEF, THE FOREGOING IS A TRUE AND CORRECT STATEMENT OF THE FINANCIAL CONDITION OF SAID COMPANY AS OF THE 31ST DAY OF DECEMBER, 2013.

Michael J. Doody
SECOND VICE PRESIDENT

Susan M. Weissleder
NOTARY PUBLIC

SUSAN M. WEISSLEDER
Notary Public
My Commission Expires November 30, 2017

SUBSCRIBED AND SWORN TO BEFORE ME THIS
19TH DAY OF MARCH, 2014



SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Poole & Kent Company of Florida
1781 NW North River Drive, Miami, FL 33125

2. Contractor's Telephone Number: (305) 325-1930
and e-mail address: brianm@pkflorida.com

3. Contractor's License (attach copy): CGC061808
Primary Classification: General Construction
Broward County License Number (attach copy): _____
4. Number of years as a Contractor in construction work of the type involved in this Contract: 10 years

5. List the names and titles of all officers of Contractor's firm:
See attached

6. Name of person who inspected site or proposed work for your firm:
Name: Stephen Polk II, Project Manager
Date of Inspection: May 14, 2014

7. What is the last project of this nature you have completed?

South District WWTP Effluent Pump Station No. 2, Contract No. S-817

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

See attached reference sheet

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------------	-------------------------------------	----------------------------

See attached

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See attached equipment list

12. What equipment will you purchase for the proposed work?

As necessary

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	<u>Electric</u>	<u>Benson Electric</u> <u>miami florida</u>
2.	<u></u>	<u></u>
3.	<u></u>	<u></u>
4.	<u></u>	<u></u>
5.	<u></u>	<u></u>
6.	<u></u>	<u></u>
7.	<u></u>	<u></u>
8.	<u></u>	<u></u>
9.	<u></u>	<u></u>
10.	<u></u>	<u></u>

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE (EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

- END OF SECTION -

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

SLOPING

Total \$ 1,000

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".


Witness Signature

Christine Mendez

Witness Printed Name

1781 NW North River Drive
Miami, FL 33125

Witness Address

May 27, 2014

Date


Contractor's Signature

Patrick H. Carr

Printed Name

President & CEO

Title

May 27, 2014

Date

- END OF SECTION -

State of Florida

Department of State

I certify from the records of this office that POOLE & KENT COMPANY OF FLORIDA is a Delaware corporation authorized to transact business in the State of Florida, qualified on July 1, 2004.

The document number of this corporation is F04000003751.

I further certify that said corporation has paid all fees due this office through December 31, 2013, that its most recent annual report/uniform business report was filed on April 23, 2013, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Thirteenth day of June, 2013*



Ken Detmer
Secretary of State

Authentication ID: CU0810670133

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>

CURRENT LICENSES

Expiration date: August 31, 2014

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173563

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12062500639

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	CGC061808

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DRIVE
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173575

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12062500651

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	CMC057192

The MECHANICAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DRIVE
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173493

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12062500569

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	CFC057380

The PLUMBING CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DRIVE
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173630

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
ELECTRICAL CONTRACTORS LICENSING BOARD

SEQ# L12062500706

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	EC13002938

The ELECTRICAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DR
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173594

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12062500670

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	CUC1223771

The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DR
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6173599

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12062500675

DATE	BATCH NUMBER	LICENSE NBR
06/25/2012	118211121	PCC1256776

The POLLUTANT STORAGE SYSTEMS CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

STRICKLAND, DAVID ALAN
POOLE & KENT COMPANY OF FLORIDA
1781 NW NORTH RIVER DR
MIAMI FL 33125

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW



**City of Hollywood, Florida
Lift Station E02 Rehabilitation
Project No. 13-8052**

Poole & Kent Company of Florida is a wholly owned subsidiary of EMCOR Group, Inc., a publicly traded company on the New York Stock Exchange.

Patrick H. Carr, President & Chief Executive Officer, Treasurer
Richard Harrington, Chief Financial Officer
Brian MacClugage, Executive Vice President
David A. Strickland, P.E., Sr. Vice President & Assistant Secretary
David BuShea, Vice President
Stephen Polk, Vice President
R. Kevin Matz, Vice President
Mark M. Porto, Secretary

Credit Information

Poole & Kent Company of Florida is a wholly owned subsidiary of EMCOR Group, Inc., a publicly traded company on the New York Stock Exchange.

Type of Business: Mechanical & General Contractors

Our Business is a Corporation.

Federal ID# 75-3163466

Names of Officers:

Patrick H. Carr
Richard Harrington

President / Chief Executive Officer
Chief Financial Officer

Bank References:

JP Morgan Chase

Contact: Michelle J. Hollings (212) 622-2846
Acct. # 000000085072023

Trade References:

American Ductile Iron Pipe
P.O. Box 2727
Birmingham, AL 35202
(205) 325-7701

Lehman Pipe & Plumbing
230 N.W. 29th Street
Miami, FL 33127
(305) 576-3054

Ferguson Enterprises
9439 W. Commercial Blvd.
Tamarac, FL 33351
(954) 724-6906

Special Instructions:

All invoices **must** have a purchase order number or a job number.



REFERENCES

Miami-Dade Water and Sewer Department

James Ferguson, P.E., *Chief*
Engineering and Design Division
3575 South LeJeune Road
Miami, FL 33146
(786) 268-5250 – Phone
(305) 613-2249 – Cell
JFERG@miamidade.gov

Palm Beach County Utilities Dept.

Bevin A. Beaudet, *Director*
8100 Forest Hill Blvd.
West Palm Beach, FL 33416
(561) 493-6001- Phone
(561) 493-6008 - Fax
BBeaudet@pbcwater.com

City of Boca Raton, Florida

Chris Helfrich, *Director of Utilities*
201 W. Palmetto Park Road
Boca Raton, FL 33432
(561) 338-7300 – Phone
chelfrich@myboca.us

City of Ft. Lauderdale, Florida

Rick Johnson, *Regional Water Facilities*
Manager
949 N.W. 38th Street
Ft. Lauderdale, FL 33309
(954) 828-7865 – Phone
(954) 828-7822 – Fax
rjohnson@fortlauderdale.gov

City of Cape Coral, Florida

North Cape R.O. Plant
Andrew Fenske, *Chief Operator*
1015 Cultural Park Blvd.
Cape Coral, FL 33399
(239) 242-3411 – Phone
(239) 574-0731 – Fax
afenske@capecoral.net

Southwest WRF Plant

Randy Mikkelsen, *Chief Operator*
3310 SW 20th Avenue
Cape Coral, FL 33914
(239) 574-0850 – Phone
(239) 574-0853 – Fax
(239) 258-0281 – Cell
rmikkels@capecoral.net

Town of Jupiter, Florida

David L. Brown, *Director of Utilities*
210 Military Trail
Jupiter, Florida 33458
(561) 746-5134 – Phone
(561) 747-5634 - Fax
davidb@jupiter.fl.us

Indian River County, Florida

Cindy Corrente, *IRC Utilities*
1801 27th Street
Vero Beach, FL 32960
(772) 226-1832 – Phone
ccorrente@ircgov.com

Florida International University

Facility and Planning Construction
Daniel Paan, *Sr. Project Manager*
11200 S.W. 8th Street
Miami, FL 33199
(305) 348-4005 – Phone
(305) 348-4010 – Fax
paand@fiu.edu

City of Hollywood, Florida

Albert Perez, *Director of*
Utilities (Former)
P.O. Box 229045
Hollywood, FL 33022-9045
(954) 554-7176 – Phone
aperez@brwnncald.com

Collier County, Florida

Kurt Pfeffer
Hazen & Sawyer
2101 N.W. Corporate Blvd., #301
Boca Raton, FL 33431
(561) 997-8070 – Phone
kpfeffer@hazenandsawyer.com

Sarasota County, Florida

David Sell, *Wastewater Operations Manager*
1001 Sarasota Blvd.
Sarasota, FL 34240
(941) 316-1289 – Phone
(941) 650-2706 – Cell
dsell@scgov.net

City of Sunrise, Florida

Tim Welch, *Acting Director of Utilities*
777 Sawgrass Corporate Parkway
Sunrise, FL 33325
(954) 888-6055 – Phone
(954) 846-7404 – Fax

Homestead Energy Services

Kenneth J. Konkol, *Assistant Director of Utilities*
675 N. Flagler Avenue
Homestead, FL 33030
(305) 224-4707 – Phone
(305) 224-4769 – Fax
(305) 951-2075 – Cell
kkonkol@homesteadenergy.org

Charlotte County Utilities

Bruce Bullert, *Engineering Services Manager*
Utilities Department
25550 Harbor View Road, Suite 1
Port Charlotte, FL 33980-2503
(941) 764-4509 – Phone
bruce.bullert@charlottefl.com

City of Punta Gorda, Florida

Steve Leonard, *PMMC Sr. Project Manager*
326 W. Marion Avenue
Punta Gorda, FL 33950
(941) 575-3366 – Phone
(941) 628-6319 – Cell
(941) 575-3340 – Fax
sleonard@ci.punta-gorda.fl.us

Department of Veteran Administration

David E. Gesser, *Engineering Operations Supervisor*
7305 N. Military Trail
West Palm Beach, FL 33146
(561) 722-3188 – Cell
(561) 422-6665 – Phone
(561) 422-8742 – Fax

Ongoing & Completed Projects

Job No.	Project Name	City	State	General Contractor	Owner	% Complete	P&K Contract Amount	Completion Date
14602	Telefonica Miami SR7	Miami	FL	Burr Computer Environments, Inc.	Telefonica USA, Inc.	1%	\$ 848,744	10/1/2014
14601	Master Pump Station No. 3, Contract No. S-852	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	2%	\$ 21,976,500	6/15/2015
13614	Springtree WTP Improvements-Phase I Operations Building & HSP "A"	Sunrise	FL	Poole & Kent Company of Florida	City of Sunrise	8%	\$ 6,336,000	2/15/2015
13613	Coral Springs WTP Improvements - Phase III	Coral Springs	FL	Poole & Kent Company of Florida	City of Coral Springs	25%	\$ 7,451,000	5/1/2015
13612	Deep Injection Well For MS/RO Concentrate Disposal Booster Pump	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood, FL	22%	\$ 5,665,000	12/15/2014
13610	T-Mobile Miramar	Miramar	FL	Poole & Kent Company of Florida	Sunbeam Development Corp.	100%	\$ 195,510	10/31/2013
13609	Membrane Concentrate Line Re-Route	Boca Raton	FL	Poole & Kent Company of Florida	City of Boca Raton, FL	99%	\$ 1,198,000	4/30/2014
13608	RICE NESHAP Compliance - Phase II	Homestead	FL	Poole & Kent Company of Florida	City of Homestead, FL	99%	\$ 911,601	4/30/2014
13607	WTP - Pumps Rehabilitation	West Palm Bch	FL	Poole & Kent Company of Florida	City of West Palm Beach	61%	\$ 456,000	4/30/2014
13606	Concentrate Reuse Blending Control	Boca Raton	FL	Poole & Kent Company of Florida	City of Boca Raton	98%	\$ 535,439	3/31/2014
13605	SDWWTP Screening Systems Improvements S-863	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	46%	\$ 5,720,050	12/15/2014
13604	NCRWTP Membrane Replacement and Inter-Stage Booster Project	Naples	FL	Poole & Kent Company of Florida	Collier County	89%	\$ 1,564,000	6/30/2014
13603	Savgrass WWTP Upgrades to Hydrogen Peroxide	Sunrise	FL	Poole & Kent Company of Florida	City of Sunrise	100%	\$ 134,029	12/31/2013
12602	East Port WRF Stage 1 Improvements	Port Charlotte	FL	Poole & Kent Company of Florida	Charlotte County	49%	\$ 12,105,500	12/31/2014
12613	WWTP Filtration Improvements F2011132	Punta Gorda	FL	Poole & Kent Company of Florida	City of Punta Gorda, FL	99%	\$ 3,255,000	3/31/2014
12612	WWTP Digester Building and Gas Piping System Rehab 2012-057	Boca Raton	FL	Poole & Kent Company of Florida	City of Boca Raton, FL	90%	\$ 4,081,922	8/1/2014
12611	RAS Pump Station Valve Replacement 11993404	West Palm Bch	FL	Poole & Kent Company of Florida	City of West Palm Beach	91%	\$ 1,083,000	3/31/2014
12609	Homestead Rice NESHAP 201211	Homestead	FL	Poole & Kent Company of Florida	City of Homestead, FL	100%	\$ 873,048	10/31/2014
12608	SRW/WWTP Clarifier Nos. 5-8 Flow Diversion Box Rehab	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood, FL	100%	\$ 1,369,000	3/31/2014
12607	University of Miami Frost School of Music - Underground Loop	Coral Gables	FL	Marks Brothers, Inc.	University of Miami	100%	\$ 637,490	10/6/2012
12606	Florida International University MMC Loop	Miami	FL	Prtle Construction	FIU	100%	\$ 987,525	8/1/2013
12605	WTP Filter Valve Replacement & Control System Upgrade 019-12	Naples	FL	Poole & Kent Company of Florida	City of Naples, Florida	100%	\$ 1,263,300	6/30/2013
12604	Hollywood WTP RO Train "A" Replacement	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood, FL	100%	\$ 1,470,000	11/30/2013
12603	City of Belle Glade WWTP Improvements WUD 10-062R	West Palm Bch	FL	Poole & Kent Company of Florida	Palm Beach County	100%	\$ 1,623,000	3/31/2013
12602	Florida International University Chiller Plant BT834	Miami	FL	Poole & Kent Company of Florida	FIU	100%	\$ 5,417,767	2/1/2014
12601	WTP-Electrical/Generator Building	West Palm Bch	FL	Poole & Kent Company of Florida	City of West Palm Beach	94%	\$ 14,458,608	8/31/2014
11611	WM CNG Fueling Facility	Pompano Bch	FL	ET Environmental Corporation, LLC	Waste Management Inc of FL	100%	\$ 2,059,324	10/31/2012
11610	FIU Lift Station LS1	Miami	FL	Prtle Construction	FIU	100%	\$ 405,130	12/31/2012
11609	VA Outpatient Mental Health Clinic	West Palm Bch	FL	Capture Construction, LLC	Dept. of Veterans Affairs	100%	\$ 422,927	10/31/2012
11608	Discovery Miami Power Upgrade	Miami	FL	Tishman Construction Corporation	Discovery Communications	100%	\$ 565,439	4/30/2013
11607	West Boynton Beach Library	Boynton Beach	FL	The Weitz Company	Palm Beach County	100%	\$ 196,084	8/31/2012
11606	Electrical Power Generator System Expansion 10-4517	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood, FL	100%	\$ 855,724	11/30/2013
11605	Hollywood WTP Membrane Replacement 10-4231	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood, FL	100%	\$ 1,770,963	12/31/2012
11604	FIU - U.S. Century Bank Arena Expansion Underground CHW Pipe	Miami	FL	Poole & Kent Company of Florida	FIU	100%	\$ 743,203	10/31/2012
11603	FIU-Satellite Chiller Plant BT834	Miami	FL	Poole & Kent Company of Florida	FIU	100%	\$ 53,123	12/31/2011
11602	SDWWTP Cogen Facility Improvements DB09-WASD-05-ARRA	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	87%	\$ 20,474,369	12/31/2014
11601	VA Hospital - West Palm Beach Angio Suite	West Palm Bch	FL	Poole & Kent Company of Florida	Dept. of Veterans Affairs	100%	\$ 154,238	4/14/2011
10604	Finished Water Disinfection and Chemical System Improvements	Boca Raton	FL	Poole & Kent Company of Florida	City of Boca Raton	100%	\$ 913,219	9/30/2011
10603	VA Hospital 8th Floor B-Demo Only	West Palm Bch	FL	J2 Engineering, Inc.	Dept. of Veterans Affairs	100%	\$ 34,000	7/10/2011
10602	Biotech Utilities Upgrade	Boca Raton	FL	Poole & Kent Company of Florida	Biotech Pharmaceuticals	100%	\$ 3,690,746	9/30/2012
10601	SDWWTP Septage Receiving and Solids Process Building S-829	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 11,364,490	10/30/2011
09611	3C Mental Health, West Palm Beach VA Hospital	West Palm Bch	FL	Nelco Construction	VA Medical Center	100%	\$ 89,807	12/31/2009
09610	Scripps - Drosophila Labs 2900-4-007	Jupiter	FL	DPR Construction, Inc.	Scripps Research Institute	100%	\$ 50,786	8/31/2009

Ongoing & Completed Projects

Job No.	Project Name	City	State	General Contractor	Owner	% Complete	P&K Contract Amount	Completion Date
09609	SDWWTP HLD Upgrade to 285 MGD Effluent Pump Station S-817	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 21,008,660	8/31/2012
09608	South Miami Heights WTP RSHS W-857	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 16,287,364	6/30/2012
09607	VA Hospital	West Palm Bch	FL	Nelco Construction	VA Medical Center	100%	\$ 52,000	12/31/2009
09606	Hialeah DBO Pilot Testing	Hialeah	FL	Violia Water	City of Hialeah	100%	\$ 50,000	12/31/2009
09605	Cape Coral Maintenance	Cape Coral	FL	Poole & Kent Company of Florida	City of Cape Coral	100%	\$ 300,000	3/31/2013
09604	Miscellaneous Scripps Florida Projects	Jupiter	FL	DPR Construction, Inc.	Scripps Research Institute	100%	\$ 250,000	12/31/2009
09603	Central Utility Plant Expansion - Part C	Miami	FL	Poole & Kent Company of Florida	FIU	100%	\$ 2,077,564	9/30/2009
09602	VA Hospital 8th Floor Renovations	West Palm Bch	FL	J2 Engineering, Inc.	Dept. of Veterans Affairs	100%	\$ 740,000	3/10/2010
09601	Biotech Fractionation	Boca Raton	FL	CDI Life Sciences	Biotech Pharmaceuticals	100%	\$ 1,625,000	7/31/2009
08613	Biotech IGIV Expansion Project	Boca Raton	FL	United Sheet Metal Company	Biotech Pharmaceuticals	100%	\$ 18,800	2/28/2009
08612	City of Coral Springs Public Safety Complex	Coral Springs	FL	Pirtle Construction Company	Coral Springs City Comm.	100%	\$ 360,000	12/31/2009
08611	Dr. DeFabrique Office	Royal Palm Bch	FL	J & M Contracting	RPG of South Florida	100%	\$ 20,000	2/28/2009
08610	Miami Dade Thermal Plant Enhancement	Miami	FL	BGA, Inc.	Miami Dade County	100%	\$ 2,270,000	8/30/2009
08609	Gold Coast Beverage	Homestead	FL	Itasca Construction Associates	Gold Coast Beverage Dist.	100%	\$ 560,000	6/30/2009
08608	VA Hospital - E.R. Expansion	West Palm Bch	FL	LEI Construction Inc./Dawson Eng.	VA Hospital	100%	\$ 607,200	7/10/2009
08607	S.R.W.T.P. Oxygen System Upgrade 99-9406	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood	100%	\$ 10,438,709	1/30/2012
08606	SDWWTP Chlorine Contact Tank Nos. 5 to 9, S-812	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 18,096,498	6/13/2011
08605	University of Miami - Rickter Library - Chiller / CT	Miami	FL	Poole & Kent Company of Florida	University of Miami	100%	\$ 816,517	6/30/2009
08604	SDWWTP Filter System Contract No. S-805	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 134,253,000	11/30/2013
08603	University of Miami - Chilled Water Loop	Miami	FL	Moss & Associates	University of Miami	100%	\$ 7,084,534	6/30/2009
08602	AMEDIC - Chilled Water Loop	Miami	FL	Moss & Associates	University of Miami	100%	\$ 765,000	5/31/2009
08601	West Kendall Toyota	Miami	FL	Stiles Construction Company	GFB Enterprises Management	100%	\$ 791,283	5/15/2009
07608	Town of Jupiter Nanofiltration Plant	Jupiter	FL	Poole & Kent Company of Florida	Town of Jupiter	100%	\$ 36,600,000	10/1/2010
07606	SDWWTP Oxygenation Train No. 7 Contract S-816	Miami	FL	Poole & Kent Company of Florida	Miami Dade Water & Sewer	100%	\$ 8,831,950	7/30/2009
07605	Palm Beach Gardens Medical Center	Palm Beach	FL	Hinson Building Corporation	Tenet Health South	100%	\$ 1,212,520	1/15/2009
07604	FIU - O.E. Lab	Miami	FL	Stobs Bros Construction Co.	FIU	100%	\$ 325,755	5/31/2009
07603	Jefferson Annex	Miami	FL	Stobs Bros Construction Co.	Miami Dade Co. Public Schools	100%	\$ 250,000	5/31/2009
07602	North Cape R.O. Facility	Cape Coral	FL	Poole & Kent Company of Florida	City of Cape Coral	100%	\$ 44,854,000	1/1/2010
07601	Scripps Florida	Jupiter	FL	Weitz / DPR	The Scripps Institute	100%	\$ 27,735,832	4/30/2009
06620	VA Hospital - Chemo Rooms	West Palm Bch	FL	Nelco Company	Dept. of Veterans Affairs	100%	\$ 68,000	11/30/2007
06619	Lake Region WTP Wellfield	Belle Glade	FL	Poole & Kent Company of Florida	Palm Beach County Board	100%	\$ 5,026,000	5/30/2009
06618	VA Hospital - Dental Vacuum	West Palm Bch	FL	Nelco Company	Dept. of Veterans Affairs	100%	\$ 121,460	5/15/2007
06617	SW Water Rec. Facility Exp. Upgrades	Cape Coral	FL	Poole & Kent Company of Florida	City of Cape Coral	100%	\$ 54,173,000	4/30/2009
06616	VA Hospital - 9th Floor Renovation	West Palm Bch	FL	J2 Engineering	Dept. of Veterans Affairs	100%	\$ 253,266	11/30/2008
06615	Select Specialty Hospital	Lake Worth	FL	Brasfield and Gorrie, LLC	Select Specialty Hosp.	100%	\$ 4,266,000	11/30/2007
06614	North County WTP	Vero Beach	FL	Poole & Kent Company of Florida	Indian River County	100%	\$ 21,080,300	1/31/2009
06613	Discovery Channel	Miami	FL	Clark Construction Group	Discovery	100%	\$ 590,000	5/15/2007
06612	IKEA Sunrise	Sunrise	FL	VCC	IKEA Property, Inc.	100%	\$ 1,792,750	3/15/2008
06611	Repump Stations A, B and E	Fort Lauderdale	FL	Poole & Kent Company of Florida	City of Fort Lauderdale	100%	\$ 11,734,446	1/31/2011
06610	Everest Admin Building	Cape Coral	FL	Poole & Kent Company of Florida	City of Cape Coral	100%	\$ 8,668,000	2/29/2008
06609	Hollywood Roof / AC Replacement	Hollywood	FL	Poole & Kent Company of Florida	City of Hollywood	100%	\$ 597,200	8/31/2007
06608	Ft. Lauderdale Airport Toll Plaza	Fort Lauderdale	FL	Cummings-Centex J.V.	Broward County	100%	\$ 190,000	5/31/2007
06607	West Boca Medical Center	Boca Raton	FL	South Florida Trane Service	West Boca Medical Center	100%	\$ 72,000	7/30/2006
06606	Fiveash WTP Filter Rehab	Oakland Park	FL	Poole & Kent Company of Florida	City of Fort Lauderdale	100%	\$ 1,748,000	6/30/2007

Ongoing & Completed Projects

Job No.	Project Name	City	State	General Contractor	Owner	% Complete	P&K Contract Amount	Completion Date
06605	Seminole Coconut Creek Casino	Coconut Creek	FL	Gulf Building Corp.	Seminole Tribe of Florida	100%	\$ 1,046,707	8/30/2007
06604	UM-RSMAS Slab Bldg.	Miami	FL	Poole & Kent Company of Florida	University of Miami	100%	\$ 98,708	5/31/2007
06603	Bethesda Hospital	Boynton Beach	FL	MOUW Associates, Inc.	Bethesda Memorial Hospital	100%	\$ 6,370,000	12/31/2007
06602	PBIA Concourse C Expansion	West Palm Bch	FL	AFCO Constructors, Inc.	Palm Beach County Board	100%	\$ 2,783,566	10/31/2008
06601	Downtown CHW Loop Expansion	Miami	FL	FPL Services, LLC	Miami-Dade GSA	100%	\$ 2,791,500	7/30/2008
05620	V.A. Hosp. Gaas	West Palm Bch	FL	Nelco Company	V.A. Medical Center	100%	\$ 67,300	12/31/2005
05619	St Michaels Facility	Hobe Sound	FL	Weitz Company	St. Michaels Facility	100%	\$ 1,475,000	12/31/2006
05618	Hurricane Modifications to VAMC	West Palm Bch	FL	Ames/Dawson Building	V.A. Medical Center	100%	\$ 2,525,000	4/30/2007
05617	Collier R.O. Plant	Naples	FL	Poole & Kent Company of Florida	Collier County Board of County	100%	\$ 24,373,000	10/15/2008
05616	Lake Region Water Treatment Plant	Belle Glade	FL	Poole & Kent Company of Florida	Palm Beach County Board	100%	\$ 19,727,000	6/30/2009
05615	Scripps Renovations	Jupiter	FL	Florida Atlantic University	Florida Atlantic University	100%	\$ 34,504	9/30/2005
05614	FAU/Scripps Joint Use Facility	Jupiter	FL	Centex Construction	Florida Atlantic University	100%	\$ 2,214,000	8/30/2006
05613	MIA CPE 4000 Ton Chiller Addition	Miami	FL	FPL Services	Miami Dade Aviation Dept.	100%	\$ 1,210,000	8/29/2006
05612	FAU/Scripps Automation Lab	Jupiter	FL	Centex Construction	Florida Atlantic University	100%	\$ 17,000	9/30/2005
05611	Sun Sentinel Renovations	Deerfield Bch	FL	B.G. Industrial	Sun Sentinel	100%	\$ 40,000	10/31/2005
05610	Palms West Hospital Renovation	West Palm Bch	FL	MTA Construction Group	Palms West Hospital	100%	\$ 46,698	9/30/2005
05609	Two City Plaza	West Palm Bch	FL	Kast Construction	Kolter Properties	100%	\$ 4,850,000	10/15/2008
05608	Lohmeyer Pump Station Improvements	Ft. Lauderdale	FL	Poole & Kent Company of Florida	City of Ft. Lauderdale	100%	\$ 12,482,728	7/31/2008
05607	V.A. Hospital ICU	West Palm Bch	FL	TEI Construction	V.A. Medical Center	100%	\$ 237,323	2/28/2006
05606	FAU - HBOI Marine Science Partnership	Ft. Pierce	FL	James A. Cummings	Florida Atlantic University	100%	\$ 1,720,615	7/20/2007
05605	Northwood University Student Life Center	West Palm Bch	FL	Weitz Company	Northwood University	25%	\$ 20,787,325	3/30/2006
13703	WTP No. 2 - Reverse Osmosis Plant Expansion	Clearwater	FL	Poole & Kent Company of Florida	City of Clearwater	100%	\$ 525,000	1/31/2015
11704	City of Seminole Ree Center - Chiller Replacement & HVAC Upgrade	Seminole	FL	Poole & Kent Company of Florida	City of Seminole	100%	\$ 360,000	2/21/2012
11703	Lockheed-Martin - Interior Remodel	Pinellas Park	FL	Axis One Construction Company	Gateway Business Centre LT	100%	\$ 703,155	12/1/2011
10704	USF-Tampa-CPT CHW Loop Upgrade	Tampa	FL	Williams Company of Tampa	University of South Florida	100%	\$ 193,000	8/30/2010
10703	St. Joseph's Women's Hospital - Steam Boiler Replacement	Tampa	FL	Poole & Kent Company of Florida	St. Joseph's Hospital	100%	\$ 227,000	6/30/2010
10701	St. Joseph's Hospital - Misc. Jobs (2010)	Tampa	FL	Poole & Kent Company of Florida	St. Joseph's Hospital	100%	\$ 1,748,000	1/1/2011
08704	Pinellas County Emergency Responders Building	Clearwater	FL	Hennessy Construction	Pinellas County BOCC	100%	\$ 2,290,000	7/31/2010
08703	Mahaffey Theater - Phase II & 2008 Improvements	St. Petersburg	FL	Hennessy Construction	City of St. Petersburg, FL	100%	\$ 2,385,000	4/30/2008
07704	Hillsborough Court Facilities Renovations	Tampa	FL	J. Kokolakis Contracting	Hillsborough County BOCC	100%	\$ 8,145,000	4/22/2008
07703	All Children's Hospital - CEP	St. Petersburg	FL	Brasfield & Gorrie, LLC	All Children's Hospital	100%	\$ 10,015,000	1/31/2009
07702	Seminole Hard Rock Hotel & Casino	Tampa	FL	W.G. Yates & Sons	Seminole Tribe	100%	\$ 8,240,000	2/1/2008
06704	US CENTCOM-Joint Intelligence Center (MacDill AFB)	Tampa	FL	Clark Construction	US Army Engineering	100%	\$ 2,825,000	7/1/2008
05704	Hillsborough County Courthouse - CEP	Tampa	FL	Metric Constructors/Clark Constr.	Hillsborough County BOCC	100%	\$ 8,775,000	8/31/2006
05703	St. Joseph's Hospital-Master Chilled Water Plan & CEP	Tampa	FL	Poole & Kent Company of Florida	St. Joseph's Hospital	100%	\$ 8,775,000	9/30/2005



**SOUTH DISTRICT WASTEWATER
TREATMENT PLANT
HLD UPGRADE TO 285-MGD
EFFLUENT PUMP STATION #2, S-817
MIAMI, FLORIDA**



Poole & Kent

*Contractors
An EMCOR Company*



Owner / Engineer:
Miami-Dade Water and Sewer
Department (MDWASD)

Owner/Engineer Contact:
James Ferguson
786-268-5250
jferg@miamidade.gov

General Contractor:
Poole & Kent Company of
Florida

Notice to Proceed:
January 2010

Completion Dates:
Substantial – April 2012
Final – August 2012

Contract Value:
\$21,008,660

In 2004, the Miami-Dade County Water and Sewer Department (MDWASD) entered into a Consent Decree with the United States Environmental Protection Agency which mandated that the County's South District Wastewater Treatment Plant be upgraded to incorporate a 285 million gallon per day (mgd) capacity reclaimed water filtration system. In addition, the Decree mandated that the facility meet Florida Department of Environmental Protection (FDEP) High Level Disinfection (HLD) reclaimed water standards, as well as water quality equivalent to primary drinking water standards. This facility will be the largest in Florida to treat wastewater to these stringent standards, and the treated wastewater will be reclaimed for use as electrical cogeneration cooling water and for irrigation of green space at Zoo Miami (previously known as Miami-Dade Metro Zoo). Due to the aggressive completion schedule mandated in the Decree, planning, pilot testing, design, and construction were fast-tracked.

In January 2010, P&K was awarded the contract for construction of the Effluent Pump Station No. 2. Improvements included under the project comprise the following components:

- ◆ Two 15,000 gallon steel surge tank(s)
- ◆ A 720,000 gallon cast-in-place concrete effluent wetwell for the effluent pumps
- ◆ Six (6) 20.5 mgd capacity, 900 horsepower stainless steel vertical turbine effluent pumps, each equipped with a variable frequency drive (VFD).
- ◆ A 12,000 square foot, multi-level pump building to house the pumps, electrical gear, controls, and operating and maintenance equipment. Included all foundation, structural, architectural, plumbing, and HVAC work.
- ◆ An electrical room to house the electrical switchgear, VFDs, and instrumentation and controls



SOUTH DISTRICT WASTEWATER TREATMENT PLANT HLD UPGRADE TO 285-MGD EFFLUENT PUMP STATION #2, S-817 MIAMI, FLORIDA



 **Poole & Kent**
Contractors
An EMCOR Company

- ◆ Extensive yard electrical demolition and new construction
- ◆ Approximately 550 linear feet of 90-inch, 72-inch, 60-inch, and 42-inch prestressed concrete cylinder pipe (PCCP) and other extensive yard piping, including two 72"x60" cut-in connections and one 72"x24" hot tap connection.

During construction of the three-story building, Poole & Kent installed a cofferdam with concrete tremie seal. Poole & Kent placed large volumes of concrete including a 3,500 yard tremie placement, 1,500 yard foundation slab, and over 2,000 yards of concrete for vertical walls, beams, columns, slabs, and floor along with precast joists. In addition, the project required secondary concrete placement of Vortex Pier Fillets & Baffle Walls located in the Pump Station Wet Well.

Being that the three-story building had to be completely dried within a 12-month time period including masonry, doors, louvers, windows, pre-cast joist, roof and exterior stucco, Poole & Kent management directed its subcontractor to construct all columns and beams and start construction of the roof prior to starting the masonry work. This innovative idea allowed multiple contractors to work concurrently and expedite the construction schedule.

P&K was responsible for scheduling, coordination, procurement, and execution of all aspects of construction of the facilities and process equipment. Due to the high volume of construction work being conducted on the site by other contractors outside of the effluent pump station project (14 other construction contracts were under way concurrently), successful completion of the project required extremely close coordination and cooperation with the Owner, Engineer, and other construction contractors.





SOUTH DISTRICT WASTEWATER TREATMENT PLANT HLD UPGRADE TO 285-MGD FILTER SYSTEM, CONTRACT S-805

MIAMI, FLORIDA



Owner:
Miami-Dade Water and Sewer
Department (MDWASD)
3575 South LeJeune Road
Miami, FL 33146

Owner Contact:
James Ferguson
786-268-5250
jferg@miamidade.gov

Engineer:
Hazen and Sawyer
4000 Hollywood Blvd.
Hollywood, FL 33021

Engineer Contact:
Paul Vinci
954-987-0066
pvinci@hazenandsawyer.com

General Contractor:
Poole & Kent Company of
Florida

Project Duration:
1,915 Calendar Days

Notice to Proceed:
August 4, 2008

Final Completion:
October 31, 2013

PH 1 S.C. - 8/26/11
PH 2 S.C. - 6/21/12
PH 3 S.C. - 1/14/13

Contract Value:
\$134,253,000 - original
\$123,850,164.61 - final
(Over \$10.4M in savings
provided to the Owner)



In 2004, Miami-Dade Water and Sewer Department (MDWASD) entered into a Consent Decree with the United States Environmental Protection Agency which mandated that the County's South District Wastewater Treatment Plant be upgraded to incorporate a 285 million gallon per day (mgd) capacity reclaimed water filtration system. In addition, the Decree mandated that the facility meet Florida Department of Environmental Protection (FDEP) High Level Disinfection (HLD) reclaimed water standards, as well as water quality equivalent to primary drinking water standards. This facility will be the largest in Florida to treat wastewater to these stringent standards, and the treated wastewater will be reclaimed for use as electrical cogeneration cooling water and for irrigation of green space at Zoo Miami. Due to the aggressive completion schedule mandated in the Decree, planning, pilot testing, design, and construction were fast-tracked.





SOUTH DISTRICT WASTEWATER TREATMENT PLANT HLD UPGRADE TO 285-MGD FILTER SYSTEM, CONTRACT S-805


MIAMI, FLORIDA



In June 2008, Poole & Kent Company of Florida (P&K) was awarded the contract for construction of the HLD Filter System Upgrade, one of the largest deep bed sand filter systems in the United States, consisting of 30 cells measuring 15.25 feet by 88 feet with six feet of sand filter media and with space for future expansion up to 48 cells.

Improvements included under the project include the following components:

- ◆ Three flocculation trains built within a single cast-in-place concrete tank, each equipped with flash mixing followed by slow mixing to enhance solids removal by the downstream filter system.
- ◆ Thirty deep-bed sand, mono-media wastewater filters, including cast-in-place concrete basins, a filter underdrain system, filter media, washwater troughs, filter gallery piping, and control instrumentation.
 - The filter underdrain piping consists of 30 - 36" diameter x 95' long pipe runs which each has 66 - 4" outlets. Each outlet further divides into 2 branches which are cast into the foundation slab concrete and must be installed within a tolerance of 1/16". Poole & Kent designed and constructed a template which helped to meet the required tolerance and has been adopted by the manufacturer as the recommended method of installation.
 - Poole & Kent constructed two cofferdams on the north and south sides of the flocculation tank to transfer 285 mgd of wastewater to each of the 30 deep bed sand filters.
 - The deep bed filters contain 18,000 tons of gravel and filter media, which must be backwashed during installation. The specified construction sequence required that the permanent pumping equipment be used to perform this backwashing. The S-805 project is dependent upon another project to supply electrical power for the pumping equipment. Poole & Kent performed the gravel and media installation early, without the benefit of the permanent pumping equipment, by backwashing with a temporary pumping system. This also resulted in a substantial improvement in the construction schedule.
- ◆ This contract included 44,000 cubic yards of cast-in-place concrete. The specified schedule and sequence allocated 40 months for construction of this portion of the work. Poole & Kent completed this portion of the work to the complete satisfaction of the Owner and the Engineer in 24 months without any deficiencies by utilizing two structural subcontractors to perform the concrete work.
- ◆ The project included both hydraulic structures (tanks) and buildings which house various types of mechanical and electrical plant equipment. The tanks were constructed by one of the structural subcontractors and the buildings by the other. This innovative idea by Poole & Kent resulted in expedited completion of both the tank and building structures. At the height of concrete construction at least 1,000 cubic yards of concrete were being placed every week.







SOUTH DISTRICT WASTEWATER TREATMENT PLANT HLD UPGRADE TO 285-MGD FILTER SYSTEM, CONTRACT S-805

MIAMI, FLORIDA



- ◆ A filter backwash system consisting of three 275,000-gallon cast-in-place concrete backwash water supply tanks, eight horizontal split case, 200 horsepower (Hp), 8,000 gallons per minute (gpm), constant speed backwash pumps, backwash piping, and associated electrical, instrumentation, and controls.
- ◆ An air-scour system for the filter backwash system consisting of seven 500 Hp, 12,000 cubic feet per minute (cfm) positive displacement air blowers, air piping, filters, silencers, and instrumentation and controls.
- ◆ A backwash waste handling system consisting of three 500,000-gallon cast-in-place concrete waste washwater tanks and eight horizontal split case, 200 Hp, 8,000 gpm washwater pumps equipped with variable frequency drives, wastewater piping, and associated electrical, instrumentation, and controls.
- ◆ A 22,200 square foot (sf) North Filter Building to house air blowers and backwash supply and waste pumps for the North Filters, and a 22,200 sf South Filter Building to house the air blowers and backwash pumps for the South Filters, both buildings including architectural, structural, electrical, HVAC, and plumbing systems.
- ◆ A polymer filter aid storage, preparation, and feed system housed in a 4,200 sf Polymer Building.
- ◆ All major utilities including 6-24" water mains, waste lines, flush water lines, fire hydrants, chlorine piping, potable water, plumbing fixtures in filter building, storm water drainage, manholes, and catch basins.
- ◆ All associated sitework, yard piping, plumbing, electrical, instrumentation, and controls improvements.

In addition, shortly after the Contract was awarded, MDWASD replaced the project's electrical engineer. The new electrical engineer modified a substantial portion of the electrical design. The changes not only affected the electrical portion of work, but also the structural, mechanical, and instrumentation work. These changes were made as the respective work was being performed. P&K coordinated these changes between the design team and its electrical subcontractor, as well as its other subcontractors, while at the same time maintaining and improving upon the project schedule.





**SOUTH DISTRICT WASTEWATER
TREATMENT PLANT
HLD UPGRADE TO 285-MGD
FILTER SYSTEM, CONTRACT S-805
MIAMI, FLORIDA**



P&K was responsible for scheduling, coordination, procurement, and execution of all aspects of construction of the facilities and process equipment. Due to the high volume of construction work being conducted on the site by other contractors outside of the filter project (14 other construction contracts were under way concurrently), successful completion of the project required extremely close coordination and cooperation with the Owner, Engineer, and other construction contractors. To this end, P&K's contract required multiple phases of construction and twelve distinct Substantial Completion (SC) milestones to maintain smooth operation of the existing treatment facility and coordination with related projects being constructed by others. As of this date, P&K has achieved ten of those twelve milestones ahead of schedule, and is scheduled to complete the remaining SC milestones, as well as Final Completion of the project, ahead of schedule. During construction of the project, the Owner elected to substantially upgrade the control system for the filters from manual controls to a customized web-based, fully automated control system utilizing allowance funds provided within the contract.

P&K's contract also required full-scale performance testing of the filter system to meet the specified performance requirement of less than 5 parts per million total suspended solids (ppm TSS) in the filtered effluent. During testing, the system far exceeded this Contract requirement, consistently producing effluent with TSS of less than 1 ppm.



**WASTEWATER TREATMENT PLANT
FILTRATION & DISINFECTION
IMPROVEMENTS
CONS-FILTRATION/PH2
PUNTA GORDA, FLORIDA**



Poole & Kent
Contractors
An EMCOR Company



The City owns a 4.0 million gallon per day (mgd) capacity wastewater treatment plant. Wastewater residuals are beneficially reclaimed by land application to on-site agricultural fields. Treated effluent is discharged to an on-site effluent disposal deep injection well. As part of the City of Punta Gorda's Capital Improvements Program the Wastewater Treatment Plant was scheduled for treatment improvements.

In October 2012, Poole & Kent Company of Florida (P&K) was given the Notice to Proceed on the filtration and disinfection improvements for the City. Improvements included under the project include the following components:

- ◆ Demolition of the existing chlorine contact chamber weirs and associated tanks and piping and miscellaneous structures in the location of the new sand filters.
- ◆ Construction of a polymer injection system including a FRP polymer feed building that houses the polymer pump skids, injection piping, and polymer storage.
- ◆ Construction of a monitoring well pump station that includes one 500-gallon storage tank, submersible pump, and associated piping.
- ◆ Construction of a cast-in-place concrete filter pump station consisting of four 15 HP submersible pumps, and a 30-inch DIP influent line with an emergency by-pass.

Owner / Client:

City of Punta Gorda
326 W. Marion Avenue
Punta Gorda, FL 33950
Phone: 941-575-3366
Fax: 941-575-3340

Owner Contact:

Steven Leonard, PMMC
Senior Project Manager
Cell: 941-628-6319
sleonard@ci.punta-gorda.fl.us

Engineer:

CPH, Inc.
5601 Mariner St, Ste 240
Tampa, FL 33609
Phone: 813-288-0233

Engineer Contact:

Wade Wood, P.E.
wwood@cphcorp.com

Prime Contractor:

Poole & Kent Company of
Florida

Notice to Proceed:

October 23, 2012

Substantial Completion Date:

March 23, 2014

Contract Value:

\$3,246,418 – original
\$3,296,972 – final





WASTEWATER TREATMENT PLANT FILTRATION & DISINFECTION IMPROVEMENTS CONS-FILTRATION/PH2 PUNTA GORDA, FLORIDA

 **Poole & Kent**
Contractors
An EMCOR Company

- ◆ Three 2.0 mgd deep-bed, mono-media (sand) wastewater filters, including cast-in-place concrete basins, a filter underdrain system, filter media, washwater troughs, filter gallery piping, and control instrumentation.
- ◆ Construction of a cast-in-place mudwell and mudwell pumping station, including two 7.5 HP submersible pumps.
- ◆ Construction of a cast-in-place concrete clear well with a water quality sampling structure.
- ◆ A high-rate backwash system including a backwash pump station with two submersible pumps and an air scouring system consisting of two 2,280 cfm positive displacement rotary blowers, each with associated air piping, filters, silencers, and instrumentation and controls.
- ◆ Chlorine Contact Chamber modifications including the removal of the existing weirs.
- ◆ Modifications to the existing chlorine gas system with the addition of one one-ton chlorine gas cylinder to the existing chlorination building and one one-ton chlorine gas cylinder. Installation of two one-ton chlorine gas cylinder scales, removal of the existing monorail and replacement with a monorail beam trolley.
- ◆ Construction of an effluent sampling structure with a pH meter, chlorination residual analyzer, composite sampler and associated piping and controls.
- ◆ Replacement of the existing PLC-based SCADA system with a new system, reusing the existing SCADA application and server hardware and expansion of fiber optic communication systems.
- ◆ Construction of a new soakage swale and storm water pond with littoral shelf located to the southeast of the plant.

P&K was responsible for scheduling, coordination, procurement, and execution of all aspects of construction of the facilities and process equipment. Due to a need for minimal impacts on the facility operation, the successful completion of the project required extremely close coordination and cooperation with the Owner, Engineer, and other construction contractors. Substantial weather delays (heavy rains and flooding) were encountered. The project delays were overcome by close coordination with the plant operators.





**BELLE GLADE WASTEWATER
TREATMENT PLANT
IMPROVEMENTS**
BELLE GLADE, FLORIDA

 **Poole & Kent**
Contractors
An EMCOR Company

Owner / Client:

Palm Beach County Water
Utilities
8100 Forest Hill Blvd.
West Palm Beach, FL 33416
Phone: 561-493-6116

Owner Contact:

Jackie Michels, P.E.

General Contractor:

Poole & Kent Company of
Florida

Engineer:

AECOM Technical Services
3550 SW Corporate Pkwy.
Palm City, FL 34990
Phone: 772-286-3883

Project Duration:

11 Months

Notice to Proceed:

April 2012

Substantial Completion Date:

February 2013

Final Completion Date:

March 2013

Contract Value:

\$1,623,000 - Original
\$1,621,129 - Final



The City of Belle Glade, part of the Glades Utility Authority (GUA), operates and maintains its wastewater collection and treatment system. The Palm Beach County Water Utilities Department (also part of the GUA) has the authority to implement projects such as this based on its Management and Operations contract with GUA. The wastewater collection and treatment systems have been in urgent need of repair and upgrades. GUA was able to secure \$17 million in grant funding from the United States Economic Development Administration (EDA) to implement the much-needed repairs. This project, consisting mainly of repairs to the headworks, oxidation ditches, and deep injection well disposal system, was funded from those grant proceeds.

In April 2012, Poole & Kent Company of Florida (P&K) was awarded the contract for construction of the following improvements to the existing facility:

- ◆ Deep Injection Well system modifications including refurbishment and replacement of several vertical turbine pumps and 300-hp motors (two with variable frequency drives, VFDs) and modifications to piping
- ◆ Headworks modifications including new bar screen covers and a wet tap on a 24-inch influent force main
- ◆ Demolition of the outdated bulk sodium hypochlorite system/building and construction of new building and equipment consisting of two new fiberglass reinforced plastic dual walled storage tanks, metering pump skids, dilution system, and all associated piping and incidentals
- ◆ Modifications to the oxidation ditch splitter box weir and yard piping system feeding the clarifiers
- ◆ General site improvements including the addition of a new automatic gate entrance



**BELLE GLADE WASTEWATER
TREATMENT PLANT
IMPROVEMENTS**
BELLE GLADE, FLORIDA

 **Poole & Kent**
Contractors
An EMCOR Company

- ◆ Electrical and Instrumentation upgrades including two new VFDs, new programmable logic controller (PLC) panels, PLC programming, new closed circuit television (CCTV) camera system, lighting and all other miscellaneous electrical and instrumentation requirements
- ◆ The purchase of waste activated sludge (WAS) and thickened sludge pumps

P&K was responsible scheduling, coordination, procurement, and execution of all aspects of construction of the facilities and equipment. Careful scheduling and planning were required to ensure plant operations were not interrupted while the modifications were being implemented. Work associated with the deep injection well pump system consisted of complete refurbishment of Pump No. 2 and the complete replacement of Pump No. 3. Electrical work consisted of refurbishing the motor on Pump No. 1 and complete replacement of the motor on Pump No. 2. All of the work associated with the injection well system had to be phased so as to maintain adequate disposal capacity of the pumping system during the construction period.

The project was completed under budget and on schedule.





**EAST PORT
WATER RECLAMATION FACILITY
STAGE 1 IMPROVEMENTS
PORT CHARLOTTE, FLORIDA**



Poole & Kent
Contractors
An EMCOR Company



Charlotte County Utilities is a water and wastewater utility serving about 50,000 homes and businesses in Charlotte County. The County's East Port Water Reclamation Facility is a multi-faceted treatment facility that encompasses over 700 acres. In addition to providing wastewater treatment services, the facility houses a state-certified laboratory and waste receiving plant. The water reclamation facility (WRF) is a 6 million gallon per day (mgd) capacity activated sludge wastewater treatment facility that was originally built in 1982. The WRF was upgraded in 1994 to provide reclaimed water to Port Charlotte, and then again in 1996 by the East Port Expansion Phase 1A. Effluent disposal methods currently used include reclaimed water reuse, deep well injection, and slow-rate land application. The site is approximately 80 acres alone and contains two injection wells and two storage reservoirs. The facility also contains a 325 acre irrigation sprayfield.

The WRF expansion will increase the plant capacity from 6-mgd to 12-mgd to be completed in two stages. The first stage will bring a 3-mgd stand-alone and self-sustaining expansion online. The second stage will duplicate and complement the

Owner / Client:

Charlotte County Utilities
25550 Harbor View Road
Suite 1
Port Charlotte, FL 33980
Phone: 941-764-4509

Owner Contact:

Bruce Bullert
Bruce.bullert@charlottefl.com

Engineer:

Jones Edmunds &
Associates, Inc.
5104 N. Lockwood Ridge Rd.
Suite 307
Sarasota, FL 34234
Phone: 941-358-1440

Engineer Contact:

Kim Clayback
kclayback@jonesedmunds.com

Prime Contractor:

Poole & Kent Company of
Florida

Notice to Proceed:

April 1, 2013

Scheduled Completion Date:

December 7, 2014

Contract Value:

\$12,105,404 - original
\$12,150,385 - current



**EAST PORT
WATER RECLAMATION FACILITY
STAGE 1 IMPROVEMENTS
PORT CHARLOTTE, FLORIDA**



first stage of expansion. The current project includes the efforts to complete the first stage of the WRF total expansion.

The major treatment process components and improvements for the facility expansion include the following:

- ◆ Removal of the three existing Return Activated Sludge (RAS) pumps and the common header and discharge piping. Installation of five new RAS pumps with a new common header and discharge piping.
- ◆ Removal of the four existing Internal Recycle (IR) pumps and installation of six new IR pumps.
- ◆ Replacement of the drive motors on the four existing mixing aerators in the oxidation ditches with new inverter-duty rated motors with adjustable-speed drives (ASD) and installation of new dissolved oxygen (DO) control system.
- ◆ Removal of the existing slide gate in the anoxic tanks and installation of new slide gates.
- ◆ Installation of a new baffle plate between the first anoxic tanks and oxidation ditches.
- ◆ Construction of a new 2.0 mgd aerobic digester with associated blowers, decanting systems, supernatant return pumps, and feed pumps with associated electrical and controls, including connecting the waste-activated sludge (WAS) and scum pipes from the secondary clarifiers to the new aerobic digester, digested sludge pipes from the new aerobic digester to the belt presses, and supernatant piping from the new aerobic digester to the existing headworks.
- ◆ Removal of grit, rags, and other trash in the two oxidation ditches and anoxic tanks, and loading, transport, and disposal. Washing down of tank walls and floor to provide a clean tank.
- ◆ Installation of a new truck transfer pumping station with truck-loading pad, trench drain with H-20 traffic grating.
- ◆ Rehabilitation of the existing automatic backwash filters No. 1 and No. 2.
- ◆ Replacement of one of the bar screens and classifier at the headworks.
- ◆ Installation of a new grit transfer pump at the headworks and the replacement of the two existing grit transfer pumps.
- ◆ Construction of a belt filter press pump station.
- ◆ Construction of two new electrical buildings and related ductbanks, wiring and instrumentation.
- ◆ Replacement of a section of the plant 8-in water pipe under the new RAS pump station.
- ◆ Replacement of the existing PLC-based SCADA system with a new system, reusing the existing SCADA application and server hardware and expansion of fiber optic communication systems.
- ◆ Grading of the stormwater pond and installation of associated improvements.
- ◆ Perform piping modifications to the existing North and South Sludge Feed Pumping Stations.

During the bidding phase of the project, all of the bids received by the City exceeded the City's budget for the project. Poole & Kent assisted the City in bringing the project within budget by performing a Value Engineering review of the design and providing recommendations for reducing project costs while accomplishing the project objectives. The awarded contract value is within the City's budget and the project is currently on schedule and within budget.

Equipment Owned by Poole & Kent Company of Florida

2008 PJTM 16' FLAT BED TRAILER	535 RIDGID PIPE THREADER
1461 MANITEX(1991 FORD CHASE)	535 RIDGID PIPE THREADER
2284 MANITEX (1995 FORD CHASE)	535 RIDGID PIPE THREADER
755 FORD COMBINATION	535 RIDGID PIPE THREADER
755B FORD COMBINATION	535 RIDGID PIPE THREADER
214 JCB COMBINATION	300 RIDGID PIPE THREADER
2143 JCB COMBINATION	258 RIDGID PIPE CUTTER
WB-146-5 KOMATSU COMBINATION/FORKS	VE-424-MC VICTAULIC GROOVER
WB-146-5 KOMATSU COMBINATION/FORKS	VE-416-FSD VICTAULIC GROOVER
544 E JOHN DEERE LOADER/FORKS	VICTAULIC GROOVER (FIELD)
544G JOHN DEERE LOADER/FORKS/JRB BOOM	55 TON RAMCO PRESS
2004 FORD 22' STAKE BODY/3000LBS LIFT GATE	WESCO PALLATT JACKS
DATSON STRAIGHT FORKLIFT	WESCO PALLATT JACKS
NISSON STRAIGHT FORKLIFT	WESCO PALLATT JACKS
TOWMOTER STRAIGHT FORKLIFT	LM-17 JLG LIFTMASTER
YALE GLP 100M 10,000LB STRAIGHT FORKLIFT	SLC-24 GENIE SUPERLIFT
CLASSIC I LINCOLN WELDER ON TRAILER (D)	SLC-24 GENIE SUPERLIFT
CLASSIC III LINCOLN WELDER ON TRAILER (D)	SL-18 GENIE LIFT
CLASSIC III LINCOLN WELDER ON TRAILER (D)	SL-18 GENIE LIFT
250 LINCOLN WELDER ON TRAILER (D)	SL-18 GENIE LIFT
300 MILLER WELDER TRAILER (D)	SL-18 GENIE LIFT
LN-25 LINCOLN WIRE FEED WELDER	SL-18 GENIE LIFT
330A/BPLA MILLER WELDER	SL-18 GENIE LIFT
451 DELTAWELD MILLER WIRE FEED WELDER	SL-18 GENIE LIFT
455M/SH POWERWAVE LINCOLN	SUMMER CONTRACTOR LIFT
ARCLINK LINCOLN POWER FEED WELDER	520A VERMETTE LIFT
450 L-TEC WIRE FEED WELDER	2000LB ROLL-A-LIFT
250 IDEA/ARC LINCOLN WELDER	2000LB ROLL-A-LIFT
250 IDEA/ARC LINCOLN WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
DAYTON HIGH FREQUENCY ARC STABILIZER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	112080-B GORMAN RUPP PUMP 6000 GPM
250 DIALARC MILLER WELDER	GH+E PUMP
250 DIALARC MILLER WELDER	4" WACKER TRASH PUMP
250 DIALARC MILLER WELDER	4" WACKER TRASH PUMP
250 DIALARC MILLER WELDER	TRAVEL CHAIN PIPE CUTTER
250 DIALARC MILLER WELDER	PNUEMATIC PIPE CUTTER
400 MILLER WIRE FEED WELDER	GKS HEAVY DUTY TANK DOLLIES (SET OF 4)
25 DEALARC LINCOLN WELDER	4000 LBS VEST A-FRAME
LINCOLN MOBLEFLEX 200M	1930 GENIE SCISSOR LIFT
LINCOLN MOBLEFLEX 200M	D185QV SULLIVAN AIR COMPRESSOR (TRAILER)
LINCOLN MINIFLEX X-TRACTOR	ROLL AIR 2 STAGE COMPRESSOR/TRAILER
LINCOLN MINIFLEX X-TRACTOR	185 SULLAIR COMPRESSOR
AD30-6 ARONSON TURNTABLE PIPE POSITIONER	PS-3F25 ALL-FAB-CORP PIPE POSITIONER
ARONSON ELECTIC PIPE ROLLER	



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
09/17/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER MARSH USA, INC. 501 MERRITT 7 NORWALK, CT 06856 Attn: Emcor.Certrequest@marsh.com / Fax: 203-229-6787 299174-POO-COM-13-14	CONTACT NAME: PHONE (A/C, No., Ext): FAX (A/C, No): E-MAIL: ADDRESS: INSURER(S) AFFORDING COVERAGE INSURER A: Continental Casualty Company INSURER B: American Casualty Company Of Reading, Pa INSURER C: Transportation Insurance Co INSURER D: INSURER E: INSURER F:	NAIC # 20443 20427 20494
---	--	--

COVERAGES **CERTIFICATE NUMBER:** NYC-006215728-10 **REVISION NUMBER:** 9

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC			GL 4025755083	10/01/2013	10/01/2014	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 1,000,000 MED EXP (Any one person) \$ 25,000 PERSONAL & ADV INJURY \$ 2,000,000 GENERAL AGGREGATE \$ 6,000,000 PRODUCTS - COMP/OP AGG \$ 14,000,000
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS			BUA 4025755133	10/01/2013	10/01/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Auto Physical Damage \$ Included
	UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N	N/A	WC 4025755021 (AOS) WC 4025755035 (CA) WC 4025755018 (AZ, WI OR)	10/01/2013 10/01/2013 10/01/2013	10/01/2014 10/01/2014 10/01/2014	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
EVIDENCE OF INSURANCE.

CERTIFICATE HOLDER POOLE & KENT COMPANY OF FLORIDA 1781 N.W. NORTH RIVER DRIVE MIAMI, FL 33125	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE of Marsh USA Inc. Heidi Bauermeister <i>Heidi E. Bauermeister</i>
--	--

© 1988-2010 ACORD CORPORATION. All rights reserved.

AGENCY CUSTOMER ID: 299174

LOC #: Norwalk

**ADDITIONAL REMARKS SCHEDULE**

Page 2 of 2

AGENCY MARSH USA, INC.		NAMED INSURED POOLE & KENT COMPANY OF FLORIDA 1781 N.W. NORTH RIVER DR. MIAMI, FL 33125
POLICY NUMBER		
CARRIER	NAIC CODE	EFFECTIVE DATE:

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** 25 **FORM TITLE:** Certificate of Liability Insurance

Auto Physical Damage Comp / Coll Deductible \$500

In the event of cancellation or material change that reduces or restricts the insurance afforded by this Coverage Part (other than the reduction of aggregate limits through payment of claims as applicable), Insurer agrees to mail prior written notice of cancellation or material change to: Certificate Holder

Schedule

1. Number of days advance notice: For any statutorily permitted reason other than non-payment of premium, the number of days required for notice of cancellation as provided in paragraph 2 of either the Cancellation Common Policy Conditions or as amended by the applicable state cancellation endorsement is increased to the lesser of 60 days or the number of days required in a written contract.

For non-payment of premium, The greater of (1) the number of days required by state law or (2) the number of days required by written contract.

2. Name:

Notice will be mailed to: Certificate holder



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/25/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Arthur J Gallagher Risk Management Services, Inc. 2 Gannett Drive, 3rd Floor White Plains, NY 10604	CONTACT NAME: Christine Tramontelli PHONE (A/C, No, Ext): 914-697-6045 E-MAIL ADDRESS: chris_tramontelli@ajg.com FAX (A/C, No): 914-323-4545
INSURED Poole & Kent Company Of Florida 1781 Nw N. River Drive Miami, FL 33125	INSURER(S) AFFORDING COVERAGE INSURER A: LEXINGTON INS CO INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:

COVERAGES	CERTIFICATE NUMBER: 34890843	REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.		

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes, describe under DESCRIPTION OF OPERATIONS below		N/A				WC STATUTORY LIMITS <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	Professional Liability/ Errors and Omissions			23462701	07/31/13	07/31/14	Claims Made 2,000,000 Aggregate: 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Evidence of Insurance

CERTIFICATE HOLDER Poole & Kent Company of Florida 1781 NW N. River Drive Miami, FL 33125 USA	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
--	--

© 1988-2010 ACORD CORPORATION. All rights reserved.