

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS  
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED APRIL 11TH 2017

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 90 days with final completion within 120 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

*City of Hollywood Project No. 15-5129  
CTA Project No. 15-0094-001-01*

*Water Main Replacement Program  
(Davie Road Extension)*

The BIDDER acknowledges receipt of the following addenda:

No. <u>ADDENDUM NO. 1</u>	Dated <u>MARCH 23RD 2017</u>
No. <u>ADDENDUM NO. 2</u>	Dated <u>MARCH 31ST 2017</u>
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

\_\_\_\_\_ Bank of \_\_\_\_\_

or approved Bid Bond for the sum of

-----10% OF BID PROPOSAL----- Dollars (\$ --10% OF BID PROPOSAL-- )  
according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

\_\_\_\_\_  
(Signature of Individual)

\_\_\_\_\_  
(Printed Name of Individual)

\_\_\_\_\_  
(Address)

\*\*\*\*\*

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

\_\_\_\_\_  
(Name of Firm)

\_\_\_\_\_  
(Address)

\_\_\_\_\_  
(Signature of Individual) (SEAL)

\*\*\*\*\*

WHEN THE BIDDER IS A PARTNERSHIP:

\_\_\_\_\_  
(Name of Firm) A Partnership

\_\_\_\_\_  
(Address)

By: \_\_\_\_\_ (SEAL)  
(Partner)

Name and Address of all Partners:

\_\_\_\_\_  
\_\_\_\_\_

\*\*\*\*\*

WHEN THE BIDDER IS A JOINT VENTURE:

\_\_\_\_\_  
(Correct Name of Corporation)

By: \_\_\_\_\_ (SEAL)  
(Address)

\_\_\_\_\_  
(Official Title)

As Joint Venture  
(Corporate Seal)

Organized under the laws of the State of \_\_\_\_\_, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

\*\*\*\*\*

WHEN THE BIDDER IS A CORPORATION:

GPE ENGINEERING & GENERAL CONTRACTOR CORP.

(Correct Name of Corporation)

By: ANTONIO REYES (SEAL)

PRESIDENT

(Official Title)

4730 NW 128TH STREET, OPA LOCKA, FL 33054

(Address of Corporation)

Organized under the laws of the State of FLORIDA, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF BOARD OF DIRECTORS

GPE ENGINEERING & GENERAL CONTACTOR CORP.

(Name of Corporation)

RESOLVED that ANTONIO REYES (Person Authorized to Sign)

PRESIDENT of GPE ENGINEERING & GENERAL CONTRACTOR CORP. (Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD Water Main Replacement Program (Davie Road Extension) Project No.: 15-5129

The foregoing is a true and correct copy of the Resolution adopted by

GPE ENGINEERING & GENERAL CONTRACTOR CORP. DIRECTORS at a meeting of its Board of (Name of Corporation)

Directors held on the 31st day of MARCH, 2017.

City of Hollywood Project No. 15-5129 CTA Project No. 15-0094-001-01

Water Main Replacement Program (Davie Road Extension)

By: \_\_\_\_\_ ANTONIO REYES 

Title: \_\_\_\_\_ PRESIDENT \_\_\_\_\_

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION DIVISION**

**PROPOSAL BID FORM**

**Project Name: Davie Road Extension Water Main Replacement**

**Project No.: 15-5129**

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within **90** calendar days following the issuance of the Notice to Proceed. **UNIT PRICE PREVAILS OVER TOTAL PRICE.** All entries on this form must be typed or written in block form in ink. Quantities provided are for information purposes.

**BASE BID:**

<b><u>WATER MAIN REPLACEMENT BID ITEMS</u></b>					
<b><u>No.</u></b>	<b><u>Description</u></b>	<b><u>Qty.</u></b>	<b><u>Unit</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>
1	Mobilization (60%) / Demobilization (40%)	1	LS	51,559.57	51,559.57
2	Furnish and Install 12" DIP Pipe	6,600	LF	85.54	564,564.00
3	Furnish and Install 8" DIP Pipe	250	LF	123.48	30,870.00
4	<b>Furnish and Install 6" DIP Pipe</b>	<b>120</b>	<b>LF</b>	<b>201.44</b>	<b>24,172.80</b>
5	Furnish and Install 4" DIP Pipe	40	LF	122.33	4,893.20
6	Furnish and Install 2" Water Service (Within R/W)	6	EA	2,283.56	13,701.36
7	<b>Furnish and Install (4" -8") Fire Line Connection (DIP)</b>	<b>1</b>	<b>EA</b>	<b>2,053.80</b>	<b>2,053.80</b>
8	Furnish and Install (6" and greater) Cut in Connections to Existing Water Main	10	EA	1,242.88	12,428.80
9	Furnish and Install Fire Hydrant Assembly (Within R/W).	11	EA	6,482.59	71,308.49
10	Remove and Deliver Existing Fire Hydrant to City	6	EA	492.85	2,957.10
11	Furnish and Install 12" x12" Tee	1	EA	1,384.98	1,384.98
12	Furnish and Install 12"x 8" Tee	6	EA	1,215.34	7,292.04
13	Furnish and Install 12" x 6" Tee	2	EA	1,000.97	2,001.94

Addendum No. 2

SECTION 00301

CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

GENERAL PAY ITEMS

26	Furnish and Place Asphalt Pavement (2" SP-12.5 Asphalt in single lift, Flush with Existing Pavement) and Temporary Pavement Markings After Trench Restoration (Per Linear Foot of Pipe) (Excluding water service trenches)	6,600	LF	12.17	80,322.00
27	Furnish and Install Concrete Sidewalk	1,500	SY	46.40	69,600.00
28	Furnish and Install Pavement Marking and Signage	1	LS	12,506.49	12,506.49
29	Maintenance of Traffic (MOT)	1	LS	11,471.02	11,471.02
30	Owner's Contingency (Water Main)	1	LS	\$150,000.00	\$150,000.00
31	Consideration for Indemnification	1	LS	\$10.00	\$10.00
32	Permit, Licenses, Fee and Material Testing Allowance	1	AL	\$100,000.00	\$100,000.00
33	Furnish and Install Line Stop	1	AL	\$30,000.00	\$30,000.00

**SUBTOTAL GENERAL PAY ITEMS:**

453,909.51

**BASE BID TOTAL FOR COMPLETE PROJECT**

1,364,129.37

TOTAL BASE BID IN WRITING

ONE MILLION THREE HUNDRED AND SIXTY FOUR

THOUSAND ONE HUNDRED AND TWENTY NINE WITH THIRTY SEVEN CENTS

**COMPANY NAME:**

GPE ENGINEERING & GENERAL CONTRACTOR CORP.

**NOTES:**

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT"
3. ALL CONTRACTORS WISHING TO SUBMIT A BID FOR THIS PROJECT MUST VISIT THE SITE. MEANS AND METHODS ARE THE CONTRACTOR'S SOLE RESPONSIBILITY. NO ADDITIONAL COMPENSATION WILL BE CONSIDERED FOR THE ABOVE-MENTIONED ITEMS.

**Addendum No. 1**

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we GPE Engineering & General Contractor Corp, as Principal, and International Fidelity Insurance Company, as Surety, are held and firmly bound unto the City of Hollywood in the sum of \_\_\_\_\_  
Ten Percent of Bid Proposal Submitted Dollars (\$ 10% of Bid Proposal Submitted) lawful money of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated April 6 20 17 for

Water Main Replacement Program  
(Davie Road Extension)  
City Project No.: 15-5129

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.



Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this  31   
day of  March , 20 17 , the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Signature of Individual

\_\_\_\_\_  
Address


\_\_\_\_\_  
Printed Name of Individual

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

  
\_\_\_\_\_  
Secretary

  
\_\_\_\_\_  
GPE Engineering & General Contractor Corp.  
Name of Corporation

\_\_\_\_\_  
13117 NW 107th Avenue  
Business Address  
\_\_\_\_\_  
Hialeah Gardens, FL 33018


By:   
\_\_\_\_\_  
(Affix Corporate Seal)

\_\_\_\_\_  
ANTONIO REYES  
Printed Name

\_\_\_\_\_  
PRESIDENT  
Official Title


CERTIFICATE AS TO CORPORATE PRINCIPAL

I, CARIDAD X REYES, certify that I am the secretary of the Corporation named as Principal in the attached bond; that ANTONIO REYES who signed the said bond on behalf of the Principal, was then PRESIDENT of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

  
\_\_\_\_\_  
(SEAL)  
Secretary

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

  
\_\_\_\_\_  
Secretary


International Fidelity Insurance Company  
\_\_\_\_\_  
Corporate Surety  
\_\_\_\_\_  
One Newark Center  
\_\_\_\_\_  
Business Address  
\_\_\_\_\_  
Newark, NJ 07102  
\_\_\_\_\_  
BY:   
\_\_\_\_\_  
(Affix Corporate Seal)  
\_\_\_\_\_  
Davor I. Mimica  
\_\_\_\_\_  
Attorney-in-Fact and FL Res Agent  
InSource  
\_\_\_\_\_  
Name of Local Agency  
\_\_\_\_\_  
9500 S Dadeland Blvd., Fourth Floor  
\_\_\_\_\_  
Business Address  
\_\_\_\_\_  
Miami, FL 33156  
\_\_\_\_\_

STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, \_\_\_  
Davor I. Mimica \_\_\_\_\_ to me well known, who being by me first duly sworn upon oath  
says that he is the attorney-in-fact for the International Fidelity Insurance Company and  
that the has been authorized by International Fidelity Insurance Company to execute the forgoing bond  
on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.  
Subscribed and sworn to before me this 31 day of March, 2017

  
\_\_\_\_\_  
Notary Public, State of Florida

My Commission Expires: October 27, 2018



- END OF SECTION -

# POWER OF ATTORNEY

## INTERNATIONAL FIDELITY INSURANCE COMPANY ALLEGHENY CASUALTY COMPANY

ONE NEWARK CENTER, 20TH FLOOR NEWARK, NEW JERSEY 07102-5207

**KNOW ALL MEN BY THESE PRESENTS:** That INTERNATIONAL FIDELITY INSURANCE COMPANY, a corporation organized and existing under the laws of the State of New Jersey, and ALLEGHENY CASUALTY COMPANY a corporation organized and existing under the laws of the State of New Jersey, having their principal office in the City of Newark, New Jersey, do hereby constitute and appoint

ILEANA M. BAUZA, DAVOR I. MIMICA, EDUARDO A. MENENDEZ, WILLIAM F. KLEIS,  
WILLIAM L. PARKER


Miami, FL.

their true and lawful attorney(s)-in-fact to execute, seal and deliver for and on its behalf as surety, any and all bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof, which are or may be allowed, required or permitted by law, statute, rule, regulation, contract or otherwise, and the execution of such instrument(s) in pursuance of these presents, shall be as binding upon the said INTERNATIONAL FIDELITY INSURANCE COMPANY and ALLEGHENY CASUALTY COMPANY, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by their regularly elected officers at their principal offices.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of the By-Laws of INTERNATIONAL FIDELITY INSURANCE COMPANY and ALLEGHENY CASUALTY COMPANY and is granted under and by authority of the following resolution adopted by the Board of Directors of INTERNATIONAL FIDELITY INSURANCE COMPANY at a meeting duly held on the 20th day of July, 2010 and by the Board of Directors of ALLEGHENY CASUALTY COMPANY at a meeting duly held on the 15th day of August, 2000:

"RESOLVED, that (1) the President, Vice President, Chief Executive Officer or Secretary of the Corporation shall have the power to appoint, and to revoke the appointments of, Attorneys-in-Fact or agents with power and authority as defined or limited in their respective powers of attorney, and to execute on behalf of the Corporation and affix the Corporation's seal thereto, bonds, undertakings, recognizances, contracts of indemnity and other written obligations in the nature thereof or related thereto; and (2) any such Officers of the Corporation may appoint and revoke the appointments of joint-control custodians, agents for acceptance of process, and Attorneys-in-fact with authority to execute waivers and consents on behalf of the Corporation; and (3) the signature of any such Officer of the Corporation and the Corporation's seal may be affixed by facsimile to any power of attorney or certification given for the execution of any bond, undertaking, recognizance, contract of indemnity or other written obligation in the nature thereof or related thereto, such signature and seals when so used whether heretofore or hereafter, being hereby adopted by the Corporation as the original signature of such officer and the original seal of the Corporation, to be valid and binding upon the Corporation with the same force and effect as though manually affixed."

IN WITNESS WHEREOF, INTERNATIONAL FIDELITY INSURANCE COMPANY and ALLEGHENY CASUALTY COMPANY have each executed and attested these presents on this 31st day of December, 2015.




STATE OF NEW JERSEY  
County of Essex

ROBERT W. MINSTER  
Chief Executive Officer (International Fidelity Insurance Company) and President (Allegheny Casualty Company)



On this 31st day of December 2015, before me came the individual who executed the preceding instrument, to me personally known, and, being by me duly sworn, said he is the therein described and authorized officer of INTERNATIONAL FIDELITY INSURANCE COMPANY and ALLEGHENY CASUALTY COMPANY; that the seals affixed to said instrument are the Corporate Seals of said Companies; that the said Corporate Seals and his signature were duly affixed by order of the Boards of Directors of said Companies.

IN TESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.



A NOTARY PUBLIC OF NEW JERSEY  
My Commission Expires April 16, 2019

### CERTIFICATION

I, the undersigned officer of INTERNATIONAL FIDELITY INSURANCE COMPANY and ALLEGHENY CASUALTY COMPANY do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Sections of the By-Laws of said Companies as set forth in said Power of Attorney, with the originals on file in the home office of said companies, and that the same are correct transcripts thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand this

31 day of March, 2017

MARIA BRANCO, Assistant Secretary

SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: GPE ENGINEERING & GENERAL CONTRATOR CORP.  
4730 NW 128TH STREET,  
OPA-LOCKA, FL 33054
  
2. Contractor's Telephone Number: (305) 828-5307  
and e-mail address: TREYES@GPEENG.COM
  
3. Contractor's License (attach copy): SEE ATTACHED  
Primary Classification: CIVIL CONTRACTOR  
Broward County License Number (attach copy): CUC057061
  
4. Number of years as a Contractor in construction work of the type involved in this Contract: 36 YEARS
  
5. List the names and titles of all officers of Contractor's firm:  
ANTONIO REYES  
CARIDAD X. REYES  
ZOILA GONZALEZ
  
6. Name of person who inspected site or proposed work for your firm:  
Name: ANTONIO REYES  
Date of Inspection: 3/27/17

7. What is the last project of this nature you have completed?

SEE ATTACHED

8. Have you ever failed to complete work awarded to you; if so, where and why?

NO

9. Name three individuals or corporations for which you have performed work and to which you refer:

SEE ATTACHED

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------	-------------------------------	----------------------

SEE ATTACHED

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

SEE ATTACHED

12. What equipment will you purchase for the proposed work?

N/A

---

---

---

---

**NOTE:**

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	<b>Work to be Performed</b>	<b>Subcontractor's Name / Address</b>
1.	ASPHALT	WEEKLEY ASPHALT - 20701 STIRLING ROAD
2.		
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -



SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

ROAD PLATES (8'x20')

Total \$ 4,560.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Witness Signature

LESTER JIMENEZ

Witness Printed Name

4730 NW 128TH ST.

Witness Address

04/11/2017

Date

Contractor's Signature

ANTONIO REYES

Printed Name

PRESIDENT

Title

04/11/2017

Date

- END OF SECTION -



STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783

(850) 487-1395

REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRACTOR CORP  
16742 NW 78 CT  
MIAMI LAKES FL 33016

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbecue restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CGC061987 ISSUED: 06/27/2016

CERTIFIED GENERAL CONTRACTOR  
REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRA

IS CERTIFIED under the provisions of Ch.489 FS.  
Expiration date : AUG 31, 2018 L1606270000557

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC061987	

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018



REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRACTOR CORP  
16742 NW 78 CT  
MIAMI LAKES FL 33016





**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783**

**(850) 487-1395**

**REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRACTOR CORP  
16742 NW 78 CT  
MIAMI LAKES FL 33016**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND  
PROFESSIONAL REGULATION**

**CUC057061 ISSUED: 06/27/2016**

**CERT UNDERGROUND & EXCAV CNTR  
REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRA**

**IS CERTIFIED under the provisions of Ch.489 FS.  
Expiration date : AUG 31, 2018 L1505270000529**

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD**

LICENSE NUMBER	
CUC057061	

The UNDERGROUND UTILITY & EXCAVATION CO  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018




**REYES, ANTONIO  
G P E ENGINEERING & GENERAL CONTRACTOR CORP  
16742 NW 78 CT  
MIAMI LAKES FL 33016**



# Local Business Tax Receipt

Miami-Dade County, State of Florida

-THIS IS NOT A BILL - DO NOT PAY



5660668

**BUSINESS NAME/LOCATION**  
G P E ENGINEERING &  
GENERAL CONTRACTOR CORP  
4730 NW 128 ST RD  
MIAMI, FL 33054

**RECEIPT NO.**  
RENEWAL  
5901716

**EXPIRES**  
**SEPTEMBER 30, 2017**

Must be displayed at place of business  
Pursuant to County Code  
Chapter 8A - Art. 9 & 10

**OWNER**  
G P E ENGINEERING & GENERAL  
CONTRACTOR CORP  
C/O ANTONIO RYFES  
Worker(s)

**SEC. TYPE OF BUSINESS**  
196 GENERAL BUILDING  
CONTRACTOR  
CGC061987

**PAYMENT RECEIVED  
BY TAX COLLECTOR**  
150.00 07/13/2016  
0223-16-005182

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license, permit, or a certification of the holder's qualifications, to do business. Holder must comply with any governmental or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles - Miami-Dade Code Sec 8a-276.


For more information, visit [www.miamidade.gov/taxcollector](http://www.miamidade.gov/taxcollector)



# Local Business Tax Receipt

Miami-Dade County, State of Florida

-THIS IS NOT A BILL - DO NOT PAY



5658001

BUSINESS NAME/LOCATION  
G P E ENGINEERING &  
GENERAL CONTRACTOR CORP  
4730 NW 128 ST RD  
MIAMI, FL 33054

RECEIPT NO.  
RENEWAL  
5901732

EXPIRES  
SEPTEMBER 30, 2017

Must be displayed at place of business  
Pursuant to County Code  
Chapter 8A - Art. 9 & 10

OWNER  
G P E ENGINEERING & GENERAL  
CONTRACTOR CORP

Worker(s) 10

SEC. TYPE OF BUSINESS  
196 SPECIALTY  
ENGINEERING  
CONTRACT  
CUC057061

PAYMENT RECEIVED  
BY TAX COLLECTOR  
45.00 07/15/2016  
0233-16-000987

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license, permit, or a certification of the holder's qualifications, to do business. Holder must comply with any governmental or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles - Miami-Dade Code Sec 8a-276.

For more information, visit [www.miamidade.gov/taxcollector](http://www.miamidade.gov/taxcollector)





**CTQB**

Construction Trades Qualifying Board  
BUSINESS CERTIFICATE OF COMPETENCY

**E750**

G P E ENGINEERING & GENERAL CONTRACTOR CORP

D.B.A.:

REYES ANTONIO

Is certified under the provisions of Chapter 10 of Miami-Dade County

**VALID FOR CONTRACTING UNTIL 09/30/2017**

# Antonio Reyes

---

## Experience

1997–Present

Gonzalez Pavement Equipment Inc. Hialeah Gardens, FL

### President

- Increased sales from \$750K to \$6 million.
- Oversee Daily Operational and Administrative Production.
- Estimate all Major Projects
- Manage All Financial Duties

2000–2005 Maco Group LLC Miami, FL

### Qualifier and Administrative Manager

- Managed all Administrative Duties of over 7 Projects totaling 19 Million Dollars
- Managed all Banking and Loan Relations for Projects
- Supervised Field Operations for Quality and Compliance
- Managed all Investor Production and Financial Reports

## Education

1995 University of Miami Miami, FL

- Bachelor of Science in Electrical Engineering.
- Specializing in Microwave Circuits and Communications.

## Certifications

State Certified General Contractors License – CGC 061987

State Certified Underground Utility Contractors Licenses – CUC 057061

Dade County Paving Engineering License – E750

State Certified Class V Fire Main Contractors License

ICCC Backflow Prevention Assembly Tester – C02099

ATSSA Florida Advanced Work Zone Traffic Control Certification

Number	Year	Equipment Name	Vin No. / Serial No.
3	1996	Ford Econoline Van	1FTFE24Y1THB57887
4	1997	Dodge Van	2B7KB31Z1VK594508
5	1997	Ford F250 (service Truck)	3FTHF25F9VMA55562
7	2004	Ford Sport track	1FMZU67K34UB76041
9	1971	Mack Water Tank	U685ST3037
10	1972	Dorsey Trailer Aluminum	64246
12	1998	Mack Tractor Trailer CH613	1M2AA13Y2WW089306
18	2005	Caterpillar D5GXL Dozer	WGB01621
19	n/a	Dynapac CC122 Roller	60115131
20	n/a	Dynapac CA25II Roller	686B028
22	n/a	John Deere 310D Backhoe	786833
24	n/a	Terramite USS38 Sweeper	20TS0122
25	n/a	Terramite TSS38 Sweeper	81399
26	n/a	Asphalt Machine	n/a
27	1994	Ford Dump Truck LTA9000	1FTYY95U6RVA46346
28	1995	Ford Dump Truck	1FTYY9588SVA26670
29	2004	Leeboy 685B Grader	980040
30	n/a	Grader	n/a
31	2002	Komatsu PC220 Excavator	A85435
32	n/a	Daewood 220LCIII Excavator	1924
33	2004	Komatsu WA250-5L Loader	A73376
35	n/a	Bob Cat 863	51442644
41	2003	Hypac C766C Roller	901C20902479
42	2006	Marathon Trailer Sprayer TPS250T	2M9TPS2T46H102222
44	1999	Freightliner - Service Truck IFU	1FV6HLAAXXHB76567
45	2006	Chevy Aveo	KL1TD66667B689225
47	2000	Ford E250	1FTNE2424YHB86721
48	2000	Ford E250	1FTNE2421YHB86532
49	2004	Caterpillar 928G Wheel Loader	CAT0928GCDJ00798
51	n/a	Komatsu PC300LC-7L Excavator	A86735
53	2007	Ford F-150	1FTRF12207KC24720
54	n/a	Wacker BPU2540A Honda	n/a
55	2000	Isuzu NQR 2000	JALE5B148Y7901669
57	2007	Chevy Avalanche	3GNEC12067G322297
59	2002	Lee Boy 8500 Asphalt Machine	2860LD
60	2006	Trail King TK70DGHT Low Boy	1TKJ0502X6B045682
61	2008	Komatsu PC45MR3 Mini Excavator	5050
62	2005	Chevy C7500 2,000 Gal Water Truck	1GBL7C1C85F509037





GPE Engineering & General Contractors Corp.

P.O. Box 4582  
Hialeah, Florida. 33014  
(305) 828-5307

---

## GPE Engineering & General Contractor ■ Reference Form

Solicitation information: PROJECT NO. 15-5129 - WATER MAIN REPLACEMENT PROGRAM

To whom it may concern,

GPE Engineering has been invited to bid on the above mentioned project and have been required to submit a reference. We kindly request for this form to be completed in order to meet the qualifications specified:

Municipality/Company Name: Miami Dade County Water and Sewer

Title: 36in Water Main and 54in Micro Tunnel - 2012

Scope of work: Furnish and Install 4000LF of 36in Water Main and installation of 54in diameter Micro Tunnel under I-75.

Contract Value: \$3,165,442.88

Was work performed timely:  Yes  No

Was the work performed to acceptable quality standards:  Yes  No

Contact Manager/Contact Name: Nelson Cespedes

Telephone: 305-205-5152

Title: Construction Manager

Email: ncesp@miamidade.gov



GPE Engineering & General Contractors Corp.

P.O. Box 4582  
Hialeah, Florida. 33014  
(305) 828-5307

---

## GPE Engineering & General Contractor ■ Reference Form

Solicitation information: PROJECT NO. 15-5129 - WATER MAIN REPLACEMENT PROGRAM

To whom it may concern,

GPE Engineering has been invited to bid on the above mentioned project and have been required to submit a reference. We kindly request for this form to be completed in order to meet the qualifications specified:

Municipality/Company Name: City of Hialeah

Title: 36in Water main Rehabilitation - 2014

Scope of work: Rehabilitate 5,000 LF of 36in DIP Watermain.

Contract Value: \$288,851.54

Was work performed timely:  Yes  No

Was the work performed to acceptable quality standards:  Yes  No

Contact Manager/Contact Name: Alex Medina

Telephone: 305-556-3800

Title: Engineer II

Email: Almedina@hialeahfl.gov



GPE Engineering & General Contractors Corp.

P.O. Box 4582  
Hialeah, Florida. 33014  
(305) 828-5307

---

## GPE Engineering & General Contractor ■ Reference Form

Solicitation information: PROJECT NO. 15-5129 - WATER MAIN REPLACEMENT PROGRAM

To whom it may concern,

GPE Engineering has been invited to bid on the above mentioned project and have been required to submit a reference. We kindly request for this form to be completed in order to meet the qualifications specified:

Municipality/Company Name: City of Coral Gables

Title: Ponce De Leon Force Main - 2013

Scope of work: Furnish and Install 6,414 LF of 20in PVC & DIP Forcemain along with pressure fittings and roadway restorations.

Contract Value: \$1,039,957.19

Was work performed timely:  Yes  No

Was the work performed to acceptable quality standards:  Yes  No

Contact Manager/Contact Name: Noel Polo

Telephone: 305-460-5022

Title: Construction Manager

Email: Npolo@coralgables.com



GPE Engineering & General Contractors Corp.

P.O. Box 4582  
Hialeah, Florida. 33014  
(305) 828-5307

---

## GPE Engineering & General Contractor ■ Reference Form

Solicitation information: PROJECT NO. 15-5129 - WATER MAIN REPLACEMENT PROGRAM

To whom it may concern,

GPE Engineering has been invited to bid on the above mentioned project and have been required to submit a reference. We kindly request for this form to be completed in order to meet the qualifications specified:

Municipality/Company Name: City of Hollywood

Title: South Park Force Main Upgrades - 2013

Scope of work: Furnish and Install 3,820 LF of 16in PVC & DIP Forcemain and 2,820 LF of 16in PVC WaterMain along with pressure fittings, tapping sleeves and roadway restorations.

Contract Value: \$1,040,824.18

Was work performed timely:  Yes  No

Was the work performed to acceptable quality standards:  Yes  No

Contact Manager/Contact Name: Clece Aurelus

Telephone: 954-921-3930

Title: Project Engineering Manager

Email: Caurelus@hollywoodfl.org



GPE Engineering & General Contractors Corp.

P.O. Box 4582  
Hialeah, Florida. 33014  
(305) 828-5307

---

## GPE Engineering & General Contractor ■ Reference Form

Solicitation information: PROJECT NO. 15-5129 - WATER MAIN REPLACEMENT PROGRAM

To whom it may concern,

GPE Engineering has been invited to bid on the above mentioned project and have been required to submit a reference. We kindly request for this form to be completed in order to meet the qualifications specified:

Municipality/Company Name: City of Florida City

Title: Roadway Improvement Phase III - 2015

Scope of work: Roadway Improvement of 8 individual streets to include, widening, resurfacing, reconstruction, drainage, water and sewer relocation, improvements and installation.

Contract Value: \$1,719,992.88

Was work performed timely:  Yes  No

Was the work performed to acceptable quality standards:  Yes  No

Contact Manager/Contact Name: Pedro Gonzalez

Telephone: 305-597-0799

Title: Project Manager/EOR

Email: Pgonzalez@baljet.com

# ADRIAN BARRIOS

4730 NW 128<sup>th</sup> ST Miami FL 33014 | abarrios@gpeeng.com |

**POSITION** | Project Manager

**EXPERIENCE** | **GPE ENGINEERING AND GENERAL CONTRACTOR**

2009 – Present

Oversee daily field operations for project  
Oversee equipment maintenance/management for project  
Supervise Field Operations for Quality and Compliance  
Over 7 years' experience in new construction and repairs of Water mains,  
Sewer mains, Storm Drainage systems in Public R/W and Private.  
Over 7 years' experience in operating heavy equipment such as asphalt  
machine, excavator, pipe laser, roller, etc.  
Understands and comprehended construction drawings and  
specifications.

**EDUCATION** | **CORAL PARK HIGHSCHOOL, MIAMI FL**

Bilingual English and Spanish (Fluent)



**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 1**

Date: **March 23, 2017**

FOR: **Davie Road Extension – Water Main Replacement**

FILE NUMBER: **15-5129**

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents dated March 21, 2017. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

**Item 1: Pre-Bid Meeting Minutes & Attendance Record**

See attached pre-bid meeting minutes and attendance record.

**Item 2: Revised Proposal Bid Form**

Line item #26 of the Proposal Bid Form was revised. The entire Bid Form is attached. Bids not submitted on this revised bid form will be disqualified.

**Item 3: Revised Basis of Payment**

The Basis of Payment for line item # 26 was revised. The entire Basis of Payment is attached. Bids not submitted with this revision will be disqualified.



**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 1**

Date: **March 23, 2017**

FOR: **Davie Road Extension – Water Main Replacement**

FILE NUMBER: **15-5129**

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents dated March 21, 2017. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

**Item 1: Pre-Bid Meeting Minutes & Attendance Record**

See attached pre-bid meeting minutes and attendance record.

**Item 2: Revised Proposal Bid Form**

Line item #26 of the Proposal Bid Form was revised. The entire Bid Form is attached. Bids not submitted on this revised bid form will be disqualified.

**Item 3: Revised Basis of Payment**

The Basis of Payment for line item # 26 was revised. The entire Basis of Payment is attached. Bids not submitted with this revision will be disqualified.





**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 2**

Date: **March 31, 2017**

FOR: **Davie Road Extension – Water Main Replacement**

FILE NUMBER: **15-5129**

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents dated March 21, 2017. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

**Item 1: Bid Opening Date**

**The Bid Opening Date has been extended from April 6, 2017 to April 11, 2017, 10 A.M.**

**Item 2: Bidder's Questions**

1. Ques: It appears that the Cash Security Deposit requirement for Broward County for this project is \$650,000.00, please verify if this number is accurate and provide correct amount if it is not?

**Answer: The required Cash Security is \$605,397.00. Please see Addendum Number 1 for the Broward County's Public Works Department approval letter and note Item 3 below.**

2. Ques: For Item 27, what is the dollar amount for the Concrete Sidewalk Allowance?

**Answer: The term '(Allowance)' in Line Item 27 has been deleted from the Bid Form. See Revised Bid Form attached.**



**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 2**

3. Ques: Please provide plan profile for the proposed pipeline to identify depth and any potential conflicts.

**Answer: Pipeline profile will not be provided. It is the contractor's responsibility to research potential conflicts. Underground utility information has been provided in the Project Manual to assist Contractor in that effort.**

4. Ques: What is the minimum cover for the 12" DIP WM?

**Answer: The minimum cover for the 12" DIP water main is 30 inches.**

5. Ques: In addition to the 6" DIP for the Fire Hydrants, there are approximately another 200 LF of 6" DI WM, what pay item is used for this additional pipe?

**Answer: The Bid form has been revised and a new Line Item for 6" DIP water main added. Please note the estimated quantity. The plans have been revised to indicate upsizing of certain 6" W.M. to 8" DIP water main with 8" x 6" reducer at the cut in connections.**

6. Ques: At +/-Sta. 31+74.53, there is a 6"X6" Tapping Sleeve and Valve connection, what pay item is used for this connection?

**Answer: The Bid Form has been revised to include the 6" x 6" tapping sleeve and valve. Please note the upsizing of the water main from 6" to 8" with a reducer at this location.**

7. Ques: At +/-Sta. 54+06.46, the connection to the existing 6" WM is coming off proposed 8" DI WM, should there be an 8"X6" Reducer added or do you want to add a 12"X6" Tee, 6" GV, 6" DI WM to make that connection to the existing 6" WM?

**Answer: An 8" x 6" reducer has been added to the plans at this location.**

8. Ques: For Item 6, the plans identify only the 8" Fire Line Connection, where do you want the other 3 fire line connections?



**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 2**

**Answer: The Bid Form has been revised to show one (1) 8" Fire Line connection. See Line item 7.**

9. Ques: For Item 22, the plans do not identify the 12" Cap and Blow Off, where do you want the 2 of them?

**Answer: The Bid Form has been revised to eliminate this item.**

10. Ques: For Item 24, the plans do not identify the 6" Cap and Blow Off, where do you want the 2 of them?

**Answer: The Bid Form has been revised to eliminate this item.**

11. Ques: Can the city provide all pertinent permits required for this project inclusive of those for City of Hollywood and Broward County?

**Answer: Please see Addendum No. 1. The Contractor is responsible for obtaining and paying the permit fees for the City of Hollywood Building Department permit. Please read the requirements for obtaining the Broward County Public Works permit.**

12. Ques: Confirm the City will be providing an independent testing company?

**Answer: The City will select the Testing Companies that the Contractor will use on the project.**

13. Ques: I was trying to find out if what license is required for this project. Is the Certified General Contractor is all that is needed?

**Answer: See Section 00100, 00420, etc. Note especially that the Contractor must be licensed to perform work in Broward County Right-of-Way.**

14. Ques: Please advise whether the City of Hollywood will be providing Broward County Public Works Department with required security deposit of \$604,397.00.

**Answer: The City will not be providing the security deposit. Please see Item 4 below.**



**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

**ADDENDUM NUMBER 2**

15. Ques: On the plan there is approximately 600 l/f of 6" DIP but there is not a bid item.

**Answer: The Line Item has been added and the quantity adjusted. For your information, the Line Item to Furnish and Install Fire Hydrant Assembly includes the 6" DIP water line from the main. See answer to Question 5 also.**

16. Ques: Bid item #12 indicates 6- 12x6 tee however on the plan there are 1

**Answer: The Line Item to Furnish and Install Fire Hydrant Assembly (Within R/W) includes the 12" x 6" tees at the main.**

17. Ques: Bid item #20 indicates 5- 6" gate valve but there are approximately 16 gate valves.

**Answer: The Bid Item Quantity has been adjusted. For your information, the Line Item to Furnish and Install Fire Hydrant Assembly includes the 6" gate valve.**

18. Ques: Will close tolerance HDD be approved to install the water main project over existing open cut methods?

**Answer: The City will only consider open-cut and D.I. pipe for this project.**

19. Ques: With regard to the above-referenced project, I noted that the entirety of the proposed 12" WM lies beneath concrete that must be replaced. Will the City consider an alternate proposal to directionally drill the new water main?

**Answer: The City will only consider open-cut and D.I. pipe for this project.**

**Item 3: Notice to Bidders, City of Hollywood Standard Details**

**A revised Notice to Bidders is enclosed. The City of Hollywood has updated certain City Standard Details. The updated details are attached and are effective for this project.**



CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION

1621 N. 14<sup>th</sup> Avenue  
Hollywood, FL 33019  
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER 2

Item 4: Performance and Maintenance Bond – Broward County

In addition to the City of Hollywood's Performance and Payment Bond requirement to the full amount of the Contract, the Contractor will need to provide a Performance and Maintenance Bond to Broward County.

The Performance and Maintenance Bond to Broward County form, and the instructions from Broward County is attached for use in securing Municipality related improvements within the County's Rights-of-Way. The use of the attached form on this project would require the authorization of Mr. Richard Tornese the Broward County Highway Construction and Engineering Division Director. Upon his authorization and the receipt of the executed document it will be forwarded to Broward County's Attorney's Office for their final review and approval.

If the contractor is unable to secure the use of the Broward County Performance and Payment Bond they will be required to use either a Letter of Credit or a cash security.

Item 5: Instruction to Bidders, Proposal Bid Form and Basis of Payment

The Instructions to Bidders, the Proposal Bid Form and the Measurement and Payment Sections have been revised. The revised documents are attached.

Item 6: Engineering Plans

The Engineering Plans have been revised. The revised documents are attached.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clece Aurelus, P.E.  
Engineering Support Services Manager  
Department of Public Utilities - ECSD



Project Re-Use Waterline Extension to Sheridan Station

Owner: City of Hollywood  
Type of Work: Water main for Reuse/ Jack and Bore/ Roadway Restoration  
Contract: \$320,187.16  
Percent Completed Today: 100%

South Lake Tidle Control

Owner: City of Hollywood  
Type of Work: New control structure and flapgate installation  
Contract: \$500,000.00  
Percent Complete: 100%

Florida City Roadway Improvements

Owner: City of Florida City  
Type of Work: New Roadway, WM and Drainage Construction  
Contract: \$1,719,000.00  
Percent Complete: 100%

Ravenswood Bus Maintenance Facility

Owner: Broward County Mass Transit  
Type of Work: Civil site work for entire facility  
Contract: \$1,830,368.00  
Percent Complete: 100%

Youth Co-op Charter School Hialeah Campus

Owner: Youth Co-Op  
Type of Work: Site Work including drainage  
Contract: \$695,266.00  
Percent Complete: 100%

**City of Ft. Lauderdale – 2016-2017 Annual Storm Drainage Contract**

Project: Las Olas Pipe Burst

Owner: City of Ft. Lauderdale Public Works Department  
Type of Work: Drainage Improvements  
Contract: \$272,545.55  
Percent Completed Today: 100%

Project: Rio Vista Drainage Improvements

Owner: City of Ft. Lauderdale Public Works Department  
Type of Work: Drainage Improvements  
Contract: \$366,708.00  
Percent Completed Today: 100%



Project 11780-E Hendricks Isle Dr.

Owner: City of Ft. Lauderdale Public Works Department  
Type of Work: Drainage Improvements  
Contract: \$366,708.00  
Percent Completed Today: 100%

**BROWARD COUNTY – 2013-2014 Annual Contract**

Cypress Chase Condominium Water Main

Owner: Broward County – Water and Wastewater Services  
Type of Work: Furnish and Install 6” Water Main  
Contract: \$45,526.00

Hallandale Beach Fire Hydrant

Owner: Broward County – Water and Wastewater Services  
Type of Work: Furnish and Install multiple fire hydrants and connections  
Contract: \$99,165.00

Project 9220 SW 34<sup>th</sup> St Sanitary Sewer

Owner: Broward County – Water and Wastewater Services  
Type of Work: Furnish and Install new gravity sewer  
Contract: \$111,500.00

Project 9208 N Andrews Ave Utility Relocations

Owner: Broward County – Water and Wastewater Services  
Type of Work: Furnish and Install new gravity sewer  
Contract: \$27,551.00

**TOWN OF MIAMI LAKES – Downtown Roadway and Drainage Improvements  
Phase I and II**

Owner: Town of Miami Lakes  
Type of Work: Roadway and Drainage Improvements  
Contract: \$1,089,035.00  
Completion Date: January 14, 2014  
Percent Completed Today: 100%

**MDWS – 36-Inch Water Main – Micro-Tunnel**

Owner: Miami Dade County  
Type of Work: Furnish and install 36-Inch DI Water Main Micro-Tunnel at NW  
170<sup>th</sup> Street, Miami, FL  
Contract: \$3,165,442.88  
Completion Date: June 2012  
Percent Completed Today: 100%



**MDWS – Upgrades to Sewage Pump Station No. 0140**

Owner: Miami Dade County  
Type of Work: Refurbish and Upgrades to Sewage Pump Station 0140  
Contract: \$444,866.94  
Completion Date: July 2012  
Percent Completed Today: 100%

**GSA West Lot Multi-Use Facility**

220 NW 3<sup>rd</sup> Street  
Miami, FL

Owner: Miami Dade County  
A/E: PJB Associates  
GC: MCM Corp.  
Type of Work: Civil /Site Work (Paving, Drainage Water and Sewer)  
Tel.: 305-541-6869  
Contract: \$392,816.00  
Completion Date: 12/2011  
Percent Completed Today: 100%

**MDWS – 12-Inch DI Water Main at NE 2<sup>nd</sup> Avenue, Miami FL**

Owner: Miami Dade County  
Type of Work: Furnish and install 12-Inch DI Water Main from NE 2<sup>nd</sup> Avenue  
from NE 69<sup>th</sup> Street to NE 79<sup>th</sup> Street  
Contract: \$1,149,441.29  
Completion Date: April 2012  
Percent Completed Today: 100%

**MDWS – Upgrades to Sewage Pump Station No. 343**

Owner: Miami Dade County  
Type of Work: Refurbish and Upgrades to Sewage Pump Station 343 in Aventura,  
FL  
Contract: \$313,943.00  
Completion Date: March 2012  
Percent Completed Today: 100%

**City of Weston – Bonaventure Blvd. at Saddle Club Road Roundabout**

Bonaventure Blvd. at Saddle Club Road Roundabout – Street Improvements  
Weston, FL

Owner: City of Weston  
A/E: Calvin Giordano & Associates  
Type of Work: Drainage & Roadway Improvements  
Tel.: 954-921-7781  
Contract: \$396,226.95  
Percent Completed Today: 100%





**FIU (MMC) Lift Station**

11555 SW 17<sup>th</sup> Street  
Miami, FL

Owner: Florida International University  
A/E: C3TS  
GC: James B. Pirtle Construction Co., Inc.  
Type of Work: Lift Station Improvement and associated Paving, Drainage Water and Sewer Work  
Tel.: 954-797-0410  
Contract: \$550,366.00  
Completion Date: 12/2011  
Percent Completed Today: 100%

**Short Water and Sewer Mains**

Broward County, FL

Owner: Broward County  
Type of Work: Water and Sewer Mains Installation throughout Broward County  
Purchasing Agent: Randy Plunkett  
Tel.: 954-357-6630  
Contract: \$2,155,992.00  
Percent Completed Today: 5%

**City of Ft. Lauderdale – 2010-2011 Annual Storm Drainage Contract**

Project No. 11613-Riviera Isles  
Riviera Isles Drive and Solar Drive  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$131,552.95  
Completion Date: 03/15/2011  
Percent Completed Today: 100%

**Residences at Vizcaya**

3535 Hiawatha Avenue  
Miami, FL

Owner: Residences at Vizcaya LLC  
A/E: Behar, Font and Partners  
Type of Work: Civil Work – Paving, Drainage, Water and Sewer  
Contract: \$369,082.57  
Completion Date: 3/2011  
Percent Completed Today: 100%



**Casa Majorca**

343 Marjorca Avenue  
Miami, FL

Owner: Casa Majorca Development Group, LLC  
A/E: Bellin and Partt Architects, LLC  
Type of Work: Civil Work – Paving, Drainage, Water and Sewer  
Contract: \$284,208.85  
Completion Date: 12/2010  
Percent Completed Today: 100%

**N.E. 5<sup>th</sup> Ave. Drainage Improvements/ Reconstruction**

Owner: City of Oakland Park  
A/E: Craven Thompson and Associates, Inc.  
Type of Work: Roadwork including Water, Sewer, Paving, Drainage, Concrete, Pavers, Striping, & Signage.  
Tel.: 954-630-4200  
Contract: \$1,806,577.17  
Completion Date: March 2011  
Percent Completed Today: 100%

**City of Hialeah Pump Stations No. 104 & 109**

PS No. 104 - 610 West 33<sup>rd</sup> Street & PS No. 109 – 3978 West 6<sup>th</sup> Avenue  
Hialeah, FL

Owner: City of Hialeah Water & Sewers Dept.  
A/E: Hazen and Sawyer P. E.  
Type of Work: Underground Utilities and Site Work for Pump Stations No.104 & 109 Upgrades  
Tel.: 305-556-3800  
Contract: \$538,731.40  
Completion Date: 3/25/11  
Percent Completed Today: 100%

**City of Hialeah Pump Station No. 6**

610 East 6<sup>th</sup> Avenue  
Hialeah, FL

Owner: City of Hialeah Water & Sewers Dept.  
A/E: Hazen and Sawyer P. E.  
Type of Work: Underground Utilities and Site Work for Pump Station No. 6 Upgrades  
Tel.: 305-556-3800  
Contract: \$381,000.00  
Completion Date: 08/31/2010  
Percent Completed Today: 100%



**City of Ft. Lauderdale - Annual Storm Drainage Contract**

Project No. 11479F – SW 6<sup>th</sup> St. from 22<sup>nd</sup> Ave. to 4<sup>th</sup> Ave.  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$98,306.69  
Completion Date: Misc. Dates – Annual Contract  
Percent Completed Today: 100%

**City of Ft. Lauderdale - Annual Storm Drainage Contract**

Project No. 11479L – Birch Finger Streets  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$38,871.25  
Completion Date: Misc. Dates – Annual Contract  
Percent Completed Today: 100%

**City of Ft. Lauderdale - Annual Storm Drainage Contract**

Project No. 11473 – Car Wash  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$7,270.01  
Completion Date: Misc. Dates – Annual Contract  
Percent Completed Today: 1000%

**City of Ft. Lauderdale - Annual Storm Drainage Contract**

Project No. 11479J – NW 12<sup>th</sup> Ave from NW 8<sup>th</sup> to NW 9<sup>th</sup> St.  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$7,796.09  
Completion Date: Misc. Dates – Annual Contract  
Percent Completed Today: 100%

**City of Ft. Lauderdale - Annual Storm Drainage Contract**

Project No. 11479M\_ NE 33<sup>rd</sup> Ave. Drainage  
Owner: City of Ft. Lauderdale – Public Works Dept.  
Tel.: 954-828-6801  
Contract: \$14,139.19  
Completion Date: Misc. Dates – Annual Contract  
Percent Completed Today: 100%