



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

JARED W. PERDUE, P.E.
SECRETARY

02/13/2025 | 9:58 AM EST

SENT VIA EMAIL TO: jcortes@hollywoodfl.org

Jose Cortes, LEED AP, Director
City of Hollywood
2600 Hollywood Boulevard
Hollywood, FL 33020-4807

RE.: Bid Concurrence for G3192 FM# 445518-1-58-01, Johnson Street from North 35th Avenue to West of I-95 and from East of Northwest 21st Street to North 14th Avenue

Dear Mr. Cortes:

The Department is in receipt of the Local Agency’s (LA) recommendation to award the above referenced project. The bid tabulation documents award to the lowest responsive, responsible bidder. The LA was responsible for the pre-qualification criteria used for the prospective bidders, with the understanding that the evaluation was based on the contractor’s ability to perform the work, experience, personnel, equipment, financial resources, and performance record.

Based on the information provided, FDOT concurs with the LA selection of **AUM Construction** with a total base bid amount of \$1,894,683.00. The low bidder is not suspended or debarred as confirmed with the System of Award Management (<https://www.sam.gov/portal/public/SAM/>).

The following items are considered non-eligible for payment:

| ITEM # | DESCRIPTION | QTY | COST/UNIT | | TOTAL AMOUNT |
|-----------|--|-----|--------------|----|---------------------|
| Allowance | City allowance for work as directed and upon authorization by the City due to undefined conditions | 1 | \$ 50,000.00 | AL | \$ 50,000.00 |
| | | | Total | | \$ 50,000.00 |

Only eligible items can be reimbursed up to the amount programmed of **\$1,413,007.00** for construction. Be advised, negotiations with the contractor are not permitted during the award or execution period of the contracting process. Any changes to the contract bid items or quantities must be requested in writing and approved by the Department.

Please provide the Department a copy of the contract between the Local Agency and the Contractor for final review prior to execution. The Local Agency must create the construction contract screens and upload the


Mr. Jose Cortes, LEED AP, Director
Page 2

executed construction contract in GAP prior to scheduling a pre-construction meeting. All Change Orders must be approved by the Department prior to execution.

Please feel free to contact me should you have any questions. I can be reached at 954-777-4125 or via email to christine.fasiska@dot.state.fl.us.

Sincerely,

DocuSigned by:


A10F173D41664B9...

Christine M. Fasiska, P.E.

District PS&E Engineer

Program Management Office - District Four

CF:ms

cc:

Luis Lopez – City of Hollywood
Rudy Damas – City of Hollywood
Mya Gray- FDOT Local Programs
D4 Work Program – FDOT Program Management
Sharon Singhayan – FDOT Construction
Leonard Smith- FDOT Construction
Ronald Arcalas – FDOT Materials Lab
Stacey Sasala – FDOT Broward Operations
File