
About Signarama
With more than three decades of experience and more locations around the world than anyone else, Signarama is the leading innovator in the signs & graphics 
industry.

It all started in New York in 1986, when Ray and Roy Titus opened the first Signarama store. After their success locally, the father and son team decided to open 
a second location in South Florida. And in 1987, Signarama began franchising. Today, Ray Titus is still the CEO of the company, with his son, A.J. Titus, as the 
brand’s president. Signarama is part of a global franchise system, United Franchise Group, a privately held company based in West Palm Beach, Florida with 10 
brands and over 1,800 locations worldwide.

While we may be an international corporation, we have a small-town dedication to service. Each of our locations is independently owned and operated by 
highly trained sign experts who are ready to help solve your most pressing business challenges.

Our full-service capability means that you have everything you need, right under one roof.

United States Global Headquarters
2121 Vista Parkway
 West Palm Beach, FL, 33411
 United States of America
 Ph: +1 561-868-1358



About Signarama of Hollywood
First opened in August 2011, Signarama of Hollywood has been in the sign business for more than 12 years helping the local community with all their signage 
needs.

In 2022, Signarama of Hollywood was consolidated with another long standing Signarama location, Signarama Hallandale, which has been in business since July 
2012. With the merger, the new team brings to the table more than 20 years of experience in the business.

New owners, Dolores Maria Ayerza and Francisco Rodriguez Villegas took over the business in September 2022, operating under DL Secuencial LLC, bringing 
together years of experience in business and management. The team is a great mix of experience and energy, with experienced people working with energized 
young professionals. Resumes of the teams and organizational chart can be found in the following pages.

Among our customers we can mention: 

- Cities of Hallandale, Hollywood, North Miami, Aventura, Miami Gardens, Miramar and Sunny Isles, among others

- Companies like CVS, Gulfstream Park, HEICO, TODDs, Tiffanys, Jimmy Choo, Hublot,

- Property Management Companies such as Castle Group, First Residential, Flobal Property Services, The Tides

- Realty Groups like AMG International Realty, Century 21,

- Other Customers: Diplomat, Dolce, Beachwalk Resorts, Etaru Restaurant, Embraer, Esplanade at Aventura, Sun Credit Union



Some of Our Projects









Our Team - Structure

Carlos Gonzalez

Installer



City of Hollywood and Hollywood Florida Community Redevelopment Agency (CRA) Citywide Gateway and Neighborhood Signage  

Escriba el nombre de la compañía en la celda B2.Proposed Schedule of Production and Installation

Escriba el nombre del responsable del proyecto en la celda B3. Escriba la fecha de comienzo del proyecto en la celda E3. Inicio del proyecto: la etiqueta se encuentra en la celda C3.
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La 

ce Contract Signature & Kickoff

Contract signature City of Hollywood / Signarama 0% 07/01/24 14 days 07/15/24

Kickoff Meeting City of Hollywood / Signarama 0% 07/01/24 7 days 07/08/24La

s Design Signarama 0% 07/15/24 14 days 07/29/24

Design Approval City of Hollywood 0% 07/30/24 1 days 07/31/24

Drawing & calculation Signarama 0% 07/15/24 14 days 07/29/24

Permits Running & Approval City of Hollywood / Signarama 0% 07/31/24 28 days 08/28/24

Materials Downpayment City of Hollywood 0% 08/28/24 1 days 08/29/24

Phase 1 Completon City of Hollywood / Signarama 0% 08/29/24 1 days 08/30/24La 

ce First Batch Production - Item types D, J, U, W, Beach & Downtown Wayfinding & Overhead (33 Signs)

Signs Fabrication Signarama 0% 08/30/24 28 day 09/27/24

Current Monument Uninstall Signarama 0% 09/20/24 7 days 09/27/24

New Poles Installation Signarama 0% 09/20/24 7 days 09/27/24

Shroud & New Signs Installation Seritage 0% 09/27/24 21 days 10/18/24

Closing Inspections City of Hollywood / Signarama 0% 10/18/24 10 days 10/28/24

Bloque de título fase de ejemploSecond Batch Production - Item types D (Alt), E, F, Beach Geatway, Destination & Neighbourhood Signs (63 Signs)

Signs Fabrication Seritage 0% 09/27/24 35 day 11/01/24

Current Monument Uninstall Signarama 0% 10/18/24 14 days 11/01/24

New Poles Installation Signarama 0% 10/18/24 14 days 11/01/24

Shroud & New Signs Installation Seritage 0% 11/01/24 28 days 11/29/24

Closing Inspections City of Hollywood / Signarama 0% 11/29/24 10 days 12/09/24

Bloque de título fase de ejemploFinal Batch  Production - Item types A, B & Downtown Gateway

Signs Fabrication Seritage 0% 11/01/24 28 days 11/29/24

Current Monument Uninstall Signarama 0% 11/22/24 7 days 11/29/24

New Poles Installation Signarama 0% 11/22/24 7 days 11/29/24

Shroud & New Signs Installation Signarama 0% 11/29/24 21 days 12/20/24

Closing Inspections City of Hollywood / Signarama 0% 12/20/24 10 days 12/30/24

Proposed Schedule Notes
This is a realistic scenario given similar projects and common lead and proval times
Project can be ramped up given: Quicker approval times (Design and permit approval), Financial Resources (to produce all batches together and increase proposed structure)
The leadtime to start (July 1st) is tentative and the whole project should be adjusted to the contract signature day
Total Project Length: 6 months

12/09/24 12/16/24 12/23/24 12/30/2411/04/24 11/11/24 11/18/24 11/25/24 12/02/2409/30/24 10/07/24 10/14/24 10/21/24 10/28/2409/02/24 09/09/24 09/16/24 09/23/2408/26/2408/19/24

Mon, 2024-07-01

07/01/24 07/08/24 07/15/24 07/22/24

Project kickoff:

Showcase week
07/29/24 08/05/24 08/12/24



City Signage
Type Sign Type Unit Price Count Total Price
Monument ** Sign Type A Shroud (shroud only) 14850 4 59,400.00$                 
Monument ** Sign Type A New 20050 2 40,100.00$                 
Monument ** Sign Type B Shroud (shroud only) 11360 6 68,160.00$                 
Monument ** Sign Type B New 15960 1 15,960.00$                 
Pole Sign ** Sign Type D Plaque Only 2400 7 16,800.00$                 
Pole Sign ** Sign Type D New Pole 7600 3 22,800.00$                 
Monument Sign Type D (Additional Alternate) 14410 10 144,100.00$               
Monument ** Sign Type E Shroud (shroud only) 7650 21 160,650.00$               
Monument ** Sign Type E New 12250 2 24,500.00$                 
Monument ** Sign Type F Shroud (shroud only) 6560 10 65,600.00$                 
Monument ** Sign Type F New 11160 4 44,640.00$                 
Plaque Sign Type J 9870 6 59,220.00$                 
Wayfinding Sign Type U – Overhead Wayfinding 8720 5 43,600.00$                 
Destination Sign Type W – Wayfinding Post 8200 3 24,600.00$                 

Engineering 8400 1 8,400.00$                   
Surveys of sign locations 8400 1 8,400.00$                   
*** Structural Remediation of total Signs Above 48000 1 48,000.00$                 
TOTAL 854,930.00$            

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis 16.00$                     

NOTES:

Beach CRA Signage
Type Sign Type Unit Price Count Total Price
Gateway TYP. Beach Gateway (New) 14410 3 43,230.00$                 
Gateway Dania Beach Blvd Gateway (New) 31840 1 31,840.00$                 
Wayfinding TYP. Post Mounted Wayfinding Directional (New) 8720 8 69,760.00$                 
Destination TYP. Destination Sign (NEW) 14350 4 57,400.00$                 

Engineering 2000 1 2,000.00$                   
Surveys of sign locations 2000 1 2,000.00$                   
Structural Remediation of total Signs Above 1 -$                            
Total 206,230.00$            

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis 16.00$                     

Downtown CRA Signage
Type Sign Type Unit Price Count Total Price
Neighborhood Neighborhood Shroud type signs (Retrofitting) 6560 9 59,040.00$                 
Neighborhood Neighborhood Signs along the FEC Corridor (New) 11160 2 22,320.00$                 
Gateway Hollywood Blvd Gateway (New) 31840 1 31,840.00$                 

Wayfinding TYP. Post Mounted Wayfinding Directional 
(Retrofitting) 2520 8 20,160.00$                 

Wayfinding TYP. Overhead Mounted Wayfinding Directional 
(Retrofitting) 2520 3 7,560.00$                   

Engineering 3000 1 3,000.00$                   
Surveys of sign locations 3000 1 3,000.00$                   
Structural Remediation of total Signs Above 20000 1 20,000.00$                 
Total 166,920.00$            

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis 16.00$                     

Aggregate Bid Total
1,228,080.00$    Project Overall Bid Price

Cost Proposal

* Signage Contractor to refer to attached signage spreadsheet, Kimley Horn Structural assessment, and site visits to determine number of 
sign's that are to be retrofitted with shroud or new.Please incldue in bid tab above "count".

** Refer to the Kimley Horn structural analysis for conditional rating as a reference only. Structural integrity and workability will be the sole 
responsibility of the Signage Contractor based on analysis and Signage Contractor’s individual site visit, a report will be generated by the 
Signage Contractor of the existing signs determined to be in good condition which will remain and have a shroud installed. Signs found not in 
suitable condition by Signage Contractor should be noted on the report for final determination by City/CRA  and Signage Contractor.
*** This line item depicts the cost above and beyond actual signage shroud. As an example only  (Stucco replacement and paint of signage 
base) 



CITY OF HOLLYWOOD

TREASURY SERVICES DIVISION       

LOCAL BUSINESS TAX

CUSTOMER SERVICE: Should you have any questions regarding Local Business Tax or need to update / correct any 

information related to your Business Tax Account, please contact us by phone at 954-921-3225, by email at 

businesstax@hollywoodfl.org or in person at City Hall, Room 103, 2600 Hollywood Blvd. Please send all written 

correspondence to: City of Hollywood, Treasury Services Division, Attn: Business Tax, Room 103, PO Box 229045, 

Hollywood, FL 33022-9045.

PURSUANT TO STATE LAW, LOCAL BUSINESS TAX IS LEVIED FOR THE PRIVILEGE OF DOING BUSINESS WITHIN A 

CITY’S LIMITS, AND IS NON-REGULATORY IN NATURE. ISSUANCE OF A LOCAL BUSINESS TAX RECEIPT BY THE CITY OF 

HOLLYWOOD DOES NOT MEAN THAT THE CITY HAS DETERMINED THAT THE EXISTING OR PROPOSED USE OF A 

LOCATION IS LAWFUL. ISSUANCE OF A LOCAL BUSINESS TAX RECEIPT DOES NOT LEGALIZE OR CONDONE THE 

NATURE OF THE BUSINESS BEING CONDUCTED IF CONTRARY TO ANY LOCAL, STATE OR FEDERAL LAW OR 

REGULATION.

Please contact us with any changes or corrections to your information.

THIS IS NOT A BILL. DO NOT PAY.

BELOW IS YOUR LOCAL BUSINESS TAX RECEIPT. PLEASE DETACH AND POST THIS LOCAL BUSINESS TAX 

RECEIPT IN A CONSPICUOUS PLACE AT YOUR PLACE OF BUSINESS.

Business Name: 

DBA: 

Business Location: 

Business Category: 

Classification: 

Tax Basis: 

Account Registration #: 

Expiration Date:  

Tax Rate: 

DL SECUENCIAL LLC
6140 HOLLYWOOD BLVD
6144 SIGNARAMA
HOLLYWOOD, FL 33024

2023/2024 LOCAL BUSINESS TAX RECEIPT

DL SECUENCIAL LLC
SIGNARAMA OF HOLLYWOOD

6140 HOLLYWOOD BLVD
SERVICE/OTHER BUSINESS

Printer/Engraver/Lithograph
2 - 4 WORKERS

B9076147-2024
9/30/2024

$122.00



 

 

VENDOR REFERENCE FORM 
  

 

City of Hollywood Solicitation #:   

Reference for:  

  
Organization/Firm Name providing 
reference: 

 

Organization/Firm Contact 
Name: 

  Title:  

Email:  Phone:  

Name of Referenced Project:  Contract No:  

Date Services were provided:  Project 
Amount: 

 

Referenced Vendor’s role in 
Project: 

☐ Prime Vendor ☐ 
Subcontractor/ 
Subconsultant 

Would you use the Vendor 
again? 

☐ Yes ☐ No. Please specify in additional 

comments 

     

Description of services provided by Vendor (provide additional sheet if necessary): 

 

 

 
 

 

Please rate your experience 
with the Vendor 

Need 
Improvement 

Satisfactory Excellent Not Applicable 

Vendor’s Quality of Service 

a. Responsive ☐ ☐ ☐ ☐ 
b. Accuracy ☐ ☐ ☐ ☐ 
c. Deliverables ☐ ☐ ☐ ☐ 

Vendor’s Organization: 

a. Staff expertise ☐ ☐ ☐ ☐ 
b. Professionalism ☐ ☐ ☐ ☐ 
c. Staff turnover ☐ ☐ ☐ ☐ 

Timeliness/Cost Control of: 

a. Project ☐ ☐ ☐ ☐ 
b. Deliverables ☐ ☐ ☐ ☐ 

 

 

Additional Comments (provide additional sheet if necessary): 

 

 
 

 

****THIS SECTION FOR CITY USE ONLY**** 

Verified via: Email: ☐ Verbal: ☐ Mail: ☐ 

Verified by: 
Name:  Title:  

Department:  Date:  
 

RFP-174-24-GJ
Signarama of Hollywood / Signarama Hallandale

City of Hallandale Beach - Parks and Recreation

Robert Williams
rwilliams@hallandalebeach.fl.gov
 Wayfinding Signs

June 2022 / July 2022 (and ongoing)

(954) 457 - 1452
8996

$2.300 and others



 

 

VENDOR REFERENCE FORM 
  

 

City of Hollywood Solicitation #:   

Reference for:  

  
Organization/Firm Name providing 
reference: 

 

Organization/Firm Contact 
Name: 

  Title:  

Email:  Phone:  

Name of Referenced Project:  Contract No:  

Date Services were provided:  Project 
Amount: 

 

Referenced Vendor’s role in 
Project: 

☐ Prime Vendor ☐ 
Subcontractor/ 
Subconsultant 

Would you use the Vendor 
again? 

☐ Yes ☐ No. Please specify in additional 

comments 

     

Description of services provided by Vendor (provide additional sheet if necessary): 

 

 

 
 

 

Please rate your experience 
with the Vendor 

Need 
Improvement 

Satisfactory Excellent Not Applicable 

Vendor’s Quality of Service 

a. Responsive ☐ ☐ ☐ ☐ 
b. Accuracy ☐ ☐ ☐ ☐ 
c. Deliverables ☐ ☐ ☐ ☐ 

Vendor’s Organization: 

a. Staff expertise ☐ ☐ ☐ ☐ 
b. Professionalism ☐ ☐ ☐ ☐ 
c. Staff turnover ☐ ☐ ☐ ☐ 

Timeliness/Cost Control of: 

a. Project ☐ ☐ ☐ ☐ 
b. Deliverables ☐ ☐ ☐ ☐ 

 

 

Additional Comments (provide additional sheet if necessary): 

 

 
 

 

****THIS SECTION FOR CITY USE ONLY**** 

Verified via: Email: ☐ Verbal: ☐ Mail: ☐ 

Verified by: 
Name:  Title:  

Department:  Date:  
 

RFP-174-24-GJ
Signarama of Hollywood / Signarama Hallandale

City of Hallandale Beach - Police Department, Parking Enforcement Unit

Harvey Figueroa
hfigueroa@hallandalebeach.fl.gov
Parking Location Signs

October 2023 / Others $933 / Others

#11459
(954) 594 - 1187



 

 

VENDOR REFERENCE FORM 
  

 

City of Hollywood Solicitation #:   

Reference for:  

  
Organization/Firm Name providing 
reference: 

 

Organization/Firm Contact 
Name: 

  Title:  

Email:  Phone:  

Name of Referenced Project:  Contract No:  

Date Services were provided:  Project 
Amount: 

 

Referenced Vendor’s role in 
Project: 

☐ Prime Vendor ☐ 
Subcontractor/ 
Subconsultant 

Would you use the Vendor 
again? 

☐ Yes ☐ No. Please specify in additional 

comments 

     

Description of services provided by Vendor (provide additional sheet if necessary): 

 

 

 
 

 

Please rate your experience 
with the Vendor 

Need 
Improvement 

Satisfactory Excellent Not Applicable 

Vendor’s Quality of Service 

a. Responsive ☐ ☐ ☐ ☐ 
b. Accuracy ☐ ☐ ☐ ☐ 
c. Deliverables ☐ ☐ ☐ ☐ 

Vendor’s Organization: 

a. Staff expertise ☐ ☐ ☐ ☐ 
b. Professionalism ☐ ☐ ☐ ☐ 
c. Staff turnover ☐ ☐ ☐ ☐ 

Timeliness/Cost Control of: 

a. Project ☐ ☐ ☐ ☐ 
b. Deliverables ☐ ☐ ☐ ☐ 

 

 

Additional Comments (provide additional sheet if necessary): 

 

 
 

 

****THIS SECTION FOR CITY USE ONLY**** 

Verified via: Email: ☐ Verbal: ☐ Mail: ☐ 

Verified by: 
Name:  Title:  

Department:  Date:  
 

RFP-174-24-GJ
Signarama of Hollywood / Signarama Hallandale

Seritage

Jocelyn Ojeda
jojeda@seritage.com
Esplanade at Aventura Several

November 2023 / Ongoing > 150.000

(786) 797 - 5179
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