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Construction Agreement No.: 2023-C-491-00003

THIS CONSTRUCTION AGREEMENT (this “Agreement”) is made and entered into by and between the State of Florida,
Department of Transportation, (3400 West Commercial Boulevard, Fort Lauderdale, FL 33309)
(hereinafter referred to as the “DEPARTMENT”) and City of Hollywood
(2600 Harrison Street, Hollywood, FL 33020) (hereinafter referred to as the “Construction Coordinator”).

WITNESSETH:
WHEREAS, the DEPARTMENT is authorized and required by Section 334.044(13), Florida Statutes, to coordinate the
planning, development, and operation of the State Highway System; and

WHEREAS, pursuant to Section 339.282, Florida Statutes, the DEPARTMENT may contract with a property owner to finance,
construct, and improve public transportation facilities; and

WHEREAS, the Construction Coordinator proposes to construct certain improvements to
SR A1A Section 13/23/24/26  Subsection 86030 from Begin MP 0.822 to End MP 2.475
Local Name Ocean Drive located in Broward County (hereinafter
referred to as the “Project’); and

WHEREAS, the parties desire to enter into this Agreement for the Construction Coordinator to make improvements within the
DEPARTMENT'’S right of way to construct the Project, which will become the property of the Department upon acceptance of the work.

NOW, THEREFORE, based on the premises above, and in consideration of the mutual covenants contained herein, the
parties hereby agree that the construction of the Project shall proceed in accordance with the following terms and conditions:

The recitals set forth above are specifically incorporated herein by reference and made a part of this Agreement. The
Construction Coordinator is authorized, subject to the conditions set forth herein, to enter the DEPARTMENT’S right of way to perform
all activities necessary for the construction of See attached exhibit A scope of services/special provisions.

2. The Project shall be designed and constructed in accordance with the latest edition of the DEPARTMENT’S Standard
Specifications for Road and Bridge Construction and DEPARTMENT Design Standards and Manual of Uniform Traffic Control Devices
(“MUTCD”). The following guidelines shall apply as deemed appropriate by the DEPARTMENT: the DEPARTMENT Structures Design
Manual, AASHTO Guide Specifications for the Design of Pedestrian Bridges, AASHTO LRFD Bridge Design Specifications, the
DEPARTMENT Plans Preparation Manual (“PPM”) Manual for Uniform Minimum Standards for Design, Construction and Maintenance
for Streets and Highways (the “Florida Green Book”) and the DEPARTMENT Traffic Engineering Manual. The Construction
Coordinator will be required to submit any construction plans required by the DEPARTMENT for review and approval prior to any work
being commenced. Should any changes to the plans be required during construction of the Project, the Construction Coordinator shall
be required to notify the DEPARTMENT of the changes and receive approval from the DEPARTMENT prior to the changes being
constructed. The Construction Coordinator shall maintain the area of the project at all times and coordinate any work needs of the
DEPARTMENT during construction of the project.

3. The Construction Coordinator shall notify the DEPARTMENT a minimum of 48 hours before beginning construction
within DEPARTMENT right of way. The Construction Coordinator shall notify the DEPARTMENT should construction be suspended for
more than 5 working days.

4, Pursuant to Section 7-13 of the DEPARTMENT Standard Specifications, the Construction Coordinator is required to
possess a general liability insurance naming the DEPARTMENT as an additional insured and insuring the DEPARTMENT and the
Construction Coordinator against any and all claims for injury or damage to persons and property, and for the loss of life or property that
may occur (directly or indirectly) by reason of the Construction Coordinator accessing DEPARTMENT right of way and the
Construction Coordinator’s performance of the Project. Such amount shall be carried in a minimum amount of not less than

zero and 00/100 Dollars ($ 0.00 ) for bodily injury or death to any one person
or any number of persons in any one occurrence, and not less than zero and 00/100 Dollars
($0.00 ) for property damage, or a combined coverage of not less than zero and
00/100 Dollars ($ 0.00 ). Additionally, the Construction Coordinator shall supply the DEPARTMENT with a

payment and performance bond in the amount of the estimated cost of construction, provided by a surety authorized to do business in
the State of Florida, payable to the DEPARTMENT. The bond and insurance shall remain in effect until completion of construction and
acceptance by the DEPARTMENT. Prior to commencement of the Project and on such other occasions as the DEPARTMENT may
reasonably require, the Construction Coordinator shall provide the DEPARTMENT with certificates documenting that the required
insurance coverage is in place and effective. If the Construction Coordinator is a governmental entity they will be exempt from these
requirements.

5. The Construction Coordinator shall be responsible for monitoring construction operations and the maintenance of
traffic (“MOT”) throughout the course of the project in accordance with the latest edition of the DEPARTMENT Standard Specifications,
section 102. The Construction Coordinator is responsible for the development of a MOT plan and making any changes to that plan as
necessary. The MOT plan shall be in accordance with the latest version of the DEPARTMENT Design Standards, Index 600 series.
Any MOT plan developed by the Construction Coordinator that deviates from the DEPARTMENT Design Standards must be signed and
sealed by a professional engineer. MOT plans will require approval by the DEPARTMENT prior to implementation.

6. The Construction Coordinator shall be responsible for locating all existing utilities, both aerial and underground, and
for ensuring that all utility locations be accurately documented on the construction plans. All utility conflicts shall be fully resolved
directly with the applicable utility.
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7. The Construction Coordinator will be responsible for obtaining all permits that
may be required by other agencies or local governmental entities.
8. It is hereby agreed by the parties that this Agreement creates a permissive use only and all improvements resulting

from this agreement shall become the property of the DEPARTMENT. Neither the granting of the permission to use the DEPARTMENT
right of way nor the placing of facilities upon the DEPARTMENT property shall operate to create or vest any property right to or in the
Construction Coordinator, except as may otherwise be provided in separate agreements. The Construction Coordinator shall not
acquire any right, title, interest or estate in DEPARTMENT right of way, of any nature or kind whatsoever, by virtue of the execution,
operation, effect, or performance of this Agreement including, but not limited to, the Construction Coordinator’s use, occupancy or
possession of DEPARTMENT right of way. The parties agree that this Agreement does not, and shall not be construed to, grant credit
for any future transportation concurrency requirements pursuant to chapter 163, Florida Statutes.

9. The Construction Coordinator shall perform all required testing associated with the design and construction of the
project. Testing results shall be made available to the DEPARTMENT upon request. The DEPARTMENT shall have the right to
perform its own independent testing during the course of the Project.

10. The Construction Coordinator shall exercise the rights granted herein and shall otherwise perform this Agreement in
a good and workmanlike manner, with reasonable care, in accordance with the terms and provisions of this Agreement and all
applicable federal, state, local, administrative, regulatory, safety and environmental laws, codes, rules, regulations, policies,
procedures, guidelines, standards and permits, as the same may be constituted and amended from time to time, including, but not
limited to, those of the DEPARTMENT, applicable Water Management District, Florida Department of Environmental Protection,
Environmental Protection Agency, the Army Corps of Engineers, the United States Coast Guard and local governmental entities.

11. If the DEPARTMENT determines a condition exists which threatens the public’s safety, the DEPARTMENT may, at
its discretion, cause construction operations to cease and immediately have any potential hazards removed from its right of way at the
sole cost, expense, and effort of the Construction Coordinator. The Construction Coordinator shall bear all construction delay costs
incurred by the DEPARTMENT.

12. All work and construction shall be completed within 1,825 days of the date of the last signature affixed to this
agreement. If construction is not completed within this time, the DEPARTMENT may make a claim on the bond. The DEPARTMENT
may terminate this Agreement at any time, with or without cause and without DEPARTMENT liability to the Construction Coordinator,
by providing sixty (60) days prior written notice of termination to the Construction Coordinator.

13. The Construction Coordinator shall be responsible to maintain and restore all features that might require relocation
within the DEPARTMENT right of way.

14. The Construction Coordinator will be responsible for clean up or restoration required to correct any environmental or
health hazards that may result from construction operations.

15. Upon completion of construction, the Construction Coordinator will be required to submit to the DEPARTMENT final
as-built plans and an engineering certification that construction was completed in accordance to the plans. Prior to the termination of
this Agreement, the Construction Coordinator shall remove its presence, including, but not limited to, all of the Construction
Coordinator’s property, machinery, and equipment from DEPARTMENT right of way and shall restore those portions of DEPARTMENT
right of way disturbed or otherwise altered by the Project to substantially the same condition that existed immediately prior to the
commencement of the Project.

16. If the DEPARTMENT determines that the Project is not completed in accordance with the provisions of this
Agreement, the DEPARTMENT shall deliver written notification of such to the Construction Coordinator. The Construction Coordinator
shall have thirty (30) days from the date of receipt of the DEPARTMENT’'S written notice, or such other time as the Construction
Coordinator and the DEPARTMENT mutually agree to in writing, to complete the Project and provide the DEPARTMENT with written
notice of the same (the “Notice of Completion”). If the Construction Coordinator fails to timely deliver the Notice of Completion, or if it is
determined that the Project is not properly completed after receipt of the Notice of Completion, the DEPARTMENT, within its discretion
may: 1) provide the Construction Coordinator with written authorization granting such additional time as the DEPARTMENT deems
appropriate to correct the deficiency(ies); or 2) correct the deficiency(ies) at the Construction Coordinator's sole cost and expense,
without DEPARTMENT liability to the Construction Coordinator for any resulting loss or damage to property, including, but not limited
to, machinery and equipment. If the DEPARTMENT elects to correct the deficiency(ies), the DEPARTMENT shall provide the
Construction Coordinator with an invoice for the costs incurred by the DEPARTMENT and the Construction Coordinator shall pay the
invoice within thirty (30) days of the date of the invoice.

17. Nothing in this Agreement shall be deemed or otherwise interpreted as waiving the DEPARTMENT'S sovereign
immunity protections, or as increasing the limits of liability as set forth in Section 768.28, Florida Statutes. The DEPARTMENT’'S
liability for breach of this Agreement is limited in amount and shall not exceed the limitations of liability for tort actions as set forth in
Section 768.28(5), Florida Statutes.

18. All formal notices, proposed changes and determinations between the parties hereto and those required by this
Agreement, including, but not limited to, changes to the notification addresses set forth below, shall be in writing and shall be sufficient
if mailed by regular United States mail, postage prepaid, to the parties at the contact information listed below.

19. The Construction Coordinator shall not cause any liens or encumbrances to attach to any portion of DEPARTMENT
right of way.
20. This Agreement shall be governed by the laws of the State of Florida in terms of interpretation and performance.

Venue for any and all actions arising out of or in any way related to the interpretation, validity, performance or breach of this Agreement
shall lie exclusively in a state court of appropriate jurisdiction in Leon County, Florida.

21. The Construction Coordinator may not assign, pledge or transfer any of the rights, duties and obligations provided in
this Agreement without the prior written consent of the DEPARTMENT’S District Secretary or his/her designee. The DEPARTMENT
has the sole discretion and authority to grant or deny proposed assignments, with or without cause. Nothing herein shall prevent the
Construction Coordinator from delegating its duties hereunder, but such delegation shall not release the Construction Coordinator from
its obligation to perform this Agreement.
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22. This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective successors
and assigns. Nothing in this Agreement is intended to confer any rights, privileges, benefits, obligations or remedies upon any other
person or entity except as expressly provided for herein.

23. This instrument, together with the attached exhibits and documents made part hereof by reference, contain the entire
agreement of the parties and no representations or promises have been made except those that are specifically set out in this
Agreement. All prior and contemporaneous conversations, negotiations, possible and alleged agreements and representations,
covenants, and warranties with respect to the subject matter of this Agreement, and any part hereof, are waived, merged herein and
superseded hereby.

24. By their signature below, the parties hereby acknowledge the receipt, adequacy and sufficiency of consideration
provided in this Agreement and forever waive the right to object to or otherwise challenge the same.
25. The failure of either party to insist on one or more occasions on the strict performance or compliance with any term or

provision of this Agreement shall not be deemed a waiver or relinquished in the future of the enforcement thereof, and it shall continue
in full force and effect unless waived or relinquished in writing by the party seeking to enforce the same.

26. No term or provision of this Agreement shall be interpreted for or against any party because that party or that party’s
legal representative drafted the provision.
27. If any section, paragraph, clause or provision of this Agreement is adjudged by a court, agency or authority of

competent jurisdiction to be invalid, illegal or otherwise unenforceable, all remaining parts of this Agreement shall remain in full force
and effect and the parties shall be bound thereby so long as principle purposes of this Agreement remain enforceable.

28. A modification or waiver of any of the provisions of this Agreement shall be effective only if made in writing and
executed with the same formality as this Agreement.
29. The Construction Coordinator agrees to promptly indemnify, defend, save and hold harmless the DEPARTMENT and

all of its officers, agents and employees from and pay all demands, claims, judgments, liabilities, damages, fines, fees, taxes,
assessments, penalties, costs, expenses, attorneys’ fees and suits of any nature or kind whatsoever caused by, or arising out of or
related to the performance or breach of this Agreement by the Construction Coordinator, including, without limitation, performance of
the Project within the DEPARTMENT'’S right of way. The term “liabilities” shall specifically include, without limitation, any act, action,
neglect or omission by the Construction Coordinator, its officers, agents, employees or representatives in any way pertaining to this
Agreement, whether direct or indirect, except that neither the Construction Coordinator nor any of its officers, agents, employees or
representatives will be liable under this provision for damages arising out of injury or damages directly caused or resulting from the sole
negligence, intentional or wrongful acts of the DEPARTMENT or any of its officers, agents or employees. The Construction Coordinator
shall notify the DEPARTMENT in writing immediately upon becoming aware of such liabilities. The Construction Coordinator’s inability
to evaluate liability, or its evaluation of liability, shall not excuse performance of the provisions of this paragraph. The indemnities
assumed by the Construction Coordinator shall survive termination of this Agreement. The insurance coverage and limits required in
this Agreement may or may not be adequate to protect the DEPARTMENT and such insurance coverage shall not be deemed a
limitation on the Construction Coordinator’s liability under the indemnities granted to the DEPARTMENT in this Agreement.
30. Construction Coordinator:

(1)  shall utilize the U.S. Department of Homeland Security’s E-Verify system to verify the employment
eligibility of all new employees hired by the Construction Coordinator during the term of the contract;
and

(2)  shall expressly require any subcontractors performing work or providing services pursuant to the state
contract to likewise utilize the U.S. Department of Homeland Security’s E-Verify system to verify the
employment eligibility of all new employees hired by the subcontractor during the contract term.

31. COMPLIANCE WITH LAWS
The Construction Coordinator shall allow public access to all documents, papers, letters, or other material subject to
the provisions of Chapter 119, Florida Statutes, and made or received by the Construction Coordinator in conjunction
with this Agreement. Specifically, if the Construction Coordinator is acting on behalf of a public agency the
Construction Coordinator shall:

(1) Keep and maintain public records that ordinarily and necessarily would be required by the Department
in order to perform the services being performed by the Construction Coordinator.

(2) Provide the public with access to public records on the same terms and conditions that the Department
would provide the records and at a cost that does not exceed the cost provided in Chapter 119, Florida
Statutes, or as otherwise provided by law.

(3) Ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed except as authorized by law.

(4) Meet all requirements for retaining public records and transfer, at no cost, to the Department all public
records in possession of the Construction Coordinator upon termination of the contract and destroy any
duplicate public records that are exempt or confidential and exempt from public records disclosure
requirements. All records stored electronically must be provided to the Department in a format that is
compatible with the information technology systems of the Department. Failure by the Construction
Coordinator to grant such public access shall be grounds for immediate unilateral cancellation of this
Agreement by the Department. The Construction Coordinator shall promptly provide the Department
with a copy of any request to inspect or copy public records in possession of the Construction
Coordinator and shall promptly provide the Department a copy of the Construction Coordinator’s
response to each such request.
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CONSTRUCTION COORDINATOR CONTACT INFORMATION

Name Sarita Shamah Title Senior Project Manager

Office No. 954-924-2980 Cell 786-423-2322 Email sshamah@hollywoodfl.org
Name Title

Office No. Cell Email

Mail Address

IN WITNESS WHEREOF, Construction Coordinator and the DEPARTMENT have executed this Agreement for the purposes
herein expressed on the dates indicated below.

CONSTRUCTION COORDINATOR DEPARTMENT OF TRANSPORTATION
By: (Signature) By: (Signature)
(Print Name) Antonio Castro, P.E. (Print Name)
(Title) District 4 Maintenance Engineer (Title)
(Date) (Date)

Legal Review:




EXHIBIT A
Permit # 2023-C-491-00003

I. SCOPE OF SERVICES

The City of Hollywood CRA is proposing improvements along SR-A1A/S Ocean Drive between SR-
858/Hallandale Beach Boulevard and Harrison Street. The project consists of widening the median and adding
enhanced landscape features. Reconstruction of sidewalk, curb ramps, driveways, pedestrian signal
modifications, lighting, irrigation, and undergrounding of overhead utilities are also components of the scope
(all work within existing ROW). The outside curb and gutter will remain in place with existing drainage
structures. The roadway is proposed to be milled and resurfaced.

II. PROJECT PLANS
The Construction Coordinator is authorized to install the Project in accordance with the attached plans:
- Roadway plans prepared by Eric Regueiro, P.E. and dated June 2023.
- Signing & Pavement Marking Plans prepared by Eric Regueiro, P.E. and dated June 2023.
Lighting Plans prepared by Matthew B. Fursetzer, P.E. and dated June 2023.
Pedestrian Signal Plans prepared by Adam B. Kerr, P. E. and dated June 2023.
- Landscape plans prepared by Jonathan D. Haigh, PLA. and dated June 2023.
Any revisions must be approved by the DEPARTMENT in writing.

III. SPECIAL PROVISIONS FOR CONSTRUCTION
This permit is only valid for work within FDOT R/W.

Construction Coordinator will coordinate all work with the Broward County Operations Permits Dept. via
Phone (954) 777-4372. A pre-construction conference must be coordinated with Mr. Roger Lemieux via Phone
(954) 777-4372 prior to construction. This permit is valid only for work proposed within the D.O.T. right-of-
way. Certification acceptance and final approval is contingent upon conformity of all work completed according
to this permit and the restoration of the Right of Way.

All materials and construction within the Florida Department of Transportation Design (F.D.O.T.) right-of-way
shall conform to the “latest version” of FDOT Standard Plans for Road and Bridge Construction and latest
version of the Standard Specifications for Road and Bridge Construction.

All thermoplastic traffic stripes, markings and signage will be installed per the FDOT Standard Plans and the
“Jatest version” of Manual on Uniform Traffic Control Devices (MUTCD).

It is the Construction Coordinator’s responsibility to obtain final acceptance of permitted work (completed) and
the restoration of the Right-of-Way from the Department prior to usage.

Construction Coordinator will provide the necessary densities in accordance with the Department's latest edition
of the Standard Specifications for Road & Bridge Construction prior to final acceptance by the Department.

Ownership of all suitable excavated materials, as determined by the Department, shall remain in the Department
until a final acceptance of the permitted project is fulfilled. Excavated materials shall be hauled by the
Construction Coordinator, at their cost & expense from the site to the Broward Operations Center or stockpiled
in those areas as directed by the Department, including asphalt millings.

Construction Coordinator will restore the Right of Way as a minimum, to its original condition or better in
accordance w/ Florida Department of Transportation's latest Standard Specifications for Road & Bridge
Construction or as directed by the Resident Operations Engineer.



During the removal/installation of any curb and gutter section, the Construction Coordinator will be responsible
for any damage done to the abutting asphalt. The damaged asphalt repair will be in accordance with the current
specifications and/or as directed by the Resident Operations Engineer.

Sodded areas will be in accordance with FDOT Index 570-010 and sections 981, 982, 983, 987 of the FDOT’s
Standard Specifications for Road and Bridge Construction, latest edition. All disturbed areas will be sodded
within one (1) week of installation of said permitted work.

Storm Water Pollution Prevention Plan-The Construction Coordinator shall implement best management
practices for erosion and pollution control to prevent violation of state water quality standards. The
Construction Coordinator shall be responsible for the correction of any erosion, shoaling, or water quality
problems that result from the construction or operation of the surface water management system.

During construction, highest priority must be given to pedestrian safety. If permission is granted to temporarily
close a sidewalk, it should be done with the express condition that an alternate route will be provided and shall
continuously maintain pedestrian features to meet Americans Disability Act (ADA) standards.

A copy of this agreement and plans must be on the job site at all times during the construction of this facility.

Restricted hours of operation for lane closures, excavation and construction work will be from 7:00 am to 6:00
pm (Monday-Friday) and from 8:00 am to 6:00 pm (Saturday), unless otherwise approved by the Operations
Engineer, or designee. MOT shall be picked up by 6:00 pm and not start before 7:00 am.

Prior to any work requiring lane closures, mobile operations or traffic pacing operations, the contractor or
permittee shall submit a request to the Department that includes the time, location, and description of work
being performed. The lane closure request shall be submitted to the Department a minimum of 2 weeks prior to
the proposed closure date and must be approved by the Department before work requiring the closure may
begin within the FDOT Right of Way. You must also comply with the lane closure analysis as outlined in the
FDOT Design Manual 241.1 & FDOT Design Manual 240.2.1.6. The request shall be entered into the Lane
Closure Information System (LCIS) by the permittee at the following URL address: https://www.fdotlcis.com/
Each request will be reviewed by the appropriate Department personnel for compliance with contract or permit
requirements and coordination with adjacent projects or work activities.

All maintenance of traffic (MOT) will be in accordance with the Department's current edition of the Standard
Plans for Road and Bridge Construction Index (102-600 series). The Operations Engineer or his designee
reserves the right to direct the removal/relocation/modification of any traffic device(s) at the Construction
Coordinator's sole expense. Traffic Control Plans (TCP) must be submitted and reviewed during the pre-
construction meeting.

Maintenance of Traffic (lane closures on the state road system occurring during peak hours (7:00-9:00 AM or
4:00-6:00 PM and/or lasting over twenty-four (24) hours must contact Guillermo Canedo at:
Guillermo.Canedo@dot.state.fl.us) two weeks prior to closures. You must also comply with the lane closure
analysis as outlined in the FDOT Design Manual 240.2.1.6 TTC Plan. All lane closures occurring on an
interstate or limited access facility, regardless of time of day or duration, must comply with the lane closure
analysis in the FDOT Design Manual 240.2.1.6 TTC Plan.

Guillermo Canedo can be reached at 954-777-4302

Florida Department of Transportation

Public Information Office
3400 West Commercial Blvd.
Fort Lauderdale, Florida 33309


mailto:Guillermo.Canedo@dot.state.fl.us
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