

PROPOSAL SUBMITTED BY



GIANNETTI CONTRACTING CORPORATION

1801 NW 18 STREET

POMPANO BEACH, FLORIDA 33069

PHONE: 954-972-8104

FAX: 954-972-8108

PROPOSAL SUBMITTED TO:

CITY OF HOLLYWOOD

City Hall

2600 Hollywood Boulevard

Hollywood, Florida 33020

PROJECT NAME:

JOHNSON STREET UTILITY IMPROVEMENTS

PROJECT NO. 17-7042C

Date and Time:

JULY 20, 2017 at 10:30 a.m.

BID PACKAGE

FOR

JOHNSON STREET UTILITY IMPROVEMENTS

PROJECT No. 17-7042C

SUBMITTED BY: Giannetti Contracting Corporation

May, 2017

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of Silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION (ECSD)

SECTION 00030

NOTICE TO BIDDERS

PROJECT NAME: Johnson Street Utility Improvements

PROJECT NUMBER: 17-7042C

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be **submitted to the City Clerk's Office** (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, **until 10:30 a.m.** local time, on **Thursday, June 22, 2017**. On **Thursday, June 22, 2017 at 11:00 a.m.** the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division (ECSD) Conference Room at 1621 N. 14th Avenue, Building A, Hollywood, Florida.

A mandatory pre-bid conference will be held on May 31, 2017 at 10:30 a.m. at the Southern Regional Wastewater Treatment Plant, located at 1621 N. 14th Avenue Hollywood, Florida 33021, Second Floor Conference Room

The Bid Package and Contract documents can be downloaded at:
<http://www.hollywoodfl.org/Bids.aspx>. Requests for clarifications or technical assistance shall be submitted in writing no later than June 4, 2017 at 3:00 p.m. to the Project Manager, Vernal Sibble at vsibble@hollywoodfl.org

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(F) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit www.hollywoodfl.org.

It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 23rd Day of May, 2017

CITY OF HOLLYWOOD, FLORIDA

Clece Aurelus, P.E., Engineering Support Services Manager
Department of Public Utilities - ECSD

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A **mandatory** Pre-bid Conference will be held at the Southern Regional Wastewater Treatment Plant, Bldg. A, 1621 N. 14th Avenue, Hollywood, Florida 33019, ECSD Conference Room, on **May 31, 2017 at 10:30 AM**. All Contractors planning to submit a bid must attend the meeting.

4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUB-SURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents. **ALL INQUIRES MUST BE RECEIVED, IN WRITING, BY THE CITY OF HOLLYWOOD NO LATER THAN 3:00 P.M. June 4, 2017. ADDENDUM WILL BE ISSUED ONE WEEK BEFORE BID DUE DATE.**

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement shall invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to

require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken. As part of Section 00420, the Bidder:
 - 1) Must provide as part of their references a minimum of three (3) similar projects performed within the last seven (7) years. The projects must be similar in nature and size. Resumes of individuals (especially Superintendent) performing the work must be provided. The Bidder must also state their proposed project manager by name and a list a minimum of two (2) similar projects managed by him/her with references along with his/her resume. Each project must be under a different contract. Only Bidders including their project manager with the capabilities and experience on similar projects will be considered qualified for bid consideration. Judgment of 'similar projects' is at the sole discretion of the City and Engineer. The successful Bidder cannot replace their project manager without providing a suitable replacement which is determined under the sole discretion of the City.
 - 2) Must demonstrate extensive experience in public outreach, since the project(s) will take place in mostly residential areas.
 - 3) Must provide proof of equipment ownership.
 - 4) Shall have current or recent CONTINUING contract with a local municipality to perform similar work.
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening. However, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten calendar days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to, certificate of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) calendar days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. BROWARD COUNTY SECURITY REQUIREMENT:

Not applicable.

19. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

20. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

21. PERMITS:

The Contractor and Subcontractors must obtain Building Permits and Plumbing Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The Master Building Permit required by the City, and Plumbing Permits required to perform work within individual properties shall be obtained by the Contractor but paid for by the City. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



SECTION 00200

NOTICE TO ALL BIDDERS AND PROPOSERS

Cone of Silence

The City of Hollywood City Commission adopted Ordinance No. O-2007-05, which created Section 30.15(E) imposing a Cone of Silence for certain City purchases of goods and services.

The Cone of Silence refers to limits on communications held between vendors and vendor's representatives and City elected officials, management and staff during the period in which a Formal Solicitation is open.

The Ordinance does allow potential vendors or vendor's representatives to communicate with designated employees for the limited purpose of seeking clarification or additional information. The names and contact information of those employees that may be contacted for clarification or additional information are included in the solicitation.

The Cone of Silence does not prohibit a vendor or vendor's representative from communicating verbally, or in writing to the City Manager, the City Manager's designee, the City Attorney or the City Attorney's designee on those procurement items to be considered by the City Commission.

The Cone of Silence does not prohibit a vendor or vendor's representative from making public presentations at a duly noticed pre-bid conference or duly noticed evaluation committee meeting or from communicating with the City Commission during a duly noticed public meeting.

The Cone of Silence shall be imposed when a formal competitive solicitation has been issued and shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

To view the Cone of Silence, Ordinance No. O-2007-05, go to the City of Hollywood's Official website at <http://www.hollywoodfl.org/ConeOfSilence>

- END OF SECTION -

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED July 20, 2017

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Approved Bid Bond, Information required from bidders, Local Preference, Exhibit A-D, Trench Safety Form, Form of Contract, Performance Bond, Payment Bond, General, Supplementary and Technical Specifications, Addenda, Drawings and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to discuss or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 180 days with final completion within 210 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result there from, and to abide by the Local

Preference.

The BIDDER acknowledges receipt of the following addenda:

No. 1	_____	Dated	June 1, 2017
No. 2	_____	Dated	June 21, 2017
No. 3	_____	Dated	July 6, 2017

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) calendar days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

10 PERCENT OF PROPOSAL SUBMITTED Dollars (\$))
according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

By: _____
(SEAL)
(Address)

(Official Title)


As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Giannetti Contracting Corporation

(Correct Name of Corporation)

By:  _____
(SEAL) Richard Gibbs, III

President

(Official Title)

1801 NW 18 Street, Pompano Beach, FL 33069

(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF

BOARD OF DIRECTORS

Giannetti Contracting Corporation

(Name of Corporation)

RESOLVED that Richard Gibbs, III

(Person Authorized to Sign)

President

of Giannetti Contracting Corporation

(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD
JOHNSON STREET UTILITY IMPROVEMENTS
JOHNSON STREET FROM US 441 TO S. 56TH AVENUE
CITY PROJECT NO. 17-7042C

The foregoing is a true and correct copy of the Resolution adopted by:


Giannetti Contracting Corporations

(Name of Corporation)

at a meeting of its Board of

Directors held on the 1 day of September, 202015.

By:


Nicholas Apostol

Title: Vice President / Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

Project Name: Johnson Street Utility Improvement Project

Project No.: 17-7042C

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 180 calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
SANITARY SEWER					
1	Furnish & Install 12" PVC SDR-26 sanitary sewer 0' - 8' cut.	2,200	LF	<u>1.</u>	<u>2200.</u>
2	Furnish & Install 12" PVC SDR-26 sanitary sewer 8' - 16' cut.	2,200	LF	<u>145.</u>	<u>319000.</u>
3	Furnish & Install 8" PVC SDR-26 sanitary sewer 0' - 8' cut.	860	LF	<u>106.</u>	<u>91160.</u>
4	Furnish & Install 8" PVC SDR-26 sanitary sewer 8' - 16' cut.	530	LF	<u>120.</u>	<u>63600.</u>
5	Furnish & Install sanitary sewer manhole 0' - 8' depth.	1	EA	<u>8500.</u>	<u>8500.</u>
6	Furnish & Install sanitary sewer manhole 8' - 16' depth.	7	EA	<u>13200.</u>	<u>92400.</u>
7	Furnish & Install 6" PVC SDR-26 sanitary sewer lateral & cleanout for connection to proposed sanitary sewer main.	55	EA	<u>2700.</u>	<u>148500.</u>
8	Connect 6" PVC SDR-26 sanitary sewer lateral & cleanout to existing 12" PVC SDR 26 sanitary sewer main.	2	EA	<u>5300.</u>	<u>10600.</u>
9	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Sanitary Sewer System	1	LS	\$50,000.00	\$50,000.00
Sub-total Sanitary Sewer System					<u><u>785960.</u></u>
WATER					
10	Remove existing services, cut, fill with grout, and cap ends of existing 16", 12", 8" & 6" water main on Johnson Street	3,500	LF	<u>13.</u>	<u>45500.</u>

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

11	Removal and delivery of existing fire hydrants to City's compound.	6	EA	<u>1225.</u>	<u>7350.</u>
12	Furnish & Install 16" PVC C-905 water main.	2,700	LF	<u>87.</u>	<u>234900.</u>
13	Furnish & Install 12" PVC C-900 water main.	140	LF	<u>100.</u>	<u>14000.</u>
14	Furnish & Install 8" PVC C900 water main.	350	LF	<u>68.</u>	<u>23800.</u>
15	Furnish & Install 16" gate valve.	10	EA	<u>6011.</u>	<u>60110.</u>
16	Furnish & Install 12" gate valve.	2	EA	<u>2875.</u>	<u>5750.</u>
17	Furnish & Install 8" gate valve.	6	EA	<u>1748.</u>	<u>10488.</u>
18	Furnish & Install 2" water services connected to proposed watermain.	12	EA	<u>4191.</u>	<u>50292.</u>
19	Furnish & Install 2" water services connected to <u>existing</u> watermain.	1	EA	<u>6138.</u>	<u>6138.</u>
20	Furnish & Install 1" water services connected to proposed watermain.	42	EA	<u>2193.</u>	<u>92106.</u>
21	Furnish & Install 1" water services connected to <u>existing</u> watermain.	1	EA	<u>3455.</u>	<u>3455.</u>
22	Furnish and Install new Fire Hydrant assembly.	10	EA	<u>9243.</u>	<u>92430.</u>
23	Cut in Existing 16" and Connect to proposed 16" Watermain on S. 56th Avenue.	1	EA	<u>11051.</u>	<u>11051.</u>
24	Cut in Existing 12" and Connect to proposed 12" Watermain on S. 56th Avenue.	2	EA	<u>10200.</u>	<u>20400.</u>

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

25	Cut in Existing 8" and Connect to proposed 8" Watermain on S. 58th Avenue.	1	EA	<u>8555.</u>	<u>8555.</u>
26	Cut in Existing 6" on S. 59th Ave., S. 58th Ave. and S. 57th Ave. and Connect to proposed 8" Watermain.	5	EA	<u>4833.</u>	<u>24165.</u>
27	Furnish and Install 16"x 8" Cross.	3	EA	<u>1761.</u>	<u>5283.</u>
28	Furnish and Install 16"x 12" Cross.	1	EA	<u>2298</u>	<u>2298.</u>
29	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Potable Watermain System.	1	LS	\$75,000.00	\$75,000.00
Sub-total Potable Watermain System					<u><u>793071.</u></u>
DRAINAGE					
30	Furnish and Install Catch Basins with correspondent Baffles, Frame and Grate.	18	EA	<u>4500.</u>	<u>81000.</u>
31	Replace existing catch basins, connect to existing French drain.	6		<u>7000.</u>	<u>42000.</u>
32	Furnish and Install Drainage Manholes 9' - 10' depth.	13	EA	<u>6800.</u>	<u>88400.</u>
33	Furnish and Install 18" diameter French Drains.	1,050	LF	<u>45.</u>	<u>152250.</u>
34	Furnish and Install 18" diameter solid pipe .	660	LF	<u>120.</u>	<u>79200.</u>
35	Furnish and Install 18" pipe plug.	1	EA	<u>2648.</u>	<u>2648.</u>
36	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Drainage System	1	LS	\$20,000.00	\$20,000.00
Sub-total Drainage System					<u><u>465,498.</u></u>
REUSE WATER					

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

37	Furnish & Install 16" PVC C-905 water main piping.	2,800	LF		<u>103.</u>	<u>288400.</u>
37(a)	Furnish & Install Automatic Air Release Valve(ARV)	1	EA		<u>14000</u>	<u>14000.</u>
38	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Reuse Watemain System	1	LS	\$10,000.00		\$10,000.00
Sub-total Reuse Watemain System						<u><u>312400.</u></u>
PAVEMENT						
39	Install 1" (first lift) of SP-9.5 Asphalt, 12" limerock and 12" Type "B" stablized subgrade on areas within the drivelan es but outside of the restored trench areas in accordance with City Standard Detail G-12.1. (Full pavement reconstruction)	2,000	SY		<u>25.</u>	<u>50000.</u>
40	Install 1" (final lift) of SP-9.5 Asphalt over areas within the Right of Way(Project Limits.).	14,500	SY		<u>7.50</u>	<u>108750.</u>
41	Mill existing asphalt within ROW but outside the limits of drivelan es at depths sufficient to install 1" of SP-9.5.	2,200	SY		<u>4.50</u>	<u>9900.</u>
42	Install 1" (first lift) of SP-9.5 Asphalt, 12" limerock and 12" Type "B" stablized subgrade on areas within the drivelan es but outside of the restored trench areas in accordance with City Standard Detail G-12.1. (Full pavement reconstruction)	2,200	SY		<u>25.</u>	<u>55000.</u>
43	Install replacement Pavement Markings, RPMs, Signage, traffic signal loops and Striping.	1	LS		<u>48000.</u>	<u>48000.</u>

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

44	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Drainage System	1	LS	\$10,000.00	\$10,000.00
Sub-total Pavement					<u>281,650.</u>
GENERAL PAY ITEMS					
45	Mobilization including Bonds (60%)/Demobilization (40%).	1	LS	<u>275,000.</u>	<u>275,000.</u>
46	Maintenance of Traffic including the installation of Temporary Striping (MOT)	1	LS	<u>200,000.</u>	<u>200,000.</u>
47	Replacement of sidewalk	100	SY	<u>200.</u>	<u>20,000.</u>
48	Consideration for Indemnification in accordance with the Supplementary General Conditions	1	LS	\$10.00	\$10.00
ALLOWANCE PAY ITEMS PER CITY'S SOLE DIRECTION					
49	Furnish & Install 12" Line stop	2	EA	<u>7265.</u>	<u>14,530.</u>
50	Furnish & Install 16" Line stop	2	EA	<u>10190.</u>	<u>20,380.</u>
51	Permit, licenses, and material testing allowance	1	AL	\$100,000.00	\$100,000.00
BASE BID TOTAL FOR COMPLETE PROJECT					<u>3,268,499.</u>

TOTAL BASE BID IN WRITING

Three million two hundred sixty eight thousand four hundred ninety nine dollars + zero cents

Company/Contrator Name:

Giannetti Contracting Corp

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT". REFER TO BID PACKAGE SPECIFICATIONS FOR ADDITIONAL DESCRIPTIONS OF ITEMS.

SECTION 00410
APPROVED BID BOND
(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we, Giannetti Contracting Corporation, as Principal,
and Liberty Mutual Insurance Company, as Surety,
are held and firmly bound unto the City of Hollywood in the sum of Ten Percent of
the Amount of Bid----- Dollars (\$ -----10%-----) lawful money
of the United States, amounting to 10% of the total Bid Price, for the payment of said
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has
submitted the accompanying bid, dated June 22, 2017 for

CITY OF HOLLYWOOD
JOHNSON STREET UTILITY IMPROVEMENTS
JOHNSON STREET FROM US 441 TO S. 56TH AVENUE
CITY PROJECT NO. 17-7042C

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date
of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the bid as
accepted, and give bond with good and sufficient surety or sureties, and provide the

necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 22nd _____ day of June _____, 2017, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address


Printed Name of Individual

Witness

Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:


Secretary Nicholas Apostol

Giannetti Contracting Corporation
Name of Corporation

1801 N.W. 18th Street
Business Address
Pompano Beach, FL 33069


By: 
(Affix Corporate Seal)

Richard Gibbs III
Printed Name

President
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Nicholas Apostol, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Richard Gibbs III who signed the said bond on behalf of the Principal, was then President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.


Secretary Nicholas Apostol (SEAL)

SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Giannetti Contracting Corporation
1801 NW 18 Street, Pompano Beach, FL 33069

2. Contractor's Telephone Number: 954-972-8104
and e-mail address: Info@gianneticorp.com

3. Contractor's License (attach copy): CGC 1519762
Primary Classification: General Contractor
Broward County License Number (attach copy): see attached

4. Number of years as a Contractor in construction work of the type involved in this Contract: 34 years

5. List the names and titles of all officers of Contractor's firm:
Richard Gibbs, III, President / Treasurer
Nicholas Apostol, Vice President / Secretary

6. Name of person who inspected site or proposed work for your firm:
Name: Richard Gibbs, Jeff Melnechuk, Bob Henning
Date of Inspection: June 19, 2017

7. What is the last project of this nature you have completed?


TO BE EXECUTED BY CORPORATE SURETY:

Attest:



Nick Ashburn

Liberty Mutual Insurance Company
Corporate Surety
175 Berkeley Street
Business Address
Boston, MA 02116

BY: 

(Affix Corporate Seal)

Holly Nichols
Attorney-in-Fact
Guy Hurley, LLC
Name of Local Agency
1080 Kirts Blvd., Suite 500
Business Address
Troy, MI 48084

STATE OF MICHIGAN

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, _____
Holly Nichols to me well known, who being by me first duly sworn upon oath
says that he is the attorney-in-fact for the Liberty Mutual Insurance Company and
that the has been authorized by Liberty Mutual Insurance Co. to execute the forgoing bond
on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.
Subscribed and sworn to before me this 22nd day of June, 2017



Notary Public, State of Michigan

My Commission Expires:

- END OF SECTION -

JILL E MOORE
Notary Public - State of Michigan
County of Oakland
My Commission Expires 5-25-2020
Acting in the County of Oakland

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 7708092

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Anne Barick; Holly Nichols; Jason Rogers; Mark Madden; Michael D. Lechner; Nick Ashburn; Paul M. Hurley; Richard S. McGregor; Robert D. Heuer

all of the city of Troy, state of MI each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 31st day of March, 2017.



The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By: David M. Carey
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 31st day of March, 2017, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA
Notarial Seal
Teresa Pastella, Notary Public
Upper Merion Twp., Montgomery County
My Commission Expires March 28, 2021
Member, Pennsylvania Association of Notaries

By: Teresa Pastella
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV – OFFICERS – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 22nd day of June, 2017.



By: Renee C. Llewellyn
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

Broward County Neighborhood Improvement Project Bid Pack # 11 \$17,613,539. Sept 2014
 45K lf of WM, 45K lf of reclaimed WM, 29K lf of RCP storm sewer w/exfiltration trenches,
 45K lf of sanitary sewer - up to 16' depths, forcemains, 750 sewer laterals w/private side
 sewer, 780 water services including private property connects, 124K sy of roadway, driveway,
 sidewalk, sod and swale restoration

8. Have you ever failed to complete work awarded to you; if so, where and why?

No.

9. Name three individuals or corporations for which you have performed work and to which you refer:

Pat MacGregor, Broward County WWS, 2555 W Copans Rd, Pompano Bch Pamacgregor@broward.org

Don Shaver, Craven Thompson & Assoc. 3563 NW 53 St. Ft. Laud Dshaver@CravenThompson.com

Tom Walker, Florida Keys Aqueduct Authority, 1100 Kennedy Dr., Key West Twalker@fkaa.com

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
Cape Coral UEP Contract 8	Cape Coral	\$16,145,974	8/2019	waiting for NTP
Cape Coral UEP Contract 9	Cape Coral	\$28,672,980	1/2020	waiting for NTP
Eastside Phase II Infrastructure	Davie	\$13,275,149	7/2018	50 percent
Jupiter Colony Neighborhood Rehab	Jupiter	\$9,351,325	3/2018	80 percent

SEE "PROJECTS CURRENT" LIST ATTACHED
 (Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

SEE EQUIPMENT LIST ATTACHED.

12. What equipment will you purchase for the proposed work?

NONE FORESEEN.

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	Surveying	Compass Point Surveyors 3195 N Powerline Rd., Pompano Beach
2.	Paving	E & N Construction, Inc. 2660 NW 15 Ct. #108 Pompano Beach
3.	Striping	Roberts Traffic Marking 2210 Hayes St., Hollywood
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder. Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that he/she has read and fully understands all requirements of Chapter 553, Part III of the Florida Statutes, titled "Trench Safety Act", and that all such requirements of this chapter shall remain in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

Slope and Bank

Total \$ 13,490.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Francis West

Witness Signature

(Signature)

Contractor's Signature

marie west

Witness Printed Name

Richard Gibbs, III

Printed Name

Pompano Beach

Witness Address

President

Title

July 20, 2017

Date

July 20, 2017

Date

- END OF SECTION -

CERTIFICATE

STATE OF FLORIDA)
COUNTY OF BROWARD)

I **HEREBY CERTIFY** that a meeting of the Board of Directors of Giannetti Contracting Corporation, a corporation under the laws of the State of Florida, was held on September 1, 2015, and the following resolution was duly passed and adopted:

"RESOLVED, that Richard Gibbs, III as _____ President of the corporation, be and he is hereby authorized to execute the contracts on behalf of this corporation, and that his execution thereof, attested by the Secretary of the corporation and with corporate seal affixed, shall be the official act and deed of this corporation."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the corporation, this 20 day of July, 2017.



Secretary Nicholas Apostol

- END OF SECTION -

SECTION 00900

ADDENDA TO BID

UTILITY IMPROVEMENT PROGRAM

CITY OF HOLLYWOOD
JOHNSON STREET UTILITY REPLACEMENT PROGRAM
JOHNSON STREET FROM US 441 TO S. 56TH AVENUE


CITY PROJECT NO. 17-7042C

I, Richard Gibbs, III, legal representative of _____


Giannetti Contracting Corporation, prospective bidder/Contractor for the above referenced project, acknowledge that I have received and carefully reviewed all addenda issued to date by the Engineer, which amends the scope of work for the above referenced project, and do hereby confirm that all such bid addenda was accounted for in the bid amounts submitted herein.

I/We also acknowledge that it is the sole responsibility of the bidder to ensure that all bid addenda issued to date by the Engineer for the above referenced project is attached to the bid package. Thus, if any addenda is found to be missing by the Engineer, the bid may be disqualified.

Signed, sealed and delivered in the presence of:




(Witness)



(Witness)

Giannetti Contracting Corporation

CONTRACTOR (Name of Firm)



(Signature of Individual) (SEAL)
Richard Gibbs, III



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33020
Phone: 954-921-3930; Fax: 954-921-3258

ADDENDUM NUMBER 1

Item No. 2 Specification 00100 – Instructions to Bidders

See attached revised Section 00100, "Instruction to Bidders":

- The deadline for submittal of bids has been extended to 10:30 AM, local time, Thursday, June 29, 2017.
- All other information provided on Section 00030 remains the same.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clece Aurelus, P.E., Engineering and Construction Services Manager
Department of Public Utilities - ECSD



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33020
Phone: 954-921-3930; Fax: 954-921-3258

ADDENDUM NUMBER 2

Item No. 2 Specification 00100 – Instructions to Bidders

See attached revised Section 00100, "Instruction to Bidders":

- The deadline for submittal of bids has been extended to 10:30 AM, local time, Thursday, July 20, 2017.
- All other information provided on Section 00030 remains the same.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clece Aurelus, P.E., Engineering and Construction Services Manager
Department of Public Utilities - ECSD



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33020
Phone: 954-921-3930; Fax: 954-921-3258

ADDENDUM NUMBER 3

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

A handwritten signature in cursive script, appearing to read "Clece Aurelus", is written over a horizontal line.

Clece Aurelus, P.E., Engineering and Construction Services Manager
Department of Public Utilities - ECSD



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783**

(850) 487-1395

APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION
6340 SIMS DR
STERLING HEIGHTS MI 48313

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbecue restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION**

CGC1519762 ISSUED: 08/28/2016

CERTIFIED GENERAL CONTRACTOR
APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION

IS CERTIFIED under the provisions of Ch 489 FS
Expiration date: AUG 31, 2018 L1608280002999

DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD**

LICENSE NUMBER	
CGC1519762	

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2018



APOSTOL, NICHOLAS JAMES
GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH AVENUE
POMPANO BEACH FL 33069



ISSUED: 08/28/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1608280002999



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JIM BOXOLD
SECRETARY

March 29, 2016

GIANNETTI CONTRACTING CORPORATION
6340 SIMS DR
STERLING HEIGHTS, MI 48313

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 5/30/2017. However, the new application is due 3/31/2017.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:

<https://www3.dot.state.fl.us/ContractorPreQualification/>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DRAINAGE, GRADING, WATER MAINS, SEWER

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

GIANNETTI CONTRACTING CORPORATION
March 29, 2016
Page Two

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative,
ou=FLORIDA DEPARTMENT OF TRANSPORTATION,
cn=Alan D Autry,
0.9.2342.19200300.100.1.1=A01097C0000014DE2B739
1B00004776
Date: 2016.03.29 16:57:17 -04'00'

Alan Autry, Manager
Contracts Administration Office

AA:cj

**GIANNETTI CONTRACTING CORPORATION
CURRENT AND PENDING PROJECTS**

**CONTRACT 8 ITB UEP17-13/SH
CONTRACT AMOUNT: \$16,145,974.00
OWNER: CITY OF CAPE CORAL
ENGINEER: GREELEY and HANSEN**

AWARDED: JULY, 2017 DAYS COMPLETION: 720

SCOPE OF WORK: CONSTRUCTING WATER TRANSMISSION MAINS, IRRIGATION WATER TRANSMISSION MAINS, FORCE MAIN TRANSMISSION MAINS, GRAVITY SEWER MAINS, STORM DRAIN REPLACEMENT, WASTEWATER PUMP STATIONS, RESTORATION, ROAD RECONSTRUCTION

**CONTRACT 9 ITB UEP17-14/SH
CONTRACT AMOUNT: \$28,672,980.00
OWNER: CITY OF CAPE CORAL
ENGINEER: GREELEY and HANSEN**

AWARDED: JULY, 2017 DAYS COMPLETION: 660

SCOPE OF WORK: CONSTRUCTING WATER TRANSMISSION MAINS, IRRIGATION WATER TRANSMISSION MAINS, FORCE MAIN TRANSMISSION MAINS, GRAVITY SEWER MAINS, STORM DRAIN REPLACEMENT, WASTEWATER PUMP STATIONS, RESTORATION, ROAD RECONSTRUCTION

**EASTSIDE PHASE II INFRASTRUCTURE IMPROVEMENTS
CONTRACT AMOUNT: \$13,275,149.00
OWNER: TOWN OF DAVIE
ENGINEER: CRAVEN THOMPSON AND ASSOCIATES**

AWARDED: JUNE, 2016 DAYS COMPLETION: 540

SCOPE OF WORK: 13 ACRE PUBLIC RIGHT OF WAY, DRAINAGE, WATER DISTRIBUTION AND SANITARY SEWER INCLUDING SERVICE LATERALS, METER BOXES RELOCATED, ROADWAYS, SIDEWALKS AND RESTORATION

**JUPITER INLET COLONY NEIGHBORHOOD REHABILITATION PROJECT
CONTRACT AMOUNT: \$9,351,325.00
OWNER: LOXAHATCHEE RIVER ENVIRONMENTAL CONTROL DISTRICT
ENGINEER: ARCADIS U.S.**

AWARDED: NOVEMBER, 2015 DAYS COMPLETION: 420

SCOPE OF WORK: 14,000 LF OF NEW WASTEWATER GRAVITY COLLECTION LINES, 1,900 LF FORCE MAINS, 1 LIFT STATION W/GENERATOR, REPLACE APPROX 16,500 LF OF EXISTING WM, 36 HYDRANTS, 246 WATER SERVICES, APPROX 5,000 LF STORMWATER SYSTEM EXFILTRATION TRENCHES, CATCH BASINS, 26,000 LF NEW VALLEY GUTTERS, COMPLETE RESTORATION ROADWAYS & RESTORATION OF NEIGHBORHOOD

**WATER MAIN REPLACEMENT PROGRAM - Hollywood Boulevard to Sheridan Street
CONTRACT AMOUNT: \$13,689,489.38
OWNER: CITY OF HOLLYWOOD
ENGINEER: TETRA TECH**

AWARDED: JULY 15, 2015 DAYS COMPLETION: 730

SCOPE OF WORK: CONSISTS OF APPROX 8,000 LF OF 12 TO 24 INCH WATER MAIN, REPLACE 8 INCH WATER MAIN AND APPROX 98,000 LF OF EXISTING POTABLE WATERMAIN RANGING FROM 4 TO 24 INCH, WM STUB OUTS, SERVICES, METER RECONNECTION / RELOCATIONS, FIRE HYDRANTS, ROADWAY RESTORATION AND DRAINAGE IMPROVEMENTS

**CUDJOE REGIONAL WASTEWATER INNER ISLANDS COLLECTION SYSTEM & TRANSMISSION SYSTEM
CONTRACT AMOUNT \$35,722,810
OWNER: FLORIDA KEYS AQUEDUCT AUTHORITY
ENGINEER: CH2MHILL**

NOTICE TO PROCEED: 1/24/2013 1080 DAYS COMPLETION: 12/2015

SCOPE OF WORK: 15,600 LF OF WATERMAIN, 164,625 LF OF FORCEMAIN & TRANSMISSION MAIN, 73,880 LF OF GRAVITY SEWER, 33 SANITARY LIFT STATION, 7,100 LF OF 8" HDPE SLIP LINING, 12 DIRECTIONAL BORES, 2 MASTER LIFT STATIONS, 33 DEWATERING WELLS, 572 GRINDER PUMP STATIONS, 2 BRIDGE CROSSINGS, TRENCH RESTORATION, ASPHALT MILLING AND OVERLAY

**CUDJOE REGIONAL WASTEWATER COLLECTION SYSTEM DESIGN BUILD PROJECT FOR OUTER ISLANDS
CONTRACT AMOUNT \$543,365.12
OWNER: FLORIDA KEYS AQUEDUCT AUTHORITY
CONTRACTOR: LAYNE SUB-CONTRACTOR: GIANNETTI CONTRACTING CORP.
ENGINEER: CH2MHILL**

NOTICE TO PROCEED: 5/2014 DAYS COMPLETION: SUMMER 2016

SCOPE OF WORK: APPROX 8,000 LF OF WATERMAIN, APPROX 5,000 LF OF FORCEMAIN APPROX 50,000 LF OF GRAVITY SEWER, 18 SANITARY LIFT STATION, 18 DEWATERING WELLS, TRENCH RESTORATION, ASPHALT MILLING AND OVERLAY INSTALL WATER DISTRIBUTION SYSTEM, INCLUDING INSTALLATION OF ALL PIPING, VALVES, FITTINGS, AND ACCESSORIES.

**PRE-QUALIFICATION CONTRACT RFQ 2015551
CONTRACT AMOUNT: \$30,000,000.
OWNER: MONROE COUNTY SCHOOL DISTRICT
ENGINEER: various**

FEBRUARY 25, 2015 TO FEBRUARY 24, 2016

PRE QUALIFIED TO BID ON DISTRICT PROJECTS IN EXCESS OF \$300,000 IRRESPECTIVE OF THE DELIVERY METHOD: DESIGN BUILD, CONSTRUCTION MANAGEMENT (CM-AT-RISK) OR HARD BID

GIANNETTI CONTRACTING CORPORATION COMPLETED PROJECT REFERENCES

BROWARD COUNTY WATER AND WASTEWATER SERVICES
2555 WEST COPANS ROAD, POMPANO BEACH, FLORIDA 33069
PAT MACGREGOR (954) 831-0904

TREASURE COVE SANITARY SEWER EXTENSION PROJECT	\$ 2,770,634.98
SCOPE OF WORK: SANITARY SEWER INSTALLATION, MAINTENANCE ACCESS STRUCTURE, DEWATERING, WATER MAIN AND SERVICES, ROAD RESTORATION AND STRIPING, SIDEWALK REPAIR, DRIVEWAY REPAIR, LANDSCAPING AND IRRIGATION REPAIR.	
COMPLETED AUGUST 2016	
COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT BID PACK # 11 BID NO. 1152/8629	\$ 17,613,539.50
SCOPE OF WORK: 45,000 LF OF WATERMAIN 45,000 LF OF RECLAIMED WATERMAIN, 29,350 LF OF RCP STORM SEWER WITH EXFILTRATION TRENCHES, 44,870 LF OF SANITARY SEWER UP TO 16' DEPTHS, 1630 LF OF FORCEMAIN, 750 SEWER LATERALS WITH PRIVATE SIDE SEWER HOMES, 780 WATER SERVICES INCLUDING PRIVATE PROPERTY CONNECTIONS TO EXISTING HOMES. 124,000 SY OF ROADWAY REPLACEMENT, 33,000 SY OF DRIVEWAY REPLACEMENT, 40,000 SY OF SIDEWALK REPLACEMENT AND 122,000 OF SOD AND SWALE RESTORATION.	
COMPLETED SEPTEMBER 2014	
BROADVIEW PARK BID PACK # 3 NEIGHBORHOOD IMPROVEMENT PROJECT	\$ 13,919,000.00
SCOPE OF WORK: 45,000 LF OF SANITARY SEWER, 1032 SEWER LATERALS, 20,000 LF OF STORM SEWER AND EXFILTRATION TRENCH. 6200 LF OF FORCE MAIN. LIFT STATION. EXCAVATION AND REPLACEMENT OF 150,000 SY OF ROADWAYS, SIDEWALKS, DRIVEWAYS, CURBS AND GUTTERS.	
COMPLETED APRIL 2013	
AIR RELEASE VALVE REPAIR REPLACEMENT ON SAMPLE RD	\$ 177,675.00
SCOPE OF WORK: REMOVAL AND REPLACEMENT OF 11 AIR RELEASE VALVES AND STRUCTURES LOCATED IN SAMPLE ROAD RIGHT-OF-WAY.	
COMPLETED DECEMBER 2012	
UAZ 308 WATER & SEWER IMPROVEMENTS	\$ 6,488,392.00
SCOPE OF WORK: 16,500 LF OF SANITARY SEWER, 340 SEWER LATERALS, 19,800 FEET OF WATERMAIN 1300 LF OF FORCE MAIN, LIFT STATION, EXCAVATION AND REPLACEMENT OF 65,000 SY OF ROADWAYS, SIDEWALKS, DRIVEWAYS, CURBS AND GUTTERS.	
COMPLETED JUNE 2012	
UAZ 303 WATER & SEWER IMPROVEMENTS	\$ 1,782,302.00
SCOPE OF WORK: 3,400 LF OF GRAVITY SANITARY SEWER, WITH 18 LATERALS AND MODIFICATIONS OF 2 LIFT STATIONS, 8,000 LF OF 4" - 16" WATER MAIN, 34 WATER SERVICES, CUTTING CAPPING, AND ABANDONMENT OF EXISTING WATER MAINS	
COMPLETED MARCH 2012	
UAZ 307 & 315 WATER & SEWER IMPROVEMENTS	\$5,674,404.00
SCOPE OF WORK: 17,000 LF OF 8"- 12" GRAVITY SEWER, 340 SEWER LATERALS, 20,000 LF OF 6" - 12" WATER MAIN, 290 WATER SERVICES, ABANDON OF 22,000 LF OF EXISTING WATER MAIN, PROPOSED LIFT STATION, REPLACEMENT OF PUMPS AT EXISTING LIFT STATIONS, 2000 LF OF FORCEMAIN, ROADWAY EXCAVATION AND REPLACEMENT OF BASE AND ASPHALT APPROXIMATELY 49,000 SY	
COMPLETED NOVEMBER 2011	

**CENTRAL BROWARD WATER CONTROL DISTRICT
8020 STIRLING ROAD, HOLLYWOOD, FLORIDA 33023**

N-30 CANAL CULVERT EXTENSION

\$ 747,000.00

DON SHAVER, 954-739-6400

SCOPE OF WORK: 2,534 LF OF 60" STORM SEWER, WITH HEADWALL & PRECAST STRUCTURES

COMPLETED APRIL 2013

**CITY OF BOCA RATON
201 WEST PALMETTO PARK ROAD, BOCA RATON, FLORIDA 33432**

BOCA BATH AND TENNIS WATERMAIN REPLACEMENT

\$ 641,333.60

JUSTIN BARRINGTON, 561-393-7871

SCOPE OF WORK: 4,100 LF OF 8" DIP WATER MAIN, TAPPING SLEEVE CONNECTIONS, 43 WATER SERVICES 2" DIAMETER, ABANDONMENT OF EXISTING WATERMAIN, TRENCH REPLACEMENT, AND ASPHALT OVERLAY

COMPLETED JUNE 2015

**CITY OF NORTH LAUDERDALE
701 SOUTHWEST 71ST AVENUE, NORTH LAUDERDALE, FLORIDA 33068**

HIGHLAND COURT IMPROVEMENTS

\$ 274,611.00

MIKE SHIELDS 954-724-7070

SCOPE OF WORK: WATERMAIN WITH SERVICES, STORM SEWER, SANITARY SEWER WITH LATERALS, PARKING LOT REPLACEMENT, CONCRETE CURBS GUTTERS AND SIDEWALKS FOR HIGHLAND COURT COMPLEX

COMPLETED JANUARY 2013

**PALM BEACH COUNTY WATER UTILITIES DEPARTMENT
8100 FOREST HILL BOULEVARD, WEST PALM BEACH, FLORIDA 33413**

BELVEDERE HOMES PHASE 2

\$ 3,894,000.00

SCOPE OF WORK: 5,800 LF OF 15" - 48" STORM SEWER, 16,000 LF OF WATERMAIN 8" - 12" DIAMETER, 14,000 LF OF 8" VACUUM SEWER, VACUUM PITS AND LATERALS, WATER SERVICES, ROADWAY RESTORATION, SWALE GRADING

COMPLETED FEBRUARY 2013

**FLORIDA KEYS AQUEDUCT AUTHORITY
1100 KENNEDY DRIVE, KEY WEST, FLORIDA 33041**

**BIG COPPITT WASTEWATER SEWER COLLECTION SYSTEM ROCKLAND KEY,
ROCKLAND GULF, & GEIGLER KEY**

\$ 12,500,000.00

RAY SHIMOKUBO (305) 296-2454

SCOPE OF WORK: INSTALLATION OF 38,000 LF OF 8" GRAVITY SEWER WITH 400 SEWER LATERALS, 11,000 LF OF LOW PRESSURE FORCE MAIN 2" - 8", SANITARY LIFT STATIONS - 7 EACH, 24,000 LF OF 4" - 8" WATERMAIN, 36,000 LF OF 4" - 8" REUSE WATERMAIN AND 730 WATER & RECLAIM WATER SERVICES.

COMPLETED NOVEMBER 2009

24" WATER MAIN INSTALLATION FROM MILE MARKER 12.5 TO STOCK ISLAND

\$ 3,300,000.00

TOM MORGAN (305) 296-2454

SCOPE OF WORK: 38,000 LINEAR FEET OF 24" DIP WATER MAIN ALONG US1 DOT RIGHT-OF-WAY, 7 METER VAULTS & 1 BRIDGE CROSSING

COMPLETED 1998

CITY OF FORT LAUDERDALE
100 NORTH ANDREWS AVENUE, FORT LAUDERDALE, FLORIDA 33301

JEAN EXAMOND (561) 577-5427
CAPITAL IMPROVEMENTS PROGRAM LARRY BOWER (954) 520-1713

SHADY BANKS SMALL WATER MAIN REPLACEMENT PROJECT # 11471 \$ 1,149,074.00

SCOPE OF WORK: 7,000 LF OF 6" - 8" WATER MAIN REPLACEMENT, WITH 134 WATER SERVICES, ASPHALT TRENCH PATCH, ASPHALT OVERLAY, CUT PLUG AND GROUT ABANDONMENT OF EXISTING WATER MAINS

COMPLETED JANUARY 2014

EMERGENCY 18" SEWER REPAIRS ON NE 19TH AVE \$ 433,200.00

SCOPE OF WORK: REPLACE APPROXIMATELY 400 LF OF COLLAPSED 18" SANITARY SEWER WITH BYPASS PUMPING, ASPHALT TRENCH REPLACEMENT, ASPHALT OVERLAY

EMERGENCY REPAIRS AT WWTP \$ 69,678.00

SCOPE OF WORK: EMERGENCY REPAIRS TO EXISTING 48" - 60" WATER MAIN AT WWTP. INSTALL 460 FEET OF FLANGED AND MJ 48" DIP WATERMAIN WITH REMOVAL OF EXISTING 54" & 60" PCCP. CONNECTION TO EXISTING 48" & 60" WATER MAINS

COMPLETED 2011

DAVIE BLVD 54" FORCE MAIN EXTENSION \$1,672,000.00

SCOPE OF WORK: INSTALLATION OF 600 LF OF 54" FORCEMAIN, 140 LF OF 48" FORCEMAIN, 240 LF OF 36" FORCEMAIN, & 640 LF OF 16" FORCEMAIN. TAPPING SLEEVE AND VALVE CONNECTIONS FROM 16" TO 54", SHEET PILING, AND PAVEMENT RESTORATION INCLUDING OVERLAY.

COMPLETED NOVEMBER 2009

CITY OF MIAMI

3500 PAN AMERICAN DRIVE, MIAMI, FLORIDA 33133

NORTH BAYSHORE DRIVE IMPROVEMENTS \$1,257,935.00

SCOPE OF WORK: STORM SEWER REPLACEMENT WITH DRAINAGE WELLS, EXCAVATION AND EMBANKMENT, CONCRETE CURBS AND GUTTERS, SIDEWALKS, ASPHALT ROADWAY REPLACEMENT, LANDSCAPING AT NORTH BAYSHORE DRIVE APPROXIMATELY 3,000 FEET OF ROADWAY & UTILITIES ASSOCIATED WITH RESTORATION.

COMPLETED DECEMBER 2009

INDIAN RIVER COUNTY UTILITIES DEPARTMENT
1801 27th STREET, VERO BEACH, FLORIDA 32960

INDIAN RIVER COUNTY, LARRY BROWN (772) 770-5300
ECKLER ENGINEERING, DON ECKLER (954) 510-4700

MITIGATED SEWER ROCKRIDGE SUBDIVISION \$ 6,700,000.00

SCOPE OF WORK: INSTALLATION OF 21,000 LF OF 4 - 8" VACUUM SEWER ALONG WITH 256 VACUUM PITS. PUMPING STATION BELOW AND ABOVE GRADE BUILDING - 1,500 SF, LATERALS ON PRIVATE PROPERTY FOR 413 RESIDENTS, 2,100 LF OF 8" FORCE MAIN, 1 JACK AND BORE

COMPLETED DECEMBER 2007

COUNTY ROUTE 510 WATERMAIN AND FORCEMAIN \$ 2,378,000.00

INDIAN RIVER COUNTY, LARRY BROWN (772) 770-5300

SCOPE OF WORK: INSTALLATION OF 12,000 LF OF 14" WATERMAIN AND FORCEMAIN BY DIRECTIONAL DRILL INSTALLATION OF 1,400 LF OF WATERMAIN OPEN CUT METHOD

COMPLETED DECEMBER 2008

**DEPARTMENT OF VETERANS ADMINISTRATION
MICHIGAN**

GREAT LAKES NATIONAL CEMETERY PHASE 1 \$ 9,800,000.00

JIM HESS AT URS CORORATION (248) 204-5900

SCOPE OF WORK: SITE BALANCING, MASS GRADING, & EXCAVATION FOR 30 ACRES, ONE MILE OF NEW ROADWAYS WITH CURB AND GUTTER & SIDEWALKS, INSTALLATION OF 5,200 CRYPTS, 10" - 24" STORM SEWER, 10' X 10' BOX CULVERT INSTALLATION, CONSTRUCTION OF THE FOLLOWING BUILDINGS: PUMP HOUSE, PUBLIC INFORMATION CENTER, ADMINISTRATION BUILDING, AND TWO COMMITTAL SHELTERS, SITE LANDSCAPING, IRRIGATION, SIGNAGE

COMPLETED JUNE 2007

**TOWN OF JUPITER
210 MILITARY TRAIL, JUPITER, FLORIDA 33458**

SOUTH PENNOCK LANE IMPROVEMENTS \$ 800,000.00

STEVE MONTEMAYOR (561) 741-2580

SCOPE OF WORK: WIDENING OF 3,000 LF OF ROADWAY WITH EXCAVATIONS, STORM SEWERS, CURBS AND GUTTERS, TRAFFIC SIGNALAZATION, ASPHALT PAVING & OVERLAY & STRIPING.
COMPLETED DECEMBER 2008

**CITY OF HALLANDALE BEACH
400 SOUTH FEDERAL HIGHWAY, HALLANDALE, FLORIDA 33009**

20" FORCE MAIN EXTENSION \$ 880,000.00

GORDON DOBBINS

SCOPE OF WORK: 2,000 LF OF 20" FORCEMAIN EXTENSION, ONE 30" DIRECTIONAL BORE CASING PIPE WITH 20' CARRIER PIPE TOTAL OF 500 LF ACROSS US HWY 1, PAVEMENT RESTORATION AND REPAIRS.

COMPLETED DECEMBER 2008

**CITY OF HOLLYWOOD
2600 HOLLYWOOD, FLORIDA 33021**

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

WATER MAIN REPLACEMENT PROGRAM - SHERIDAN ST to PERSHING ST - N 22 AVENUE to N 24 AVENUE \$ 2,868,708.00

SCOPE OF WORK: 16,500 LF OF 4 INCH AND 12,000 LF OF 8 INCH PVC C-900 DIP INSTALLATION, 8 INCH HDPE DIRECTIONAL DRILLING, 356 WATER MAIN AND SERVICE CONNECTIONS, MAINTENANCE ACCESS STRUCTURE, DEWATERING, 46,000 SY ROAD RESTORATION, STRIPING, SIDEWALK REPAIR, DRIVEWAY REPAIR, LANDSCAPING AND IRRIGATION REPAIR.

NOTICE TO PROCEED: JUNE 2015 365 DAYS COMPLETION: JULY 2016

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

WATER MAIN REPLACEMENT PROGRAM PHASE II, NORTH 72ND AVE - NORTH 76TH AVE FROM POLK ST TO JOHNSON ST \$3,684,607.50

CLECE AURELUS, PE 954 921-3930 OR CAURELUS@HOLLYWOODFL.ORG

NOTICE TO PROCEED: 8/2014 365 DAYS COMPLETION: 8/2015

SCOPE OF WORK: 27,025 LF OF 4" - 12" WATERMAIN WITH 377 WATER SERVICES AND 605 RESIDENTIAL HOME CONNECTIONS, CUT, CAP AND GROUT ABANDONMENT OF EXISTING WATERMAINS, ASPHALT TRENCH REPLACEMENT, AND ASPHALT OVERLAY

WATER MAIN PROGRAM PHASE I HOLLYWOOD BLVD TO JOHNSON ST FROM N 46TH AVE TO N 52ND AVE \$ 2,363,773.00

SCOPE OF WORK: 27,000 LF OF 4" - 12" WATERMAIN WITH 150 WATER SERVICES, CUT, CAP AND GROUT ABANDONMENT OF EXISTING WATERMAINS, ASPHALT TRENCH REPLACEMENT, AND ASPHALT OVERLAY

COMPLETED JULY 2014

Richard Gibbs, III, President/Treasurer

1801 NW 18th STREET

POMPANO BEACH, FLORIDA 33069

Ph: 954-972-8104 Fax: 954-972-8108

richie@giannetticorp.com



Richie Gibbs has over 22 years' construction experience as a project manager, estimator, superintendent, foreman, and general partner, in the underground construction industry with governmental agencies in Florida and Michigan. Richie also has experience in commercial construction including custom home building in Michigan and Florida over the past 21 years. Richie is "hands-on" with all current projects in the South Florida area.

EMPLOYMENT:

Giannetti Contracting Corp. 1995 – Present Chief Operating Officer/ Treasurer/ President

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016

Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013

Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011

Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person

Nicholas J. Apostol, V.P. / Secretary
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
nick@giannetticorp.com



Nick Apostol has over 29 years' underground utility construction experience with governmental agencies and also commercial vertical construction as project manager, estimator, superintendent, foreman, general partner and controller. As Vice President and Controller of Giannetti Contracting, Nick oversees all contracts, pay estimates and financials for both Michigan and Florida.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 – Present Vice-President / Secretary

Oakland County Drain Commissioners
Oakland, MI 1988-1990 Construction Inspector

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 – 2012 - 2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

Central Michigan University, Bachelor of Science, Construction Technology, 1989,

LICENSES AND CERTIFICATIONS: Florida General Contractor, Michigan Licensed Residential Builder, OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Ilia Lyssenko, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
ilia@gianneticorp.com



Ilia has over 21 years' construction experience in government and commercial construction industry as a project manager, estimator, and foreman.

EMPLOYMENT:

Giannetti Contracting Corp.	2013 –	<u>Project Manager</u>
Lanzo Construction Co. Fla.	2010 – 2013	<u>Project Manager / Estimator</u>
DBF Construction LLC.	2006 – 2010	<u>Project Manager / Estimator</u>
Giannetti Contracting Corp.	1996 – 2006	<u>Project Manager / Estimator / Foreman</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

City of Miami Beach, Florida – Central Bayshore and Lake Pancoast Infrastructure Projects – 2012 - 2013
Contract Amount: \$ 17,000,000.

- Over 54,000 LF of new drainage, water main, gravity sewer, and force main from 6" to 48" in diameter. Project also included 1" milling and overlay as well as 6,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. - 2013 - 2014
Contract Amount: \$2,132,773.

- Water Main Replacement Project included over 27,000 LF of new water main. Project also included over 36,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

Broward Community College
Associate of Arts, Engineering & Architecture

LICENSES AND CERTIFICATIONS:

Florida General Contractor, Florida Underground Contractor, Florida Plumbing Contractor
OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Jeffrey Melnechuk, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
Mally.1976@yahoo.com



Jeff (Mally) has over 19 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Jeff's experience also includes residential and commercial vertical construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1998 – Present Superintendent

RECENT PROJECTS:

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010
Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, First Aid / CPR Certified

VICTOR G. MENOCA
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Mr. Menocal has over 19 years' experience in construction management since Feb. 1998. He has the experience of overseeing projects ranging from \$1.5 million up to \$177 million. Mr. Menocal has completed over 200,000 LF of water main 8-inch diameter or greater. Furthermore, he has over 8 years of Design/Build experience. The project scopes ranges from water main, gravity sewer, force mains, drainage, pump stations, lift stations, directional drilling, streetscape improvements, lighting, traffic signal improvements, ITS, neighborhood improvements and bridges. His experience includes approximately nine major neighborhood improvement projects of over 1,200 homes each. Mr. Menocal has an excellent knowledge of construction software such as Primavera Project Planner, SureTrak, Microsoft Projects, Expedition, E-Builder and others.

EMPLOYMENT:

Giannetti Contracting Corp. 2016 – Present
Senior Project Manager

Ric-Man International, Inc. – Pompano Beach, FL
Project Manager, up to \$21M in projects (2009-2016)

Condotte America – Miami, FL
Project Manager, up to \$177M in projects (2008-2009)

A² Group, Inc. – Miami, FL
Project Manager, up to \$200M in projects (1999-2008)

RECENT PROJECTS:

Project: Town of Surfside Utility Upgrade Project

Owner: Town of Surfside

Reference: Randy Stokes - 954-494-7497

Construction Cost: \$18.3 Mil - 2014

Role: Senior Project Manager

Description: Project consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 770 residences and 35 businesses. Water construction included installing 34,000 feet of new 8-inch DIP (connecting hundreds of homes in both the front and rear) and abandoning 17,000 feet of existing water main. Drainage construction included installing 17,000 feet of 18- to 54-inch HDPE and RCP; connecting over 250 structures and 6 pump stations. Roadway construction included 134,000 SY of roadwork, 6,000 SY of sidewalks & driveways, 2,500 feet of curb & gutter, 24,000 SY of swale reconstruction, planting or relocating over 1,100 trees. This project required major coordination with homeowners, businesses, two schools, a hospital, and public transportation to minimize our impact on residents and commerce.

Project: Section 5 Project Installation of 48-Inch PCCP

Owner: Miami-Dade Water & Sewer Department

Reference: George Aguiar (786-229-0859), Pedro Vigil (305-205-5152), Nelson Cespedes (786-552-8142), Larry Goodwin (786-295-3754)

Construction Cost: \$450,000 - 2015 (200 LF of 48" PCCP)

Role: Sr. Project Manager/Construction Manager

Description: This project was performed for Condotte/CAC/DeMoya, J.V. and it was located on NW 72nd Avenue from NW 8th Street thru NW 12th Street. The project consisted of 48" PCCP including restrained pipe, fittings, closures and connections to existing 48" PCCP. The path of the pipe was on NW 72nd Ave a 6 lane road with extreme heavy traffic. Several businesses existed along the path requiring difficult coordination and access at all times. The work involved; critical demolition of existing PCCP, removing sewage from existing pipe, sheeting and shoring, extensive de-watering, deep excavations, installation of access manholes and air releases, dealing with heavy traffic, working on weekends, nights and multiple crews. Difficult utility support and crossings. The project had tight time restraints due to existing lines requiring minimal shut down period. We succeeded in completing the Installation and connection within the scheduled time frame.

Project: Sunset Islands 3 & 4 Infrastructure Imp.

Owner: City of Miami Beach

Reference: Fernando Paiva, Project Manager - 305-970-9815

Construction Cost: \$7.7 Mil - Ongoing

Role: Senior Design/Build Project Manager

Description: Design / Build Project which consists of pavement reconstruction, overhead utility undergrounding, sidewalk construction, water main improvements, water meter replacement, water service conversation from rear easements to right-of-way, storm drainage infrastructure including 2 pump stations, sanitary sewer lining, new conduits, conductors and services points for retrofitting existing lighting system and streetscape/planting improvements.

Project: Broadview Park BP 2 NIP

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$17.2 Mil - 2010

Role: Project Manager

Description: Project consisted of sewer and drainage infrastructure improvements to a neighborhood of 760 homes. Sewer installation included 36,500 feet of 6- to 20-inch PVC and DIP gravity sewer with 150 manholes, 3 sewer lift stations, and 14,500 feet of 6- to 12-inch force main. Drainage installation included 16,700 feet of 15- to 24-inch RCP and HDPE pipe and 170 structures. The project required the full reconstruction of 100,000 SY of asphalt including two 1-1/2 inch lifts. This design also included the reclaiming of 65,000 SY of swales for drainage storage.

Project: SW 6 & 7 Utilities Extension Project Area 3

Owner: City of Cape Coral

Reference: Paul Clingham - 239-574-0464

Construction Cost: \$9.7 Mil - 2015

Role: Senior Project Manager

Description: The project consisted of potable water, irrigation, sanitary sewer, stormwater drainage, and hardscape infrastructure improvements to a neighborhood composed of 844 homes and 2 bridges in Cape Coral, Florida. Potable water improvements included installing 39,800 feet of 6- to 8-inch PVC water main with 438 services for 734 meters, 34 fire hydrants, and an aerial crossing. Irrigation improvements included installing 43,790 feet of reclaimed 4- to 16-inch irrigation mains with 498 irrigation services for 844 meters, as well as a 4-inch and a 16-inch aerial crossing. Stormwater drainage improvements included installing, 5,200 feet of 15- to 36-inch HDPE & PVC main, 400 feet of 12x18- to 24x38-inch elliptical HDPE main, and 127 inlet structures. Sanitary sewer improvements included installing 41,100 feet of 8-inch PVC gravity sewer mains up to 16-feet deep including 98 manhole structures and 540 single and double services, 2 wastewater lift station, and 5,620 feet of 6-inch PVC force main. Hardscape and landscape improvements included 100,000 square yards of roadway reconstruction and hardscape restoration, 95,000 square yards of swale reconstruction, and 11,700 square yards of driveways.

Project: Flamingo Lummus Streetscape Imp. BP 10E

Owner: City of Miami Beach

Reference: Thais Vieira, R.A. - 305-673-7071

Construction Cost: \$4.4 Mil. - 2011 (60" RCP)

Role: Design/Build Project Manager

Description: Design/Build Project which consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 1,600 residences and 65 businesses. Water construction included installing 4,600 feet of new 6- to 8-inch DIP and abandoning 5,100 feet of existing water main. Drainage construction included installing 3,500 feet of 15- to 48-inch HDPE and RCP connecting over 70 structures and gravity wells, as well as 900 feet of 3- by 5-foot box culvert. Roadway construction included over 36,000 SY of roadwork, 4,500 SY of sidewalk, driveway & paver work, 9,500 feet of curb & gutter, 65,000 SY of swale reconstruction, planting or relocating over 200 trees; as well as signalization, decorative lighting, and installing 1,000 feet of FPL conduit. This project required major coordination with residents, a school, public transportation, restaurants, nightclubs, and other businesses to minimize our impact on residents and commerce.

Project: Prairie Avenue Drainage Improvements Phase II

Owner: City of Miami Beach

Reference: Hermes Diaz, PWD Project Mgr - 305-799-3611

Construction Cost: \$550K - 2012

Role: Senior Project Manager

Description: Project consisted of drainage improvements, roadway reconstruction, hardscape improvements and landscape improvements along Prairie Avenue from 23rd Street to 28th Street.

Project: FDOT District 6 Section 2 Project (Personal Exp.)

Owner: FDOT District 6

Construction Cost: \$177 Mil. - 2008 - 2009

Role: Design/Build Project Manager

Description: This was a design/build/finance project for the Florida Department of Transportation District IV. The work consisted of the addition of one general use lane in each direction, auxiliary lanes between all interchanges; interchange improvements and, operation safety improvements long the SR826 mainline and ramps. The Interchanges that will be improved with this project are the SR826 Interchanges at SW 56 Street/Miller Drive, Sr874/Don Shula Expressway and SW 40 Street/Bird Road. Four of the bridges are over the CSX railroad and are comprised of steel girders. The other interchange bridges are design with concrete beams (AASHTO Type IV, Mod. Bulb Tee, Florida I Beams). This project also includes a new pedestrian bridge, new drainage, lighting, landscaping, ITS and signalization Improvements

Project: Broadview Park BP 4 20-Inch WM

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$1.7 Mil - 2009

Role: Project Manager

Description: Due to our performance and qualifications this project was negotiated added scope to our Broadview Park Bid Pack 2 contract. This Neighborhood improvement project consisted of potable water main infrastructure improvements to the City of Plantation's Broadview Park neighborhood along State Road 441, a six-lane commercial road with over 60 businesses. Water infrastructure improvements consisted of installing 8,300 feet of 10- to 20-inch ductile iron water main (most of the work at night due to heavy traffic) and 16 air-release and butterfly valves, including 765 feet of directional drilling required to run the water main below Sunrise Boulevard, a six-lane bridge overpass plus access lanes and canal. Additional streetscape improvements included 14,500 square yards of roadwork and installing 12 traffic detection loops, as well as new curb & gutters, landscaping, and irrigation.

Project: Venetian Causeway Water Main Crossings

Owner: City of Miami Beach

Reference: Robert Rodriguez, Capital Projects Coord. - 305-673-7070

Construction Cost: \$1.0 Mil. - 2011

Role: Senior Project Manager

Description: Project consisted of water infrastructure improvements to the San Marino, Dildo, and Rivo Alto islands along the Miami Beach portion of the Venetian Causeway. Water construction consisted of installing 2,800 linear feet of 4- to 16-inch ductile iron water main, 33 water services, and 6 new fire hydrants. Construction required complex MOT to contend with heavy vehicle and pedestrian traffic; as well as direct coordination between multiple city departments and the contractor performing future roadway improvements.

LICENSES AND CERTIFICATIONS:

Work Zone Traffic Control – M.O.T. Advanced Level Cert.

Occupational Safety & Health Association – 30 Hour Training

Army Corp of Engineers – CQM for Contractors

OSHA 3015; Excavation, Trenching and Soil Mechanics

Competent Person - Excavation

Patrick D. Sweet, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
pat@giannetticorp.com



Pat has over 48 years' construction experience in governmental and commercial construction industry as a project manager and estimator. Pat's experience also includes managing the infrastructure design and the construction of multi-million dollar projects.

EMPLOYMENT:

Giannetti Contracting Corp.	2011 – Present	<u>Project Manager</u>
Broward County Water and Wastewater Division	1977 – 2011	<u>Project Manager</u>
Davis and Craven Engineering Consultants	1970 – 1976	<u>Survey Party Chief</u>

RECENT PROJECTS:

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

Ohio State University, Miami-Dade Community College, Florida Atlantic University
Courses included Construction, Estimating, and Surveying

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, First Aid / CPR Certified, Confined Space, Stormwater Management Inspector, NASSCO Certification, PACP Certification

Tony D'Onofrio, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Tony has over 41 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Tony's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 – Present

RECENT PROJECTS:

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 – 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overlay.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011

Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

Michigan Plumbing & Underground
Michigan Mechanical

Tim Gibbs, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Timothy Gibbs has over 25 years' underground utility construction experience with governmental agencies as superintendent, foreman, operator, topman, tailman, pipelayer, grademan in Michigan and Florida. Tim's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1997 – Present

Di Gregorio & Sons, Michigan 1992 Dimar Construction, Michigan 1994 Pamar Enterprises, Michigan 1996

RECENT PROJECTS:

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 – 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overly

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 – 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, First Aid / CPR Certified

Robert C. Henning III, Chief Estimator
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
bob@gianneticorp.com



Robert has over 17 years' construction experience in government and commercial construction industry as a project manager and estimator. Robert also has experience in safety program management.

EMPLOYMENT:

Giannetti Contracting Corp.	2014 –	<u>Chief Estimator</u>	2012 – 2014	<u>Project Manager</u>
Ocean Bay Construction, Inc.	2010 – 2012	<u>Project Manager / Estimator</u>		
GPE Eng. & Gen Cont., Inc.	2010	<u>Estimator</u>		
Welling Construction, Inc.	2004 – 2009	<u>President / Vice President</u>		
The Redland Company, Inc.	2003 – 2004	<u>Pro. Mgr/ Estimator/ Safety Dir.</u>	1998 – 2002	<u>Office & Field Staff</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Central Broward Water Control District – N-30 Canal Culvert Extension - 2012
Contract Amount: \$747,018.

- Project included clearing and installing 2,534 LF of 60" reinforced concrete pipe. Project was particularly challenging due to the extreme hard rock encountered. Averaged approximately 100 LF a day production.

Broward County - North County Neighborhood Improvements Bid Pack # 9 - 2010 -2012
Contract Amount: \$15,100,000.

- Project included over 135,000 LF of new drainage, water main, sewer main (over 15 feet deep), force main, reclaimed water main from 4" to 48" in diameter. Over 70,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

American Intercontinental University 2001-2003

Bachelor of Business Administration, January 2003 Minor in Construction Management

Broward Community College 2000-2001

Twenty-three Credit Hours towards Associate Degree in Building Construction Management

Santa Fe Community College 1998-2000

Thirty-five Credit Hours towards Associate Degree in Building Construction Management

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

**CONSENT RESOLUTION
OF THE SHAREHOLDERS OF
GIANNETTI CONTRACTING CORPORATION**

This Consent Resolution of the Shareholders of Giannetti Contracting Corporation, a Michigan corporation (the "Corporation") is approved as of this 1st day of September, 2015 by the undersigned Shareholders.

The purpose of this Consent Resolution is to set forth the Officers of Giannetti Contracting Corporation as of the date hereof. The undersigned Shareholders, being all the Shareholders of Giannetti Contracting Corporation, hereby agree as follows:

IT IS HEREBY RESOLVED, that the following individuals shall act as Officers of the Corporation:

INDIVIDUAL

OFFICE


Richard Gibbs III

President / Treasurer


Nicholas Apostol

Vice President / Secretary


IT IS HEREBY FURTHER RESOLVED, that the following Officer are hereby elected and shall serve on behalf of the Corporation until such time as duly removed by the Shareholders.



Richard Gibbs III, President, Treasurer and Shareholder



Nicholas Apostol, Vice President, Secretary, and Shareholder



Angelina Giannetti, Director and Co-Trustee of the Ricky L. Giannetti Family Trust, Dated August 1, 2006, Shareholder



Frank Iannuzzi, Co-Trustee of the Ricky L. Giannetti Family Trust, Dated August 1, 2006, Shareholder

State of Florida

Department of State

I certify from the records of this office that GIANNETTI CONTRACTING CORPORATION is a corporation organized under the laws of the State of Florida, filed on May 16, 2007.

The document number of this corporation is P07000058861.

I further certify that said corporation has paid all fees due this office through December 31, 2016, that its most recent annual report/uniform business report was filed on March 15, 2016, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fifteenth day of March, 2016*



Ken Detjmer
Secretary of State

Tracking Number: CC4612477083

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

11/28/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Guy Hurley, LLC 1080 Kirts Blvd., Suite 500 Troy MI 48084	CONTACT NAME: Mary Ellen Krakauer	
	PHONE (A/C, No, Ext): (248) 519-1430 FAX (A/C, No): (248) 519-1401 E-MAIL ADDRESS: mkrakauer@ghbh.com	
INSURED Giannetti Contracting Corporation Giannetti Contracting of Florida, Inc. 6340 Sims Drive Sterling Heights MI 48313	INSURER(S) AFFORDING COVERAGE	NAIC #
	INSURER A: Amerisure Insurance Company	19488
	INSURER B: Amerisure Partners Ins. Co.	
	INSURER C: Indian Harbor Insurance Company	
	INSURER D: Hartford Fire Insurance	19682
	INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 16-17 Master w/Poll REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			CPP2073454	12/1/2016	12/1/2017	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 5,000
	<input checked="" type="checkbox"/> XCU Coverage Included						PERSONAL & ADV INJURY \$ 1,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE \$ 2,000,000
	<input checked="" type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						PRODUCTS - COMP/OP AGG \$ 2,000,000
							\$
B	AUTOMOBILE LIABILITY			CA2073447	12/1/2016	12/1/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							Drive other car \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB			CU2073448	12/1/2016	12/1/2017	EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB	<input checked="" type="checkbox"/> OCCUR					AGGREGATE \$ 5,000,000
	<input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 0	<input type="checkbox"/> CLAIMS-MADE					\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			WC2073449	12/1/2016	12/1/2017	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y/N	N/A				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
							E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D C	Inland Marine			35UUMNC7816	12/1/2016	12/1/2017	Installation Floater \$400,000
	Pollution			PEC0047718	6/17/2016	6/17/2017	Aggregate Limit \$2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Evidence of Coverage

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Michael Lechner/TOPIE



GIANNETTI CONTRACTING CORP.
EQUIPMENT LIST - 2015/2016

Articulated Truck - Cat D250E - 1997	#5TN00947
Asphalt Zipper AZ500B	#50000445
Asphalt Mill - Cat 2014 PM-102	#Z2X00572
Asphalt Paver - Cat 2013 AP255E	#D8A00175
Asphalt Roller - CAT CB24B	#42000227
Backhoe 480F Case	#JJG0004055
Backhoe CAT 420F	#JWJ001135
Dozer - Cat D5XLHST	#7PS01973
Excavator-328 Mini Bobcat	#234211270
Excavator - Cat 307	#2PM00781
Excavator - Cat 330L	#8FK00889
Excavator - Cat 321	#MPG00522
Excavator - Cat 328	#RMX00508
Excavator - Komatsu PC308	#30190
Excavator - Komatsu PC78MR-6	#3429
Skidsteer - Cat 247B W/Attachments	#MTL00464
Skidsteer - New Holland L180	#N7M444620
Skidsteer - Cat 262D W/Bucket	#DTB01656
Skidsteer - Cat 242D	#DZT00400
Planer PC306B (For above skidsteer)	#PCT00507
Loader - Cat 950G 2003	#8950GVBA00262
Loader - Cat 906 2005	#00906AMER00551
Loader - Cat 924K	#PWR02796
Loader - Komatsu WA200/6	#71455
Loader - Komatsu WA200/6	#70758
Loader - Komatsu WA270/7	#K47109
Loader - Cat 924G	#DDA03809
Loader - Cat 257B	#SLK06863
John Deere Broom Tractor 4520	#LV4520H340397
Laser - Dialgrade - Pipe Laser	#10699
Javlin Dual Slope Laser	#2069
Roller-Cat Vibr. Smooth Drum CS433E	#CFP00141
Roller - Ingersoll Rand SD40D	#5778
Deutz Solar Arrow Board	
Boring Machine - Richmond 30"	#5172238
Miscellaneous Supplies	
12" Rotary Wellpoint Pump	#V933
12" Rotary Wellpoint Pump	#V904
Atlantic Wellpoint Pump 10" Duetz Diesel	
Bobcat Sweeper Attachment	#NA
Bobcat Trencher Attachment	#NA

Bobcat Trencher	#045-40505437
Trencher - Vermeer T655DT 1991	#1VRE26074M000492
Trencher - Vermeer V8550A 1999	#1VRT112P2X1000225
Ditch Witch Rock Saw 4x4 - 2002	#5W0318
Cat Broom for Skid Steer Loader	#1425455
Cat Sideshift Trencher	#JAJ04479
Bobcat Mill Attachment	#NA
18.5" Cat Asphalt Cutter	#7AW00901
81 GMC Tool Truck	#2945
McElroy Fusion Machine	#C56349
Gallion Grader A550	#GC-10349
Cat 36 KW Generator	#16MPF08YD027597
Cat 25 KW Generator	#7201133
3 - 8" Hydraulic Pumps	
Mauldin Tack Tank MT300	#Y02912
2003 Terramite TSS38 Ride On Broom	#23TS0435
2012 Rammex 1510CI Trench Comp.	#60387
2000 case Forklift	#589E
Tractor W/Broom - John Deere 4520	#LV4520H440256