EXHIBIT A

CONSTRUCTION CONTRACT
THIS CONSTRUCTION CONTRACT (or “Agreement”), made and entered into this day of
_Sept , 2025, by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation

organized and existing under the laws of the state of Florida ("CITY"), and Tower Contracting Corp
("CONTRACTOR") (jointly referred to as the “Parties”).

WITNESSED: The Parties, for and in the consideration set forth herein, mutually agree as follows:

Article 1. Scope of Work: The CONTRACTOR shall furnish all labor, materials, and equipment and
perform all work in the manner and form provided by the Contract Documents, for:

Bob Butterworth Park Covid-19 Memorial
Bid No.: IFB-333-25-WV

Article 2. The Contract Sum: The CITY shall pay to the CONTRACTOR, for the faithful performance
of the Contract and subject to additions and deductions as provided in the Contract Documents, as
follows:

Based upon the prices shown in the Proposal submitted by the CONTRACTOR to the CITY, a copy of
which is made a part of this Contract, the City shall pay to the CONTRACTOR for the work set forth in
the Contract Documents in an amount up to $292,052.20 of which $25,000.00 is Owner's Contingency.
The Owner’s Contingency amount of $25,000.00 shall only be used as requested and approved by the
City's Department of Design and Construction Management Director or Deputy Director and any
remaining value to be returned to the City at the Time of Completion pursuant to Article 4.

Article 3. Partial and Final Payments: In accordance with the provisions set forth in the "General
Conditions" of the Specifications, and subject to additions and deductions as provided in the Contract
Documents, the CITY shall pay the CONTRACTOR as follows:

(a) On the 15th day, or the first business day thereafter, of each calendar month, the
CITY shall make partial payments to the CONTRACTOR on the basis of a duly
certified and approved estimate of work performed during the preceding calendar
month by the CONTRACTOR, less five percent of the amount of such estimate,
which is to be retained by the CITY until all work has been performed strictly in
accordance with this Agreement and until such work has been accepted by the CITY.

The parties’ rights and obligations regarding retainage are further specified in Section
218.735, Florida Statutes.

(b)  Upon submission by the CONTRACTOR of evidence satisfactory to the CITY that all
payrolls, material bills and other costs incurred by the CONTRACTOR in connection
with the construction of the WORK have been paid in full, and also, after all
guarantees that may be required in the Specifications have been furnished and are
found acceptable by the CITY, final payment on account of this Agreement shall be

Exhibit A — Construction Contract
Bob Butterworth Park Covid-19 Memorial Page 1 of 13 Initials__TS___


KSASHI
Rectangle


made within 60 days after completion by the CONTRACTOR of all work covered by

this Agreement and acceptance of such work by the PROJECT MANAGER and
approved by the CITY.

Article 4. Time of Completion: The CONTRACTOR shall commence work to be performed under this
Contract within ten (10) consecutive calendar days after the date of the written Notice To Proceed, and
shall fully complete the Contract in accordance within the Contract Documents and meet all intermediate
milestone completion dates required after the date of the written notice as set forth in the Proposal, as
may be modified by Instructions to Bidders and stated in the Notice to Proceed.

It is mutually agreed between the Parties that time is the essence, and in the event that construction of
the work is not completed within the Contract Time and intermediate dates, as may have been modified
solely in accordance with the General Conditions of this Contract, that from the compensation otherwise
to be paid to the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafier,
Sundays and holidays included, the sum set forth in the Supplementary General Conditions of this
Contract as liquidated damages sustained by the CITY in the event of such default by the
CONTRACTOR, or shall withhold such compensation for actual and consequential damages as may be
provided therein.

Article 5. Additional Bond: It is further mutually agreed between the Parties that if, at any time after
the execution of this Contract and the Payment and Performance Bonds required by the Contract
Documents for the express purpose of assuring the full and faithful performance of the CONTRACTOR’S
work, the CITY shall deem the surety or sureties' to be unsatisfactory, or, if for any reason, the bonds
cease to be adequate to cover the performance of the work, the CONTRACTOR shall, at his sole
expense, within five days after receipt of notice from the CITY, furnish an additional bond or bonds in
such form and amount and with such surety or sureties as shall be satisfactory to the CITY. In such
event, no further payment to the CONTRACTOR shall be deemed to be due under this Contract until
such new or additional security for the faithful performance of the work shall be furnished in a manner
and form satisfactory to the CITY.

Article 6. Contract Documents: Ali of the below listed documents form the “Contract Documentis,” and
all Contract Documents are as fully a part of this Contract as if attached or repeated in this Contract

1. Notice to Bidders 9. Trench Safety Form (Not Applicable)

2. Instruction to Bidder 10. Performance Bond

3. [IFB-333-25-WV Solicitation 11. Exhibit A - Contract

4. Proposal 12. Exhibit B — General Conditions

5. Proposal Bid Form 13. Exhibit C — Supplementary General Conditions
6. Information Required for Bidders 14. Technical Specifications

7. Bid Bond 15. Construction Document Drawings

8. Addenda

Article 7. The rate of wages and fringe benefits, or cash equivalent, for all laborers, mechanics and
apprentices employed by any contractor or subcontractor on the work covered by the Contract shall be
not less than the prevailing rate of wages and fringe benefit payments or cash equivalent for similar skills

or classifications of work as established by the General Wage Decision by the United States Department
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of Labor for Broward County, Florida, that is in effect prior to the date the CITY issues its invitation for
bids. If the General Wage Decision fails to provide for a fringe benefit rate for any worker classification,
then the fringe benefit rate applicable to the worker classification shall be the fringe benefit rate
applicable to the worker classification with a fringe benefit rate that has a basic hourly wage closest in
dollar amount to the worker classification for which no fringe benefit rate has been provided.

Article 8  No additional work or extras shall be performed unless the same is duly authorized by
appropriate action of the CITY.

Article 8.  That in the event that either party brings suit for enforcement of this Contract or because of
some disagreement, the prevailing party shall be entitled to attorney’s fees and court costs, in addition
to any other remedy afforded by law.

Article 10. The Contractor shall guarantee the complete project against poor workmanship and faulty
materials for a period of 12 months after final payment and shall immediately correct any defects which
may appear during this period upon notification by the City or the PROJECT MANAGER.

Article 11. The making and acceptance of the final payment shall constitute a waiver of all claims by
the CONTRACTOR, except those previously made that remain unresolved.

Ariicle 12. Contract Term: The initial term of this Contract shall be for a period of 110 calendar days
beginning upon the issuance of the Notice to Proceed No. 2.

Article 13. IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT

954.921.3211, pcerny@hollywoodfl.org, Hollywood City Hall 2600 Hollywood
Blvd., Room 221 Hollywood, FL 33020.

(b) Contractor must comply with public records laws, specifically to:

1. Keep and maintain public records required by the public agency to perform
the service.

2. Upon request from the public agency’s custodian of public records, provide
the public agency with a copy of the requested records or allow the records
to be inspected or copied within a reasonable time at a cost that does not
exceed the cost provided in this chapter or as otherwise provided by law.

3. Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as
authorized by law for the duration of the contract term and following
completion of the contract if the contractor does not transfer the records to
the public agency.

4. Upon completion of the contract, transfer, at no cost, to the public agency all
public records in possession of the contractor or keep and maintain public
records required by the public agency to perform the service. If the
contractor transfers all public records to the public agency upon completion
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of the contract, the contractor shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure
requirements. If the contractor keeps and maintains public records upon
completion of the contract, the contractor shall meet all applicable
requirements for retaining public records. All records stored electronically
must be provided to the public agency, upon request from the public
agency’s custodian of public records, in a format that is compatible with the
information technology systems of the public agency.

IN WITNESS WHEREOF, the Parties have executed this Contract on the day and date first above
written in three counterparts, each of which shall, without proof or accounting for the other
counterparts, be deemed an original Contract:

THE CITY OF HOLLYWOOD, FLORIDA

By:

JOSH LEVY, MAYOR

ATTEST:

PATRICIA A. CERNY, MMC
CITY CLERK

APPROVED AS TO FORM AND LEGAL SUFFICIENCY:

DAMARIS HENLON
CITY ATTORNEY
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CONTRACTOR
WHEN THE CONTRACTOR IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

(SEAL)
(Witness) (Signature of Individual)
(Witness) (Signature of Individual)

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

Signed, sealed and delivered in the presence of:

(Witness) (Name of Firm)
(SEAL)
(Witness) (Signature of Individual)
WHEN THE CONTRACTOR IS A PARTNERSHIP:
(Witness) {(Name of Firm) a Partnership
BY: (SEAL)
(Witness) (Partner)
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WHEN THE CONTRACTOR IS A CORPORATION:

T

Secr{é:tﬁf Tower Contracting of Miami Corp

| (Correct Name of Corporation)

nnnnnnnnnnnnnnnnnnnnnnnnnnn
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APPROVED AS TO FORM AND LEGAL APPROVED AS TO FINANCE:
SUFFICIENCY:
By By

Damaris Henlon Stephanie Tinsley

City Attorney Financial Services Director
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CERTIFICATE

STATE OF FLORIDA
COUNTY OF BROWARD

I HEREBY CERTIFY that a meeting of the Board of Directors of_Tower Contracting of Miami Corp 3
corporation under the laws of the State of FL . was held on __2nd Sept , 2025, and the

following resolution was duly passed and adopted:

"RESOLVED, that T Smith as __ (V-President of the corporation), be and
he is hereby authorized to execute the contracts on behalf of this corporation, and that

his execution thereof, attested by the Secretary of the corporation and with corporate
seal affixed, shall be the official act and deed of this corporation."

| further certify that this resolution is now in full force and effect.

IN WITNESS WHEREOF, | have set my hand and affixed the official seal of the corporation this
2nd  g4ay of Sept ,2025__.

W

Secretary/

¥

- END OF SECTION -
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PERFORMANCE BOND

(PERFORMANCE BOND #: )
KNOW ALL MEN BY THESE PRESENTS:
That we '
Name Address Tel. No.
as Principal, and
Name Address Tel. No.

as Surety, are held and firmly bound unto the City of Hollywood in the sum of

Dollars ($ ), and for the payment of said sum we bind
ourselves, our heirs, executors, administrators and assigns, jointly and severally, for the faithful
performance of a certain written contract, dated the day of , 2025, entered into
between the Principal and the City of Hollywood, Florida, for the work of the Bob Butterworth
Park Covid-19 Memorial, Bid No.: IFB-312-25-WV.

A copy of the Contract is incorporated by reference and is made a part hereof as if fully set forth
herein.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if the
Principal shall in all respects comply with the terms and conditions of the Contract and his/its
obligations thereunder, including all of the Contract Documents (that include the Notice to Bidders,
Instructions to Bidders, Proposal, Proposal Bid Form, Basis of Payment, Approved Bid Bond,
Trench Safety Form, Information Required from Bidders, Contract, Performance Bond, Payment
Bond, General and Supplementary General Conditions, Technical Specifications, Addenda and
Drawings), referred to and made a part thereof, and such alterations as may be made in the
Drawings and Specifications as therein provided for, and shall indemnify and save harmless the
City of Hollywood against and from all expenses, damages, injury or conduct, want of care or skill,
negligence or default, including patent infringement on the part of the Principal, his agents or
employees in the execution or performance of the Contract, including errors in the Drawings
furnished by the Principal, and further, if the Principal shall promptly make payments to all who
supply him, with labor and/or materials, used directly or indirectly by the Principal in the prosecution
of the work provided for in the Contract, then this obligation shall be null and void; otherwise, the
Principal and Surety, jointly and severally, agree to pay the City of Hollywood any difference
between the sum that the City of Hollywood may be obliged to pay for the completion of the work,
by Contract or otherwise, and the sum that the City of Hollywood would have been obliged to pay
for the completion of the work had the Principal properly executed and satisfied all of the provisions
of the Contract, and any damages, whether direct, indirect, or consequential, which the City of
Hollywood may incur as a result of the failure of the Principal to properly execute all of the provisions
of the Contract.

AND, the Principal and Surety further bind themselves, their successors, executors, administrators
and assigns, jointly and severally, that they will amply and fully protect the City of Hollywood
against, and will pay any and all amounts, damages, costs and judgments which may be recovered
against or which the CITY may be called upon to pay to any person or corporation by reason of any
damage arising from the performance of the work, repair or maintenance thereof, or the manner of
doing the same, or his agents or his servants, or the infringements of any patent rights by reason
of the use of any material furnished or work done, as aforesaid or otherwise.
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AND, the Surety, for value received, stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the
Specifications and Drawings accompanying the same, shall in any way affect its obligations on this
Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition
to the terms of the Contract or to the work or to the Specifications and Drawings.

WHEN THE PRINCIPAL [S AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:
Performance Bond #:

(Witness) (Signature of Individual)
(Address) (Printed Name of Individual)
(Witness)

(Address)

WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE
NAME:

Signed, sealed and delivered in the presence of:
Performance Bond #:

(Witness) (Name of Firm)
By:
(Seal)
(Address) (Signature of Individual)
(Witness)
Address
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WHEN THE PRINCIPAL 1S A PARTNERSHIP:

Signed, sealed and delivered in the presence of:
Performance Bond #:

(Wiiness) (Name of Partnership)
By:
(Seal)
(Address) (Partner)
(Witness) (Printed Name of Partner)
Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest: Performance Bond #:
(Secretary) (Name of Corporation)
By:
(Seal)
(Affix Corporate Seal)

(Printed Name)

(Official Title)

CERTIFICATE AS TO CORPORATE PRINCIPAL

L , certify that | am the
Secretary of the corporation named as Principal in the within Bond; that
. who signed the Bond on
behalf of the Principal was then of the corporation; that |
know his signature, and his signature thereto is genuine; and that the Bond was duly signed,
sealed and attested for and on behalf of the corporation by authority of its governing body.

(SEAL)

Secretary
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TO BE EXECUTED BY CORPORATE SURETY

Attest: Performance Bond #:

(Secretary) (Corporate Surety)

(Business Address)

By:
(Affix Corporate Seal)

(Attorney-In-Fact)

(Name of Local Agency)

(Business Address)

STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, to me
well known, who being by me first duly swom upon oath, says that he is the attorney-in-
fact for the and that he has been authorized by
to execute the foregoing Bond on behalf of the
CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this day of , 2025.

Notary Public, State of Florida

nnnnn Frirkk Fhfkirihthiok ik

APPROVED AS TO FORM: APPROVED AS TO FINANCE:
By By

Damaris Henlon Stephanie Tinsley

City Attorney Financial Services Director

END OF SECTION -
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PAYMENT BOND
(PAYMENT BOND # )

KNOW ALL MEN BY THESE PRESENTS:

That we,
Name Address Tel. No.

As Principal and
Name Address Tel. No.

as Surety, are held and firmly bound to the CITY OF HOLLYWOOD, FLORIDA (“City”), inthe sum of

Dollars ($ ) for the payment
of said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and severally, for
the faithful performance of a certain written Coniract dated the day of

, 2025, entered into between the Principal and the City of Hollywood, Florida for the work related to
Bob Butterworth Park Covid-19 Memorial, Bid No.: IFB-333-25-WV.

Which Contract is by reference made a part hereof and is referred to as the “Contract”.

THE CONDITION of this bond is that if the Principal promptly makes payments to all claimants defined
in Section 255.05 (1), F.S., supplying Principal with labor, materials or supplies used directly or indirectly by
principal in the prosecution of the work provided for in the Contract, then this bond shall be null and void and
of no further force and effect; otherwise to remain in full force and effect.

The Surety, for value received, stipulates and agrees that no change, extension of time, alteration or
addition to the terms of the Contract or any other changes in or under the Contract Documents and
compliance or noncompliance with any formalities connected with the Contract does not affect Surety's
obligation under this bond, and Surety waives notice of any such change, extension of time, alteration or
addition to the terms of the Contract or any other changes, compliance, or noncompliance to the terms of the
Contract or to the work or to the Specifications.

This bond is furnished pursuant to the statutory requirements for bond on public works projects being
Florida Statute Section 255.05. Claimants are hereby notified that Florida Statute Section 255.05(2)
specifically requires that notice be given to Contractor within 45 days after beginning to fumish labor,
materials or supplies for the prosecution of the work that claimants intend to look to the bond for protection.
Further notice is given claimants that written notice of nonpayment within 90 days after performance of the
labor or after complete delivery of the materials or supplies must be delivered to the Contractor and to the
Surety. Further notice is given that no action for labor, materials or supplies may be instituted against the
Contractor or the Surety on the bond after one year for the performance of the labor or completion of delivery
of the materials or supplies.

Without modifying the foregoing, this bond shall be construed as requiring of the principal and Surety
no more and no less than is specified in F.S. Section 255.050.
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SIGNED AND SEALED this day of , 20

ERINCIPAL:

ATTEST: Payment Bond #:
(Signature)
(Title)
(SEAL)
SURETY:
(Surety)
ATTEST:
(Signature)

(Attorney-in-Fact)
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APPROVED AS TO FORM: APPROVED AS TO FINANCE:
By By
Damaris Henlon Stephanie Tinsley
City Attorney Financial Services Director

- END OF SECTION -
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