



Di Pompeo

Construction Corporation

CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

April 28, 2016

City of Hollywood, Florida
c/o: Office of City Clerk
2600 Hollywood Blvd., Rm#: 221
Hollywood, Florida 33020

Re. Letter of Interest RFQ-4511-16-RD Hollywood Construction of Public Safety and City Capital Improvement

Dear Mr. Ralph Dierks:

On behalf of Di Pompeo Construction Corp., thank you for taking the time to review our qualifications for the RFQ-4511-16-RD Hollywood Construction of Public Safety and City Capital Improvements. Di Pompeo has been in business since 1927 when it opened in New Jersey and has been passed down for three generations. Since our Florida inception twenty-three years ago, we have had the opportunity to build numerous municipal EOC, police, and fire station projects in South Florida. We focus specifically on projects in Palm Beach, Broward, and Miami-Dade Counties. We have enjoyed long and lasting relationships with these Counties and their Cities and Schools, as proven by our reputation for repeat business and customer satisfaction.

Di Pompeo Construction Corp. is a Florida licensed General Contractor, Design/Builder and Construction Manager bonded up to eighty million dollars aggregate and is insured for any project throughout the state. Di Pompeo Construction Corp. not only has the bonding capacity sufficient for this proposal, but also the technical ability, LEED experience, and staff previous fire station capabilities to construct this project. Our success record has allowed our company to grow to a level that gives us the ability to construct single projects of up to forty million dollars. Di Pompeo Construction Corp. is one of the most qualified and proven general contracting firms in South Florida.

We thank you for the opportunity to participate in the selection process for the construction of the RFQ-4511-16-RD Hollywood Construction of Public Safety and City Capital Improvements. We hope that we will, herein, demonstrate that we are able and willing to work with City of Hollywood to successfully construct all work required in your solicitation.

Respectfully submitted,

DI POMPEO CONSTRUCTION CORPORATION


John Di Pompeo, Jr.
President



JD/tdp

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



PART V – PRE-QUALIFICATION QUESTIONNAIRE

Completed questionnaire must be submitted as specified within this document. Any attachments must be clearly identified. To be considered, the applicant must respond to all parts of this Questionnaire in accordance with requirements of this RFQ.

City of Hollywood

Contractor's Pre-Qualification Questionnaire

CONTACT INFORMATION

Firm Name: DiPompeo Construction Corp.
(as it appears on License)

Check One: Corporation
 Partnership
 Sole Proprietor

Contact Person: John Di Pompeo, Jr.

Address: 2301 N.W. 33rd Court, Suite 102
Pompano Beach, FL 33069

Phone: 954-917-5252 Fax: 954-974-4646 Email: idipompeo@dipompeoconstruction.com

If firm is a sole proprietorship or partnership:
Owner(s) of Company: _____

If a firm is a corporation:

State of Incorporation: Florida Date of Incorporation: 08/1993 FID #: 65-0426294

If out of state Corporation that is currently authorized to do business in the State of Florida, provide date of such: N/A

Responsible Managing Employee (RME) (per definition) Jon Shambo

Title: V.P. of Operations

Responsible Managing Officer (RMO) (per definition) John Di Pompeo, Jr.

Title: President

Definition

RME: Employee of contractor who will be in a management or superintendent role on the project.

RMO: Any officer of the company working in the local office overseeing the project.

Contractor's License Number(s):

CGC 037741

If applicable, list up to a combined total of three State, County, or other Agencies in which your Organization is qualified to perform work by mean of pre-qualification:

DATE	AGENCY NAME	TRADE APPROVED	AMOUNT APPROVED
1.- 9/17/15	School District of Palm Beach Co.	General Contractor	\$40,000,000/\$80,000,000
2.- 3/16/16	School Board of Broward Co.	General Contractor	\$16,176,706/\$48,530,118
3.- 4/7/16	School Board of Miami-Dade County	General Contractor	\$16,176,706/\$80,000,000

PART V SECTION I – PRE-QUALIFICATION QUESTIONS – Business History and Organizational Performance (16 questions).

1. Is your organization licensed to do business in Florida as a Contractor under your present business name and license number?

Yes No

If yes, how many years? 23

List officers and responsible managing employees. 5 (See resumes enclosed)

2. Is your firm, owners, partners or any principal of the company currently the debtor in bankruptcy case?

Yes No

3. Was your firm, owners, partners or any principal of the company in bankruptcy any time during the last five years?

Yes No

4. Has any contracting license held by your firm or its Responsible Managing Employee (RME) or Responsible Managing Officer (RMO) been suspended within the last five years?

Yes No

5. At any time in the last five years, has your firm been assessed and paid liquidated damages after completion of a project, under a construction contract with either a public or private owner?

Yes No

If yes, list project owner and amounts.

6. In the last five years has your firm, or any firm with which any of your company's owners, Officers or partners was associated, been debarred, disqualified, removed or otherwise prevented from bidding on, or completing, any government agency or public works project for any reason?

Yes No

NOTE: "Associated" refers to another construction firm in which an owner, partner, or officer of your firm held a similar position, and whom are listed as owner, partner or officer of your firm in response to Page 1 on this form.

7. In the last five years, has your firm been denied an award of a public works contract based on a finding by a public agency that your company was not a responsible bidder?

Yes No

NOTE: The following two questions refer only to disputes between your firm and the owner of a project. You need not include information about disputes between your firm and a supplier, another Contractor, or subcontractor. You need not include information about "pass-through" disputes in which the actual dispute is between a sub-Contractor and a project owner.

8. In the past five years, has any claim **against** your firm concerning your firm's work on a construction project, been **filed in court or arbitration?**
 Yes No

If yes, how many? _____

9. In the past five years, has your firm made any claim against a project owner concerning work on a project or payment for a contract, and **filed that claim in court or arbitration?**

Yes No

If yes, how many? _____

3 (All against the Broward County School Board as they have not paid us in 8 years on three projects but we are still pre-qualified with them)

10. At any time during the past five years, has any surety company made any payments on your firm's behalf as a result of a default, to satisfy any claims made against a performance or payment bond issued on your firm's behalf in connection with a construction project, either public or private?

Yes No

If yes, how many? _____

11. In the last five years, has any insurance carrier, for any form of insurance, refused to renew the insurance policy for your firm?

Yes No

If yes, how many? _____

12. Has your firm, or any of its owners, officers, or partners ever been found liable in a civil suit, or found guilty in a criminal action, for making any false claim or material misrepresentation to any public agency or entity?

Yes No

If yes, how many? _____

13. Has your firm, or any of its owners, officers or partners ever been convicted of a crime involving any federal, state, or local law related to construction?

Yes No

If yes, how many? _____

14. Has your firm or any of its owners, officers or partners ever been convicted of a federal or state crime or fraud, theft, or any other act of dishonesty?

Yes No

If yes, how many? _____

15. If your firm was required to pay a premium of more than one per cent for a performance and payment bond on any project(s) on which your firm worked at any time during the last three years, state the percentage that your firm was required to pay. You may provide an explanation for a percentage rate higher than one percent, if you wish to do so.

Never over 1% since company established

16. During the last five years, has your firm ever been denied bond credit by a surety company, or has there ever been a period of time when your firm had no surety bond in place during a public construction project when one was required?

Yes No

If yes, how many? _____

PART V SECTION II – PRE-QUALIFICATION QUESTIONS – Compliance with Applicable Laws (11 questions).

1. Has the State of Florida cited and assessed penalties against your firm for any "serious," "willful" or "repeat" violations of its safety or health regulations in the past five years?
 Yes No
 If yes, attach a separate signed page describing each penalty?

NOTE: If you have filed an appeal of a citation and the Occupational Safety and Health Appeals Board has not yet ruled on your appeal, you need not include information about it.

2. Has the Federal Occupational Safety and Health Administration cited and assessed penalties against your firm in the past five years?
 Yes No
 If yes, attach a separate signed page describing each citation?

NOTE: If you have filed an appeal of a citation and the appropriate appeals Board has not yet ruled on your appeal, you need not include information about it.

3. Has the EPA, or a State of Florida Agency/Department cited and assessed penalties against either your firm or the owner of a project on which your firm was the Contractor, in the past five years?
 Yes No
 If yes, attach a separate signed page describing each citation?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not yet ruled on your appeal, or there is a court appeal pending, you need not include information about the citation.

4. How often do you require documented safety meetings to be held for construction employees and field supervisors during the course of a project?
Weekly

5. List your firm's Experience Modification Rate (EMR) workers' compensation insurance for each of the past three premium years:
 Current year: .91 Previous year: .90 Year prior to previous year: .88

If your EMR for any of these three years is or was 1.00 or higher, you may, if you wish, attach a letter of explanation. N/A

NOTE: An Experience Modification Rate is issued to your firm annually by your workers' compensation insurance carrier.

6. Within the last five years, has there ever been a period when your firm had employees but was without worker's compensation insurance or state-approved self-insurance?
 Yes No

If yes, attach separate signed page describing time period without worker's compensation insurance.

7. Has there been more than one occasion during the last five years on which your firm was required to pay either back wages or penalties for your own firm's failure to comply with the prevailing wage laws?
 Yes No

NOTE: This question refers only to your own firm's violation of prevailing wage laws. It does not pertain to violations of the prevailing wage laws by a subcontractor.

8. During the last five years, has there been more than one occasion on which your own firm has been penalized or required to pay back wages for failure to comply with the Federal Davis-Bacon prevailing wage requirements?
 Yes No
 If yes, list occurrences

9. Provide the name, address, and telephone number of all apprenticeship program sponsor(s) (approved by the State of Florida) that will provide apprentices to your company for use on any public works projects for which you are awarded a contract.

Associated Builders & Contractors

2890 N.W. 79th Avenue

Miami, FL 33122

305-455-0956

10. If your firm operates its own State-approved apprenticeship program:
- a. Identify the craft or crafts in which your firm provided apprenticeship training in the past year. N/A
 - b. State the year in which each such apprenticeship program was approved, and attach evidence of the most recent approval(s) of your apprenticeship program(s). N/A
 - c. State the number of individuals who were employed by your firm as apprentices at any time during the past three years in each apprenticeship and the number of persons who, during the past three years, completed apprenticeships in each craft while employed by your firm. N/A
11. At any time during the last five years, has your firm been found to violate any provision of Florida apprenticeship laws or regulations, or the laws pertaining to use of apprentices on public works?
 Yes No

If yes, provide the date(s) of such findings, and attach copies of the final decision(s).

PART V SECTION III – PROJECT EXPERIENCE (PROJECT 1) – Questions Concerning Relevant Construction Projects Completed:

Contractor shall provide information about its three (3) relevant recently completed projects. Names and references must be current and verifiable. Where necessary use separate sheets of paper that contain all of the following information:

Project Name: Fire Station #29
Location: 2002 N.E. 16th Street, Fort Lauderdale, Florida 33316
Owner: City of Fort Lauderdale

Owner Contact (name and current phone number):

Mark Friedman 954-422-2793

Architect, Engineer, or Consultant (name and current phone number):

Frank Snedaker, A.I.A. Chief Architect 954-830-8538

Construction Manager (name and current phone number):

N/A

Total Value of Construction: \$2,703,191.00

Total Value of Change Orders: \$126,191

Original Construction Contract Duration: One Year

Original Contract Completion Date: January, 2010

Actual Date of Completion: January, 2010

Scope of Work Performed: See attached Project Sheet

Provide a description of the work performed including the following items. Include equipment manufacturers and suppliers, sub-Contractors, special construction methods, etc.

Percentage of contract completed by contractor's own forces (not subbed out) 19%

Percentage of contract completed by each MBEs 12% SBEs 9%

Is this project a Fire Station or Public Safety facility? x Yes No

If yes, please state what makes this facility a Public Safety facility:

Eating and sleeping facilities and hurricane hardened with generator for full building use

What is the useable floor space of project in square feet? 10,300 sq.ft.

How many floors/stories are in the project? Two

Did the project include a commercial grade kitchen? Yes No

Size of site in square feet 41,360

Types of site work you were responsible for Utilities, concrete paving, irrigation, landscaping, fence, etc.

State, County and Local Permitting Agencies that you have been directly responsible for obtaining permits from:

City of Fort Lauderdale

Broward County

Did this project involve Green Building Certification Yes No

If yes, to what rating or level _____

NOTE: When responding to a question, if more space is required than provided on the questionnaire, a separate sheet shall be used. Where if necessary, Contractor should attach a separate sheet noting the project number and question as stated and their response.

PART V SECTION III – PROJECT EXPERIENCE (PROJECT 2) – Questions Concerning Relevant Construction Projects \Completed:

Contractor shall provide information about its three (3) relevant recently completed projects. Names and references must be current and verifiable where necessary. Use separate sheets of paper that contain all of the following information:

Project Name: Coral Springs Fire Training/EOC Facility

Location: 4180 N.W. 120th Avenue, Coral Springs, FL 33065

Owner: City of Coral Springs

Owner Contact (name and current phone number):

Marcus Austin 954-445-0695

Architect, Engineer, or Consultant (name and current phone number):

C3TS Architecture, Inc. 305-445-2900

Construction Manager (name and current phone number):

Chen Moore & Associates 954-318-6022

Total Value of Construction: \$3,373,838

Total Value of Change Orders: \$147,100

Original Construction Contract Duration: 13 Months

Original Contract Completion Date: September, 2006

Actual Date of Completion: November, 2006 Late due to hurricanes

Scope of Work Performed: See attached Project Sheets

Provide a description of the work performed including the following items. Include equipment manufacturers and suppliers, sub-Contractors, special construction methods, etc.

Percentage of contract completed by contractor's own forces (not subbed out) 18%

Percentage of contract completed by each MBEs 20 % SBEs 3 %

Is this project a Fire Station or Public Safety facility? x Yes No

If yes, please state what makes this facility a Public Safety facility: Eating and sleeping facilities and hurricane hardened with generator for full building use

What is the useable floor space of project in square feet? 24,000 sq.ft.

How many floors/stories are in the project? Two
Did the project include a commercial grade kitchen? x Yes No

Size of site in square feet 52,100

Types of site work you were responsible for Utilities, concrete paving, irrigation, landscaping, fence and chiller piping with enclosure

State, County and Local Permitting Agencies that you have been directly responsible for obtaining permits from:

City of Coral Springs

Broward County

Did this project involve Green Building Certification _____ Yes _____ No

If yes, to what rating or level _____

NOTE: When responding to a question, if more space is required than provided on the questionnaire, a separate sheet shall be used. Where if necessary, Contractor should attach a separate sheet noting the project number and question as stated and their response.

PART VI SECTION III – PROJECT EXPERIENCE (PROJECT 3) – Questions Concerning Relevant Construction Projects Completed:

Contractor shall provide information about its three (3) relevant recently completed projects. Names and references must be current and verifiable where necessary. Use separate sheets of paper that contain all of the following information:

Project Name: Fire Station #3

Location: 2801 S.W. 4th Avenue, Fort Lauderdale, FL 33315

Owner: City of Fort Lauderdale

Owner Contact (name and current phone number):

Norman Schwartz 954-266-2700

Architect, Engineer, or Consultant (name and current phone number):

City of Fort Lauderdale - Engineering & Architectural Services Frank Snedaker 954-830-8538

Construction Manager (name and current phone number):

N/A

Total Value of Construction: \$2,102,000 3 Phases

Total Value of Change Orders: \$72,000

Original Construction Contract Duration: 15 Months

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

Original Contract Completion Date: August, 2010

Actual Date of Completion: August, 2010

Scope of Work Performed: See attached Project Sheet

Provide a description of the work performed including the following items. Include equipment manufacturers and suppliers, sub-Contractors, special construction methods, etc.

Percentage of contract completed by contractor's own forces (not subbed out) 17 %

Percentage of contract completed by SBE or MBE? 22 %

Is this project a Fire Station or Public Safety facility? x Yes No

If yes, please state what makes this facility a Public Safety facility:

Eating and sleeping facilities and hurricane hardened with generator for full building use.

What is the useable floor space of project in square feet? 27,600

How many floors/stories are in the project? One

Did the project include a commercial grade kitchen? x Yes No

Size of site in square feet 37,000

Types of site work you were responsible for

Utilities, concrete paving, irrigation, landscaping, fence, etc.

State, County and Local Permitting Agencies that you have been directly responsible for obtaining permits from:

City of Fort Lauderdale

Broward County

Did this project involve Green Building Certification Yes x No

If yes, to what rating or level

NOTE: When responding to a question, if more space is required than provided on the questionnaire, a separate sheet shall be used. Where if necessary, Contractor should attach a separate sheet noting the project number and question as stated and their response.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

ACKNOWLEDGMENT AND SIGNATURE PAGE

This form must be completed and submitted by the date and the time of bid opening.

Legal Company Name (include d/b/a if applicable): DiPompeo Construction Corp. Federal Tax Identification Number: 65-0426294

If Corporation - Date Incorporated/Organized: 08/1993

State Incorporated/Organized: Florida

Company Operating Address: 2301 N.W. 33rd Court, Suite 102

City Pompano Beach State FL Zip Code 33069

Remittance Address (if different from ordering address): Same

City _____ State _____ Zip Code _____

Company Contact Person: John DiPompeo, Jr. Email Address: jdipompeo@dipompeoconstruction.com


Phone Number (include area code): 954-917-5252 Fax Number (include area code): 954-974-4646

Company's Internet Web Address: www.dipompeoconstruction.com

IT IS HEREBY CERTIFIED AND AFFIRMED THAT THE BIDDER/PROPOSER CERTIFIES ACCEPTANCE OF THE TERMS, CONDITIONS, SPECIFICATIONS, ATTACHMENTS AND ANY ADDENDA. THE BIDDER/PROPOSER SHALL ACCEPT ANY AWARDS MADE AS A RESULT OF THIS SOLICITATION. BIDDER/PROPOSER FURTHER AGREES THAT PRICES QUOTED WILL REMAIN FIXED FOR THE PERIOD OF TIME STATED IN THE SOLICITATION.

[Signature] April 28, 2016
Bidder/Proposer's Authorized Representative's Signature: Date

Type or Print Name: John DiPompeo, Jr., President




THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER/PROPOSER TO BE BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE BID/PROPOSAL NON-RESPONSIVE. THE CITY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY BID/PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE BIDDER/PROPOSER TO THE TERMS OF ITS OFFER.

ANY EXCEPTION, CHANGES OR ALTERATIONS TO THE GENERAL TERMS AND CONDITIONS, HOLDHARMLESS/INDEMNITY DOCUMENT OR OTHER REQUIRED FORMS MAY RESULT IN THE BID/PROPOSAL BEING DEEMED NON-RESPONSIVE AND DISQUALIFIED FROM THE AWARD PROCESS.



CITY OF FORT LAUDERDALE

Fire Station #29 Ft. Lauderdale, Florida



"...minimal impact of fire personnel, located in the adjacent temporary housing .Please extend our appreciation to John Di Pompeo Jr. and his staff for completing the project within the scope of the proposed contract time constraints"

*Jeffrey A. Justinak
Acting Fire Chief*

Cost of Project: \$2,703,191
Cost of Project/SF: \$246/SF
% of Work Performed with Our Own Forces: 19%
Commencement Date: January 2009
Completion Date: January 2010
Firm's Responsibility: General Contractor
Location of Project: 2002 NE 16th Street
Fort Lauderdale, Florida 33316
Staff: Project Manager, Jon Shambo
Sr. Project Coordinator, Carrie Pereira
Superintendent, Bob Starling
City of Fort Lauderdale
100 North Andrews Avenue
Fort Lauderdale, Florida 33316
Owner: Mark Friedman (954) 422-2793
City of Fort Lauderdale - Engineering & Architectural Services
100 North Andrews Avenue, 4th Floor
Fort Lauderdale, Florida 33316
Architect: Frank Snedaker, A.I.A Chief Architect
(954) 830-8538
Contact:

Description of Work Performed:

New construction of a 10,300 SF, two-story, fire rescue building including a 2,500SF fire fighting apparatus garage with two drive-through engine bays, reinforced concrete and masonry structure utilizing precast concrete tees for the second floor and roof deck with a stucco exterior finish, living and sleeping quarters, bathing facilities, a full commercial kitchen, workout/exercise room and a hydraulic elevator, a 300 KW emergency stand-by generator, concrete and asphalt paving for thirty-two cars and concrete retaining walls. This work was closely coordinated with The City of Fort Lauderdale Fire Department in order to maintain constant operation of the existing temporary fire-rescue station.

General Contractor Project Completed



CITY OF
FORT LAUDERDALE

RECEIVED

APR 2 2010

DI POMPEO
CONSTRUCTION CORR

March 30, 2010

To Whom It May Concern:

On February 25, 2010, the City of Fort Lauderdale had the pleasure of occupying Fire Station 29 located at 2002 NE 16th Street.

Di Pompeo Construction Corporation completed the project from the demolition of the old fire station to the construction of the new station with minimal impact of fire personnel, located in the adjacent temporary housing.

Please extend our appreciation to John Di Pompeo Jr. and his staff for completing the project within the scope of the proposed contract time constraints and within the proposed budget.

Regards,



Jeffrey A. Justinak
Acting Fire Chief

JAJ/CB

OFFICE OF THE FIRE CHIEF
FORT LAUDERDALE FIRE-RESCUE
528 N W. 2 STREET, FORT LAUDERDALE, FLORIDA 33311-9108
TELEPHONE (954) 828-6800, FAX (954) 828-6843
www.fortlauderdale.gov



April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

REFERENCE QUESTIONNAIRE

It is the responsibility of the contractor/vendor to provide a minimum of three (3) relevant references using this form and to provide this information with your submission. Failure to do so may result in the rejection of your submission.

Giving reference for: DI POMPEO CONSTRUCTION CORP.

Firm giving Reference: MARK S. FRIEDMAN, AIA, FORMERLY CONST. MGR.

Address: 100 N. ANDREWS AVE., FT. LAUDERDALE FOR CITY OF FORT. LAUDERDALE

Phone: CURRENT: 954-344-3883

Fax: CURRENT: 954-344-1886

Email: CURRENT: ARCH71377@AOL.COM

- 1. Q: What was the dollar value of the contract?
A: FIRE STATION # 29 - \$ 2,775,000
- 2. Q: Have there been any change orders, and if so, how many?
A: 4
- 3. Q: Did they perform on a timely basis as required by the agreement?
A: YES
- 4. Q: Was the project manager easy to get in contact with?
A: YES, VERY MUCH SO.
- 5. Q: Would you use them again?
A: ABSOLUTELY!!
- 6. Q: Overall, what would you rate their performance? (Scale from 1-5)
A: 5 Excellent 4 Good 3 Fair 2 Poor 1 Unacceptable

7. Q: Is there anything else we should know, that we have not asked?
A: PROJECT ON TIME & UNDER BUDGET. VERY GOOD GEN. CONT. DILIGENT & EASY TO WORK WITH.

The undersigned does hereby certify that the foregoing and subsequent statements are true and correct and are made independently, free from vendor interference/collusion.

Name: MARK S. FRIEDMAN, AIA Title: ARCHITECT, FORMER CONST. MGR. WITH CITY OF FORT. LAUDERDALE FOR FIRE STATION PROJECTS (NOW RETIRED)

Signature: [Handwritten Signature] Date: 4/26/16



Coral Springs Fire Training/EOC Facility

Coral Springs, Florida



"The team worked through delays caused by Hurricane Katrina, Rita and Wilma to keep the project on track for the City. When unforeseen conditions and issues arose you assisted the City with helpful resolution."

*Larry W. Staneart
Director of
Development Service
City of Coral Springs*

Cost of Project: \$3,373,838
Cost of Project/SF: \$141/SF
% of Work Performed with Our Own Forces: 18%
Commencement Date: July 2005
Completion Date: November 2006
Firm's Responsibility: General Contractor
Location of Project: 4180 NW 120th Avenue
 Coral Springs, Florida 33065
Staff: Project Manager, Jon Shambo
 Sr. Project Coordinator, Carrie Pereira
 Project Superintendent, Richard Russell
Owner: City of Coral Springs
 9551 West Sample Road
 Coral Springs, Florida 33065
 Larry Staneart (954) 344-1025 (Retired)
Architect: C3TS Architecture, Inc
 Chen & Associates
Contact: Marcus Austin (954) 445-0695

Description of Work Performed:

The construction of a 24,000 SF new two-story fire/police training building with parking lots and retention areas, classrooms, apparatus truck bays, work station rooms, offices, rest-rooms, and exam/training rooms.

General Contractor Project Completed



RECEIVED
FEB 26 2007
DI POMPEO
CONSTRUCTION CORP.

Mr. John DiPompeo,

Chen and Associates would sincerely like to commend DiPompeo Construction Corporation for their work and effort to complete the Coral Springs Public Safety and Technical Center. The team members associated with DiPompeo Construction Corporation worked through adverse conditions and obstacles to ensure a quality project. The team faced multiple time delays during hurricanes Katrina, Rita, and Wilma and persevered through these delays to keep the project moving forward. As well as time delays, DiPompeo Construction also completed tasks associated with unforeseen conditions and issues as well as additional tasks that are common in construction projects and managed to do so on time and within budget.

Chen and Associates would highly recommend DiPompeo Construction Corporation for any future construction project.

Respectfully submitted,

Marcus Austin
Director of Construction Services
Chen and Associates

Derrick Smith
Construction Project Administrator
Chen and Associates

"We are diverse and highly motivated professionals building solutions for you with a passion. Because we believe."

BROWARD
500 W. Cypress Creek Road, Suite 410
Fort Lauderdale, Florida 33309
Tel: (954) 730-0707
Fax: (954) 730-2030

MIAMI-DADE
420 Lincoln Road, Suite 240
Miami Beach, Florida 33139
Tel: (786) 497-1500
Fax: (786) 497-2300

TREASURE COAST
1340 U.S. Highway One, Suite 102
Jupiter, Florida 33469
Tel: (561) 746-6900
Fax: (561) 746-8333



DEVELOPMENT SERVICES DEPARTMENT

CITY OF *CORAL SPRINGS* FLORIDA

RECEIVED

MAR 12 2007

DI POMPEO

CONSTRUCTION CORP.
9530 WEST SAMPLE ROAD
CORAL SPRINGS, FL 33065
TELEPHONE: (954) 344-1025
FAX: (954) 344-5948

March 8, 2007

Di Pompeo Construction Corporation
2301 NW 33rd Court, Suite 102
Pompano Beach, Florida 33069
Attn: Mr. John Di Pompeo

Mr. John Di Pompeo:

I would like to commend Di Pompeo Construction Corporation for your work and efforts in completion of our Coral Springs Public Safety Training and Technical Center on time and within budget. Your project Team worked through difficult conditions and obstacles to ensure we received a quality project. The Team worked through delays caused by Hurricane Katrina, Rita and Wilma to keep the project on track for the City. When unforeseen conditions and issues arose you assisted the City with a helpful resolution. This was very much appreciated and we look forward to working with your Team in the future.

We are proud of our unique and highly rated Training Facility. We thank you for making it a reality for our City.

Respectfully Yours,

Larry W. Staneart
Director Development Services



Engineers
Architects
Planners

RECEIVED
MAR 01 2007
DI POMPEO
CONSTRUCTION CORP.

To Whom it may Concern:

It is with the greatest personal satisfaction and professional respect that I please ask you to let this letter serve as my most positive recommendation of Mr. John DiPompeo Jr. and his company DiPompeo Construction, Inc.

Mr. DiPompeo and his company performed exceptionally well on the project we designed called the City of Coral Springs Public Safety and Training Technology Center. Despite the adversities faced from three hurricanes during construction, Mr. DiPompeo and his firm mitigated all of the time lost through his firms well coordinated extra efforts in order to insure that this time sensitive life safety training facility was completed on time and in budget. The quality of work was above normal standards and Mr. DiPompeo's staff was very knowledgeable in assisting with design decisions.

We look forward to working with Mr. DiPompeo and his staff in the near future.

Should you have any questions regarding either Mr. DiPompeo or his firm feel free to please call me.

Sincerely,
Corzo Castella Carballo Thompson Salman

Javier F. Salman, AIA
Principal

EB0005022
AAC002142

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

REFERENCE QUESTIONNAIRE

It is the responsibility of the contractor/vendor to provide a minimum of three (3) relevant references using this form and to provide this information with your submission. Failure to do so may result in the rejection of your submission.

Giving reference for: Di Pompeo Construction Corp.

Firm giving Reference: Chen Moore & Associates for Coral Springs Fire Training/EOC Facility

Address: 500 West Cypress Creek Road, Suite 630, Fort Lauderdale, FL 33309

Phone: 954-730-0707

Fax: 954-730-2030

Email: maustin@chenmoore.com

- 1. Q: What was the dollar value of the contract?
A: \$3,379,838 *(M)*
- 2. Q: Have there been any change orders, and if so, how many?
A: Yes, 3 *(P)*
- 3. Q: Did they perform on a timely basis as required by the agreement?
A: YES
- 4. Q: Was the project manager easy to get in contact with?
A: YES
- 5. Q: Would you use them again?
A: YES
- 6. Q: Overall, what would you rate their performance? (Scale from 1-5)
A: 5 Excellent 4 Good 3 Fair 2 Poor 1 Unacceptable
- 7. Q: Is there anything else we should know, that we have not asked?
A: Their knowledge of FBC & Construction Value Eng. SEERING IS PRICELESS.

The undersigned does hereby certify that the foregoing and subsequent statements are true and correct and are made independently, free from vendor interference/collusion.

Name: Marcus Austin Title: City Representative

Signature: *(Handwritten Signature)* Date: 4/26/2016



CITY OF FORT LAUDERDALE



".....completed the project from new construction to then demolition of the old fire station, with minimal impact of fire personnel and emergency operations. John Di Pompeo Jr. and his staff finished the project within contract time as well as below proposed budget."

Jeffrey A. Justinak
Acting Fire Chief

Fire Station # 3 Fort Lauderdale, Florida



Cost of Project: \$2,102,000(3 phases)
Cost of Project/SF: \$226/SF
% of Work Performed With Our Own Forces: 17%
Commencement Date: April 2009
Completion Date: August 2010
Firm's Responsibility: General Contractor
Location of Project: 2801 SW 4th Avenue
Fort Lauderdale, Florida 33315
Staff: Project Manager, Jon Shambo
Sr. Project Coordinator, Carrie Pereira
Superintendent, Bob Starling
City of Fort Lauderdale
100 North Andrews Avenue
Ft. Lauderdale, Florida 33316
Mark Friedman (954) 422-2793
City of Fort Lauderdale - Engineering & Architectural Services
100 North Andrews Avenue, 4th Floor
Ft. Lauderdale, Florida 33316
Contact: Frank Snedaker, A.I.A Chief Architect
(954) 830-8538
f_sned@bellsouth.net

Description of Work Performed:

Construct a new, one-story, 8,745 SF concrete masonry fire-rescue building consisting of living/sleeping quarters, commercial kitchen, workout/exercise room, bathing facilities, a 300 kw generator, a 2,435 SF apparatus garage with two drive-through bays, front and rear concrete aprons, then demolish the existing fire station and add parking for nineteen vehicles, re-landscape site, add sidewalks and perimeter fencing.

General Contractor **Project Completed**



Venice of America

CITY OF
FORT LAUDERDALE

January 11, 2011

Di Pompeo Construction Corporation
2301 NW 33rd Court
Suite 102
Pompano Beach, FL 33069

To Whom It May Concern:

On May 19, 2010, the City of Fort Lauderdale had the pleasure of occupying Fire Station No. 3 located at 2801 SW 4th Avenue. This was the fourth station built by the Fire Bond program enacted in the year 2004.

Di Pompeo Construction Corporation completed the project from new construction to then demolition of the old fire station, with minimal impact of fire personnel and emergency operations. John Di Pompeo Jr. and his staff finished the project within contract time as well as below proposed budget.

Regards,



Jeffrey A. Justinak
Fire Chief

JAJ/CB/hb

RECEIVED
JAN 13 2011

DI POMPEO
CONSTRUCTION CORP

OFFICE OF THE FIRE CHIEF
FORT LAUDERDALE FIRE-RESCUE
528 N W. 2 STREET, FORT LAUDERDALE, FLORIDA 33311-9108
TELEPHONE (954) 828-6800, FAX (954) 828-6843
www.fortlauderdale.gov



April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

REFERENCE QUESTIONNAIRE

It is the responsibility of the contractor/vendor to provide a minimum of three (3) relevant references using this form and to provide this information with your submission. Failure to do so may result in the rejection of your submission.

Giving reference for: Di Pompeo Construction Corp.

Firm giving Reference: City of Fort Lauderdale - Fire Station #3

Address: 100 North Andrews Avenue, Fort Lauderdale, FL 33316

Phone: 954-266-2700

Fax: _____

Email: nisarchitect@aol.com

- 1. Q: What was the dollar value of the contract?
A: \$2,102,000
- 2. Have there been any change orders, and if so, how many?
A: Yes, 4
- 3. Q: Did they perform on a timely basis as required by the agreement?
A: YES THEY DID
- 4. Q: Was the project manager easy to get in contact with?
A: YES BOTH THE JOBSITE SUPER AND OWNER WHERE ALWAYS AVAILABLE.
- 5. Q: Would you use them again?
A: YES
- 6. Q: Overall, what would you rate their performance? (Scale from 1-5)
A: 5 Excellent 4 Good 3 Fair 2 Poor 1 Unacceptable
- 7. Q: Is there anything else we should know, that we have not asked?
A: THEY PERFORMED THEIR JOB PER CONTRACT.

The undersigned does hereby certify that the foregoing and subsequent statements are true and correct and are made independently, free from vendor interference/collusion.

Name: Norman Schwartz Title: ARCHITECT/
Former Project Manager/City of Fort Lauderdale

Signature:  Date: 4/26/16

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

REFERENCE QUESTIONNAIRE

It is the responsibility of the contractor/vendor to provide a minimum of three (3) relevant references using this form and to provide this information with your submission. Failure to do so may result in the rejection of your submission.

Giving reference for: Di Pompeo Construction Corp.

Firm giving Reference: City of Fort Lauderdale - Fire Station #3

Address: 100 North Andrews Avenue, Fort Lauderdale, Florida 33316

Phone: 954-561-4455

Fax: _____

Email: f_sned@bellsouth.net

- 1. Q: What was the dollar value of the contract?
A: \$2,102,000
- 2. Have there been any change orders, and if so, how many?
A: Yes, 4
- 3. Q: Did they perform on a timely basis as required by the agreement?
A: Yes, with approved time extensions.
- 4. Q: Was the project manager easy to get in contact with?
A: Yes
- 5. Q: Would you use them again?
A: Yes
- 6. Q: Overall, what would you rate their performance? (Scale from 1-5)
A: 5 Excellent 4 Good 3 Fair 2 Poor 1 Unacceptable
- 7. Q: Is there anything else we should know, that we have not asked?
A: The firm is very competent and professional in every respect.

The undersigned does hereby certify that the foregoing and subsequent statements are true and correct and are made independently, free from vendor interference/collusion.

Name: Frank C. Snedaker, Jr. AIA Title: Former Chief Architect at the City of Ft. Lauderdale

Signature:  Date: April 27, 2016

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC037741	

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2016



DIPOMPEO, JOHN JR
DIPOMPEO CONSTRUCTION CORP
2301 NW 33RD CT UNIT #102
POMPANO BEACH FL 33069



ISSUED: 07/24/2014

DISPLAY AS REQUIRED BY LAW

SEQ # L1407240001214



April 22, 2016

City of Hollywood, Florida
2600 Hollywood Blvd.
Hollywood, Florida 33020

Ref: DiPompeo Construction Corp.
Contractor Pre-Qualification for Construction of Public Safety and City Capital Improvement Projects
(PW-16-003)
Solicitation #RFQ-4511-16-RD

Dear: City of Hollywood:

Zurich American Insurance Company and/or its subsidiary, Fidelity and Deposit Company of Maryland provide surety credit to DiPompeo Construction Corp. and based on their past experience will consider single projects of \$40,000,000 and an aggregate uncompleted backlog of \$80,000,000. Zurich/F&D is rated "A+" (Superior) with a financial size category of XV (\$2 billion +) by AM Best and has a U.S. Treasury Limit exceeding \$300 million.

If DiPompeo Construction Corporation is awarded a contract for the referenced project and requests that we provide the necessary Performance and/or Payment Bonds, we will be prepared to execute the bonds subject to our acceptable review of the contract terms and conditions, bond forms, appropriate contract funding and any other underwriting considerations at the time of the request.

Our consideration and issuance of bonds is a matter solely between DiPompeo Construction Corporation and ourselves, and we assume no liability to third parties or to you by the issuance of this letter.

We trust that this information meets with your satisfaction. If there are further questions, please feel free to contact me.

Sincerely,
Zurich American Insurance Company
Fidelity and Deposit Company of Maryland

Randal S. Turner
Senior Surety Account Executive

Notarial Acknowledgement

State of: Florida County of: Seminole

The following instrument was acknowledged before me this 22 day of April, 2016 by:
Randal S. Turner as Senior Surety Account Executive of Zurich American Insurance Company and Fidelity and Deposit Company of Maryland, on behalf of the Entity. He/She is personally known to me or has produced FL Driver License as identification.

Notary Public Signature

Printed Name Brandon Curry

My commission expires:

Oct. 14th
20 19

Notary Seal:





Brown & Brown of Florida, Inc.
1201 W. Cypress Creek Road, Ste 130 (Zip: 33309)
P.O. Box 5727
Fort Lauderdale, FL 33310-5727
954/776-2222 • FAX 954/772-7542
Statewide 1-800/339-0259

March 6, 2015

RE: DiPompeo Construction Corp.

To Whom It May Concern:

This letter is to advise you that DiPompeo Construction Corp. is set up for bonding with Fidelity and Deposit Company of Maryland.

Our company has bonded DiPompeo Construction Corp. in excess of 20 years and have found them to be an outstanding contractor, with a good reputation in the construction industry. Based on their past experience, we have considered single jobs of \$40,000,000 with an aggregate program of \$80,000,000 but this should not be construed as a maximum program amount.

If DiPompeo Construction Corp. has a bid acceptable to all parties, if adequate financing is confirmed, and if all other normal requirements are met, with surety approval, we look forward to providing a final bond.

As this is a letter of recommendation, and not a bid bond, Brown & Brown of Florida, Inc., Fidelity and Deposit Company of Maryland, their agents and owners accept no liability for its content. The Surety reserves the right to review each submission and base their final decision upon conditions that exist at the time of request.

If we can be of additional assistance, please feel free to give us a call.

Sincerely,

A handwritten signature in cursive script that reads "Michael Holmes".

Michael Holmes, ARM CIC
Sr. Vice President
Ft. Lauderdale Division of
Brown & Brown of Florida, Inc.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD


HOLD HARMLESS AND INDEMNITY CLAUSE

Di Pompeo Construction Corp. John Di Pompeo, Jr., President

(Company Name and Authorized Representative's Name)

, the contractor, shall indemnify, defend and hold harmless the City of Hollywood, its elected and appointed officials, employees and agents for any and all suits, actions, legal or administrative proceedings, claims, damage, liabilities, interest, attorney's fees, costs of any kind whether arising prior to the start of activities or following the completion or acceptance and in any manner directly or indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or omission, fault or negligence whether active or passive by the contractor, or anyone acting under its direction, control, or on its behalf in connection with or incident to its performance of the contract.

SIGNATURE



John Di Pompeo, Jr., President

PRINTED NAME

Di Pompeo Construction Corp.

COMPANY OF NAME

April 28, 2016

DATE



Failure to sign or changes to this page shall render your bid non-responsive.

April 12, 2016


City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

NONCOLLUSION AFFIDAVIT

STATE OF: Florida

COUNTY OF: Broward, being first duly sworn, deposes and says that:

- (1) He/she is President of Di Pompeo Construction Corp., the Bidder that has submitted the attached Bid.
- (2) He/she has been fully informed regarding the preparation and contents of the attached Bid and of all pertinent circumstances regarding such Bid;
- (3) Such Bid is genuine and is not a collusion or sham Bid;
- (4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Bidder, firm or person to submit a collusive or sham Bid in connection with the contractor for which the attached Bid has been submitted or to refrain from bidding in connection with such contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm or person to fix the price or prices, profit or cost element of the Bid price or the Bid price of any other Bidder, or to secure an advantage against the City of Hollywood or any person interested in the proposed Contract; and
- (5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(SIGNED)  _____ President
 Title



Failure to sign or changes to this page shall render your bid non-responsive.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

**SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a) FLORIDA
STATUTES ON PUBLIC ENTITY CRIMES**

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS

1. This form statement is submitted to City of Hollywood
by John Di Pompeo, Jr. for Di Pompeo Construction Corp.
(Print individual's name and title) (Print name of entity submitting sworn statement)
whose business address is 2301 N.W. 33rd Court, Suite 102, Pompano Beach, FL 33069
and if applicable its Federal Employer Identification Number (FEIN) is 65-0426294 If the entity has no FEIN,
include the Social Security Number of the individual signing this sworn statement.

2. I understand that "public entity crime," as defined in paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or with the United States, including, but not limited to, any bid, proposal, reply, or contract for goods or services, any lease for real property, or any contract for the construction or repair of a public building or public work, involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misinterpretation.

3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in a federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contendere.

4. I understand that "Affiliate," as defined in paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime, or
2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

5 I understand that "person," as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural person or any entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.

6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. (Please indicate which statement applies.)

Neither the entity submitting sworn statement, nor any of its officers, director, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity, has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of the entity has been charged with and convicted of a public entity crime, but the Final Order entered by the Hearing Officer in a subsequent proceeding before a Hearing Officer of the State of the State of Florida, Division of Administrative Hearings, determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. (attach a copy of the Final Order).

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THAT PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATUTES FOR A CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM

[Handwritten Signature]

(Signature)

Sworn to and subscribed before me this 28th day of April, 20 16.

Personally known John Di Pompeo, Jr.

Or produced identification n/a Notary Public-State of Florida


my commission expires 10/24/16

(Type of identification)



[Handwritten Signature: Dawn M Moody]

(Printed, typed or stamped commissioned name of notary public)



Failure to sign or changes to this page shall render your bid non-responsive.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

**CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION AND OTHER
RESPONSIBILITY MATTERS**

The applicant certifies that it and its principals:

- (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, sentenced to a denial of Federal benefits by a State or Federal court, or voluntarily excluded from covered transactions by any Federal department or agency;
- (b) Have not within a three-year period preceding this application been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract under a public transaction, violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- (d) Have not within a three-year period preceding this application had one or more public transactions (Federal, State, or local) terminated for cause or default.

Applicant Name and Address:

Di Pompeo Construction Corp.
2301 N.W. 33rd Court, Suite 102
Pompano Beach, FL 33069

Application Number and/or Project Name:

Construction of Public Safety/Capital Improvement Projects - RFQ-4511-16-RD

Applicant IRS/Vendor Number: _____

Type/Print Name and Title of Authorized Representative:

John Di Pompeo, Jr., President

Signature: _____ Date: April 28, 2016



Failure to sign or changes to this page shall render your bid non-responsive.

April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

DRUG-FREE WORKPLACE PROGRAM

IDENTICAL TIE BIDS - Preference shall be given to businesses with drug-free workplace programs. Whenever two or more bids which are equal with respect to price, quality, and service are received by the State or by any political subdivision for the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie bids will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employee that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program (if such is available in the employee's community) by, any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of these requirements.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

VENDOR'S SIGNATURE

John Di Pompeo, Jr.

PRINTED NAME

Di Pompeo Construction Corp.

NAME OF COMPANY



April 12, 2016

City of Hollywood, Florida
Solicitation #RFQ-4511-16-RD

SOLICITATION, GIVING, AND ACCEPTANCE OF GIFTS POLICY

Florida Statute 112.313 prohibits the solicitation or acceptance of Gifts. - "No Public officer, employee of an agency, local government attorney, or candidate for nomination or election shall solicit or accept anything of value to the recipient, including a gift, loan, reward, promise of future employment, favor, or service, based upon any understanding that the vote, official action, or judgment of the public officer, employee, local government attorney, or candidate would be influenced thereby." The term "public officer" includes "any person elected or appointed to hold office in any agency, including any person serving on an advisory body."


The City of Hollywood policy prohibits all public officers, elected or appointed, all employees, and their families from accepting any gifts of any value, either directly or indirectly, from any contractor, vendor, consultant, or business with whom the City does business.

The State of Florida definition of "gifts" includes the following:

- Real property or its use,
- Tangible or intangible personal property, or its use,
- A preferential rate or terms on a debt, loan, goods, or services,
- Forgiveness of indebtedness,
- Transportation, lodging, or parking,
- Food or beverage,
- Membership dues,
- Entrance fees, admission fees, or tickets to events, performances, or facilities,
- Plants, flowers or floral arrangements
- Services provided by persons pursuant to a professional license or certificate.
- Other personal services for which a fee is normally charged by the person providing the services.
- Any other similar service or thing having an attributable value not already provided for in this section.

Any contractor, vendor, consultant, or business found to have given a gift to a public officer or employee, or his/her family, will be subject to dismissal or revocation of contract.

As the person authorized to sign the statement, I certify that this firm will comply fully with this policy.

	John Di Pompeo, Jr.
SIGNATURE	PRINTED NAME
Di Pompeo Construction Corp.	President
NAME OF COMPANY	TITLE



Failure to sign this page shall render your bid non-responsive.



Di Pompeo

Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

LEED Sustainable Buildings

Di Pompeo Construction Corp. has a variety of experience in designing and constructing sustainable and environmentally responsible buildings. Sustainable design attempts to balance economic, social, and environmental factors, by creating buildings and landscapes that combine the highest positive regard for the quality of life, with the least consequences to the environment.

Our approach is based on using construction methods and materials which result in a facility that has minimal maintenance, maximum longevity, and a reduced carbon footprint. Engineering Consultants, Sustainable Design Consultants, and Di Pompeo Construction Corp.'s LEED certified professional, are all involved in the preliminary design phase to provide valuable information with regards to the building's systems. Di Pompeo Construction Corp.'s in-house, LEED certified professional, and years of "hands-on" construction knowledge is drawn upon in the development phase of a LEED project.

Conceptual strategies will be shared and their merit discussed with the Owners early in the process for proper implementation. Some of the conceptual sustainable strategies may include:

- LEED Certification
- EnergyStar Compliance
- Building Energy Management Systems
- High Efficiency HVAC Equipment
- Thermal Barrier Reinforcement
- Utilization of low VOC Paints and adhesives
- Solar Photovoltaic Panels
- Reflective Roof Coatings
- Grey Water Reclamation Systems
- High Efficiency Motors
- LED Lighting
- GAP Report Analysis

Upon the selection of appropriate sustainable strategies, each discipline will carefully monitor the design intent throughout the design process, to ensure that the design criteria will be, and is, strictly adhered to during the construction phase. It is our intention to bring sustainable strategies and methods to every Di Pompeo Construction Corp. project.

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646




South Florida Chapter



FLORIDA RESTAURANT & LODGING ASSOCIATION

FRPA
FLORIDA RECREATION & PARK ASSOCIATION

**PUBLIC WORKS
DEPARTMENT**



January 20, 2015

Re: LEED Experience

To Whom It May Concern:

This letter shall serve as confirmation that our two City facilities, Tamarac Public Services Complex and Tamarac Park Community Center, constructed by DiPompeo Construction Corp., were designed and built to incorporate LEED (Leadership in Energy & Environmental Design) building certification standards. However, The City of Tamarac opted not to pursue the added expense of formally certifying these buildings. The decision not to pursue the LEED Certification was financial in nature and should not in any way be misconstrued to mean that our facilities were not constructed in a sustainable and environmentally responsible manner.

Having worked with the DiPompeo team over the last 8 years on several quality and on time completed projects, we look forward to the next opportunity to work with them again in the future.

Sincerely,

A handwritten signature in black ink that reads "John E. Doherty". The signature is written in a cursive style with a large initial "J".

John E. Doherty, P.E.


Assistant Director of Public Works/City Engineer

"Committed to Excellence...Always."

TAMARAC.ORG

6011 Nob Hill Road, 2nd Floor | Tamarac, Florida 33321-6200 | P: 954.597.3700 | F: 954.597.3710

EQUAL OPPORTUNITY EMPLOYER



GREEN BUILDING CERTIFICATION INSTITUTE

HEREBY CERTIFIES THAT

Jon Shambo

HAS ACHIEVED THE DESIGNATION OF

LEED® ACCREDITED PROFESSIONAL

BY DEMONSTRATING THE KNOWLEDGE OF GREEN BUILDING PRACTICE
REQUIRED FOR SUCCESSFUL IMPLEMENTATION OF THE LEADERSHIP IN ENERGY
AND ENVIRONMENTAL DESIGN (LEED®) GREEN BUILDING RATING SYSTEM™.



Chairman

December 2, 2008

Date Issued

Peter Templeton, President



U.S. Green Building Council

DiPompeo Construction Corporation
MEMBER SINCE 2010

THE U.S. GREEN BUILDING COUNCIL IS THE NATION'S FOREMOST COALITION OF LEADERS
WORKING TO TRANSFORM THE WAY BUILDINGS AND COMMUNITIES ARE DESIGNED,
BUILT AND OPERATED, ENABLING AN ENVIRONMENTALLY AND SOCIALLY RESPONSIBLE,
HEALTHY, AND PROSPEROUS ENVIRONMENT THAT IMPROVES THE QUALITY OF LIFE.

Tim Cole, Chair

S. Richard Fedrizzi, President, CEO and Founding Chairman



Di Pompeo

Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

Firm Profile

Di Pompeo Construction Corp. (DCC) is celebrating over 85 years in the construction business, having originated in 1927 in New Jersey. Joseph Di Pompeo started the company and named it “Joseph Di Pompeo & Sons Builders and Contractors.” At that time, it was a private home builder and industrial contracting firm. The second generation of “Joseph Di Pompeo & Sons Builders and Contractors” began in 1960, when John Di Pompeo Sr. took over. With his two brothers, they expanded the business to private commercial and industrial work in the Northeast, including Pennsylvania, Connecticut, New York State and Virginia. Approximately seventy percent of their work was performed in Manhattan.

In 1986 John Di Pompeo, Jr. graduated from Purdue University’s Construction Management program and obtained his Florida General Contractor’s license. In 1993, John Di Pompeo, Jr. opened Di Pompeo Construction Corp. in South Florida. Since 1993, Di Pompeo Construction Corp. has successfully completed many Florida general purpose parks, municipal facilities, private and public school, commercial office buildings, fire stations, aquatic facilities, police stations, banks, homeless facilities, community centers and gathering halls, warehouses, retail strip centers, historic restorations, healthcare facilities, food processing and hotel/hospitality buildings.

Di Pompeo Construction Corp.’s office is located in Pompano Beach and we predominantly perform work on the South East coast of Florida, from Martin County to Monroe County. Di Pompeo Construction Corp. is fully bonded up to eighty million dollars aggregate and we are fully licensed and insured throughout Florida.

Di Pompeo Construction Corp.’s Project Managers, Superintendents, Project Engineers, and Project Coordinators all utilize Primavera Expedition Contract Control software. This software tracks submittals, requests for information, change orders, meeting minutes and all other forms of construction correspondence. We believe strongly in utilizing Expedition, as it enables all project team members, as well as the Owner and the Design Team to visualize potential problems, delays, or accountabilities in an easy-to-identify reporting system. Expedition is a powerful document control system and an essential management tool. In conjunction with Expedition, SureTrak, Primavera’s scheduling package, is also utilized. On all our projects SureTrak has proven to be a vital tool that allows all parties to monitor the progress of the work, as well as provide a plan for completing our projects on time or early.

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



For financial control of each project, we utilize the accounting software, Timberline Gold. Easy-to-read status reports can be produced at any time in short-form or up to three levels of detail. Material, labor, equipment and Subcontractor costs are tracked by cost codes within the system. Cost codes are labeled by the Superintendents and Project Managers and can be printed daily or weekly for management or the Owner to compare against the budget. Change orders, requisitions for payment, back charges, commitments and budgets are maintained by our accounting department in order to assist the Project Manager.

Di Pompeo Construction Corp. self-performs many portions of a project when conditions so dictate and we have our own equipment, tools, trucks and field manpower. We perform concrete, earthwork, masonry, carpentry and door/hardware installation. This ability to self-perform enables us to expedite a project that may have extraordinary conditions as well as accurately evaluate Subcontractor bids and proposals while not being totally dependent on Subcontractors controlling the schedule.

Additionally, our Superintendents are CPR and OSHA 30 Hour certified and they are always on site to maintain safety and quality control. We utilize communication devices in order to enable immediate communication from our site Superintendents to the Project Managers/Project Coordinators, from the job site to our main office and from our Field Supervisors to the Subcontractors. Our Vendor database includes Subcontractors ranging from small, local, licensed firms, to large, national firms and includes many disadvantaged or minority businesses (CBE/ MBE/ SBE and Veterans). All of our Subcontractors are accustomed to, or are trained to adhere to, our strict OSHA compliant safety policy, which requires the submission of Subcontractor safety programs, material safety data sheets, tool box talks and daily safety checklists.

Our Project Managers ensure that all revisions made during construction are recorded daily on the "As-Built Record Set" of drawings. They also oversee that all Subcontractors are licensed and insured before starting work and current until all final release of liens are delivered to the Owner.

Lastly, we employ a Warranty and Guarantee Administrator who collects and assembles all of the manufacturer and Subcontractor warranties, operation manuals and As-Built data. These documents are then delivered to the Owner at the end of the project. Our Administrator follows through on items that may arise up to one year after the Owner occupies the facility and enforces rapid response from our Subs and Vendors regarding any Owner needs during this period.

Di Pompeo Construction Corp. has always completed every project on time and in budget and has never had a bond claim from an Owner or a lien imposed on a project and takes pride in the commitment to our clients that there will be no change orders unless the Owner desires upgrades or there are underground, unforeseen conditions that were not visible or known to the Design/Builder and the Owner.

State of Florida

Department of State

I certify from the records of this office that DIPOMPEO CONSTRUCTION CORPORATION is a corporation organized under the laws of the State of Florida, filed on August 4, 1993.

The document number of this corporation is P93000054441.

I further certify that said corporation has paid all fees due this office through December 31, 2015, that its most recent annual report/uniform business report was filed on March 9, 2015, and its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Ninth day of March, 2015*



Ken Detjmer
Secretary of State

Authentication ID: CC4368131701

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>

FLORIDA DEPARTMENT OF STATE
DIVISION OF CORPORATIONS**Detail by Entity Name****Florida Profit Corporation**

DIPOMPEO CONSTRUCTION CORPORATION

Filing Information

Document Number	P93000054441
FE/EIN Number	650426294
Date Filed	08/04/1993
State	FL
Status	ACTIVE
Last Event	AMENDMENT
Event Date Filed	09/17/1993
Event Effective Date	NONE

Principal Address

2301 NW 33RD COURT
102
POMPANO BEACH, FL 33069

Changed: 04/25/2003

Mailing Address

2301 NW 33RD COURT
102
POMPANO BEACH, FL 33069

Changed: 04/25/2003

Registered Agent Name & Address

DIPOMPEO, JOHN JR
2301 NW 33RD COURT
102
POMPANO BEACH,, FL 33069

Address Changed: 04/25/2003

Officer/Director Detail**Name & Address**

Title D



Company ID Number: 433044

To be accepted as a participant in E-Verify, you should only sign the Employer's Section of the signature page. If you have any questions, contact E-Verify at 888-464-4218.

Employer DiPompeo Construction Corporation	
Dawn Moody Name (Please Type or Print)	Title
Electronically Signed Signature	07/19/2011 Date
Department of Homeland Security – Verification Division	
USCIS Verification Division	
Name (Please Type or Print)	Title
Electronically Signed Signature	07/19/2011 Date

Information Required for the E-Verify Program

Information relating to your Company:

Company Name:	DiPompeo Construction Corporation
Company Facility Address:	2301 NW 33rd Court
	Unit 102
	Pompano Beach, FL 33069
Company Alternate Address:	
County or Parish:	BROWARD
Employer Identification Number:	650426294

Company ID Number: 433044

North American Industry Classification Systems Code:	236
Administrator:	
Number of Employees:	10 to 19
Number of Sites Verified for:	1
Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State:	
<ul style="list-style-type: none">FLORIDA 1 site(s)	

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name:	Maria Vacarro	Fax Number:	(954) 974 - 4646
Telephone Number:	(954) 917 - 5252 ext. 302		
E-mail Address:	myaccaro@dipompeoconstruction.com		
Name:	Dawn Moody	Fax Number:	(954) 974 - 4646
Telephone Number:	(954) 917 - 5252 ext. 308		
E-mail Address:	dmoody@dipompeoconstruction.com		


Distance to Site

Di Pompeo Construction Corp. is located at 2301 N.W. 33rd Court, Unit 102 in Pompano Beach and is 22.5 miles and 30 minutes from the jobsite.


Google Maps

2301 Northwest 33 Court, Pompano Beach, FL to 1810 N 64th Ave, Hollywood, FL 33024

Drive 22.3 miles, 28 min



Di Pompeo Organizational Chart





Di Pompeo Construction Corporation

Professional Experience:

Di Pompeo Construction Corporation Pompano Beach, FL (1993-Present)

John Di Pompeo Jr. is responsible for overseeing all operations of the company and has hands-on knowledge of all projects. John has experience working on schools, parks, police departments, fire departments, office buildings, and numerous government facilities. Project Responsibilities: Overseeing Project Managers, Estimators, Accounting, Marketing, Safety, and Inspections. In the last ten years he has completed multiple Broward County parks, SW Miami Vocational Center, Fire Station #3 and Fire Station #29 in Ft. Lauderdale, The Historic Venetian Pool, Whispering Pines Elementary School, Tamarac Community Center, Sheridan Park Elementary School, Tamarac Public Service Complex, Tamarac Sports Complex, Southgate Linear Park, Harbordale Elementary School, Highlands Park Community Center, Fort Lauderdale Airport Hardening, Mainlands Park, and most recently was awarded Bunche Park and Frederick Douglas Elementary Schools in Miami.

S.I. Nicholas, Inc.

Pompano Beach, FL- Sr. Estimator/ Project Manager (1992-1993)

Estimated school board, hospital, Army corp., D.O.T. and private projects ranging from 2 million to 22 million dollars. Estimated and Project Managed The University of Miami School of Law Library at Coral Gables (+7 million dollars).

Roma Construction Inc.

Hollywood, FL- Chief Estimator/ Project Manager (1991-1992)

Direct responsibility for supervising two estimators, and acting as office manager for estimating department. Developed and executed the marketing department. Estimated and obtained through hard bidding the Marathon, Florida Keys Airport Expansion (+2.8 million dollars).

Sunline Engineering Contractors

Coral Springs, FL- VP/ Officer/ Project Manager/ Estimator

Sold shares of company after completing three successful underground utility projects.

A Family Tradition Since 1927
Florida • New Jersey • New York
CGC#037741



**John
Di Pompeo Jr.
President,
Operations Manager**

Centex Rooney Construction Co.

Ft. Lauderdale, FL- Asst. Project Manager/ Estimator (1987-1991)

Miami Airport Concourse "D" (28 million dollars)
Miami Airport 2200 Cargo Bldg. (1.5 million dollars)
Sawgrass Mills Mall (85 million dollars)

Joseph Di Pompeo & Sons Construction Co., Inc. East Orange, NJ- Estimator/ Foreman/ Mason and Carpenter (1975-1986)

Education:

- Purdue University, 1986
Bachelor of Science, Building Construction Technology and Management
- Dean Junior College, 1984
Associates degree in Building Construction Technology /Architecture

Honors:

- State of Florida Licensed General Contractor
CGC #037741
- Sigma Lambda Chi (Construction Honor Society)

Computer Skills:

Excel, Word, SureTrak, P3, Expedition



Di Pompeo Construction Corporation

A Family Tradition Since 1927
Florida • New Jersey • New York
CGC#037741

Professional Experience:

Di Pompeo Construction Corporation Pompano Beach, FL (2008- Present)

Projects completed in the last five years: various Broward County parks, Southwest Miami Vocational Center and Interior Renovation, Fort Lauderdale Airport Hardening, Mainlands Park, Fire Station #29 and Fire Station #3 in Fort Lauderdale and the Tamarac Public Service Complex, Broward County Judicial Center Wind Mitigation and East Wing Re-roof, River Run Park, and Bunche Park Elementary School.

Altman Contractors

Boca Raton, FL- Superintendent (2005-2006)

As a superintendent at Altman, Bob completed a 24 million dollar, 90 unit Delray Beach Condominium project. He also conducted weekly staff/subcontractors meetings, and managed four area superintendents. He reduced the project's sprinkler contract by 42 thousand dollars, in addition to saving over 18 thousand dollars in building trash chutes, and eliminating rental fees.

D.H. Griffin Construction

North Carolina- Superintendent (2004-2005)

At D.H Griffin, Bob identified Architectural/Structural drawing discrepancies for a 32 million dollar, North Miami, 192 unit Condominium project. He conceptualized a roof truss install innovation to prevent P.T cable breakage. He also reduced concrete installation from 21 to 16 days.

Turner Construction

Miami, FL- Superintendent (2001-2004)

At Turner, Bob took on the task of constructing 23 million dollar, South Miami Hospital and Parking Garage project. He discovered a Surveyor's error, saving 100 thousand dollars. Bob was also responsible for updating the Primavera schedule quarterly, and saved 30 thousand dollars by keeping a close eye on the project budget.

Soares Da Costa

Miami, FL- MEP Superintendent (2000-2001)

Bob was responsible for all electrical, mechanical and plumbing work for Soares Da Costa. He solved issues with masonry work and fire dampers, spray fireproofing and metal deck inspections, as well as inspecting tilt wall panels, rebar and block outs for MEP openings and framing. Scheduled all trade master inspections.



***Robert Starling
Superintendent
OSHA 30 Hr.***

Pirtle Construction

Davie, FL- Superintendent (1998-2000)

At Pirtle, Bob completed the 3 million dollar Driftwood Community Center city park project, which finished on time and with 20 thousand dollars in savings. He also built the 3 million dollar Pompano State Farmers Market office building. This project was completed on time and under budget, and he was able to give back 27 thousand dollars in shared savings to the Owner.

Noteworthy Project Experience:

Projects completed in the last five years: Southwest Miami Vocational Center, Fire Station #29 and Fire Station #3 in Fort Lauderdale, Tamarac Public Service Complex, The 5 million dollar North West Regional Library project, and the Everglades High School 375,000 SF, 44 million dollar project (State School III).

Education:

- Broward Community College
Associate degree in Civil Engineering
- OSHA 30 Hour Certified

Honors:

- State of Florida Licensed General Contractor
#03-CGC-1374A-X

VETERAN



Professional Experience:

***Di Pompeo Construction Corporation
Pompano Beach, FL (1995-Present)***

Supervises and coordinates subcontractors and handles Owner concerns, reviews shop drawings, schedules updates and plans future activities with Project Managers. Jon has 43 years of field experience through all phases of total construction. He has worked on schools, parks, community centers, fire stations, interior build outs, and equestrian centers ranging from 750 thousand dollars to 8.5 million dollars and from 6,000 SF to 40,000 SF. Projects completed in the last five years include: Southwest Miami Vocational Center, Fire Station #3 and Fire Station #29 in Ft. Lauderdale, Tamarac Community Center, Tamarac Public Service Complex, Tamarac Sports Complex, Mainlands Park, Ft. Lauderdale Airport Hardening, and Broward County Judicial Center Wind Mitigation and East Wing Re-roof.

***F&L Construction, Inc. Hialeah, FL-
Superintendent (1985-1995)***

Duties included day to day activities at several job sites, Jon was responsible for personnel on-time performance, communications with Architects and DCPS Project Managers. Supervised entire construction process including direct supervision of electrical work, civil work, fire alarm, and security systems. Personally laid out sites and supervised the completion of all sites through punch-out.

***KLK Builders Davie, FL- Superintendent
(1982-1985)***

Responsibilities included everyday operations of the firm, including cost control and management. At KLK he completed the Miami Dade Community College retrofit of 3 stories of air conditioning, Phase I, as well as the West Palm Beach Drivers License Bureau. He also completed a historical build out for the Central Fire Station Palm Beach.

***Miller Construction (1981-1982) Ft.
Lauderdale, FL- Superintendent***

Duties included the construction of interiors of banks and office space.



***Jon Shambo
Vice President of Field Operations,
Senior Project Manager, Permitting &
RFP Compliance Manager
LEED AP/ OSHA 30 Hr.***

***Toro Engineering Pompano Beach, FL-
Superintendent (1977-1981)***

Duties included managing projects from the ground up through punch out.

Education:

U.S. Navy (1973-1977)

Noteworthy Project Experience:

Palmview Elementary School - Pompano Beach, Ft. Lauderdale Fire Stations #3 & #29, Mullins Park Design/Build Maintenance Facility - City of Coral Springs, Seminole Palms Water Park - Palm Beach County, Parkway Elementary - Miami Dade County, Golden Glades Elementary - Miami Dade County, Pine Villa Elementary - Miami Dade County, Opa Locka Elementary - Miami Dade County, The City of North Miami Beach -Miami Dade County, Miami Dade Community College , Palm Beach Central Fire Station - Palm Beach County, West Palm Beach Drivers License Bureau - West Palm Beach, South Florida Water Management Public Park Zone 1 - City of Plantation.

VETERAN



Professional Experience:

Di Pompeo Construction Corporation Pompano Beach, FL (2007 to Present)

Ben is responsible for managing entire projects, inclusive of RFI's, submittals, contracts, coordination, and scheduling. He also acts as liaison between the Owner and Architect. In the past eight years he has successfully completed multiple Broward County parks, the Southwest Miami Vocational Center, The Historic Venetian Pool, Whispering Pines Elementary, Highlands Park Community Center, Tamarac Community Center, Tamarac Public Service Complex, Southgate Linear Park, Bank United Interior build out in Boca Raton, Broward County Redevelopment projects, and the Lauderdale by the Sea's Renovation/ Parking Improvement projects.

The Tower Group

Davie, FL- Project Engineer & Estimator (2003-2007)

At The Tower Group as an Estimator, Ben was responsible for estimating accurate takeoffs, proper distribution of plans to subcontractors, and collecting bids. As a Project Engineer, he wrote RFIs, logged submittals, change orders and logically resolved problems all whilst dealing with subcontractor coordination and negotiations.

The Department of Transportation, District 1 Bartow, FL- Roadway Designer (2000-2003)

At the Department of Transportation (D.O.T.), Ben supervised Bentley's Microstation roadway design, trained new employees, completed cost estimates, organized and followed up with meetings and participated in ensuring community awareness and sharing of the workings of the D.O.T. Ben successfully completed two sections of US 27, one section of SR 60, and one section of SR 78.



**Ben
Guanella
Project Manager**

Education:

- Florida International University, 2006
Bachelor of Science, Civil and Environmental Engineering
- American Society of Engineers
- Emerge Florida

Honors:

- American Society of Engineers
- Emerge Florida
- Florida International University
Alumni Association

Computer Skills:

Expedition, Bentley Microstation J, Microsoft Office Suite, SureTrak, Pipeline, Primavera Contract Management, Microsoft Project, Sage and Timberline



Professional Experience:

Di Pompeo Construction Corporation Pompano Beach, FL (2002- Present)

Maria's primary responsibilities include enforcing the company's insurance and safety program and ensuring that Di Pompeo Construction Corp. conforms to all human resource guidelines. She oversees, collects, and records weekly safety meetings, safety training and construction safety checklists. These are used as a preventive tool, as well as for monitoring proper attitude toward injury and illness prevention on the part of management and employees. In addition, Maria is responsible for obtaining necessary General Liability, Workers Compensation and Auto Liability from our subcontractors and keeping all certificates of insurance current. All certificates are maintained in our secure data base. In addition, warranty issues are handled by Maria after the closeout of a project.

North Broward School Lighthouse Point, FL- First Grade Teacher (1990-2002)

Provided classroom instruction in all first grade academic areas. Involved in the interviewing and hiring process for new teachers/principals. Served on the Florida Council of Independent Schools Accreditation Committee for private schools. Worked on the committee for coordinating and rewriting the curriculum for the first grade.



***Maria
Di Pompeo Vaccaro
Safety/Insurance
Coordinator
OSHA 10 Hr.***

Education:

- University of Tampa, 1989
Bachelor of Science in Education
- Licensed by the Florida Department of Education
- Florida Teaching Certificates; Primary Education (K-3), Elementary Education (1-6).
- OSHA 10 Hr. Certified
- CPR Certified
- Notary Public

Computer Skills:

Microsoft Outlook, Microsoft Word, Power Point, Excel and Primavera Oracle Sage



Professional Experience:

Di Pompeo Construction Corporation
Pompano Beach, FL- Accounting Manager
(2003- Present)

Dawn is in charge of the accounting department and has been a construction bookkeeper since 1984. She is in direct contact with the company accountant and handles any and all financial statements. In addition to those duties, she is also in charge of job costing, payroll, accounts receivable, notice to Owners, releases of liens and accounts payable. Dawn utilizes Timberline accounting software.

Orange State Industries
Pompano Beach, FL- Payroll and Human
Resource Coordinator (2001-2003)

Processed weekly payroll, set up and maintained all employee records (Timberline software as well as manual files), coordinated and set up employee benefits (i.e. 401k, health, life, dental and other supplemental), completed quarterly payroll tax returns, maintained attendance records, updated job descriptions as requested, updated and maintained employee handbook, addressed all accounts payable invoice entry and check processing, posted accounts receivable and made bank deposits. Additionally, Dawn served as a back up receptionist as needed.

Stiles Corporation
Ft. Lauderdale, FL- Assistant Human Resource
Manager (1993-2001)

Supervisory position that included responsibility for the accurate completion of a weekly and biweekly multi-state payroll. Dawn was responsible for setting up and maintaining data in an automated system, which included employee pay information, all benefits and deductions (e.g. 401k, health, life and dental), set up fringe benefits, set up garnishments, maintained the compensation spreadsheets, reviewed and approved salary increases according to established guidelines, participated in the administration of the employee review system, and provided department managers with payroll reports/compensation information as needed.



Dawn
Moody
Accounting Manager

Dutch Construction Company
FT. Lauderdale, FL- Receptionist/ Bookkeeper
(1984-1992)

Dawn started at Dutch Construction in a receptionist position which included payroll processing. She was promoted to the accounting department where her duties were increased to include accounts payable (invoice entry, check processing and distribution, maintaining vender and subcontractor files). Dawn's new duties also included the accounts receivables: collection and manual posting. She set up jobs and cost code information in an automated system, issued required notice to owners (NTOs), releases of lien, as well as payroll tax filings, unemployment claims, and various other accounting and office duties as required.

Education:

- Attended Boyd Anderson High School
- Notary Public

Computer Skills:

Microsoft Office Suite, SalesLogix, Sage, QuickBooks, Primavera Contract Management



THE SCHOOL DISTRICT
OF PALM BEACH COUNTY, FLORIDA

SHARON SWAN
DIRECTOR

ROBERT M. AVOSSA, ED.D.
SUPERINTENDENT

Construction Purchasing Department
3661 Interstate Park Road North, Second Floor
Riviera Beach, FL 33404
Phone: (561) 882-1954
www.palmbeachschools.org/purchasing/bids/construction

September 17, 2015

Mr. John DiPompeo, Jr.
DIPOMPEO CONSTRUCTION CORP.
2301 N.W. 33RD Court, Unite 102
Pompano Beach, FL 33069

Dear Mr. DiPompeo,

At the **September 16, 2015** School Board Meeting, The School Board of Palm Beach County approved **DIPOMPEO CONSTRUCTION CORP.**, as a Prequalified Vendor for the following classification(s): **GC**, Bonding Capability/**\$40,000,000.00** for any single contract and **\$80,000,000.00** in the aggregate of outstanding contracts.

This approval is valid for one year, from **September 16, 2015 through September 15, 2016**. This approval is not a guarantee that your firm will receive work. During this period, your firm is entitled to receive all Invitation to Bids issued by the District for construction projects requiring prequalified vendors in accordance with Board Policy 7.08. We encourage potential vendors to register on-line at www.demandstar.com to view, download and be notified of Current Project Advertisements.

You must notify this office in the event there is any change in the information submitted in your application. Failure to report these changes may result in your firm's approval being revoked. Further, your firm is subject to periodic performance evaluations, which could result in suspension or revocation of your approval status.

The District looks forward to your participation in future Invitation to Bid solicitations.

Sincerely,

A handwritten signature in black ink, appearing to read "Mark Moon".

Mark Moon, Manager
Construction Purchasing Department

MM: mp

RECEIVED

MAR 21 2016

THE SCHOOL BOARD OF BROWARD COUNTY, FLORIDA

7720 WEST OAKLAND PARK BOULEVARD, SUITE 323, SUNRISE, FLORIDA 33351 • TEL 754-321-0501 • FAX 754-321-0916



PROCUREMENT & WAREHOUSING SERVICES
MARY CATHERINE COKER, DIRECTOR
www.browardschools.com

**DiPOMPEO
CONSTRUCTION CORP.**

SCHOOL BOARD
DR. ROSALIND OSGOOD, *Chair*
ABBY M. FREEDMAN, *Vice Chair*

ROBIN BARTLEMAN
HEATHER P. BRINKWORTH
DONNA P. KORN
PATRICIA GOOD,
LAURIE RICH LEVINSON
ANN MURRAY
NORA RUPERT

ROBERT W. RUNCIE
Superintendent of Schools

March 16, 2016

John DiPompeo Jr., President
DiPompeo Construction Corporation
2301 N.W. 33rd Court, Unit #102
Pompano, FL 33069

**SUBJECT: RECOMMENDATION TO APPROVE CONTRACTOR
PRE-QUALIFICATION CERTIFICATION**

Dear Mr. DiPompeo:

This letter shall certify that on March 15, 2016, The School Board of Broward County, Florida (SBBC) approved re-certification of *DiPompeo Construction Corporation* as a pre-qualified contractor in State General, with a per project limit of \$16,176,706 and an aggregate limit of \$48,530,118. As such, your firm has certain rights and privileges according to School Board Policy 7003, including the following:

- The right to submit bids up to the per project and aggregate limits approved by SBBC.
- Contractor Pre-Qualification Certification for one year from the date of SBBC approval.
- Annual renewal of your firm's certification by submission of updated information within thirty (30) days of receipt of notification.

In the event the status of your firm changes, your firm is required to notify, in writing, the Office of Supplier Diversity & Outreach Program of the updated information. Failure to report changes that affect the ownership and control of your firm may result in revocation of your certification. In addition, your firm is subject to periodic performance evaluations that could result in delinquency and may, furthermore, result in suspension or revocation of your pre-qualified status.

To request a change in your firm's pre-qualification status, pertinent documentation is required to justify the requested action, including but not limited to, proof of expertise, licensure, and business history.

Please be advised that Contractor Pre-Qualification Certification is not a guarantee that your firm will receive work.

If you should you have any further questions, please contact my office at (754) 321-0505.

Sincerely,

Colleen Robbs, Coordinator
Supplier Diversity & Outreach Program

CMR/kb



The School Board of Miami-Dade County, Florida
Certificate of Contractor Prequalification

issued to

DIPOMPEO CONSTRUCTION CORPORATION

You are hereby prequalified to submit bids for Miami-Dade County Public Schools projects in accordance with the following dates and bid limits:

April 7, 2016
Effective Date
\$16,176,706.00
Single Bid Limit

April 7, 2017
Expiration Date
\$80,000,000.00
Aggregate Bid Limit

GENERAL CONTRACTOR CGC037741

Type of Work

A handwritten signature in black ink, appearing to read "Britan A. Williams", is written over a horizontal line.

Britan A. Williams, Esq.
Economic Development Officer
Office of Economic Opportunity



Di Pompeo

Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

Page 1 of 3

BANKING, BONDING, REFERENCES & CORPORATE INFORMATION

Business / Mailing Address: 2301 NW 33rd Court, Unit 102
Pompano Beach, FL 33069
Phone: (954) 917-5252 Fax: (954) 974-4646

Nature of Business: General Contractor
State of Florida License #CGC037741

Website Address: www.dipompeoconstruction.com

Type of Ownership: Corporation

Corporation Formed: June 1986 as Joseph DiPompeo & Sons and
changed to DiPompeo Construction Corp. in August 1993.

Federal Tax ID: #65-0426294 – Corporation is not tax exempt

Dun & Bradstreet ID: DUNS # 80-727-5896

Officers: John DiPompeo Jr. – President
John DiPompeo Sr. – Vice Pres. / Treasurer

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



IFMA South Florida Chapter
International Facility Maintenance Association



FLORIDA RESTAURANT & LODGING ASSOCIATION

FRPA
FLORIDA RECREATION & PARK ASSOCIATION

Bank References:

Wachovia/Wells Fargo
350 East Las Olas Blvd., Suite 1800
Ft. Lauderdale, FL 33301
(954) 712-3655
Contact: Chad Cobb

Bank United
3400 NE 34th Street, Suite 101
Ft. Lauderdale, FL 33308
(954) 563-9078
Contact: Mario Piscitelli

Merrill Lynch
1515 S. Federal Highway
Boca Raton, FL 33432
Phone (561) 393-4536
Contact: John Rogge

Bonding Company

Brown & Brown of Florida, Inc. (Agent)
1401 Forum Way, Suite 400
West Palm Beach, FL 33401
Phone: (561) 688-5041
Contact: Michael Holmes

Zurich Surety/Fidelity and Deposit Co of Maryland
600 N. Westshore Blvd., Suite 800
Tampa, FL 33609
Phone: (407) 786-0070
Contact: Randy Turner

Insurance Company

Brown & Brown of Florida, Inc. (Agent)
8000 Governors Square Blvd. Suite 400
Miami Lakes, FL 33016-1588
Phone: (305) 364-7849
Fax: (305) 822-5687
Contact: Ryan Heimbald

Amerisure Mutual Insurance Company
Lock Box 730502
Dallas, TX 75373-0502
Phone: (800) 789-9593
Contact: Jeff Steele

Legal Council:

Shutts & Bowen, LLP
200 E. Broward Blvd., Suite 2100
Ft. Lauderdale, FL 33301
Phone: (954) 847-3837
Contact: Joe Goldstein

Elder & Lewis, P.A.
1500 San Remo Ave., Suite 214
Coral Gables, FL 33146
Phone: (305) 667-4774
Contact: Dave Elder



Vendor/Credit References

Central Concrete Supermix
4300 SW 74 Avenue
Miami, FL 33155
Phone: (305) 262-3250
Fax: (305) 264-0973
Attn: Julie Carragher

John Abell
P.O. Box 971297
Miami, FL 33197
Phone: (800) 474-7224
Fax: (305) 253-6148
Attn: Yaumara Rodriguez

Maxigraphics, Inc.
2201 W. Sample Road
Building 7, Suite 3A
Pompano Beach, FL 33073
Phone: (954) 978-0740
Fax: (954) 971-9470
Attn: Jackie

Ferguson Enterprises.
7816 Professional Place
Tampa, FL 33637
Phone: (813) 989-8778
Fax: (813) 988-6853
Attn: Jim Labrasciano

Advanced Modular Structures, Inc.
1911 NW 15th Street
Pompano Beach, FL 33069
Phone: (954) 960-1550
Fax: (954) 960-0747
Attn: Jana Gottshall

Barreiro Concrete Corporation
P.O. Box 291688
Davie, FL 33329-1688
Phone (954) 583-4611
Fax: (954) 584-2829
Attn: Erline Christie





Di Pompeo

Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

NOTE: Due to the large size of our Safety Manual, we have included in this submission only the Table of Contents to show Di Pompeo Construction Corp.'s conformance to OSHA's Safety Program.

DI POMPEO'S SAFETY MANUAL TABLE OF CONTENTS

OSHA ACT OF 1970	SECTION 1
ABRASIVE BLASTING	SECTION 2
CONFINED SPACE ENTRY	SECTION 3
EXCAVATION & TRENCHING	SECTION 4
FALL PROTECTION	SECTION 5
FIRE PROTECTION	SECTION 6
FORK LIFT / POWERED INDUSTRIAL TRUCKS	SECTION 7
HEARING CONSERVATION	SECTION 8
ILLUMINATION	SECTION 9
HAZARDOUS COMMUNICATION	SECTION 10
LADDERS	SECTION 11
LOCK OUT - TAG OUT	SECTION 12
DRIVERS POLICY	SECTION 13
MOBILE CRANES AND HOISTS	SECTION 14
PERSONNEL LIFTING / PERSONNEL PLATFORMS	SECTION 15
RESPIRATORY PROTECTION PROGRAM	SECTION 16
SANITATION	SECTION 17
SCAFFOLD	SECTION 18
TOOL SAFETY / HAND AND POWER	SECTION 19
ACCIDENT AND INCIDENT REPORTING	SECTION 20
PERSONAL PROTECTION EQUIPMENT	SECTION 21
BACK SAFETY	SECTION 22
FIRST AID	SECTION 23
BLOODBORNE PATHOGENS	SECTION 24
EYEWASH AND SAFETY SHOWERS	SECTION 25
MISCELLANEOUS FORMS	SECTION 26
AERIAL LIFTS	SECTION 27
RIGGING, ROPE AND CABLE INSPECTION	SECTION 28

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



Brown & Brown of Florida, Inc.
Miami Division
14900 NW 79th Court, Suite 200
Miami Lakes, FL 33016-5869
(305) 364-7800
Fax (305) 714-4401

November 17, 2015

DiPompeo Construction Corp
2301 NW 33rd Court, Unit# 102
Pompano Beach, FL 33069

RE: Workers Compensation
Policy Number: WC20858920301
Insurance Company: Amerisure Insurance Company
Term: 02/01/15 to 02/01/16

Dear John:

Please be advised that your current Experience Modification factor for Workers Compensation coverage is as follows:

2016- .91
2015- .90
2014- .88

Thank you for allowing us to continue to assist you with your insurance needs. Should you have any questions regarding this communication, please contact our office.

Sincerely,
Brown & Brown of Florida, Inc. Miami Division

Daniel Jobs CIC, CLCS
Commercial Account Manager

Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no work-related injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete and accurate before completing this summary.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the Log, if you had no cases, write "0".
 Employers, former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR Part 1904.35, in OSHA's recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	<u>0</u> (3)	Total number of cases with days away from work	<u>0</u> (4)	Total number of cases with job transfer or restriction	<u>0</u> (1)	Total number of other recordable cases	<u>0</u> (4)
------------------------	--------------	--	--------------	--	--------------	--	--------------

Number of Days

Total number of days away from work	<u>0</u> (3)	Total number of days of job transfer or restriction	<u>0</u> (1)
-------------------------------------	--------------	---	--------------

Injury and Illness Types

Total number of... (4)	<u>0</u>	(4) Poisonings	<u>0</u>
(1) Injuries	<u>0</u>	(5) Hearing loss	<u>0</u>
(2) Skin disorders	<u>0</u>	(6) All other illnesses	<u>0</u>
(3) Respiratory conditions	<u>0</u>		

Post this Summary page from February 1 to April 30 of the year following the year covered by the form.

Public reporting burden for this collection of information is estimated to average 58 minutes per response, including time for reviewing the instructions, searching existing data sources, gathering the data needed, and reviewing the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any other aspect of this data collection, contact: US Department of Labor, OSHA Office of Statistical Analysis, Room N-5664, 200 Constitution Avenue, NW, Washington, DC 20210. Do not send the completed forms to this office.

Establishment information

Your establishment name Diamond Construction Corp
 Street 2301 NW 33rd Unit 102
 City Plantation, Brevin State FL ZIP 33069
 Industry description (e.g., Manufacture of motor truck trailers)
General Contractor
 Standard Industrial Classification (SIC), if known (e.g., 3715)
1543
 OR
 North American Industrial Classification (NAICS), if known (e.g., 336212)

Employment information (if you don't have these figures, see the Worksheet on the back of this page for estimates)

Annual average number of employees 12
 Total hours worked by all employees last year 31,691.50

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

[Signature]
 Title President
 Date 1/29/16

OSHA's Form 300A (Rev. 01/2004) Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete. Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0".


Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases			
Total number of deaths	Total number of cases with days away from work	Total number of cases with job transfer or restriction	Total number of other recordable cases
0 (G)	0 (H)	0 (I)	0 (J)

Number of Days	
Total number of days away from work	Total number of days of job transfer or restriction
0 (K)	0 (L)

Injury and Illness Types						
Total number of...	(1) Injury	(2) Skin Disorder	(3) Respiratory Condition	(4) Poisoning	(5) Hearing Loss	(6) All Other Illnesses
0 (M)	0	0	0	0	0	0

Post this Summary page from February 1 to April 30 of the year following the year covered by the form. Public reporting burden for this collection of information is estimated to average 30 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates or any aspects of this data collection, contact: US Department of Labor, OSHA Office of Statistics Room N-3644, 200 Constitution Ave. NW, Washington, DC 20210. Do not send the completed forms to this office.

Establishment Information	
Your establishment name	<u>Difonzo Construction Corp</u>
Street	<u>2301 NW 33 St. Unit 102</u>
City	<u>Pompano Beach</u> State <u>Florida</u> Zip <u>33069</u>
Industry description (e.g., Manufacture of motor truck trailers)	<u>General Contractor</u>
Standard Industrial Classification (SIC), if known (e.g., SIC 3715)	<u>1542</u>
OR North American Industrial Classification (NAICS), if known (e.g., 336212)	
Employment Information	
Annual average number of employees	<u>12</u>
Total hours worked by all employees last year	<u>22,354</u>
Sign here	
I certify that I have examined this document and to the best of my knowledge the entries are true, accurate, and complete.	
	President
<u>954-917-5252</u>	1-31-15
Company executive	Title
Phone	Date

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or illnesses occurred during the year. Remember to review the Log to verify that the entries are complete.

Using the Log, count the individual entries you made for each category. Then write the totals below, making sure you've added the entries from every page of the log. If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in its entirety. They also have limited access to the OSHA Form 301 or its equivalent. See 29 CFR 1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Number of Cases

Total number of deaths	(G) 0	Total number of cases with days away from work	(H) 0	Total number of cases with job transfer or restriction	(I) 0	Total number of other recordable cases	(J) 0
------------------------	-------	--	-------	--	-------	--	-------

Number of Days

Total number of days away from work	(K) 0	Total number of days of job transfer or restriction	(L) 0
-------------------------------------	-------	---	-------

Injury and Illness Types

Total number of... (M)	(1) Injury	0	(4) Poisoning	0
(2) Skin Disorder	0	(5) Hearing Loss	0	
(3) Respiratory Condition	0	(6) All Other illnesses	0	

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

Public reporting burden for this collection of information is estimated to average 50 minutes per response, including time to review the instruction, search and gather the data needed, and complete and review the collection of information. Persons are not required to respond to the collection of information unless it displays a currently valid OMB control number. If you have any comments about these estimates of time burden of this collection of information, send them to Washington, DC 20503-2941.

Establishment information

Your establishment name D'Amico Construction Corp.
 Street 2301 NW 33rd Unit 102
 City Pompano Beach State Florida Zip 33069
 Industry description (e.g., Manufacture of motor truck trailers) General Contractor
 Standard Industrial Classification (SIC), if known (e.g., SIC 3715) 1542
 OR North American Industrial Classification (NAICS), if known (e.g., 336212)

Employment information

Annual average number of employees 11
 Total hours worked by all employees last year 20,600

Sign here

Knowingly falsifying this document may result in a fine.

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and complete.

[Signature]
 Company executive
 Phone 954-917-5252
 Title President
 Date 1-31-14

Certificate of Training

Jon Shambo

has completed an awareness course in

FALL PROTECTION

On this day: August 7, 2014



Arthur J. Gallagher
Risk Management Services, Inc.

Gary Lopez

Instructor



Certificate of Completion

This certificate is presented to

ROBERT STARLING

In Recognition of Successful Attendance and Achievement in the

**OSHA 30 HOUR CONSTRUCTION INDUSTRY
SAFETY AND HEALTH STANDARDS 29 CFR 1926**

Introduction to OSHA; Focus Four: Electrical, Fall Protection, Caught in Between, Struck By; Personal Protective Equipment; Safety and Health Programs; Confined Spaces; Concrete and Masonry; Crystalline Silica; Health Hazards in Construction; Materials Handling; Storage, Use and Disposal; Tools; Hand and Power; Scaffolds, Machinery; Cranes, Derricks, Hoists, Elevators and Conveyors; Excavations; Stairways and Ladders; Steel Erection, Fire Safety; Signs, Signals and Barricades; Welding and Cutting.

Date Completed: October 11th, 2013

Fort Lauderdale, FL

A handwritten signature in black ink, appearing to read "Patricia Damas".

Patricia Damas
OSHA Authorized Construction Trainer

OSHA

001400321



U.S. Department of Labor
Occupational Safety and Health Administration

MARIA VACCARO

has successfully completed a 10-hour Occupational Safety and Health
Training Course in

Construction Safety & Health

A handwritten signature in black ink, appearing to read 'Laffey P. Leimait', written over a horizontal line.

Laffey P. Leimait, BS, CSSM

12/11/07

(Date)



Certificate of Completion

This certificate is presented to

JON SHAMBO

In Recognition of Successful Attendance and Achievement in the

**OSHA 30 HOUR CONSTRUCTION INDUSTRY
SAFETY AND HEALTH STANDARDS 29 CFR 1926**

Introduction to OSHA; Focus Four: Electrical, Fall Protection, Caught in Between, Struck By; Personal Protective Equipment; Safety and Health Programs; Confined Spaces; Concrete and Masonry; Crystalline Silica; Health Hazards in Construction; Materials Handling; Storage, Use and Disposal; Tools: Hand and Power; Scaffolds, Machinery: Cranes, Derricks, Hoists, Elevators and Conveyors; Excavations; Stairways and Ladders; Steel Erection, Fire Safety; Signs, Signals and Barricades; Welding and Cutting.

Date Completed: October 11th, 2013

Fort Lauderdale, FL

A handwritten signature in black ink, appearing to read "Patricia Damas", written over a horizontal line.

Patricia Damas
OSHA Authorized Construction Trainer



Di Pompeo
Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

***Drug-Free Workplace
Certification for***

Di Pompeo Construction Corporation

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



IFMA South Florida Chapter



**FLORIDA
RESTAURANT
& LODGING
ASSOCIATION**

FRPA
FLORIDA RECREATION
& PARK ASSOCIATION

**CERTIFICATION OF EMPLOYER WORKPLACE
SAFETY PROGRAM PREMIUM CREDIT**

Employer Name: DIPOMPEO CONSTRUCTION CORP

Name of Contact Person: _____ Telephone #: _____

Policy #: 143415401 Effective Date of Policy: 02/01/2015

I am submitting a copy of my workplace safety program that meets the requirements of Section 440.1025, Florida Statutes. I certify that this safety program has been implemented in my workplace and is being maintained as submitted to my carrier.

This is to certify that my workplace safety program meets or exceeds the following provisions as provided for in Section 440.1025, Florida Statutes:

- | | |
|---|-----------------------------|
| 1) Written safety policy and safety rules | 5) First aid |
| 2) Safety inspections | 6) Accident investigation |
| 3) Preventive maintenance | 7) Necessary record keeping |
| 4) Safety training | |

The workplace safety program and application I am submitting for the purpose of obtaining a premium credit do not contain any misleading or untrue information. I am aware that I may be subject to an on-site inspection by my carrier, for the purpose of validating the accuracy of this information.

I am aware that if I knowingly and willfully falsify or conceal a material fact, make a false, fictitious or fraudulent statement or representation; or make or use any false document knowing the document to contain any false, fictitious or fraudulent entry or statement to my carrier of workers compensation insurance under Section 442, Florida Statutes, I will be guilty of a misdemeanor of the second degree, punishable as provided in sections 775.082 or 775.083, Florida Statutes, and will be subject further to a penalty in the amount of \$500 a day, not to exceed \$50,000 for each occurrence; and

I am also aware that if I, in any matter within the jurisdiction of the division, knowingly and willfully falsify or conceal a material fact, make any false, fictitious, or fraudulent statement or representation, or make or use any false document, knowing the same to contain any false, fictitious, or fraudulent entry, that I commit a misdemeanor of the second degree, punishable as provided in sections 775.082 or 775.083, Florida Statutes. Moreover, I understand that an employer who commits such an act will be subject further to a penalty in the amount of \$500 a day, not to exceed \$50,000 for each occurrence.

Any person who knowingly and with intent to injure, defraud, or deceive any insurer files a statement of claim or an application containing any false, incomplete, or misleading information is guilty of a felony of the third degree.

[Signature]
(Signature)

JOHN DIPOMPEO JR
(Print Name and Title)


2/1/15
(Date)

State of Florida Broward
County of _____

Sworn to, or affirmed, and subscribed before me
this 1ST day of February
20 15, by John DiPompeo Jr.

[Signature]
(Signature of Notary)

(Expiration Date and Number)



NOTICE TO EMPLOYER: If you have a Drug-Free Workplace Program established and maintained in accordance with Florida law, and you would like to apply for the 5% premium credit that is available, please complete this form and forward it to your insurer. Re-certification is required annually.

APPLICATION FOR DRUG-FREE WORKPLACE PREMIUM CREDIT PROGRAM

Name of Employer: DiPompeo Construction Corp

Date Program Implemented: 1995

Testing:

Procedures for drug testing have been established and/or drug testing has been conducted in the following areas:

- Job applicant
- Reasonable suspicion
- Routine fitness for duty
- Follow-up testing to Employee Assistance Program

Notice of Employer's Drug Testing Policy:

- Copy to all employees prior to testing
- Posted on employer's premises
- Copy to job applicants prior to testing
- General notice given 60 days prior to testing
- Show notice of drug testing on vacancy announcements
- Copies available in personnel office or other suitable locations
- No notice required because the employer had a drug testing program in place prior to July 1, 1990

Education:

- Resource file on providers
- Employee Assistance Program
- Education

Name of Medical Review Officer: Seth Portnoy

A. Name of approved Agency for Health Care Administration Lab or United States Department of Health and Human Services Certified Laboratory: Quest Diagnostics

B. Phone No.: (800) 881-4826

C. Address: 3175 Presidential Dr. Atlanta GA 30340

Your certification is subject to physical verification by the insurer. Your policy is subject to additional premium for reimbursement of premium credit, and cancellation provisions of the policy if it is determined that you misrepresented your compliance with Florida law. Any person who knowingly and with intent to injure, defraud, or deceive any insurer files a statement of claim or an application containing any false, incomplete, or misleading information is guilty of a felony of the third degree.

DiPompeo Construction Corp

Employer Name

2/1/15

Date

[Signature]
Officer/Owner Signature*

[Signature]
Title

* Application must be signed by an officer or owner.

THE ABOVE SIGNED CERTIFIES THAT THIS INFORMATION IS A TRUE AND FACTUAL DEPICTION OF THEIR CURRENT PROGRAM.

[Signature]
Notary Public's Signature


2/1/15
Date

10/24/16
Expiration of Commission

(NC3010)
Form 09-01 Revised 7/04

© 2004 National Council on Compensation Insurance, Inc.

DOCU STATE REV 604 (04-435)





AMERISURE INSURANCE COMPANY
WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY
 INFORMATION PAGE

WC 00 00 01A (01-10)

NCCI Code No. 11525

Issuing Office
 ST PETERSBURG BRANCH

POLICY NUMBER: WC -2085892-03
 Renewal of: WC -2085892-02
 Agent: 0825528

Producer: BROWN & BROWN OF FLORIDA, INC.-MIAMI DIVISION

Item 1. Name of Insured and Address

DIPOMPEO CONSTRUCTION CORP
 2301 NW 33RD COURT UNIT 102
 POMPANO BEACH, FL 33069-1000

Individual Corporation or Partnership

FEIN 650426294

INTRA NO. FL 094923913

INTER NO.

CUSTOMER NO. 11016377

GROUP:

POLICY PAGE 4

** EXTENSION OF INFORMATION PAGE - ITEM 4 **
 ** CLASSIFICATION SCHEDULE **

SCHEDULE PAGE 1

St	Loc	Code No.	Class Description	Premium Basis	Rate	Estimated Annual Premium
				Total Estimated Annual Remuneration	Per \$100 of Remuneration	
PREMIUM PERIOD 02/01/2015 to 02/01/2016						
FL	001	5403	CARPENTRY NOC			
FL	001	5606	CONTRACTOR - PROJECT MANAGER, CONSTRUCTION EXECUTIVE, CONSTRUCTION MANAGER OR CONSTRUCTION SUPERINTENDENT			
FL	001	7380	DRIVERS, CHAUFFEURS, MESSENGERS, AND THEIR HELPERS NOC - COMMERCIAL			
FL	001	8227	CONSTRUCTION OR ERECTION PERMANENT YARD			
FL	001	8742	SALESPERSONS OR COLLECTORS - OUTSIDE			
FL	001	8810	CLERICAL OFFICE EMPLOYEES NOC			
FL			SUBTOTAL PAYROLL			
FL			MANUAL PREMIUM			
PREMIUM PERIOD 02/01/2015 to 02/01/2016						
		9812	PREMIUM FOR INCREASED COV TWO LIMITS			
		9765	SAFETY FACTOR			
		9841	DRUG FREE WORKPLACE FACTOR			
		9898	EXPERIENCE MODIFICATION FACTOR			
FL			STANDARD PREMIUM			
		9724	WAIVER OF SUBROGATION			
		9740	CATASTROPHE PROVISIONS FOR TERRORISM			
			TOTAL FOR FLORIDA			
			TOTAL ASSESSMENTS, SURCHARGES AND TERRORISM			

Issue Date 02/25/2015

INSURED COPY

Di Pompeo Construction Corp. maintains a staff of highly qualified Estimators, Project Managers, Superintendents and Administrative personnel along with a full-time Operations and Safety Manager. Our Superintendents are supported by our field work force which self-perform demolition, site work, fencing, concrete formwork, carpentry and door installation. We own our own two-story, 20,000 SF office/warehouse, and yard that contains a large inventory of tools and earthwork equipment. Our storage/office trailers and a fleet of vehicles are maintained to the highest safety standards.

FACILITIES AND EQUIPMENT LIST

20,000 SF Office/Warehouse	1 - 8000 Watt Diesel Generator
4,000 SF Storage Yard	1- 17500 Watt Generator
2 - Ford F-150 Pick-up Trucks	1 – 3500 PSI Pressure Cleaner
2 - Chevy Silverado Pick-up Trucks	1 - 2500 PSI Pressure Cleaner
1 - Mitsubishi Flat-bed, w/ Removable Side Panels, Dump- truck	1 - 36” Sidewalk Attachment for Pressure Cleaners
1 - Dodge Ram Pick-up Truck w/Diesel Fueling Tank	2 - Blade Compactors
1 - Ford E250 Econoline Van	1 - Walk Behind Street Saw
1- Dodge Dakota Pick-up Truck	1- 14” Concrete Cut Off Saw
1 - Hudson 6 Ton Flat-bed Trailer	1- 3” Trash Pump & Hoses
2 - 8’ x 20’ Conex Storage Containers	1 - 4” Trash Pump & Hoses
5 - 45’ Semi Trailers	2 - Concrete Vibrators
1 - 8’ x 60’ Office Trailer	8 - Wheelbarrows
1 - New Holland Skid Steer	1 - 22” Walk Behind Lawn Mower
1 - Bob Cat Skid Steer	1 - 45” Riding Lawn Mower
1 - Trash Grappling Attachment for Skid Steers	2 - Weed Whackers
Forks for Skid Steers	2 - Hedge Trimmers
1 - Bob Cat Backhoe Attachment Model #709 w/ 18 Bucket w/ Rock Teeth	8 - Hammer Drills
5 - 6000 Watt Generators	4 - ½” Drills
1 - 8000 Watt Gas Generator	2 - Grinders
	1 - Set of Cutting Torches (Oxygen & Acetylene) w/ Cart
	3 - Drywall Screw Guns

Bid #RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects RFQ  

Q & A deadline: Apr 21, 2016 5:00:00 PM EDT

Print

12 Questions

0 Unanswered Questions

<p>1. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Why was previous Prequalification Rejected? - Apr 13, 2016 10:58:58 AM EDT</p> <p>Answer - Apr 14, 2016 9:39:04 AM EDT The specifications were reviewed internally and a revised RFQ was issued.</p>
<p>2. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Does this RFQ include Utility projects such as water, sewer etc, or just for buildings? - Apr 18, 2016 12:56:59 PM EDT</p> <p>Answer - Apr 19, 2016 11:08:29 AM EDT This is for any building project estimated to be over \$1,000,000. If Utilities were to build a new building or renovate a building and it is estimated to be over \$1,000,000 it would be included.</p>
<p>3. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Does a contractor seeking prequalification need to qualify for both construction of public safety and capital improvements to become prequalified? - Apr 19, 2016 11:09:19 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT General Contractor needs to qualify for both to be prequalified.</p>
<p>4. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Will capital improvements projects include pipe work in public right of way? - Apr 19, 2016 11:09:50 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT Capital improvement projects are anticipated to be building related, not pipe work in the ROW.</p>
<p>5. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>What is the anticipated volume of work in dollars for capital improvements to be procured under this program? - Apr 19, 2016 11:10:12 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT Volume of work in dollars has not been established.</p>
<p>6. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Can City Staff fill out and execute the reference sheets for projects performed by us for the City? - Apr 19, 2016 11:10:31 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT City staff who are not members of the Evaluation Committee can fill out reference sheets.</p>
<p>7. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Please define construction of public safety, what is the scope of work anticipated? - Apr 19, 2016 11:11:00 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT Public Safety would include Police and Fire facilities. A scope of work for the prequalification period has not been established.</p>
<p>8. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Please define construction of capital improvements, what is the scope of work anticipated? - Apr 19, 2016 11:11:15 AM EDT</p> <p>Answer - Apr 19, 2016 11:14:02 AM EDT Capital Improvements would be building related. A scope of work for the prequalification period has not been established.</p>
<p>9. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>If a general contractor does not pre-qualify under Solicitation # RFQ-4511-16-RD will that general contractor be excluded from City Capital Improvement Projects at the City's water and wastewater treatment facilities? In other words, does a general contractor need to pre-qualify under Solicitation # RFQ-4511-16-RD in order to participate as a prime contractor in City Capital Improvement Projects at the City's water and wastewater treatment facilities. - Apr 19, 2016 1:32:25 PM EDT</p> <p>Answer - Apr 19, 2016 3:50:17 PM EDT Capital improvement projects at the City's water and waste water treatment facilities that are not "building related" and over \$1,000,000 are excluded from this RFQ.</p>
<p>10. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Are we allowed to include more than three (3) relevant construction projects for Part V Section III-Relevant Project Experience form? - Apr 20, 2016 4:11:51 PM EDT</p> <p>Answer - Apr 20, 2016 6:44:23 PM EDT Yes, but you must submit a minimum of three (3) relevant construction projects.</p>
<p>11. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>Can we attach the audited financial statements on a separate sealed envelope? - Apr 21, 2016 1:35:08 PM EDT</p> <p>Answer - Apr 21, 2016 1:57:09 PM EDT Yes, you may attach the audited financial statements in a separate sealed envelope.</p>
<p>12. RFQ-4511-16-RD - Contractor Pre-Qualification/Construction of Public Safety/Capital Imp Projects</p> <p>On regards to the project experience, the projects has to be completed between the last 3 to 5 years? Will projects completed in the last 10 years qualify? - Apr 21, 2016 3:53:06 PM EDT</p> <p>Answer - Apr 25, 2016 2:11:06 PM EDT The RFQ states "relevant recently completed projects". Therefore you are not prohibited from submitting projects completed in the last 10 years.</p>

1

Results per page: 5



WELLINGTON, FL



"We found Di Pompeo Construction Corp. to be very professional in both their approach and handling of the project. The Firm was knowledgeable and experienced in all aspects of sitework and general construction necessary for this project. We always found Di Pompeo Construction Corp. personnel to be courteous and professional in all of our interactions and helpful in pursuing the successful completion of the project."

*Charles J. Letizia,
President
Island Designs, Inc.*

Fire Station #27

Wellington, Florida




Cost of Project:	\$1,125,000
Cost of Project/SF:	\$161/SF
% of Work Performed with Our Own Forces:	22%
Commencement Date:	May 1999
Completion Date:	May 2000
Firm's Responsibility:	General Contractor
Location of Project:	3499 South Shore Blvd. Wellington, Florida
Staff:	Project Manager, John Di Pompeo Jr. Project Superintendent, Bob Zannini
Owner:	Palm Beach County Commissioners 360 South County Road, Palm Beach, Florida 33480
Architect:	Island Designs, Inc.
Contact:	Charlie Letizia (561) 799-5204

Description of Work Performed:
Demucking a three acre site, new construction of a 7,000 SF, two-bay facility with kitchen, sleeping quarters, and new parking facilities.

General Contractor

Project Completed



ISLAND DESIGNS, INC.
ARCHITECTS AND PLANNERS
2603 NORTH OCEAN AVENUE, SUITE L
SINGER ISLAND, FL 33404 561/842-4317

L. JOHN BELLAMY
ARCHITECT
CHARLES J. LETIZIA
ARCHITECT

January 3, 2001

Mr. John DiPompeo Jr.
DiPompeo Construction Corp.
2101 N.W. 33rd St. Suite 1800A
Pompano Beach, FL 33069

To whom it may concern,

Island Designs, Inc. Architects and Planners had the opportunity to work with DiPompeo Construction Company, on Fire Station No. 27 located in the Town of Wellington, Florida for Palm Beach County Fire Rescue and Palm Beach County Capital Improvements Division.

We found DiPompeo Construction Corp. to be very professional in both their approach and handling of the project. The Firm was knowledgeable and experienced on all aspects of sitework and general construction necessary for this project. We always found DiPompeo Construction Corp. personnel to be courteous and professional in all of our interactions and helpful in pursuing the successful completion of the project.

We would not hesitate to work with DiPompeo Construction Corp. in the future on any public or private project that we may have the opportunity to do so.

Sincerely,
Island Designs, Inc.

Charles J. Letizia
President

RECEIVED

JAN 04 2001

DI POMPEO
CONSTRUCTION CORP.



Vista Del Lago Fire Station

Boca Raton, Florida



"I found your staff to be very competent, knowledgeable and experienced. The quality of work was above industry standard and paperwork was professional. I appreciated you going the extra mile and your personal attention to completing a successful project."

*Mark S. Beatty, AIA
MPA Architects, Inc.*

Cost of Project:	\$1,986,234
Cost of Project/SF:	\$153/SF
% of Work Performed with Our Own Forces:	15%
Commencement Date:	November 2000
Completion Date:	December 2001
Firm's Responsibility:	General Contractor
Location of Project:	9030 Vista Del Lago Boca Raton, Florida
Staff:	Project Manager, John Di Pompeo Jr. Project Superintendent, Bob Zannini
Owner:	Palm Beach County Commissioners 360 South County Road West Palm Beach, Florida 33480 Tim Lynch (561) 741-2286 MPA Architects Mark Beatty (561) 398-2109
Architect:	MPA Architects
Contact:	Mark Beatty (561) 398-2109

Description of Work Performed:

New construction of 13,000 SF, three-bay, battalion station, with offices, kitchen, sleeping quarters, ITV tower, fueling station, and parking lots.

General Contractor Project Completed

MPA

MPA ARCHITECTS, INC.

ARCHITECTS • PLANNERS • INTERIOR DESIGNERS

Est. 1959

License #
AAC000630

January 16, 2002

1801 Centrepark
Drive East
Suite 175
West Palm Beach
FL 33401

Mr. John DiPompeo
Di Pompeo Construction Corp.
2301 NW 33rd Court, Unit #102
Pompano Beach, FL 33069

RECEIVED

JAN 16 2002

DI POMPEO
CONSTRUCTION CORP.

(561) 683-7000

FAX

(561) 478-3922

E-Mail

info@mpa-pb.com

**Re: Vista Del Lago Fire Station
Palm Beach County, Florida**

Dear John:

We would like to thank you for your dedicated work and performance on Vista Del Lago Fire Station for Palm Beach County, Florida. I found your staff to be very competent, knowledgeable and experienced. The quality of work was above industry standard and the paperwork was professional. I appreciated you going the extra mile and your personal attention to completing a successful project.


We look forward to the successful completion of future projects with your firm.

Best Regards,

MPA ARCHITECTS, INC.


Mark S. Beatty, AIA

9906.Dipompeocorres.wpd



Tamarac Park Recreation and Community Center Tamarac, Florida



Cost of Project: \$4,033,000
Cost of Project/SF: \$239/SF
% of Work Performed with Our Own Forces: 22%
Commencement Date: November 2007
Completion Date: October 2009
Firm's Responsibility: Design/Builder
Location of Project: 7501 North University Drive
Tamarac, Florida 33321
Staff: Vice President, Jon Shambo
Project Manager, Ben Guanella
Superintendent, Richard Dechane
Owner: City of Tamarac
6011 Nob Hill Road, 2nd Floor
Tamarac, Florida 33321
Greg Warner (954) 303-9395
Email: gregw@tamarac.org
Architect: R. E. Chisholm Architects
Contact: Matt Polak (305) 542-9235
mpolak@chisholmarchitects.com


Description of Work Performed:

Demolish the existing 10,000 SF building and replace it with a 15,100 SF, two-story, precast hollow core slab, metal truss, metal roofed community center with instructional kitchen, game room, offices, meeting rooms, arts and crafts rooms, concession stand and restrooms, as well as the installation of new dugouts and bleachers at the existing ball fields, new CCTV system, and the reconfiguration of existing parking lots for proper circulation and positive drainage.

Design/Builder

Project Completed

**PARKS AND
RECREATION**



Gregory Warner
DIRECTOR

April 13, 2010

Mr. John DiPompeo
DiPompeo Construction Corporation
2301 NW 33rd Court, Suite 102
Pompano Beach, FL 33069

Dear John:

On behalf of the City of Tamarac Parks and Recreation Department, I would like to extend my thanks to DiPompeo Construction for their quality work in constructing the 15,000+ square foot Recreation Center and surrounding athletic field improvements. This state of the art facility replaced an outdated facility that was no longer useful for the needs of our community. The facility has been met with rave reviews from both the community and our elected officials. Programming has expanded for our residents thanks to this quality facility.

Anytime a facility of this magnitude comes together, the end user (City) sees things they would like to change during design and construction. We realize that this creates a challenge for your team. Through the professionalism and flexibility of you and your staff, your company was able to work with the City with a very positive result. The end product made up of an instructional kitchen, arts & crafts room, teen room, game room, meeting rooms and office space will be something the City will be proud of for many years to come. The project also included a new concession stand along with improvements to the ball field dugouts and the surrounding area that has been heavily used and appreciated by the City softball leagues.

I want to thank you for the professionalism, cooperation and direction provided by your company throughout this project. Even with many City initiated changes, the project was completed on time and within budget.

Sincerely,

A handwritten signature in black ink that reads "Gregory Warner". The signature is fluid and cursive, written over a horizontal line.


Gregory Warner

RECEIVED

APR 16 2010

DI POMPEO
CONSTRUCTION CORP.

"Committed to Excellence... Always."



Tamarac Sports Complex

Tamarac, Florida




"DCC and their design team proved to have the vision and experience to provide the City of Tamarac with a first class facility without exceeding our budget"
John Doherty
City of Tamarac
Assistant Director
of Public Works

Cost of Project:	\$6,029,700
Cost of Project/Acre:	\$402,000/Acre
% of Work Performed with Our Own Forces:	16%
Commencement Date:	May 2007
Completion Date:	January 2009
Firm's Responsibility:	Design/Builder
Location of Project:	9901 NW 77th Avenue Tamarac, Florida 33321
Staff:	Vice President, Jon Shambo Project Manager, Ben Guanella Superintendent, J. Sherry
Owner:	City of Tamarac 6011 Nob Hill Road, 2nd Floor Tamarac, Florida 33321 John Doherty (954) 597-3706 Email: johnd@tamarac.org
Architect:	R. E. Chisholm Architects
Contact:	Matt Polak (305) 542-9235 mpolak@chisholmarchitects.com

Description of Work Performed:
Three new baseball fields with dugouts and bleachers, batting cage with artificial turf, sports field lighting, 5,000 SF concession building with second floor viewing area, kitchen, elevator, two new parking lots, resurfacing of existing lots, new playground with pavilion and safety surface, fishing pier, kiosk, outdoor hockey rink, exercise trail, walking path, and concrete paving on a fifteen acre site.

Design/Builder *Project Completed*

**PUBLIC WORKS
DEPARTMENT**



January 25, 2010

To Whom It May Concern:

Please be advised that DiPompeo Construction Corporation (DCC) was chosen as the Design Builder for the City of Tamarac's \$6,029,700 Sports Complex Expansion Project, consisting of three new baseball fields, a two-story 5,000 SF concession/meeting room building, new playground area, fishing pier, pavilion, and other associated park amenities. The project was completed in September 2008 and extremely well received by staff, elected officials and, most importantly, our residents. DCC and their design team proved to have the vision and experience to provide the City of Tamarac with a first class facility without exceeding our budget.

Throughout the successful completion of this project, we found DCC and their team to be knowledgeable, responsive and thorough in all of their professional activities. We would be pleased to use them again and would not hesitate to recommend them to anyone else seeking similar services.

Sincerely,

A handwritten signature in black ink that reads "John E. Doherty".

John E. Doherty, P.E.

Assistant Director of Public Works/City Engineer

RECEIVED

JAN 28 2010


DI POMPEO
CONSTRUCTION CORP.

"Committed to Excellence...Always."



Calypso Cove Aquatics Facility

Margate, Florida



Cost of Project:	\$3,600,000
Cost of Project/SF:	\$595/SF
% of Work Performed with Our Own Forces:	18%
Commencement Date:	May 2004
Completion Date:	May 2005
Firm's Responsibility:	General Contractor
Location of Project:	6299 and 6200 Royal Palm Blvd. Margate, Florida
Staff:	Project Manager, John DiPompeo Jr. Project Superintendent, Bob Zannini
Owner:	City of Margate 5790 Margate Blvd. Margate, Florida 33063 Maria Oscello (954) 444-7399
Architect:	MPA Architects, Inc
Contact:	Mark Beatty (561) 683-7000 George McNeill (954) 345-2107

"I found your staff to be very competent, knowledgeable and experienced. The quality of work was above industry standard and paperwork was very professional.

I appreciated you going the extra mile and your personal attention to completing a successful project within an impossible time frame."

*Mark S. Beatty, AIA
MPA Architects, Inc.*

Description of Work Performed:

New construction of five buildings, totaling 12,000 SF, a concession, pump house, locker rooms, administrative office and sitework which includes a plunge pool with two slides, competition pool and kiddie pool with interactive play structure, basketball courts, fishing pier, gazebos and a playground area all on a tiny three acre site adjacent to a new existing parking lot and canal.

General Contractor

Project Completed



City of Margate, Florida

February, 2007

John DiPompeo, President
DiPompeo Construction Company (DCC)
Pompano Beach, Florida

Dear Mr. DiPompeo:

The City's Parks and Recreation Aquatics Division personnel have begun preparations for our second full summer season at Calypso Cove. I find that my thoughts have drifted back to the very beginning of the project.

I recall the seemingly never-ending challenges from so many fronts that surfaced throughout the project. To your company's credit, DCC was never phased by any issue, regardless of its magnitude. You consistently addressed and satisfactorily resolved every issue and concern.

Each time, every time, you said what DCC was going to do. And then you did exactly what you said you would do. In many instances, DCC actually did more than what you said you would do.

My staff and I continue to appreciate the attention to detail that you and especially Project Manager Bob Zanini devoted to the Calypso Cove project. Our facility looks and operates as good as or better than it did on opening day. That is a tribute to my aquatics division personnel and also to you, your staff, and the team of sub-contractors whom you hired to construct our facility.

The quality of DCC's combined skills, talents, and abilities was evident right from the start. In 2005, Hurricane Wilma barreled right over the top of the City of Margate; however, the storm did not damage or even compromise any part of any building or structure of the Calypso Cove facility.

In closing, just know that your hard work and dedication that went into creating this magnificent facility is both noticed and very much appreciated by every visitor to the Calypso Cove Aquatic Facility.

Sincerely,

George T. McNeill,
Director- Human Resources
Director- Parks and Recreation



Veterans Park

Royal Palm Beach, Florida



Cost of Project: \$4,807,000
Cost of Project/Acre: \$562,000/Acre
% of Work Performed with Our Own Forces: 39%
Commencement Date: November 2002
Completion Date: November 2003
Firm's Responsibility: General Contractor
Location of Project: 1036 Royal Palm Beach Blvd.
 Royal Palm Beach, Florida
Staff: Operations Manager, John Di Pompeo Jr.
 Project Manager & Project Superintendent, Robert Binford
Owner: Village of Royal Palm Beach
 1050 Royal Palm Beach Blvd.
 Royal Palm Beach, Florida 33411
 Lou Recchio (561) 790-5124
 RMPK Group
 Russell Moore (941) 320-7477

*"Your company has done an outstanding job with the project. We were able to overcome many obstacles and challenges that we faced together, but your experience and expertise made all the difference. A "Job Well Done" to you and your staff from all of us at the Village of Royal Palm Beach."
 David A. Lodwick
 Mayor for Village of Royal Palm Beach*

Description of Work Performed:
 Construction of a twelve acre park with rock waterfalls, playground, concession building, cafe, market and restroom buildings, amphitheater building, stage and seating, fountain, twelve wooden gazebo structures, wood trellises, decorative concrete and pavers, squirting precast turtles and alligators, walkway pier across a constructed lake, and adjacent parking facilities.

General Contractor **Project Completed**



RECEIVED
OCT 18 2004
DI POMPEO
CONSTRUCTION CORP

1610 Main Street
Cassara, Florida 34236
phone: 941-954-1718
fax: 941-954-0231
e-mail: rmpk@rmpkg.com

October 14, 2004

Mr. John DiPompeo
DiPompeo Construction Corp.
2301 NW 33rd Court
Suite 102
Pompano Beach, FL 33069

Dear Mr. DiPompeo:

On behalf of The RMPK Group I would like to extend this letter of recommendation and gratitude to DiPompeo Construction in regards to your work with us on Veterans Park in Royal Palm Beach.

The project was a massive undertaking and together we have built a park that is an attraction to the City of Royal Palm Beach, which has received much enthusiasm with its Citizens. The detail of the structures RMPK designed were built precisely and has satisfied all RMPK and the City's requirements. Because of your careful management the project was completed on-time and on-budget in fall of 2004.

DiPompeo Construction is a very capable, experienced, and professional company. Your staff is extremely knowledgeable and I highly recommend them for construction of any park projects. I very much look forward to working with you in the future.

Sincerely,

Russell G. Moore
President, The RMPK Group



Plantation
the grass is greener®

Volunteer Park Equestrian Center

Plantation, Florida



Cost of Project:	\$7,759,185
Cost of Project/SF:	\$123/SF
% of Work Performed with Our Own Forces:	37%
Commencement Date:	January 2004
Completion Date:	April 2005
Firm's Responsibility:	General Contractor
Location of Project:	12050 West Sunrise Blvd. Plantation, Florida
Staff:	Sr. Project Manager, John Di Pompeo Jr. Project Superintendent, Jon Shambo
Owner:	City of Plantation 401 NW 70th Terrace Plantation, Florida 33317 Danny Ezzeddine (954) 797-2256 Email: dezzeddine@plantation.org
Architect:	Wallace Roberts & Todd
Contact:	Vista Del Lago Jerry Marston (786) 493-2126

Description of Work Performed:

Clear and grub ninety-eight acres and construct an equestrian center with two, prefabricated 30,000 SF metal barns, five stand/show horse rings, 3,000 SF concession building, excavating two large lakes, adding aquatic planting, wood bridges throughout, horse/cart trails, and parking facilities.

"You had the commitment and dedication to complete the Volunteer Park Project to our satisfaction within the defined project time and construction budget."

*Danny Ezzeddine
Design & Construction
Director City of Plantation*

General Contractor Project Completed



Planning & Design

December 29, 2005

DiPompeo Construction Corp.
2301 NW 33rd Ct., Suite 102
Pompano Beach, Florida 33067

Attn: John DiPompeo

Philadelphia
Coral Gables
Dallas
Lake Placid
San Diego
San Francisco


Re: Volunteer Park Expansion @ Plantation, Florida

Dear Mr. DiPompeo

Please allow me to thank you and your firm for the hard work and dedication that you displayed during the construction phase of the \$7.2 million Volunteer Park Equestrian Center and Wetland Mitigation Development in Plantation, Florida. Due to the efforts of the entire design and construction team, the 98 acre site development was completed on time and within budget.

We look forward to the opportunity to work with DiPompeo Construction in the future. Wishing you the best of luck to you and your organization in the New Year.

Regards,



Gerald C. Marston, FASLA
Principal

Wallace Roberts & Todd, LLC
191 Giralda Avenue, Penthouse
Coral Gables, FL 33134

305.448.0788
www.wrtdesign.com
fax 305.443.8431



The City of Coral Gables

Historic Venetian Pool

City of Coral Gables, Florida



Cost of Project: \$506,130
Cost of Project/SF: \$20/SF (Pool Renovation Only)
% of Work Performed with Our Own Forces: 20%
Commencement Date: November 2009
Completion Date: April 2010
Firm's Responsibility: General Contractor
Location of Project: 2701 De Soto Blvd.
 City of Coral Gables, Florida
Staff: Project Manager, John Di Pompeo Jr.
 Assistant Project Manager/ Project Engineer, Ben Guanella
Owner: City of Coral Gables
 2800 SW 72nd Avenue
 Coral Gables, Florida
 Boriana Cloutier (305) 460-5034
Architect: Ferguson Glasgow Schuster Soto, Inc.
 1500 Ponce De Leon Blvd.,
 Coral Gables, Florida
Contact: Nati Soto, A.I.A.
 (305)443-7758

"Di Pompeo's work was both timely and professional. Their project management was excellent"

*Boriana Cloutier
City of Coral Gables*

Description of Work Performed:

The project consisted of the repair of cracks in the horizontal and vertical surfaces of the pool below the water line, replacement of sealant in the longitudinal and latitudinal expansion joints of the concrete slab pool bottom, improvements to the water circulation network and the chemical treatment system to increase chlorine levels throughout the pool, provide a portable ADA compliant access lift, repairs to the pool deck finish and installing a clear epoxy anti slip finish, restoration of the Venetian Poles, perform drainage improvements at the Loggia, and all associated electrical and plumbing work. This project is on the National Historic Register.

General Contractor Project Completed



The City of Coral Gables

Public Works Department

2800 SW 72 AVENUE
MIAMI, FLORIDA 33155

July 26, 2011

To Whom It May Concern

Re. Di Pompeo Construction Corporation

Dear Sir/Madam:

We retained Di Pompeo Construction Corporation as the General Contractor of the Venetian Pool Repairs project in 2010. The Venetian Pool (over 800,000 gal. pool) is a unique historic treasure in the City of Coral Gables, included in The National Register of Historic Places. It is built in a former quarry pit and is shaped like a free form lagoon, complete with coral rock caves and an island.

The project consisted of the restoration of historic features, upgrading of the chlorination system, repair and restoration of various areas of the Venetian pool complex, including the pool deck, and the pool bottom and pool joints.

Because of time constraints it was necessary to fast track the project. Di Pompeo Construction fully cooperated and worked with the City staff and Historic Preservation Department thru the difficulties created by unforeseen conditions at the existing pool bottom and deck. Throughout the project, they demonstrated their ability to solve complex issues.

Attention to detail and informing of project progress and completion on time were very important in this project and they were successfully accomplished by their staff.

All historic finishes were successfully replicated, and the Venetian poles were restored and brought back to their original appearance.

DiPompeo's work was both timely and professional. Their project management was excellent, and the subcontractors were efficient and cooperative while performing work of high quality.

The project was completed successfully on time and within budget due to the commitment and professionalism of DiPompeo's staff. I recommend them highly.

Sincerely,

A handwritten signature in black ink, appearing to read "B. Cloutier".

Boriana Cloutier, R.A., I.D., LEED AP
Architect
Public Works Department
City of Coral Gables, Florida



Boyd Anderson & Piper High Science Labs and Classrooms Lauderdale Lakes & Sunrise, Florida



"Your personnel diligently worked to complete both projects, and within their respective project budgets. Additionally, the completed projects were above average in quality and workmanship".

Sheff L. Devier,
Associate
James M. Hartley Architects

Cost of Project: \$7,684,000
Cost of Project/SF: \$274/SF
% of Work Performed with Our Own Forces: 18%
Commencement Date: March 2001
Completion Date: August 2002
Firm's Responsibility: General Contractor
Location of Project: Boyd Anderson
3050 NW 41 Street
Lauderdale Lakes, Florida
Piper
8000 NW 44 Street
Sunrise, Florida


Staff: Sr. Project Manager, John Di Pompeo Jr.
Project Manager, John Shambo
Piper Project Superintendent, Bob Zannini

Owner: The School Board of Broward County
1700 SW 14th Court
Ft. Lauderdale, Florida 33312
Contact: Bob Hamberger (754) 321-1500
James M. Hartley Architects
Sheff Devier (954) 266-2737

Description of Work Performed:

New construction of two, two-story 28,000 SF, concrete precast joist buildings, constructed at two separate existing schools, which contained twenty-four classrooms and four laboratories in each building, and new parking facilities.

General Contractor Project Completed



JAMES M. HARTLEY • ARCHITECTS

3501 GRIFFIN ROAD • FORT LAUDERDALE, FLORIDA 33312

July 9, 2004

DiPompeo Construction Corporation
2301 NW 33rd Court
Suite 102
Pompano Beach, Florida 33069
Attn: John DiPompeo, Jr.
President

Dear John:

I am writing to thank you and your staff for the quality of the work performed by DiPompeo Construction Corporation in completing the 24 Classroom Addition at both Boyd Anderson High School in Lauderdale Lakes, Florida and Piper High School in Sunrise, Florida.

Your personnel diligently worked to complete both projects timely and within their respective project budgets. Additionally the completed buildings were above average in quality and workmanship.

I look forward to working with DiPompeo Construction Corporation again in the future.

Very truly yours,

James M. Hartley Architects



Sheff L. Devier, AIA
Associate

2001-221\DiPompQuality



Southwest Miami High Vocational Center Miami, Florida



"... Di Pompeo's staff was knowledgeable and cooperative. The quality of work was above average and the coordination of the concrete tilt-up panels was exceptional."

*Nicholas Betancourt,
Design & Construction Officer*

Cost of Project: \$6,516,495
Cost of Project/SF: \$90/SF
% of Work Performed with Our Own Forces: 18%
Commencement Date: April 2011
Completion Date: August 2012
Firm's Responsibility: General Contractor
Location of Project: 8855 SW 50th Terrace
Miami, Florida 33165
Staff: Superintendent Bob Starling
Project Manager, Ben Guanella
Owner: The School Board of
Miami-Dade County
1450 NE 2nd Ave
Miami, Florida 33132
Raul Perez (305) 995-4701
Juan Salinas (305) 439-3644
Architect: Wolfberg Alvarez & Partners
1500 San Remo Ave, Ste. 300
Coral Gables, Florida 33146

Description of Work Performed:

Demolish existing vocational building and construct two new two-story tilt-up vocational buildings, parking lot, and remodel/ renovate two existing buildings. New vocational buildings include photography lab, automotive mechanics, wood shop, construction technology lab, cosmetology lab, 2D & 3D art labs, communications (graphics) lab, and business education & drafting technology resource center. Construction occurred in the middle of an active school that had to remain open during school year.

General Contractor Project Completed



Miami-Dade County Public Schools

giving our students the world

Superintendent of Schools
Alberto M. Carvalho

Miami-Dade County School Board
Perla Tabares Hantman, Chair
Dr. Lawrence S. Feldman, Vice Chair
Dr. Dorothy Bendross-Mindingall
Susie V. Castillo
Carlos L. Curbelo
Dr. Wilbert "Tee" Holloway
Dr. Martin Karp
Dr. Marta Pérez
Raquel A. Regalado

August 15, 2013

John Di Pompeo Jr., President
Di Pompeo Construction Company
2301 Northwest 33rd Court
Suite #102
Pompano Beach, Florida 33069

RE: Letter of Recommendation

To whom it may concern:

This letter is to inform you that I have worked with John Di Pompeo Jr., President of Di Pompeo Construction Company for the past two (2) years. Mr. Di Pompeo, his company and I have worked closely together on the additions, renovations and remodeling project at Miami Southwest Senior High School. This company is reliable, dedicated and consist of hard working individuals whose efforts and willingness will make the difference in getting a job completed in a timely manner and within budget.

It has been a pleasure knowing the individuals and working with Di Pompeo Construction Company these past few years and I extend my strongest and unconditional recommendation for any project they seek. They will be a great asset to any organization and I wish them the best of luck in all of their future endeavors.

Should you need additional information, please do not hesitate to contact me.

Sincerely,

Juan C. Salinas, R.A.
Senior Project Manager – South Region
Office of School Facilities Construction

RECEIVED
AUG 17 2013
DI POMPEO
CONSTRUCTION CORP.

Office of Capital Improvement Projects
1450 N.E. 2nd Ave. • Suite 318 • Miami, FL 33132
305-995-4696 • jsalinas1@dadeschools.net



Homeless Assistance Center Pompano Beach, Florida



*"Di Pompeo Construction personnel on the project were proactive and expedited this project thru a myriad of government agencies to obtain building permits and then construct this desperately needed building."
Edward B. Seymour, AIA
County Architect
Broward County Board of
County Commissioners*

Cost of Project:	\$4,850,000
Cost of Project/SF:	\$100/SF
% of Work Performed with Our Own Forces:	47%
Commencement Date:	August 2002
Completion Date:	August 2003
Firm's Responsibility:	Design/Builder
Location of Project:	1700 Blount Road Pompano Beach, Florida 33069
Staff:	Design Liason with Owner, John Di Pompeo Jr. Project Superintendent, Jon Shambo
Owner:	Broward County Commissions 115 South Andrews Avenue, Room 421 Ft. Lauderdale, Florida 33301 Steve Hammond (954) 357-7762 Ed Seymour (Retired) Fax (954) 357-6411 R.E. Chisholm Architects, Inc. Matt Polak (305) 542-9235 mpolak@chisholmarchitects.com
Architect:	
Contact:	

Description of Work Performed:
New construction of a 48,000 SF, one-story building with living quarters, offices, kitchen, laundry facility, classroom, library, and complete site development of a twelve acre site.

Design/Builder

Project Completed



PUBLIC WORKS DEPARTMENT/OFFICE OF PROJECT MANAGEMENT AND CONSTRUCTION
CONSTRUCTION MANAGEMENT DIVISION
115 S. Andrews Avenue, Room A550 • Fort Lauderdale, Florida 33301 • 954-357-8419 • FAX 954-357-6411

October 9, 2002


To Whom It May Concern:

I highly recommend Di Pompeo Construction Corporation for any Construction Project contemplated by any Government Agency or Private Sector Client.

Di Pompeo Construction Corporation has recently completed the North Homeless Assistance Center for Broward County. This \$4,850,000.00 Design/Build Project was completed on time and within budget.

Di Pompeo Construction personnel on the project were very pro-active and expedited this project thru a myriad of government agencies to obtain building permits and then construct this desperately needed building. The quality of work is excellent and the Di Pompeo personnel and the subcontractors on the project have been easy to work with and have also been available to help the operator of this facility who moved in as soon as the certificate of occupancy was issued. I personally would be extremely happy to work on any future projects with this company.

Sincerely,


Edward B. Seymour, AIA
County Architect

Broward County Board of County Commissioners

Josephus Eggelston, Jr. • Ben Graber • Sue Gunzburger • Kristin D. Jacobs • Ilene Lieberman • Lori Nance-Parrish • John E. Rodstrom, Jr. • James A. Scott • Diana Wasserman-Rubin
www.broward.org



**Camillus
House**

Camillus House Medical and Office Building Miami, Florida



Cost of Project:	\$3,400,000
Cost of Project/SF:	\$92/SF
% of Work Performed with Our Own Forces:	18%
Commencement Date:	February 1998
Completion Date:	January 1999
Firm's Responsibility:	General Contractor
Location of Project:	336 NW 5th Street Miami, Florida
Staff:	Project Manager, John Di Pompeo Jr. Project Superintendent, Bob Zannini
Owner:	Camillus Health Concern, Inc. 336 NW 5th Street Miami, Florida 33128 Francis Esposito (954) 779-3990
Architect:	Rodriguez & Quiroga

Description of Work Performed:

New construction of a 37,000 SF, four-story office/medical complex with one level of underground parking, glass curtain wall and precast concrete panels.

"The quality of the construction was good and the relationship was driven by a very positive team approach which was particularly challenging in that the job was a multi source government-funded project."

*Frances M. Esposito
Former COO of
Camillus House, Inc.*

General Contractor Project Completed

John DiPompeo

From: frances@bphi.org
Sent: Wednesday, August 28, 2002 5:41 PM
To: 'dipompeo@cofs.net'
Subject: Construction References

To Whom It may Concern:

This communication is published in support of DiPompeo Construction Corporation's ("DiPompeo") performance under a \$3,000,000 contract for the construction of the Camillus Health Concern, Inc. in the late 1990s. I was the Chief Operating Officer of Camillus House, Inc. at that time and oversaw the design and construction of the facility. The quality of the construction was good and the relationship was driven by a very positive team approach which was particularly challenging in that the job was a multi-source government funded project.

Signed,

Frances M. Esposito
(954) 779-3990



Di Pompeo

Construction Corporation
CGC #037741 • A Family Tradition Since 1927

General Contractor • Design Builder • Construction Manager

Our Financial Statements are confidential per Florida Statute Section 119.0701, and can be found in a separate, sealed envelope included in the book marked, ORIGINAL, in this proposal submission. This reviewed financial statement is only to be utilized if Di Pompeo Construction Corp. is found to be a responsive, responsible proposer and short-listed to bid project.

www.dipompeoconstruction.com

2301 N.W. 33rd Court, Unit #102 • Pompano Beach, Florida 33069 • Telephone: (954) 917-5252 • Fax: (954) 974-4646



South Florida Chapter



FLORIDA RESTAURANT & LODGING ASSOCIATION

FRPA
FLORIDA RECREATION & PARK ASSOCIATION