



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

DATE: March 28, 2014

**FOR: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) (Alley
West of North Dixie Highway from McKinley Street to Sherman Street)**

FILE NUMBER: 09-7047B

**ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE
REFERENCED PROJECT AS LISTED BELOW:**

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

Item 1: Revised Bid Form & Sheet 01025-7.

See attached revised bid form with revised items 43 and revised Sheet 01025-7.

Item 2: Pre-Bid Meeting Minutes & Attendance Record

See attached pre-bid meeting minutes and attendance record.

Item 3: Response to Written Question from Contractors

Question 1:

It is becoming apparent that the existing overhead utilities represent a safety concern in relation to the design of the proposed utility installation. Assuming the voltages of the power lines within the alley right of way are less than 50,000 volts, a 10 foot approach distance around the lines are required by OSHA Regulations. A considerable amount of the new water main alignment and the new pump station location puts the installation equipment within that clear zone, because of the low elevation of the wires. Please see the attached diagrams and photographs of the site conditions to illustrate my concerns. Also attached is a Letter from FPL noting clearance requirements for energized lines and heavy equipment. The proposed FPL line item (discussed at the pre-bid) may need to cover more than holding up existing utility poles.

Response to Question 1:

The overhead power lines exist at this project site. It is the Contractor's sole responsibility to follow FPL and OSHA requirements for working near existing utility lines and all the coordination with FPL/AT&T needed to be included in their bid price.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 2:

I have noticed a conflict between the direction given for road base requirements between the detail in the plans and the description of the line item on the schedule of values. The detail notes 8" of base for Alley Ways and the line item notes 12", what will best accommodate the needs of the city.

Response to Question 2:

The schedule of values for item 34 (alleyway restoration) has been updated to reflect 8" minimum of lime rock to agree with plan details. For clarification, within a week of the new underground utilities installation in the City East-West Streets at alleyways intersections, N. 22nd Avenue, and Sherman Street; the 1" asphalt patch in the trench area must be installed.

Question 3:

A line item for all dewatering is provided in the schedule of values and a dry trench installation requirement is noted. That implies that there is a known method of disposing of the groundwater generated by dewatering operation. I have surveyed the area and have not been able to identify any existing city drainage, bodies of water or existing sanitary sewer system to discharge the water into with in the work zone. The drainage in the Dixie corridor more than likely will not be able to take all the water discharged by the dewatering operation. The specifications cover general requirements and basic execution of dewatering but does not identify where to discharge. Please provide direction for disposing of the dewatering discharge.

Response to Question 3:

Dewatering is based on the Contractor's means and methods. Dewatering operations shall be reviewed and permitted by the Broward County Environmental Protection and Growth Management Department and the City of Hollywood. Possible options for disposing of dewatering fluids include, but are not limited to, the following:

- As noted in the pre-bid meeting, the FDOT drainage system on Sheridan Street that discharges in the C-10 canal. The Contractor would be required to obtain FDOT approval/permits.
- As noted in the pre-bid meeting, Broward County has limited catch basins with infiltration trench drainage system along portions of Dixie Highway right of way which may be able to accept some dewatering liquids. The Contractor would be required to obtain permits from Broward County to use this option.
- Transporting dewatering fluids to an off-site disposal area.
- Locate and lease off-site local property to construct temporary infiltration ponds.

Question 4:

Section 00100-3 (10, E, 4) What is acceptable proof of equipment ownership? Can an affidavit be submitted?

Response to Question 4:

An affidavit will be adequate.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 5:

Section 00700-44 (13.6) The contract states that the City will pay stored material, please confirm that stored material will be paid by the City.

Response to Question 5:

The contractor can invoice for stored materials stored on-site. For materials stored off-site the contractor must provide photographs of the material and paid invoices/proof that the material has been purchased by the contractor and proof that the material are insured.

Question 6:

Section 00800-3 (2, 1), Insurance requirements, Builders Risk-Installation Floater. Please confirm that Installation Floater coverage alone is sufficient for this contract.

Response to Question 6:

Builders Risk-Installation Floater Insurance is not required for this project.

Question 7:

Section 01010-2 (1.03, B), What other contract work is anticipated on site besides this contract work?

Response to Question 7:

Work by other contractors is not anticipated, but the City reserves the right to perform maintenance as required in this area.

Question 8:

In section 01025-2 (F) Remove Existing Water Main, what is the type of pipe is the existing water main is made of?

Response to Question 8:

The type of pipe material used in this existing water main piping is unknown.

Question 9:

Section 01025-3 (J) ARV MH, does this structure require any coating? If so, what type?

Response to Question 9:

The ARV Manhole requires 16.0 mils of carboline bitumastic 300M Coal Tar Epoxy or approved equal on the exterior. No interior coating is required.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 10:

Section 01025-4 (L, M) Polyethylene Encasement, will this be necessary on this contract?

Response to Question 10:

Polyethylene encasement is required on all new ductile iron pipe and ductile iron fittings/valves.

Question 11:

Section 01025-4 (O) Where will the salvaged fire hydrants need to be delivered to?

Response to Question 11:

The fire hydrants will be delivered to a designated City facility located somewhere within the City limits.

Question 12:

Is there any drainage atlas available for the construction site? If so is the condition of the system known?

Response to Question 12:

Attached is a map showing the storm water lines system in the project area. The condition of this drainage system is not known.

Question 13:

Will the contractor provide new or reuse the existing water meter boxes for the services?

Response to Question 13:

The Contractor may re-use undamaged existing concrete meter boxes. All plastic and damaged concrete meter boxes must be replaced with new concrete meter boxes.

In reference to the plan details, please clarify the following:

Question 14:

Sheet 14 Typical fire hydrant Installation, note 3, "The minimum distance between edge of pavement and bollards/hydrant is 4 feet". There are some locations of the new FH shown on the plans where this minimum distance isn't there. Will the planed location be acceptable?

Response to Question 14:

When location of bollards cannot be installed per the standard detail, and bollards are required, City's Engineer will adjust bollard locations based on site conditions.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 15:

Sheet 13 Typical ROW detail shows a 10' minimum separation between Sewer and Water mains, sheet 14 Separation Requirements of FDEP note 5 states a 6' separation requirement. Which will govern?

Response to Question 15:

The 10' minimum separation is desirable when possible. This project was designed and permitted with a 6' minimum separation between sewer and water.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME. THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

8/18/21-14

Jitendra Patel, P.E., Assistant Director
Department of Public Utilities – ECSD



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 1

DATE: March 5, 2014

**FOR: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)
(Alley West of North Dixie Highway from McKinley Street to
Sherman Street)**


FILE NUMBER: 09-7047B

**ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE
REFERENCED PROJECT AS LISTED BELOW:**

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents. The Bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. **Failure to do so may subject Bidder to disqualification.**

The date of the mandatory pre-bid meeting has been changed from March 14, 2014 to March 18, 2014 at 10:00 AM at the Southern Regional Wastewater Treatment Plant, Building A, ECSD Conference Room, 1621 N 14 Avenue, Hollywood, FL 33020. If you have any questions pertaining to this addendum, please contact Mr. Les Pettit of the City of Hollywood Department of Public Utilities, Engineering and Construction Services Division, at (954) 921-3930.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME. THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.



Jitendra Patel, P.E., Assistant Director
Department of Public Utilities – ECSD

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED Lanzo Construction Co., Florida

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 180 days with final completion within 210 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>3/5/14</u>
No. <u>2</u>	Dated <u>3/28/14</u>
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

_____ Ten percent of the attached bid _____ Dollars (\$^{10% of}_{Bid}) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership_____
(Address)By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)By: _____
(SEAL)
(Address)_____
(Official Title)As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Lanzo Construction Co., Florida

(Correct Name of Corporation)

By: Michael R. Bone
(SEAL) Michael R. BoneVice President

(Official Title)125 SE 5th Ct Deerfield Beach FL 33441

(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

**CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS**

Lanzo Construction Co., Florida

(Name of Corporation)

RESOLVED that Michael R. Bone

(Person Authorized to Sign)

Vice President

of Lanzo Construction Co., Florida

(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

The foregoing is a true and correct copy of the Resolution adopted by

Lanzo Construction Co., Florida

at a meeting of its Board of

(Name of Corporation)

Directors held on the 10 day of April, 2014.

By: 

Kevin Pawlowski

Title: Assistant Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

Project Name: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 180 calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1	Mobilization including Bonds (60%)/Demobilization (40%).	1	LS	65,000.00	65,000.00
2	Maintenance of Traffic (MOT) including design, permitting, flagman, and install per applicable authority having jurisdiction regarding MOT, streets and lane closures.	1	LS	18,000.00	18,000.00
3	Furnish & Install 8" PVC SDR26 sanitary sewer 0' - 6' cut, including shoring and backfill complete in place.	700	LF	48.00	33,600.00
4	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 6' - 8' cut, including shoring and backfill complete in place.	800	LF	52.00	41,600.00
5	Furnish & Install 8" PVC SDR26 sanitary sewer piping 8' -10' cut, including shoring and backfill complete in place.	1,080	LF	67.00	72,630.00
6	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 10' -12' cut, including shoring and backfill complete in place.	430	LF	77.00	33,110.00
7	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	150	LF	132.00	19,800.00
8	Furnish & Install 12" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	180	LF	151.00	27,180.00

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

9	Furnish & Install sanitary sewer manhole 0' - 6' depth, including coating, shoring and backfill complete in place.	3	EA	<u>6,200.00</u>	<u>18,600.00</u>
10	Furnish & Install sanitary sewer manhole 6' - 8' depth, including coating shoring and backfill complete in place.	4	EA	<u>6,600.00</u>	<u>26,400.00</u>
11	Furnish & install sanitary sewer manhole 8' - 10' depth, including coating shoring and backfill complete in place.	2	EA	<u>10,000.00</u>	<u>20,000.00</u>
12	Furnish & Install sanitary sewer manhole 10' - 12' depth, including coating, shoring and backfill complete in place.	1	EA	<u>10,500.00</u>	<u>10,500.00</u>
13	Furnish & Install sanitary sewer manhole 12' - 15' depth, including coating, shoring and backfill complete in place.	2	EA	<u>15,000.00</u>	<u>30,000.00</u>
14	Furnish & Install drop sanitary sewer manhole, including coating, shoring and backfill complete in place.	1	EA	<u>19,000.00</u>	<u>19,000.00</u>
15	Furnish & Install 6" PVC SDR26 sanitary sewer lateral & cleanout, including shoring and backfill complete in place.	56	EA	<u>2,200.00</u>	<u>123,200.00</u>
16	Removal and disposal of existing 6" and 8" water main in alleyway and at alleyway street intersections.	1	LS	<u>8,000.00</u>	<u>8,000.00</u>
17	Cut and cap existing water main to be abandoned in place.	1	LS	<u>1,200.00</u>	<u>1,200.00</u>
18	Cut, fill with grout, and cap ends of existing 8" water main on Sherman Street & North 22nd Avenue.	1	LS	<u>3,500.00</u>	<u>3,500.00</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

19	Furnish & Install 8" PVC C900 force main restrained joint, including all epoxy coated fittings, backfill, complete in place.	315	LF	38.00	11,970.00
20	Furnish & Install 2" Automatic Air Release Valve & manhole shoring and backfill complete in place.	1	EA	7,800.00	7,800.00
21	Furnish & Install 12" x 8" 316 stainless steel tapping sleeve with epoxy coated 8" gate valve for force main including shoring and backfill complete in place.	1	EA	4,500.00	4,500.00
22	Furnish & Install 4" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	490	LF	31.00	15,190.00
23	Furnish & Install 6" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	93	LF	45.00	4,185.00
24	Furnish & Install 8" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	3,800	LF	62.00	235,600.00
25	Furnish & Install 8" gate valve including shoring and backfill complete in place.	8	EA	1,800.00	14,400.00
26	Furnish & Install 6" gate valve including shoring and backfill complete in place.	8	EA	1,500.00	12,000.00
27	Furnish & Install 4" gate valve including shoring and backfill complete in place.	7	EA	1,200.00	8,400.00
28	Furnish and Install new Fire Hydrant assembly including 6" Class 52 DIP pipe, 6" gate valve, restrained joints, slabs, and hydrant bollards, shoring, and backfill complete in place.	9	EA	6,000.00	54,000.00

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

29	Removal and delivery of existing fire hydrants to City's compound.	9	EA	300.00	2,700.00
30	Furnish and install 1-inch P. E. tubing water service line from water main to existing meters with no lead fittings including ball valve curb stop, meter coupling, etc. complete in place.	44	EA	700.00	30,800.00
31	Furnish and install 2-inch P. E. tubing water service line from water main to existing meters with no lead fittings ball valve curb stop , meter coupling, etc. complete in place.	12	EA	600.00	7,200.00
32	Furnish and install 1-inch P. E. tubing water service line from water main to capped line for future meters with no lead fittings and valves including backfill complete in place.	4	EA	400.00	1,600.00
33	All dewatering including permitting and disposal of fluid generated during dewatering.	1	LS	145,000.00	145,000.00
34	Reconstruction and grading of Alleyways including two inches of S9.5 asphalt, 8" minimum lime rock, and removal/disposal of excess material.	4,400	SY	27.00	118,800.00
35	Reconstruction and grading of streets at alleyway intersections including two inches of S9.5 asphalt, 12" minimum lime rock, and removal/disposal of excess material.	1,300	SY	23.00	29,900.00
36	2" Type S-III asphalt patch with 12" minimum compacted limerock above pipe trench along Sherman Street and 22nd Avenue including saw cut asphalt and tack coat.	1,300	LF	24.00	31,200.00

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

37	Milling 1" of existing asphalt roadway width on Sherman Street and 22nd Avenue.	2,100	SY	6.00	12,600.00
38	Furnish and install 1" of SP-9.5 asphalt over the full roadway width on Sherman Street and 22nd Avenue.	2,100	SY	18.00	37,800.00
39	Furnish and install 6" concrete sidewalk including removal and disposal of existing sidewalk.	200	SF	12.00	2,400.00
40	Sod restoration.	100	SY	8.00	800.00
41	Completion of Lift Station W-8 (2114 Harding Street) to including all materials, labor, start-up testing, tools, equipment, and for performing all operations necessary to complete work in accordance with the Contract Documents.	1	LS	407,800.00	407,800.00
42	Owner's contingency.	1	LS	\$250,000.00	\$250,000.00
43	Permits, licenses, Fees, Material Testing Allowance, and FPL Charges.	1	LS	\$250,000.00	\$250,000.00
44	Consideration for indemnification.	1	LS	\$10.00	\$10.00

BASE BID TOTAL FOR COMPLETE PROJECT

2,267,705.00

TOTAL BASE BID IN WRITING

Two Million Two Hundred Sixty Seven Thousand Seven Hundred

Five Dollars and no Cents.

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT"

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we Lanzo Construction Co., Florida, as Principal, and Liberty Mutual Insurance Co., as

Surety, are held and firmly bound unto the City of Hollywood in the sum of _____

Ten Percent of the Amount of Bid----- Dollars (\$-----10%-----) lawful money

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated April 10 _____ 2014 for

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

City Project No.: 09-7047B

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 10th
day of April, 2014, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual

Witness

Address

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:


Secretary

Lanzo Construction Co., Florida

Name of Corporation

125 S.E. 5th Court

Business Address

Deerfield Beach, FL 33441

By:



(Affix Corporate Seal)

Vice President

Printed Name

Michael A Bone

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Kevin Paulowski, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Michael Bone who signed the said bond on behalf of the Principal, was then Vice President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

 (SEAL)

Secretary

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Judy Gubala
Judy Gubala

Liberty Mutual Insurance Co.
Corporate Surety
5600 New King Street, Suite 360
Business Address
Troy, MI 48098

BY: Holly Nichols
(Affix Corporate Seal)

Holly Nichols
Attorney-in-Fact
Guy Hurley Blaser & Heuer, LLC.
Name of Local Agency
1080 Kirts Blvd., Suite 500
Business Address
Troy, MI 48084

STATE OF MICHIGAN

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Holly Nichols to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Liberty Mutual Insurance Co. and that he has been authorized by Liberty Mutual Insurance Co. to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. Subscribed and sworn to before me this 10th day of April, 2014

Michelle K. Buechel
Notary Public, State of Michigan

My Commission Expires:

MICHELLE K. BUECHEL
Notary Public, Macomb County, MI
My Commission Expires April 4, 2018

- END OF SECTION -

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 6339909

American Fire and Casualty Company
The Ohio Casualty Insurance Company

Liberty Mutual Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Anne Barick; Holly Nichols; Michael D. Lechner; Michelle Buechel; Paul M. Hurley; Richard S. McGregor; Robert D. Heuer; T. R. Guy

all of the city of Troy, state of MI each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 5th day of November, 2013.



American Fire and Casualty Company
The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By: Gregory W. Davenport
Gregory W. Davenport, Assistant Secretary

STATE OF WASHINGTON ss
COUNTY OF KING

On this 5th day of November, 2013, before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Seattle, Washington, on the day and year first above written.



By: KD Riley
KD Riley, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV – OFFICERS – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.


ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 10th day of April, 20 14.



By: David M. Carey
David M. Carey, Assistant Secretary

To confirm the validity of this Power of Attorney call
1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

Not valid for mortgage, note, loan, letter of credit,
currency rate, interest rate or residual value guarantees.

SECTION 00420
 INFORMATION REQUIRED FROM BIDDERS
GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Lanzo Construction Co., Florida

2. Contractor's Telephone Number: (954)979-0802
 and e-mail address: Estimating@Lanzo.org

3. Contractor's License (attach copy): CGC036262 See Section 5 of the Attached Resume of Qualifications
 Primary Classification: Certified General Contractor
 Broward County License Number (attach copy): _____

4. Number of years as a Contractor in construction work of the type involved in this Contract: 34

5. List the names and titles of all officers of Contractor's firm:

Giuseppe D'Alessandro, President	Michael R. Bone, Vice President
Quirino D'Alessandro, Sr., Vice President	John McCullen, Assistant Secretary
Quirino D'Alessandro, Jr., Vice President	Robert Beaty, III, Assistant Secretary
Antonio D'Alessandro, Treasurer	Kevin Pawlowski, Assistant Secretary
Rosemarie Torres, Secretary	Lisa Bisogno, Assistant Secretary
Matthew P. Tilli, Vice President	

6. Name of person who inspected site or proposed work for your firm:
 Name: James Tilli
 Date of Inspection: 4/1/14

7. What is the last project of this nature you have completed?
Broward County, Broadview Estates Neighborhood Improvements Project, Bid Pack 2

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

Terrance N Glunt PE	Pat MacGregor	Nelson Cespedes
Stantec	Broward County	Miami Dade Water and Sewer
(561) 487-3379	(954) 831-0904	(786) 268-5171
Tery.glunt@stantec.com	pamacgregor@co.broward.fl.us	NCESP@MIAMIDADE.GOV

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
Please See the Attached Work in Progress Table				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

Please see Section 7 of the attached Resume of Qualifications

12. What equipment will you purchase for the proposed work?

As Needed

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	Pavement Installation	RAMBER CONSTRUCTION 101 Sansbury's Way WPB, FL 33411
2.	Pump Station Installation	TRW Development 1701 NW 2201 Pompano Beach, FL 33065
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

Lanzo Construction Co. Florida

Work in Progress

NAME OF PROJECT	CONTACT NAME	OWNER	Total Contract Value	Date of Completion	% Completed To Date
Central Bayshore A / Lake Pancoast/C18-09/10	David Martinez 305-671-7071	City of Miami Beach	\$ 22,025,185.00	7/14	70%
Neighborhood improvement, Drainage, Storm Pump Stations & Water Main					
North County Neighborhood Imp Project Bid Pack 10	Marc Woodworth 954-486-4600	Broward County	\$ 10,823,759.00	10/14	84%
Sanitary Sewer, Drainage, Reuse Water Main, and Surface Restoration, Neighborhood Improvements Project.					
Stormwater Collection and Transmission including Pumping	Bob McSweeney 954-850-2060	Hallandale, City of	\$ 5,811,303.00	5/14	64%
Installation of Stormwater Force Main And Associated Pump Station					
Venetian Islands Improvements	Theo Carrasco 305-673-7000	Miami Beach	\$ 11,373,491.00	2/15	15%
Neighborhood Improvements including drainage and water mains					
Boca Raton Hills Wastewater Infrastructure Improvements	Purchasing 561-393-770	Boca Raton	\$ 3,522,600.00	12/14	38%
New Sewage Collection System, Water Main and Road Restoration					
Coral Springs Canal Z Reshaping	Corey Selchan 954-868-1298	Sunshine Water Control District	\$ 1,387,063.00	9/14	57%
Canal Dredging, Furnish & Install Headwall, Extend existing CMP Culverts					
North Springs RO Plant Improvements	Doug Hycie 954-796-5065	North Springs Improvement District	\$ 17,011,128.00	6/14	83%
Install a Reverse Osmosis water treatment system into the existing facilities.					
Sunset Harbor Pump station Installation	Theo Carrasco 305-673-7000	Miami Beach	\$ 2,040,459.00	12/14	2%
Replace an existing Pump Station, Injection Wells, Collection System					
Norwood-Oeffler WTP VOC Removal Project Ph II	Brian O'Connor 305-948-2946	North Miami Beach	\$ 6,543,000.00	12/14	1%
Treatment Plant VOC Removal					
Design Build NSID Chemical Storage Facility	Doug Hycie 954-752-0400	North Springs Improvement District	\$ 1,350,000.00	11/14	40%
Treatment Plant Chemical Storage Installation					

F388 Broadview Estates Neighborhood Improvements Project, Bid Pack 2

This project was designed to upgrade the existing utilities and provide new pavement in this residential neighborhood. New water mains, sewer mains, and surface restoration were installed while accommodating the residents. Lanzo was contracted by Broward County as the prime contractor to build this project.

This project is located within the City of North Lauderdale, west of SR7, east of Rock Island Rd, south of SW 18 Court and SW 18 Place, north of the Turnpike and NW 58 Street, east of NW 46 Avenue, and north of Bailey Rd.

The new utilities installed consisted of 14,300 LF of 6" DIP-WM, 9,300 LF of 8" DIP-WM, 550 LF of 10" DIP-WM, 100 LF of 12" DIP-WM, 17,600 LF of 8" PVC-Sewer, 2,800 LF of 10" PVC-Sewer, 800 LF of 12" PVC, 1,800 LF of 6" DIP-FM, 680 LF of 10" DIP-FM, 106 Sewer Manholes, 3 Pump Stations, 1,900 LF of 15" RCP, 560 LF of 18" RCP, 355 LF of 24" RCP, and 80 Storm Sewer Manholes.

Additional work consisted of Pavement Restoration, Sidewalk and Curbing, establishing new Swales, Landscape & Irrigation. The roads were rebuilt using new sub-grade, base, asphalt, and pavement markings.

Project Information:

Engineers Project #: Y0835002C1

Engineer: Broward County Engineering

Engineer's Address: 2555 W. Copans Rd Pompano Beach, FL 33069

Engineer Contact: Patrick MacGregor (954)831-0904

Prime Contractor: Lanzo Construction Co. Of Florida

Prime Address: 125 S.E. 5th Court, Deerfield Beach, FL 33441

Prime Job No.: F-388

Lanzo PM: Pablo Riano

Lanzo Superintendent: Ron Mezza

Owner: Broward County

Owners Address: 2555 W. Copans Rd Pompano Beach, FL 33069

Owner Contact: Patrick MacGregor (954)831-0904

Completion time: 904 Days

Contract price: \$10,905,530.00

Finished Cost to owner: \$11,477,424.00

Start Date: 12/13/2010

Completion Date: 06/04/2013



F384 Broward County UAZ 124 Bid Pack 2

This project was designed to upgrade the existing utilities and provide new pavement in this residential neighborhood. New water mains, sewer mains, and surface restoration were installed while accommodating the residents. Lanzo was contracted by Broward County as the prime contractor to build this project.

This neighborhood is bounded by SR 7 on the East, Commercial Blvd on the North, Florida Turnpike on the West and Mid River Canal on the South.

The scope of work for this project included the installation of 16,500 liner feet of 6 to 12 inch ductile iron pipe water main, 15,925 liner feet of 8" polyvinyl chloride pipe sanitary sewer. Also included was a bridge crossing with pipe supports for a 12 inch ductile iron pipe water main. The roads were completely rebuilt including new sub-grade, new base and 2 lifts of asphalt. Other surface improvements included landscaping, and pavement marking.

Project Information:

Engineers Project #: Y0812103C1

Engineer: Craven Thompson & Associates

Engineer's Address: 3563 NW 52 St Ft.

Lauderdale, FL 33309

Engineer Contact: Marc Woodworth (954)739-6400

Prime Contractor: Lanzo Construction Co. Of Florida

Prime Address: 125 S.E. 5th Court, Deerfield Beach, Fl 33441

Prime Job No.: F-384

Lanzo PM: Pablo Riano

Lanzo Superintendent: Ron Mezza

Owner: Broward County

Owners Address: 2555 W. Copans Rd Pompano Beach, FL 33069

Owner Contact: Patrick MacGregor (954)831-0904

Completion time: 550 Days

Contract price: \$4,834,126.00

Finished Cost to owner: \$4,635,729.00

Start Date: 9/20/2010

Completion Date: 3/16/12



F380 Broward County UAZ 124 Bid Package No 1

This project was designed to upgrade the existing utilities and provide new pavement in this residential neighborhood. New water mains, sewer mains, drainage and surface restoration were installed while accommodating the residents.



The project location is bounded by SR 7 on the East, Commercial Blvd on the North, Florida Turnpike on the West and Mid River Canal on the South.

The scope of work included the installation of 125 LF of 15" to 30" inch reinforced concrete pipe for drainage, 33,630 liner feet of 8"-10 ductile iron pipe water mains, 28,076 LF of 8" polyvinyl chloride pipe for Sanitary Sewers, Lining of 2,554 LF of 8" sewer laterals by Cured-In-Place Lining method, 4,015 LF of 6" to 12" ductile iron pipe force mains and a new pump station. Landscaping, surface restoration and full road rebuilding and pavement marking included.



Project Information:

Engineers Project #: Y0704701CAF1

Engineer: Craven Thompsom & Associates

Engineer Contact: Marc Woodworth (954)739-6400

Engineer's Address: 3563 NW 52 St Ft. Lauderdale, FL 33309

Prime Contractor: Lanzo Construction Co. Of Florida

Prime Address: 125 S.E. 5th Court, Deerfield Beach, Fl 33441

Prime Job No.: F-380

Lanzo PM: Pablo Riano

Lanzo Superintendent: Ron Mezza

Owner: Broward County

Owner Contact: Patrick MacGregor (954)831-0904

Owners Address: 2555 W. Copans Rd Pompano Beach, FL 33069

Completion time: 550 Days

Contract price: \$10,383,436.00

Start Date: 8/24/2009

Completion Date: 8/8/11

F375 MDWASD Clarifiers Yard Piping

Because of Lanzo Construction's well known expertise in installing complex and large diameter Pre-Stressed Concrete Cylindrical Piping (PCCP) the general contractor, Skanska USA contracted Lanzo to install the large diameter yard piping. The scope of the general contract included connecting 4 new clarifiers to the existing process train. PCCP is some of the more complicated pipe lines to install because of the restraint system utilized in each joint. Each joint is pressure tested as it is installed. Our work was further complicated by the need to accommodate the existing utilities including gas mains, pressure mains, gravity collection mains, and even chlorine lines.



The pipe installed by Lanzo included 1,450 linear feet (LF) of 12 inch (") ductile iron pipe (DIP), 590 LF of 30" DIP, 1,390 LF of 36" DIP, 95 LF of 48" DIP, 890 LF of 54" PCCP, 1,650 LF of 60" PCCP, 108 LF of 84" PCCP, 610 LF of 96" PCCP, 300 LF of 108" PCCP. Of this large diameter pipe 600 LF of the 54" PCCP was encased in concrete to an elevation of -16. Other work performed included live tap of an existing 60" effluent line with a 12" tap, the removal of irrigation lines, relocation of duct banks, water meters, the installation of tremmie concrete

under clarifiers along with other related items and accessories.

The deadlines were aggressive and many of the existing utilities that had to relocate were unknown going into the job. Lanzo was able to meet the timeline, utilize their in house surveying crew, and perform the complexities of the job with minimal disruption to the plant and the environment.

Project Information:

Engineers Project #: S-828

Engineer: Hazen and Sawyer

Engineer's Address: 999 Ponce De Leon Blvd, Suite 1150 Coral Gables, FL 33134

F375 Continued:

Prime Contractor: Skanska USA

Prime Address: 55 Ivan Allen Junior Blvd Atlanta, GA 30308

Prime Contact: Todd Palmatier (772)633-9177

Owner: Miami Dade Water and Sewer Department

Owners Address: 3071 SW 38 Ave Miami FL

Owner Contact: John Chorlog (786)552-8103

Lanzo Project Manager: Robert Beaty III P.E.

Lanzo Superintendent: Paul Wieczorek

Completion time: 2011 days

Contract price: \$6,962,593.00

Start Date: 8/25/08

Completion Date: 1/15/12



SECTION 00435

LOCAL PREFERENCE

(EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsive non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

Box/Plates, Sloping

Total \$ 8,000.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".


Witness Signature


Witness Printed Name

125 SE 5th
DEERFIELD BEACH, FL
Witness Address

4/10/14
Date


Contractor's Signature

Michael R. Bone
Printed Name

Vice President
Title

4/10/14
Date

- END OF SECTION -



*Delivering sustainable infrastructure solutions
for tomorrow's communities*

AFFIDAVIT OF OWNERSHIP FOR EQUIPMENT

This is to certify that Lanzo is the legal owner of the equipment described in the attached list:

See Section 7 of the attached Resume of Qualifications

Lanzo Construction Co., Florida

Company Name (if applicable)

Signature(s) of Owner(s)/Agent Michael R. Bone


Before me this day personally appeared the affiant(s) whose signature(s) appear(s) above who by me being duly sworn upon oath says that the statements set forth above are true and correct.


Subscribed and sworn to before me this 10 day of April, 2014 Year

Notary Public in and for ~~J. Tilli~~

Michael Marmara

Broward, Florida





LANZO












Construction
Co., Florida

125 S.E. 5th Court
Deerfield Beach, FL 33441-4749
Office: (954) 979-0802
Fax: (954) 979-9897
www.lanzo.net


RESOLUTION OF CORPORATION


I **HEREBY** certify that I am the duly elected and qualified Secretary of Lanzo Construction Co. Florida, a Florida Corporation and that the following is a true and complete copy of a Resolution duly adopted at a meeting of the Board of Directors of said Corporation, held on the 14th of October, 2011 and that such resolution is still in full force and effect.

RESOLUTION, that the officers listed below are authorized to sign Contracts, Bids and any other documents to carry out the business of the Corporation.

<u>TITLE</u>	<u>NAME</u>	<u>SIGNATURE</u>
President	Giuseppe D'Alessandro	
Vice President	Quirino D'Alessandro, Sr.	
Vice President	Quirino D'Alessandro, Jr.	
Vice President	Matthew P. Tilli	
Vice President	Michael R. Bone	
Secretary	Rosemarie Torres	
Assistant Secretary	John McCullen	
Assistant Secretary	Robert Beaty, III	
Assistant Secretary	Kevin Pawlowski	
Assistant Secretary	Lisa Bisogno	
Treasurer	Antonio D'Alessandro	

IN WITNESS WHEREOF, I have hereunto set my hand as Secretary of said Corporation and affix the Corporate Seal on the 14th of October, 2011.

By 
Rosemarie Torres, Secretary

Attest: 
Giuseppe D'Alessandro, President

An Equal Opportunity Employer



Resume of Qualifications

Table of Contents

<u>Section</u>	<u>Contents</u>	<u>Page</u>
1	Corporation Documentation	2-6
2	Corporate Organizational Summary	7-8
3	Executive & Management Resumes	9-23
4	References	24-31
5	State & Local Licensing & Qualifications	32-44
6	Statement of Policies & Practices	45-65
7	Equipment Schedule	66-71
8	Project Experience Listing	72-81
9	Financial Statements	82



Corporation Documentation

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Secretary of State Certification
3	Resolution of Corporation
4	Evidence of Insurance

Section 1

State of Florida

Department of State

I certify from the records of this office that LANZO CONSTRUCTION CO., FLORIDA is a corporation organized under the laws of the State of Florida, filed on August 7, 1980.

The document number of this corporation is 681458.

I further certify that said corporation has paid all fees due this office through December 31, 2012, that its most recent annual report was filed on January 4, 2012, and its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the Great Seal of
Florida, at Tallahassee, the Capital, this the
Twenty Third day of February, 2012*

Ken Dietzner


Secretary of State



Authentication ID: 200222851242-022312-681458

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>



LANZO

Construction
Co., Florida

125 S.E. 5th Court
Deerfield Beach, FL 33441-4749
Office: (954) 979-0802
Fax: (954) 979-9897
www.lanzo.net

RESOLUTION OF CORPORATION

I HEREDY certify that I am the duly elected and qualified Secretary of Lanzo Construction Co. Florida, a Florida Corporation and that the following is a true and complete copy of a Resolution duly adopted at a meeting of the Board of Directors of said Corporation, held on the 14th of October, 2011 and that such resolution is still in full force and effect.

RESOLUTION, that the officers listed below are authorized to sign Contracts, Bids and any other documents to carry out the business of the Corporation.

<u>TITLE</u>	<u>NAME</u>	<u>SIGNATURE</u>
President	Giuseppe D'Alessandro	
Vice President	Quirino D'Alessandro, Sr.	
Vice President	Quirino D'Alessandro, Jr.	
Vice President	Matthew P. Tilli	
Vice President	Michael R. Bone	
Secretary	Rosemarie Torres	
Assistant Secretary	John McCullen	
Assistant Secretary	Robert Beaty, III	
Assistant Secretary	Kevin Pawlowski	
Assistant Secretary	Lisa Bisogno	
Treasurer	Antonio D'Alessandro	

IN WITNESS WHEREOF, I have hereunto set my hand as Secretary of said Corporation and affix the Corporate Seal on the 14th of October, 2011.

By
Rosemarie Torres, Secretary

Attest:
Giuseppe D'Alessandro, President

An Equal Opportunity Employer



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
9/27/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Guy Hurley Blaser and Heuer, LLC 1080 Kirts Blvd., Suite 500 Troy MI 48084		CONTACT NAME: Donna Griffiths PHONE (A/C No. Ext): (248) 519-1439 FAX (A/C No.): (248) 519-1401 E-MAIL: dgriffiths@ghbh.com ADDRESS: dgriffiths@ghbh.com	
INSURED Lanzo Construction Co., Florida 1 Stainless Plaza 125 S.E. 5th Court Deerfield Beach FL 33441		INSURER(S) AFFORDING COVERAGE INSURER A: Amerisure Insurance Company 19488 INSURER B: Amerisure Mutual Ins. Co. 23396 INSURER C: INSURER D: INSURER E: INSURER F:	

COVERAGES **CERTIFICATE NUMBER: 13-14 Master** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> XCU Coverage Included		CPP2079089	9/30/2013	9/30/2014	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
	GEN'L AGGREGATE LIMIT APPLIES PER: <input checked="" type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC					
	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input checked="" type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		CA2079088	9/30/2013	9/30/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Underinsured motorist \$
	B UMBRELLA LIAB EXCESS LIAB DED <input checked="" type="checkbox"/> RETENTION \$ 0	OCCUR CLAIMS-MADE		CU2079090	9/30/2013	9/30/2014
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/> N/A				WC STATU-TORY LIMITS <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
A	Inland Marine		CPP2079089	9/30/2013	9/30/2014	Leased/Rented Equipment \$250,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 161, Additional Remarks Schedule, if more space is required)
Re: Local Business Tax Renewal for 2012 -2013.

CERTIFICATE HOLDER Broward County Board of County Commissioners 115 S. Andrews Avenue Ft. Lauderdale, FL 33301	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE Paul Hurley/TOPIE
---	---

ACORD 25 (2010/05)
INS025 (201005) 01© 1988-2010 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



CERTIFICATE OF LIABILITY INSURANCE

LANZO-1

OP ID: TH

DATE (MM/DD/YYYY)

12/27/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Workers Compensation Group P O Box 410 Boca Raton, FL 33429-0410 William F. Comiskey		CONTACT NAME: PHONE (A/C, No, Ext): 561-392-3300 FAX (A/C, No): 561-361-1132 E-MAIL: certs@workerscompgroup.com ADDRESS: certs@workerscompgroup.com	
INSURED Lanzo Construction Co. FL 125 S.E. 5th Court Deerfield Beach, FL 33441		INSURER(S) AFFORDING COVERAGE INSURER A: Bridgefield Employers Ins INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:	
		NAIC # 10701	

COVERAGES		CERTIFICATE NUMBER:		REVISION NUMBER:		
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.						
INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR <input type="checkbox"/> GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COM/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS					COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (PER ACCIDENT) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input type="checkbox"/> N/A	830-24200	01/01/2014	01/01/2015	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E L EACH ACCIDENT \$ 1,000,000 E L DISEASE - EA EMPLOYEE \$ 1,000,000 E L DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Proof of coverage for James M. Tilli
For Certified Underground Utility Contractor application

CERTIFICATE HOLDER Dept. of Business & Professional Regulation 1940 North Monroe Street Tallahassee, FL 32399-0783	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE
--	--

ACORD 25 (2010/05)

The ACORD name and logo are registered marks of ACORD

© 1988-2010 ACORD CORPORATION. All rights reserved.




Section 1 Page 5

Qualifications 6 of 82

Corporate Organizational Summary

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Organizational Chart

Section 2



Executive & Management Resumes

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Giuseppe D'Alessandro, President
3	Quirino D'Alessandro, JR. V. President/Head Construction Supervisor
4	Matthew P. Tilli Vice President Operations
5	Michael R. Bone Manager, Vice President
6	John McCullen, Professional Surveyor
7	Robert W. Beaty III, PE, Project Manager
8	Pablo C. Riaño, Project Manager
9	Joe H. Brown, JR., Project Manager
10	James M. Tilli, Estimator, Project Manager
11	Jorge A. Valdes, Estimator, Project Manager
12	Michael Green, Project Manager
13	Mark Garrett, Project Manager
14	Ronald Mezza, Superintendent
15	Steve Bone, Superintendent

GIUSEPPE D'ALESSANDRO

PRESIDENT



QUALIFICATIONS

Mr. D'Alessandro, with over 30 years of experience in the construction industry, is responsible for all executive decisions of Lanzo Companies. He has demonstrated excellent management ability to effectively organize and execute multiple projects simultaneously to the full satisfaction of our clients.

Mr. D' Alessandro has been the Principal in Charge for hundreds of projects in the South Florida area for Lanzo Construction Company since 1986. He is well versed and familiar with policies, procedures, requirements and expectations of South Florida governmental bodies including but not limited to Miami-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar, Sunrise, Cooper City, City of Key West and Palm Beach County just to name a few.

Mr. D'Alessandro's supervision of the implementation of industry leading construction methodology and techniques by Lanzo has garnered Lanzo Construction the reputation as an industry leader.

EXPERIENCE

Lanzo Construction Co., FL

1982 - Present

From 1982 to 1984, Mr. D'Alessandro was the field Superintendent directly responsible for construction of projects in The Lone Star State of Texas. These projects consisted of sanitary sewers, water mains, and storm sewers, large and small, both in the private sector and municipal market.

From 1984 to 1986, Mr. D'Alessandro's responsibilities expanded to General Superintendent directly in charge of construction of projects throughout the state of Florida. These projects included The Town of Medley Sanitary Sewer Collection Contract S-267B for WASD, Wagner Creek and Fairlawn Projects for the City of Miami and others across the state.

From 1986 to the present, Mr. D'Alessandro has been responsible for the management of all aspects of contracting, from bidding to closeout, including all administration, negotiations, and construction. He has been responsible for hundreds of projects throughout his career with the firm.

Mr. D'Alessandro earned the position of President of Lanzo in 2002. With his broad experience on a variety of major projects including water distribution, sanitary sewer collection, storm water treatment, roadway construction and marine construction he was a natural choice for the position.

COMPLETED PROJECTS

- Broward Rock Island BP No. 3 - \$26,002,137
- City of Marathon-Area 5 - \$20,487,925
- MDWASD S-633 Phase 2 (Ocean Outfall) - \$18,764,485
- Coral Springs WTP & WWTF Improvements - \$18,155,000
- Broward NW Quadrant BP No. 8 - \$16,812,079
- Broward Broadview Estates BP No. 1 - \$15,627,945
- FDOT-SR NO. 5, US 1, Broadway - \$15,349,801
- MDWASD S-828 Site Preparation Blackpoint - \$13,407,485
- Miramar-South Service Area 5 - \$12,373,000
- Broward South County BP No. 9 - \$12,152,903
- Broward Riverland BP No. 2 - \$11,571,539
- Broward Broadview Estates BP No. 2 - \$11,477,424
- FDOT Olive Ave, Lakes To Lakeview - \$11,094,126
- FDOT-Powerline Road - \$11,069,898
- Broward West Ken Lark BP No. 2 - \$10,885,237
- Broward Cresthaven BP No.3 - \$10,822,404
- Broward UAZ 124 BP No. 1 - \$10,553,039

QUIRINO D'ALESSANDRO JR.



VICE PRESIDENT / HEAD CONSTRUCTION SUPERVISOR

QUALIFICATIONS

Gary D'Alessandro has over 25 years of experience in the heavy construction industry and is involved in all executive decisions of Lanzo Construction Co. He has a diverse blend of public and private sector experience and has effectively supervised all aspects of heavy construction projects from start to finish. He has managed and supervised many projects in Palm Beach, Broward and Miami-Dade areas for Lanzo Construction Company since coming to Florida in 2003. He is well versed and familiar with policies, procedures, requirements and expectations of South Florida governmental bodies, including but not limited to Metro-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar and Palm Beach County. As the Head Construction Supervisor, Gary has broad experience in all aspects of heavy construction, specifically, the construction of sanitary sewer, collection, water distribution, storm drainage systems, roadways and earthwork. He is responsible for coordinating the many resources required to successfully complete diverse and complicated projects.

EXPERIENCE

Lanzo Construction Co.

1986 - Present

The following projects are just a few that Mr. D'Alessandro has supervised:

- \$10,830,000 – Contract S-728 Sanitary Sewer
Design-build, permitting, installing and start up for 28,000 LF of 8-inch sanitary sewer and pump station
- \$18,764,485 – S-633 Phase KK, Key Biscayne
Design-Build trestle & coffer-dam system including mechanical, structural and construction management.
- \$6,426,550 – FDOT
SR 834 Sample Road
- \$13,887,337 – FDOT
Contract 20946 SR 5 Broadway
- \$6,741,714 – FDOT
Contract 21616 SR5 US 1 Dixie Highway
- \$11,094,126 – FDOT
Olive Avenue Palm Beach Lakes Blvd. to Lakeview
- \$11,740,791 – City of Miramar
Miramar South Neighborhood Improvement Project
- \$14,471,955 – Miami Dade Water and Sewer Department
Contract S-828 Site Preparation Blackpoint
- \$6,013,237 – Atlantic Skanska, Inc.
Miami Dade Water & Sewer Department Contract S-811
- \$19,126,494 – City of Marathon
Service Area 5 Wastewater & Storm Water

QUALIFICATIONS

Matthew Tilli brings over 40 years of construction experience. Over four decades he's been the company's Chief Engineer during that tenure and has been involved in well over 350 different projects the company has undertaken, working in Texas, Ohio, Michigan and Florida. His work experience has included construction of Wastewater Treatment Plants, Off-Shore Outfall Pipeline, Rapid Infiltration Basins, Canal Crossings, Pump Stations and a Micro Tunneling Projects. All projects have been of various sizes and capacities, with Pipeline dimensions from 8" to 120".

Prior to joining Lanzo, Mr. Tilli held various positions with other firms from project estimator to project manager for underground utility contractors in Michigan in the 70's. His building experience, has served Lanzo well in the construction of Water Treatment Plants and Wastewater Treatment facilities throughout Michigan and Florida.

EXPERIENCE

Lanzo Construction Co.

1980 - Present

As Vice President Mr Tilli shoulders the responsibility for estimating, scheduling and contract administration. He oversee our Project Management staff for all our operations corporate wide.

CERTIFICATION

- State of Florida, DBPR Underground Utility & Excavation Contractor CUC049468
- State of Florida, DBPR General Contractor CGC036262
- Broward County – Certificate of Competency – 3A Major Roads (Concrete & Asphalt) Lic. # 87-975
- Broward County - Certificate of Competency – 1A Primary Pipelines (Water, Sewer & Drainage) Lic. # 87-975
- Dade County - Certificate of Competency – Engineering Lic. # E-1233
- City of Boca Raton - Certified General Contractor
- Palm Beach County - Occupation Licensed Underground Contractor, General Contractor
- City of Key West – Licensed Underground Utility Contractor

EDUCATION

- Bachelor of Science – Civil Engineering – Michigan Technological University

MICHAEL BONE

PLANT DIVISION MANAGER



QUALIFICATIONS

Mr. Bone has over 40 years of heavy construction and treatment plant experience. 30 years as a Florida Certified General Contractor and 22 years as a South Carolina Certified Plant Contractor. A deep well of knowledge pertaining to the planning and management of heavy construction operations as well as experience delivering complicated projects are vital to the successful management of Lanzo. Mr. Bone, with his four decades of experience brings just this type of knowledge to our team. Mr. Bone's ability to identify the particular needs of heavy construction projects helps him develop and implement a delivery plan, to see that plan to fruition and provide the strong leadership. Michael has a solid background in utility, roadway, and residential projects in public right of ways that insure the satisfaction of our clients and their valued residents.

EXPERIENCE

Lanzo Construction Co., FL – <i>Vice President / Sr. Project Manager</i>	<i>Deerfield Bch, FL</i>	2010 - Present
---	--------------------------	----------------

Cardinal Contractors, Inc. - <i>Chief Estimator / Project Manager</i>	<i>Sarasota, FL</i>	Jul 2005 - Oct 2010
--	---------------------	---------------------

Intrastate Construction Corporation - <i>General Manager</i>	<i>Ft. Lauderdale, FL</i>	Jul 1997 - Jun 2005
---	---------------------------	---------------------

Responsible for the day-to-day operation of a 15 Million dollar a year treatment plant and engineering contractor. Duties included estimating, budgeting, project management, scheduling and development of corporate policies and their implementation.

Trinity Construction and Development, Inc. - <i>Project Manager</i>	<i>Cape Coral, FL</i>	Jul 1996 - Jul 1997
--	-----------------------	---------------------

Responsible for estimating and managing treatment plant and underground construction for a small minority construction firm averaging less than 1 Million dollars a year in revenue.

M. Bone, Inc. - <i>President and General Manager</i>	Mar 1988 - Jan 1996
---	---------------------

Founded and managed a general contracting firm specializing in treatment plant, underground engineering construction and heavy marine construction projects

SEU Construction, Inc. - <i>Vice President and Operations Manager</i>	Jan 1984 - March 1988
--	-----------------------

Responsible for the day-to-day operation of a 50 million dollar a year construction firm, divided into three divisions specializing in treatment plant construction, underground engineering construction and heavy highway construction.

United Steel Erectors, Inc. - <i>Vice President and Operations Manager</i>	Jul 1976 - Jan 1984
---	---------------------

Responsible for the estimating and managing of a 2-3 million dollar a year treatment plant contractor located in South Florida.

Tank Erectors, Inc. - <i>Foreman and Project Superintendent</i>	Jul 1971 - Jan 1976
--	---------------------

QUALIFICATIONS

Mr. McCullen is responsible for the layout of the majority of the heavy construction projects Lanzo has constructed since 2004. In addition to the lay out he also records the installation of the utilities install for reproduction and documentation on the as-built drawings. Mr. McCullen has extensive experience with surveying of all phases of commercial construction, including; heavy highway, underground utilities, structural concrete building and subaqueous crossings having been surveying utility installation since 1985.

EXPERIENCE

Lanzo Construction

2004 - Present

- Manage Lanzo Survey Department
- Prepare field crews for construction layout
- Oversee the collection and processing of as-built data from the field to the certification of the final drawings.

BNB Services

1995 - 2004

- Generate new client base
- Estimate and bid survey work
- Manage field and office

Arvida / JMB - Staff Engineer / Land Development Manager / Development Superintendent

1985 - 1995

Involved in the management, coordination and supervision of the 10,000 acre Weston Development.
Development activities include:

- Earthwork-Lake excavation, fill replacement
- Sewer, Water, Drainage installation
- Road Construction
- Street Light Design and installation
- Roadway and parcel landscaping
- Traffic Signal installation
- Subdivision amenities – Entry features, tennis courts, swimming pool/bath house, and Playgrounds
- Address mapping and post office coordination
- HOA turnovers
- City and County Bond releases

EDUCATION

- Bachelor of Science – Business Administration – Bowling Green State University

CERTIFICATIONS

- Professional Surveyor and Mapper, Florida # 1070

ROBERT BEATY

PROFESSIONAL ENGINEER
PROJECT MANAGER



QUALIFICATIONS

Bob Beaty is a Professional Engineer experienced in the planning, management and construction of major infrastructure projects including; storm water, wastewater, solid waste, major pipeline and treatment plant projects. He has significant experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable in both the private and public sector construction needs. He has been responsible for capital improvement development for treatment plant and water distribution and collection projects, including; potable water, sanitary sewer, storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. Mr. Beaty has successfully managed hundreds of projects for Lanzo through the decades of his dedicated service.

EXPERIENCE

Lanzo Construction Co. – *Project Manager*

1984 - Present

- Contract Interpretation and administration of various heavy construction contracts.
- Installations of all forms of pipelines (1" - 120"), pump stations (Local - Master), and warehouse facilities (18,000 SF - Type).
- Prepared scheduling and planning necessary to build correctly once.
- Billing work performed and cost presentations for additional work.
- Prepared material and subcontractor procurement needs and contracts.
- Monitor cost of work and estimate cost of future work.

Paul N. Howard, Inc. – *Project Engineer / Asst. Project Manager*

1978 - 1984

- St. Louis, MO. - 54" storm drainage installation by Jack and Bore
- Mandeville, Jamaica - 96" PCCP Water Main - Blast and open cut Operation
- Palm Coast, FL - Utility and Earthwork
- Jeddah, Saudi Arabia - Fast Track Design/Build Water Distribution System

Charles F. Smith & Son, Inc. – *Project Engineer*

1976 - 1978

- Lake Worth, FL. - 36" Force main - Dewater and open cut operation.
- Miami Beach, FL - 36" Force main, 42" water, Gravity Sewer
- Jacksonville, FL - 30" Gravity Sewer - Dewater and open cut operation.

EDUCATION

- Bachelor of Science – Civil Engineering – North Carolina State University

CERTIFICATIONS

- Professional Engineers License # PE 0051867
- Florida General Contractor # CGC 050862
- Florida Underground Utility Contractor # CUC 053346

QUALIFICATIONS

Mr. Riano is proficient in planning, coordination and management of construction activities associated with Broward County public works projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Riano acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

EXPERIENCE

Lanzo Construction Company *(Project Manager)*

2004 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida..

University/College Library *(Supervisor)*

1997 – 2004

Served as supervisor as well as performed clerical duties. Assisted in workflow and operation of Circulation Dept. and kept the Sr. Library Associate apprised of issues or problems with staff. Redesigned paper flow through computer tracking for better record keeping. Served as troubleshooter for all department activities and operations to help determine better management strategy and greater productivity.

COMPLETED PROJECTS

- Broward County OES – North Andrews Gardens Neighborhood Improvement Project \$9,074,190
- Broward County WWS – West Ken Lark Neighborhood Improvement Project \$10,439,066
- Broward County WWS – Broadview Estates Neighborhood Improvement Project \$15,627,945
- Broward County WWS – NW Quadrant Neighborhood Improvement Project \$16,678,266
- City of Hollywood – Emergency Repair of 60' PCCP Effluent Outfall \$975,247
- Broward County WWS - UAZ 124 BP No. 2 Neighborhood Improvement Project \$ 4,635,729
- Broward County WWS - Rock Island Bp No. 3 Neighborhood Improvement Project \$26,002,137

MEMBERSHIPS

- American Society of Civil Engineers
- Committee on Environmental Sustainability at Broward College [2004]
- Chi Epsilon
- FIU - Order of the Engineer

EDUCATION

- Associate of Arts in Engineering – International
- Bachelor of Science in Civil and Environmental Engineering
- American Traffic Safety Services Association (ATSSA)
- Crosby Communication System Training (Risk Management, Basic Rigging Plan, Basic Rigging Principles and Load Control, Hardware Inspection, Rigging Triangle)

EXPERIENCE

Lanzo Construction Co., FL

2012 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

Intrastate Construction, Co. – Vice President, Operations

Davie, FL

2000 - 2010

Responsible for overall corporate direction, planning, estimating and execution of water and wastewater treatment plant expansion contracts. Management duties consist of supervision and review of purchase orders, contracts, shop drawing review, project scheduling, payment requisitions, Owner/Engineer communication and negotiations, bonds and insurance, and utilization of equipment and human resources.

Milmir Construction, Inc. – Project Manager / Estimator

Jacksonville, FL

1999 - 2000

Responsible for the coordination and execution of water and wastewater treatment plant expansion contracts and mechanical estimating. Duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and negotiations.

Owen Ames Kimball, Co. – Project Superintendent

Ft. Myers, FL

1998 - 1999

Responsible for all aspects of field construction in accordance with associated plans and specifications. Direct control over jobsite production, safety, quality control, scheduling, expedition and buy-out of materials, subcontractor coordination, and Owner/Architect interaction.

Trinity Construction – President / Owner

Cape Coral, FL

1994 - 1998

Duties consist of total responsibility for office and field administration, project management, estimating, job procurement, bonding, financing, bookkeeping and payroll of a general contracting firm.

M. Bone, Inc. – Project Manager / Engineer

Cape Coral, FL

1989 - 1994

Duties consist of job organization and scheduling, field and office engineering, expedition of progress payments and change orders, material procurement, estimating and general office administration.

SEU Construction, Inc. – Project Engineer

Cape Coral, FL

1988 - 1989

Duties consisted of job buy-out, material procurement, shop drawing review and submittal, expedition of progress payments and change orders, Project Equal Employment Officer and field engineering.

EDUCATION / CERTIFICATION

- [1988] Bachelor of Building Construction – University of Florida
- State of Florida, Certified General Contractor – License: CGC052824
- SBCCI / BOCA, Certified Building Inspector – Registration: 3968

QUALIFICATIONS

Mr. Tilli is experienced in preparing proposal estimations for various types of bid delivery systems. Some of which include hard dollar bid proposals, request for qualifications and pricing, and design build proposals. Some clients that he has assisted in the preparation of proposals include Broward County, Miami Dade Water and Sewer Department, The City of Miami Beach, Palm Beach County, and The Army Corp of Engineers to name a few.

Mr. Tilli has experience in the planning management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems including vacuum collection systems. He has experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable of both private and public sector construction needs. Mr. Tilli is experienced in the procurement of all permits required for utility construction and compliance with permit requirements.

EXPERIENCE

Lanzo Construction Co., FL

2003 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Process and execution of all Lanzo Companies Construction Contracts, Insurance and Subcontracts.

COMPLETED PROJECTS

Broward County Neighborhood Improvement Projects

• Cresthaven Bid Pack 3	\$ 10,681,664
• North Andrews Bid Pack 6	\$ 9,074,190
• West Ken Lark Bid Pack 2	\$ 10,439,066
• City of Miramar (South Area 5)	\$ 1,486,500

Miami Dade Water & Sewer Department Projects

• 30" and 36" Subaqueous Water Main Crossing of the Miami River Canal	\$ 952,486
• Water Main and Force Main improvements on SW 184 St.	\$ 2,489,736
• Design Build of a 54" Prestressed Concrete Cylindrical Pipe Force Main across the Opa-Locka Airport including the installation of three (3) 54" Plug Valves	\$ 4,301,480
• City of Key West – Pump Assisted Storm Drainage	\$ 3,399,128
• Miami Dade Water & Sewer 24" Force Main	\$ 1,141,090

Palm Beach County

• Northern Region WUD 05-061	\$ 5,861,972
• Village of Wellington-Water Transmission Main Ext. 3	\$ 2,527,418

Monroe County

• Marathon Service Area 5 Vacuum Sewer System	\$ 20,487,925
• FKAA Emergency 30" Outfall and Pump Station Upgrade Project	\$ 1,250,734

EDUCATION & CERTIFICATIONS

- Currently attending Broward College
- Atlantic Vocational – Advanced Practical Electricity
- Advanced Maintenance of Traffic
- Miami Micro Date, Inc. – Primavera Suretrak Project Management

QUALIFICATIONS

Mr. Valdes is responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

EXPERIENCE

Lanzo Construction Co., FL

2012 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

ISS Enterprises, Inc. - V.P. and Director of Operations

2010 - 2012

Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Analyze costs associated with different methods of construction. Provide support to field crews as well as the accounting department. Manage construction project from inception to completion. Review as-built drawings with the surveyor to ensure the integrity of the official record drawings.

Metro Equipment Service, Inc -Project Manager

1997 - 2010

Responsibility as Sales Engineer for Construction Product Sales and Development within metropolitan New York. Duties included Specification Promotion for the New York City accounts, which had a national impact for Armco. Time was divided among contractor accounts in Manhattan, New Jersey and Long Island.

COMPLETED PROJECTS

- MDWASD Two Year Point Repair to Exst Sanitary Sewer Throughout County \$13,000,000
- MDWASD One Year Lateral Lining of Sanitary Sewer Service Connections \$4,500,000
- MDWASD Install Raw Water Mains 16-42" C905 PVC Miami Heights \$3,668,758
- MDWASD Install 2 Venturi Meters, Cut in Exst 48" & 60" PCCP Mains \$2,654,700
- MDWASD Emergency Installation of 1,023 LF of 60" PCCP in Miami Beach \$2,651,037
- MDWASD Sanitary Sewer, Install 10,800 LF of 8" Gravity, Tie into Exst L.S. \$2,633,487
- Golden Beach A1A Roadway Enhancements, Electrical and Landscaping \$2,409,892
- MDWASD Emergency Carbon Fiber Rehab of 48" Transmission Water Main at 4 Locations \$295,500
- MDWASD Emergency Installation of 4 Access Man Holes in Bird Road \$142,461
- MDWAS 42in EM Repair on Bird Road \$290,000

CERTIFICATIONS

- State of Florida Underground Utility Contractor

QUALIFICATIONS

Mr. Green has a clear understanding of what it takes to deliver successful construction projects to clients and is more than capable of providing the necessary services to do so. With the experience he has gained from working on different plant projects that have required many different scopes of work, he has garnered the ability to coordinate subcontractors, progress meetings, material procurement, estimate and prepare cost proposals, document control, prepare and update progress schedules, prepare cost forecasts, process shop drawings, RFIs, and issue subcontracts and purchase orders in a manner that helps us best meet the needs of our clients.

EXPERIENCE

Lanzo Construction Co., FL – Project Manager 2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

Intrastate Construction Corporation. – Project Engineer 2006-2010

Responsible for recording of new and upgraded plant equipment for the Superintendent and Project Manager

Ric-Man International, Inc. – Tail Man on Pipe Crew 2005-2006

Responsible for the support of the Pipe Layer on the Pipe Installation Crew

COMPLETED PROJECTS

- Coral Springs Improvements District WTP and WWTP Improvements \$18,155,000
- NSID Parkland, Decorative Fountains \$2,722,510
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
-

CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA 30 Hr Certification

EDUCATION

- Bachelor of Science, Business Administration, Nova Southeastern University
- Master of International Construction Management, University of Florida

MARK GARRETT

PROJECT MANAGER



QUALIFICATIONS

Mr. Garrett is well versed in coordinating Lanzo's installation crews and subcontractors for the installation of Water and Wastewater Treatment Plant Equipment, including welded and mechanical piping. Along with pipe work, Mr. Garrett has experience in the management of the installation of Pumps, blowers and all mechanical equipment associated with Plant Construction. He also has experience with the planning, management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems. His duties consist of maintaining project schedule and all records, issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations.

EXPERIENCE

Lanzo Construction Co., FL

2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

Intrastate Construction Corporation Davie, Florida

2002 - 2010

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

GSE Scale Systems Cape Coral, Florida

1994 - 2002

Production Manager

COMPLETED PROJECTS

- Key West Patricia and Ashby St Emergency Installation of 2,000 LF of 30" Outfall - \$1,250,734
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
- Delray Reclaimed Water Installation Phase 1 - \$1,252,762

CERTIFICATIONS

All types of welding, including high-pressure pipes and structural steel. Also, excellent teacher in welding, having taught for Warren County Career Center developing and instruct a training program for Armco Steel.
Franklin, Ohio
Cincinnati, Ohio

EDUCATION

1982 Management Courses Xavier University
1977 Completed ICS Courses in Fabrication
1973-1975 Graduate Hobart School Of Welding Troy, Ohio
1973 Graduate Franklin High School

QUALIFICATIONS

Ron Mezza has over 40 years of experience in the construction industry. He possesses specific experience within different phases of commercial construction, including heavy highway, utilities underground, building and marine construction. Within his capacity at Lanzo Construction he is currently involved in contract interpretation and the administration of various construction projects. His experience includes installation of all forms of pipelines (1"-120"), pumps stations (Local-Master), and warehouse facilities. Scheduling and planning is necessary to effectively administer projects. Mr. Mezza is qualified in the financial management and projected earnings of construction contracts. Mr. Mezza, is proficient with South Florida Public Agency policies, procedures, requirements and expectations, due in particular to the over 100 projects obtained by Lanzo Construction. He is currently in charge of Broward County Neighborhood Improvement projects dealing with issues specific to this type of project such as handling customer complaints and neighborhood problems. The following are projects Mr. Mezza has supervised

EXPERIENCE

Lanzo Construction	1983 - Present
Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment	
Lanzo Lining Services	1993 - 2003
Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment	
Sewer Masonry, Inc.	1976 - 1983
Responsible for the hand laying of brick to build sanitary man hole structures	

COMPLETED PROJECTS

- Broward County OES – North Andrews Gardens Neighborhood Improvement Project \$9,074,190
- Broward County WWS – West Ken Lark Neighborhood Improvement Project \$10,439,066
- Broward County WWS – Broadview Estates Neighborhood Improvement Project \$15,627,945
- Broward County WWS – NW Quadrant Neighborhood Improvement Project \$16,678,266
- City of Hollywood – Emergency Repair of 60' PCCP Effluent Outfall \$975,247
- Broward County WWS - UAZ 124 BP No. 2 Neighborhood Improvement Project \$ 4,635,729
- Broward County WWS - Rock Island Bp No. 3 Neighborhood Improvement Project \$26,002,137
- City of Oakland Park – Kimberly Lake Basin 72" RCP Outfall \$5,499,238

CERTIFICATIONS

- OSHA Construction Safety & Health
- CPR & First Aid Training & Citation Review
- Traffic Maintenance Supervisor
- Trench & Excavation Competent Person Training

QUALIFICATIONS

Stephen Bone has over 30 years of experience in underground utilities, water and wastewater treatment plant construction. Beginning his career as a General Laborer, he later improved his skills as a Pipe Layer and an Operator in the construction of water and wastewater plants. His managerial experience began as a Foreman and Supervisor with some construction in water and wastewater distribution and collection systems. During the next five years, he worked as a Superintendent in the general development of residential, industrial and expansion of underground utilities; (all types of pipelines D.I.P, P.V.C., P.C.C.P., C.M.P., A.M.P., steel pipe, etc.) For the last seven years, Mr. Bone has worked as a Superintendent in the construction of water and wastewater treatment plants and rehabs, construction of ruse water booster stations, wastewater collection systems, (lift and master pumping stations) subaqueous pipe crossings and outfall. As Superintendent, Mr. Bone is responsible for the complete construction of each project, including shop drawing reviews, material take-off, planning, scheduling, delivery of materials, hiring of personnel, monthly progress payments.

EXPERIENCE

Intrastate Construction Corporation - <i>Project Superintendent</i>	<i>Ft. Lauderdale, FL</i>	1997 - 2010
--	-------------------------------	-------------

Responsible for all aspects of field construction and accordance with associated plans and specifications. Direct control over job site production, safety, quality control, scheduling, expedition and buyout of materials, subcontractor coordination and owner/engineer interaction.

Trinity Construction, Inc. - <i>Project Field Superintendent</i>	<i>Cape Coral, FL</i>	1995 - 1997
---	-----------------------	-------------

M. Bone, Inc. - <i>Project Field Superintendent</i>		1989 - 1995
--	--	-------------

SEU Construction, Inc. - <i>Superintendent</i>		1984 - 1989
---	--	-------------

United Steel Erectors, Inc. - <i>Superintendent</i>		1979 - 1984
--	--	-------------

CERTIFICATIONS

- Paint and Corrosion Control
- Aviation Structural Mechanic
- Technical Aviation
- United States Marine Corps – Aviation Rank E-5

References

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Professional Reference List
3	APWA Project of the Year Award
4	Broward Letter of Recommendation
5	Key West Board of Directors Appreciation Letter
6	Stephen P. Clark Center Appreciation Letter
7	Home Owners Association Appreciation Letter
8	Work Zone Resident Appreciation Letter

Section 4

Customer Reference List

Broward County WWS

2555 W Copans Road
Pompano Beach, FL 33069
Patrick MacGregor
954-831-0973 P
954-831-0798 F
pamacgregor@broward.org

C3TS

3996 NW 9th Avenue
Ft. Lauderdale FL 33309
Terrance N. Glunt, P.E.
561-487-3379 P
561-487-3466 F
tglunt@c3ts.com

Craven Thompson & Associates

1011 NW 62nd Street Suite 310
Fort Lauderdale, FL 33309
Don Shaver
954-739-6400 P
954-739-6409 F
DShaver@Craventhompson.com

**Miami Dade Water & Sewer
Dept.**

3575 S. LeJeune Rd, FL
Miami, FL 33146
Nelson Cespedes
(786)552-8142 P
(786) 552-8637 F
ncesp@miamidade.gov

City of West Palm Beach

1009 Banyan Blvd.
West Palm Beach, FL 33401
Rolando Nigaglioni, P.E. PMP
561-494-1086 P
561-822-2286 F
RNigaglioni@WPB.org

Hazen & Sawyer

4000 Hollywood Blvd
Hollywood, FL 33021
John O. Hoffman, P.E.
954-987-0066 P
954-987-2949 F
jhoffman@hazenandsawyer.com

City of Hollywood

1621 N 14th Avenue
Hollywood, FL 33022-9045
James Mortel, P.E.
954-921-3930 P
954-921-3937 F
jmortel@hollywoodfl.org

City of Oakland Park

3650 NE 12 Avenue
Oakland Park, FL 33334
Harris Hamid or Marlon Lobban
954-630-4475 P
954-229-0422 F
Harrish@oaklandparkfl.org

City of Marathon

9805 Overseas Highway
Marathon, FL
Roger Hernstadt, City Manager
305-289-4130 P
305-289-4123 F
HerstadtR@Marathon.FL.US





Public Works Department • Water and Wastewater Services
WATER AND WASTEWATER ENGINEERING DIVISION
2555 West Copans Road • Pompano Beach, Florida 33069 • 954-831-0745 • FAX 954-831-0798/0925

August 7, 2008

JEA/SJRPP
Procurement Department
21 West Church Street, Suite 103
Jacksonville, FL 32202

Subject: Lanzo Construction

Over the past eight years Lanzo Construction has successfully worked on 12 projects for the Water and Wastewater Engineering Division of Broward County Florida. Those projects total \$125,570,112.45 nine of which have been completed on time and within budget. We presently have three active construction projects with Lanzo construction that are also ahead of schedule and within budget.

I have found Lanzo Construction to be an excellent contractor willing to go out of their way to satisfy owner requested enhancements. Their staff both in the office and on the construction site is knowledgeable and responsive. Broward County continues to short list Lanzo for all our most complex underground and Neighborhood Improvement Projects.

If you would like to speak with me personally about Lanzo's qualifications, please contact me at 954-831-0904.

Sincerely,

Patrick J. MacGregor

Patrick J. MacGregor
Neighborhood Improvement Program Manager

Broward County Board of County Commissioners
Josephus Eggelletion, Jr. • Sue Gunzburger • Kristin D. Jacobs • Ken Keechl • Ilene Lieberman • Stacy Ritter • John E. Rodstrom, Jr. • Diana Wasserman-Rubin • Lois Wexler
www.broward.org



December 17-18, 1999
50 cent
There may vary elsewhere

KEY WEST THE CITIZEN

To subscribe to The Citizen call 294-5544 or 1-800-294-6544 / <http://www.keynews.com>

"I'm sorry
for the
cheatboards."



Thank You!!!

The entire Board of Directors of the Greater Key West Chamber of Commerce would like to thank the City of Key West and Lanzo Construction Company for doing an exemplary job on the Duval Street Sewer Project.

All too often in our busy lives, we find the time to criticize poor performance yet fail to take the time to thank someone for exceeding our expectations. We applaud the efforts that have been made to finish this project before the "early finish" date of January 14, 2000.

Thank you for understanding and being sensitive to the needs of the merchants along Duval Street. Our hats are off to you for a job well done.

Sincerely,

Mott Gabich
Bill Barry
Charles Bradford
Dabbie Bradford
Michael Browning
Winston Burrell
Tony Falcone
Jose Gonzalez
John Dolan-Hettinger

Mark Hyatt
David Paul Horan
Melissa Kendrick
Daniel Lee
Bob Lehman
Jack Martin
Sharon Moore
Linda O'Brien
Frank Romano

Fred Sailnero
Tom Sawyer
Ron Scott
Joseph Shurmur
Danny Toppino
Robert Tracy
John Weachter
Jeff Webb
Kim Works

[Handwritten signatures of the Board of Directors]

THE CITIZEN

[Handwritten signature: solaris hill]

MIAMI-DADE COUNTY, FLORIDA



STEPHEN P. CLARK CENTER

June 23, 1999

OFFICE OF MANAGEMENT AND BUDGET
111 N.W. 18TH STREET
SUITE 2710
MIAMI, FLORIDA 33126-1892
(305) 375-5143

John Chorlog, Assistant Director
Miami-Dade Water & Sewer Department
4200 Salzedo Street Room 315
Coral Gables, FL 33146

Dear John,

Thank you for your recent update of the construction schedule for the pump station replacement project currently underway in my backyard. I look forward to the job being completed, and it appears that all work will be finished soon.

I want to compliment you and the entire Water & Sewer Department staff that have been involved with the project. The private contractor, Lanzo Construction, has also been particularly cooperative and has made every effort to inform us about the work schedule. They have gone out of their way to ensure a safe work site and have always been available to answer questions. They have consulted me on the replacement of the landscaping and fence which was removed due to the project and we have agreed on how to proceed.

My four year old son has enjoyed the opportunity to watch the heavy equipment and all of the workers have been extremely friendly to him. He would actually prefer the project to go on indefinitely.


Once again, thank you for your personal attention to this project. As we discussed, I have seen similar pump station upgrades that appeared to take forever to complete, and therefore I was particularly concerned that this project would take just as long. Fortunately, just as you predicted, this contractor did not have the type of problems that affected the construction schedules of other similar projects.

Sincerely

Scott Mendelsberg
10861 SW 120 St
Miami FL 33176


Cc: William Brandt, Director
Water & Sewer Department





June 6, 2005

Lanzo Construction
125 SE Fifth Court
Deerfield Beach, FL 33441



Attention James Tilli

Dear Mr. Tilli:

Three months ago, it was hard to imagine how Greenfield Garden could return to its former haven of greenery alongside the Miami River.

Spring Garden residents all marvel at how well the Garden was restored and replanted. It has returned to being an oasis where all may enjoy a quiet moment with public access to the Miami River.

The Spring Garden Civic Association would like to thank you for the splendid job done by Lanzo Construction in returning the Garden to us; we are particularly appreciative of the addition of a water source so that plants may now be watered during dry months. Again, our thanks for a job well done.

Sincerely yours,

Jay Veber
President
Spring Garden Civic Association

Cc: Mr. William M. Brant, Director
Miami-Dade Water & Sewer

The Honorable Barbara Carey-Shuler, Ed.D.,
Miami-Dade County Commissioner

Hey Guys,

Just a small note to say thank you for all your hard work but especially for being considerate of the baby and I on our walks. You guys never ran over me, but especially you made sure of not frightening, nor making the baby.

And overall you all have been very friendly ☺

Wherever your work takes you next (whenever that maybe), I hope it will have another Nanny walking by ☺

Have a great day,
God Bless you all,

Melanie Strassheimer
(or Zelli Poppinz)



Licensing & Qualifications

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Lanzo Professional Engineers Certification
3	Professional Surveyor and Mapping License
4	City of Deerfield Business License Tax Certs
5	Broward County Local Business Tax Receipt
6	Palm Beach County Business Tax Receipt
7	Matthew P. Tilli CGC License
8	Matthew P. Tilli CUC Contractor License
9	Matthew P. Tilli Broward Cert of Competency
10	Giuseppe D'Alessandro JR. CGC License
11	James M. Tilli CUC License
12	FDOT Certificate of Qualification
13	City of Clearwater Statement of Qualification

Section 5

State of Florida

Board of Professional Engineers

Attests that

Lanzo Construction Co., Florida

is authorized under the provisions of Section 471.023, Florida Statutes, to offer engineering services to the public through a Professional Engineer, duly licensed under Chapter 471, Florida Statutes.

Expiration: 2/28/2015

Audit No: 228201501286

Certificate of Authorization

CA Lic. No:
28708



Florida Department of Agriculture and Consumer Services
Division of Consumer Services
Board of Professional Surveyors and Mappers
2005 Apalachee Pkwy Tallahassee, Florida 32399-6500

License No.: LB7329
Expiration Date: February 28, 2015

Professional Surveyor and Mapper Business License
Under the provisions of Chapter 472, Florida Statutes

LANZO COSTRUCTION CO FLORIDA
125 SE 5TH CT
DEERFIELD BEACH, FL 33441

ADAM H. PUTNAM
COMMISSIONER OF AGRICULTURE

This is to certify that the professional surveyor and mapper whose name and address are shown above is licensed as required by Chapter 472, Florida Statutes.



Florida Department of Agriculture and Consumer Services
Division of Consumer Services
Board of Professional Surveyors and Mappers
2005 Apalachee Pkwy Tallahassee, Florida 32399-6500

License No.: LS4070
Expiration Date: February 28, 2015

Professional Surveyor and Mapper License
Under the provisions of Chapter 472, Florida Statutes

JOHN V MCCULLEN
439 N W 94 WAY
POMPANO BEACH, FL 33071

ADAM H. PUTNAM
COMMISSIONER OF AGRICULTURE

This is to certify that the professional surveyor and mapper whose name and address are shown above is licensed as required by Chapter 472, Florida Statutes.

Business Tax Office
150 NE 2nd Ave.
Deerfield Beach, FL 33441
Phone: (954)480-4333
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt 2013-2014

Receipt Number: 14-00021875
Date Issued: 10/30/13

LANZO CONSTRUCTION CO FLA
125 SE 5 CT

DEERFIELD BEACH FL 33441

Classification: GENERAL CONTRACTOR
Business Location: 125 SE 5 CT
Applicant:
Control Number: 0150161

Tax Amount: \$ 117.60	Add. Fees: \$ 0.00	Penalty: \$ 0.00	Total Amount Paid: \$ 117.60
-----------------------	--------------------	------------------	------------------------------

Notice: This Tax Receipt becomes NULL and VOID if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

Business Tax Office
150 NE 2nd Ave.
Deerfield Beach, FL 33441
Phone: (954)480-4333
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt 2013-2014

Receipt Number: 14-00026425
Date Issued: 10/30/13

LANZO CONSTRUCTION CO FLA
125 SE 5 CT

DEERFIELD BEACH FL 33441

Classification: EXCAVATION/LOT CLEARING/GRADING CONTR.
Business Location: 125 SE 5 CT
Applicant:
Control Number: 0150161

Tax Amount: \$ 58.80	Add. Fees: \$ 0.00	Penalty: \$ 0.00	Total Amount Paid: \$ 58.80
----------------------	--------------------	------------------	-----------------------------

Notice: This Tax Receipt becomes NULL and VOID if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

Business Tax Office
150 NE 2nd Ave.
Deerfield Beach, FL 33441
Phone: (954)480-4333
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt 2013-2014

Receipt Number: 14-00022242
Date Issued: 10/30/13

LANZO CONSTRUCTION CO FLA
125 SE 5 CT

DEERFIELD BEACH FL 33441

Classification: WAREHOUSING AND STORAGE
Business Location: 125 SE 5 CT
Applicant:
Control Number: 0150161

Tax Amount: \$ 58.80	Add. Fees: \$ 60.00	Penalty: \$ 0.00	Total Amount Paid: \$ 118.80
----------------------	---------------------	------------------	------------------------------

Notice: This Tax Receipt becomes NULL and VOID if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

Business Tax Office
150 NE 2nd Ave.
Deerfield Beach, FL 33441
Phone: (954)480-4333
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt 2013-2014

Receipt Number: 14-00026426
Date Issued: 10/30/13

LANZO CONSTRUCTION CO FLA
125 SE 5 CT

DEERFIELD BEACH FL 33441

Classification: UNCLASSIFIED 2
Business Location: 125 SE 5 CT
Applicant:
Control Number: 0150161

Tax Amount: \$ 58.80	Add. Fees: \$ 0.00	Penalty: \$ 0.00	Total Amount Paid: \$ 58.80
----------------------	--------------------	------------------	-----------------------------

Notice: This Tax Receipt becomes NULL and VOID if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000
VALID OCTOBER 1, 2013 THROUGH SEPTEMBER 30, 2014

DBA:
Business Name: LANZO CONSTRUCTION CO FLORIDA

Receipt #: 180-6716
Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: P MATTHEW TILLI
Business Location: 125 SE 5 CT
DEERFIELD BEACH
Business Phone: 979-0802

Business Opened: 02/23/2006
State/County/Cert/Reg: CGC036262
Exemption Code:

Rooms **Seats** **Employees** **Machines** **Professionals**
40

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	10.80	0.00	0.00	118.80

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

**THIS BECOMES A TAX RECEIPT
WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

P MATTHEW TILLI
125 SE 5 CT
DEERFIELD BCH, FL
33441-0000

Receipt # 13B-13-00000540
Paid 10/31/2013 118.80

2013 - 2014



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTRUCTION CO., FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

AC# 6126891

CGC036262 05/14/12 118184498

CERTIFIED GENERAL CONTRACTOR
TILLI, MATTHEW PRESTON
LANZO CONSTRUCTION CO., FLORIDA

IS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12051400679

DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6126891

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12051400679

DATE	BATCH NUMBER	LICENSE NBR
05/14/2012	118184498	CGC036262

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

TILLI, MATTHEW PRESTON
LANZO CONSTRUCTION CO., FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW



Section 5 Page 7

Qualifications 38 of 82



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

AC# 6126903

CUC049468 05/14/12 118184498

CERT UNDERGROUND & EXCAV CNTR
TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA

IS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12051400691

DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6126903

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12051400691

DATE	BATCH NUMBER	LICENSE NBR
05/14/2012	118184498	CUC049468

The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

TILLI, MATTHEW PRESTON
LANZO CONSTR CO FLORIDA
660 UNION AVE
CRESCENT CITY FL 32112

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW



Section 5 Page 8

Qualifications 39 of 82



CERTIFICATE OF COMPETENCY
Detach and SIGN the reverse side of this card IMMEDIATELY upon receipt! You should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card every two years.

TILLI, MATTHEW P.
660 UNION AVE
CRESCENT CITY FL 32112

503-207 (Rev. 1/12) PC201247908




CERTIFICATE OF COMPETENCY
Detach and SIGN the reverse side of this card IMMEDIATELY upon receipt! You should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card every two years.

TILLI, MATTHEW P.
660 UNION AVE
CRESCENT CITY FL 32112

503-207 (Rev. 1/12) PC201247908



**STATE OF FLORIDA**

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

D'ALESSANDRO, GUISEPPE JR
LANZO CONSTRUCTION CO., FLORIDA
125 SE 5TH COURT
DEERFIELD BEACH FL 33441

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER		
STATE OF FLORIDA		
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION		
CONSTRUCTION INDUSTRY LICENSING BOARD		
AC# 6120898		SEQ# L12050701287
DATE	BATCH NUMBER	LICENSE NBR
05/07/2012	118182012	CGC1519540
The GENERAL CONTRACTOR Named below IS CERTIFIED Under the provisions of Chapter 489 FS. Expiration date: AUG 31, 2014		
D'ALESSANDRO, GUISEPPE JR LANZO CONSTRUCTION CO., FLORIDA 125 SE 5TH COURT DEERFIELD BEACH FL 33441		
RICK SCOTT GOVERNOR		KEN LAWSON SECRETARY
DISPLAY AS REQUIRED BY LAW		

**STATE OF FLORIDA**

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

TILLI, JAMES MATTHEW
LANZO CONSTRUCTION CO., FLORIDA
125 SE 5 CT
DEERFIELD BEACH FL 33441

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!

STATE OF FLORIDA AC# **6157369**
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CUC1224875 06/08/12 110420930

CERT UNDERGROUND & EXCAV CNTR
TILLI, JAMES MATTHEW
LANZO CONSTRUCTION CO., FLORIDAIS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12060801064

DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# **6157369****STATE OF FLORIDA**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12060801064

DATE	BATCH NUMBER	LICENSE NBR
06/08/2012	110420930	CUC1224875

The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

TILLI, JAMES MATTHEW
LANZO CONSTRUCTION CO., FLORIDA
125 SE 5 CT
DEERFIELD BEACH FL 33441RICK SCOTT
GOVERNORKEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW



Section 5 Page 11

Qualifications 42 of 82



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

ANANTH PRASAD, P.E.
SECRETARY

February 7, 2013

LANZO CONSTRUCTION CO FLORIDA
125 SE 5TH COURT
DEERFIELD BEACH FL 33441

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 3/30/2014. However, the new application is due 1/31/2014.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements and, if applicable, the audited interim financial statements. Section 337.14 (4) F.S. provides that your certificate will be valid for 18 months after your financial statement date. This gives a two month period to allow you to bid on jobs as we process your new application for qualification. To remain qualified with the Department, a new application must be submitted subsequent to any significant change in the financial position or the structure of your firm as described in Section 14-22.005(3), Florida Administrative Code.

Your company's maximum capacity rating has been established based on X Audited Reviewed financial statements. To access it, please log into the Contractor Prequalification Application System via the following link:
<https://www3.dot.state.fl.us/ContractorPreQualification/>

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:


DRAINAGE, FLEXIBLE PAVING, GRADING, GRASSING, SEEDING AND SODDING, MINOR BRIDGES

FDOT APPROVED SPECIALITY CLASSES OF WORK:

UNDERGROUND UTILITY

You may apply, in writing, for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code. Please be advised if certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

Sincerely,


As Juanita Moore, Manager
Contracts Administration Office

JM:cj

www.dot.state.fl.us



CITY OF CLEARWATER

POST OFFICE BOX 4748, CLEARWATER, FLORIDA 33758-4748
MUNICIPAL SERVICES BUILDING, 100 SOUTH MYRTLE AVENUE, SUITE 220, CLEARWATER, FLORIDA 33756
TELEPHONE (727) 562-4750 FAX (727) 562-4755

ENGINEERING DEPARTMENT

January 02, 2013

Lanzo Construction Co., of Florida
Attn: Ms. Sharon Kuntze
125 S.E. 5th Court
Deerfield Beach, Florida 33441-4749

Re: Pre-Qualification to Bid – City of Clearwater

Dear Ms. Kuntze:

Your firm is pre-qualified to bid on City of Clearwater Construction projects UNLIMITED in bid value. This letter is to inform you that the City is extending our currently approved contractors another year for a total approval period of three years instead of the previous time frame of two years. Your new expiration date is March 28, 2014.

As always you will receive your renewal notice two months prior to that date. If you have any questions or concerns please contact Alice Eckman, Construction Specialist for the City of Clearwater @ (727) 562-4509.

Thank you for your interest in the City of Clearwater.

Sincerely,

A handwritten signature in blue ink that reads "Tara L. Kivett".

Tara L. Kivett
Engineering Construction Manager

/ae
Attachment

Statements of Policies & Practices

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	FDOT Affirmative Action Plan Approval
3-6	DBE Affirmative Action Plan
6	Declaration of Subcontracting Policies & Procedures
7	Procurement Policy Statement
8	Open Door Policy, Equal Employment Opportunity Policy
9-20	Drug Free Workplace Policy
21	Hurricane & Severe Storm Plan



Florida Department of Transportation

CHARLIE CRIST
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS
SECRETARY

November 15, 2010

MR ROBERT W BEASLEY
LANZO CONSTRUCTION CO FLORIDA
125 SE 5TH CT
DEERFIELD FIELD BEACH FL 33441-4749

RE: DBE AFFIRMATIVE ACTION PLAN APPROVAL

Dear Mr. Beasley:

The Disadvantaged Business Enterprise Affirmative Action Plan submitted by:
LANZO CONSTRUCTION CO FLORIDA
has been approved for a period of three years. Please update and submit a new plan before the expiration date shown below. If you do not plan to work on any Florida Department of Transportation projects, it will not be necessary for you to submit a new plan.

If you need any additional information, please contact me at (850) 414-4742.

Sincerely,


Erica Miller
Contract Compliance Administrator
Equal Opportunity Office

EM/dlg

AFFIRMATIVE ACTION PLAN EXPIRATION: November 15, 2013

This plan is one of the requirements to bid on contracts for the Florida Department of Transportation. This is not approval for Unified Certification Program Disadvantaged Business Enterprise (UCP/DBE) Certification. For additional information in becoming a DBE contact the Certification Section at (850) 414-4747.

www.dot.state.fl.us



LANZO

Construction
Co., Florida

275-030-118
EQUAL OPPORTUNITY OFFICE
0208
Page 1 of 3
125 S.E. 5th Court
Deerfield Beach, FL 33441-4749
Office: (954) 979-0802
Fax: (954) 979-9897
www.lanzo.net

DBE AFFIRMATIVE ACTION PLAN

POLICY STATEMENT

It is the policy of Lanzo Construction Co. Florida that disadvantaged businesses, as defined by 49 CFR Part 26, Subpart D and implemented under Rule Chapter 14-78, F.A.C., shall have the opportunity to participate as subcontractors and suppliers on all contracts awarded by the Florida Department of Transportation.

The requirements of Rule Chapter 14-78, F.A.C., shall apply to all contracts entered into between the Florida Department of Transportation and Lanzo Construction Co. Florida. Subcontractors and/or suppliers to Lanzo Construction Co. Florida will also be bound by the requirements of Rule Chapter 14-78, F.A.C.

Lanzo Construction Co. Florida and its subcontractors shall take all necessary and reasonable steps in accordance with Chapter 14-78, F.A.C., to ensure that disadvantaged businesses have the opportunity to compete and perform work contracted with the Florida Department of Transportation.

Lanzo Construction Co. Florida and its subcontractors shall not discriminate on the basis of race, color, religion, national origin, disability, sex, or age in the administration of contracts with the Department of Transportation.

Lanzo Construction Co. Florida has designated and appointed a Liaison Officer to develop, maintain, and monitor the DBE Affirmative Action Plan implementation. The Liaison Officer will be responsible for disseminating this policy statement throughout Lanzo Construction Co. Florida and to disadvantaged controlled businesses. The statement is posted on notice boards of the Company.

X

Giuseppe D'Alessandro, President

X 11/15/10
Date

FLORIDA DEPARTMENT OF TRANSPORTATION
EQUAL OPPORTUNITY OFFICE
APPROVED: [Signature]
DISAPPROVED: _____
DATE: 11/15/10

An Equal Opportunity Employer

November 15, 2010

275-030-118
EQUAL OPPORTUNITY OFFICE
02/08
Page 2 of 3

I. DESIGNATION OF LIAISON OFFICER

Robert Beaty will aggressively recruit disadvantaged businesses as subcontractors and suppliers for all contracts with the Florida Department of Transportation. The Company has appointed a Liaison Officer to develop and maintain this Affirmative Action Plan in accordance with the requirements of Rule Chapter 14-78, F.A.C.

The Liaison Officer will have primary responsibility for developing, maintaining, and monitoring the Company's utilization of disadvantaged subcontractors in addition to the following specific duties:

- (1) The Liaison Officer shall aggressively solicit bids from disadvantaged business subcontractors for all Florida Department of Transportation contracts;
- (2) The Liaison Officer will submit all records, reports, and documents required by the Florida Department of Transportation, and shall maintain such records for a period of not less than three years, or as directed by any specific contractual requirements of the Florida Department of Transportation.

The following individual has been designated Liaison Officer with responsibility for implementing the Company's affirmative action program in accordance with the requirements of the Florida Department of Transportation.

Robert W. Beaty
Lanzo Construction Co. Florida
125 SE 5th Court
954-979-0802
59-2011933

II. AFFIRMATIVE ACTION METHODS

In order to formulate a realistic Affirmative Action Plan, Robert W. Beaty has identified the following known barriers to participation by disadvantaged subcontractors, before describing its proposed affirmative action methods:

1. Lack of qualified disadvantaged subcontractors in our specific geographical areas of work;
2. Lack of certified disadvantaged subcontractors who seek to perform Florida Department of Transportation work;
3. Lack of interest in performing on Florida Department of Transportation contracts;
4. Lack of response when requested to bid;
5. Limited knowledge of Florida Department of Transportation plans and specifications to prepare a responsible bid.

In view of the barriers to disadvantaged businesses stated above, it shall be the policy of Lanzo Construction Co. Florida to provide opportunity by utilizing the following affirmative action methods to ensure participation on the contracts with the Florida Department of Transportation. Lanzo Construction Co. Florida will:

1. Provide written notice to all certified DBE subcontractors in the geographical area where the work is to be subcontracted by the Company;
2. Advertise in minority focused media concerning subcontract opportunities with the Company;
3. Select portions of work to be performed by DBEs in order to increase the likelihood of meeting contract goals (including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation);

• Page 2

4. Provide adequate information about the plans, specifications, and requirements of the contract, not rejecting subcontractors without sound reasons based on a thorough investigation of their capabilities;
5. Waive requirements of performance bonds where it is practical to do so;
6. Attend pre-bid meetings held by the Florida Department of Transportation to apprise disadvantaged subcontractors of opportunities with the Company;
7. Follow up on initial solicitations of interest to DBE subcontractors to determine with certainty whether the DBE company is interested in the subcontract opportunity.

Lanzo Construction Co. Florida understands that this list of affirmative action methods is not exhaustive and will include additional approaches after having established familiarity with the disadvantaged subcontracting community and/or determined the stated approaches to be ineffective.

III. IMPLEMENTATION

On contracts with specific DBE goals, Lanzo Construction Co. Florida will make every effort to meet contract goals as stated by utilizing its affirmative action methods. On projects with no specific goals, the Company will, as an expression of good faith, seek to utilize DBE subcontractors where work is to be subcontracted.

IV. REPORTING

Lanzo Construction Co. Florida shall keep and maintain such records as are necessary to determine the Company's compliance with its DBE Affirmative Action Plan.


The Company will design its record keeping system to indicate:

1. The number of DBE subcontractors and suppliers used by the Company; identifying the items of work, materials and services provided;
2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources;
3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisements, etc., to obtain DBE participation on all Florida Department of Transportation projects;
4. The Company shall comply with Florida Department of Transportation's requirements regarding payments to subcontractors including DBEs for each month (estimate period) in which the companies have worked.

V. DBE DIRECTORY

Lanzo Construction Co. Florida will utilize the DBE Directory published by the Florida Department of Transportation.

The Company will distribute Form Number 275-030-01, Schedule A Certification Form Number 1, to potential DBE contractors and assist in their completion.



LANZO

Construction
Co., Florida

1900 N.W. 44th Street
Pompano Beach, Florida 33064
Office: (954) 979-0802
Fax: (954) 979-9897
www.lanzo.net


Declaration of Fair Subcontracting Policies & Procedures

In keeping with our approach to fair practices in awarding subcontractors, Lanzo Lining declares that it has and shall continue to implement procedures, which will promote diversity in the usage of subcontracts. Lanzo believes that these procedures will present opportunities to as many qualified subcontractors as possible.


First, Lanzo's policy and procedures are geared to notify the broadest of local subcontractors of the opportunity to be awarded a subcontract. Second, Lanzo's policy and procedures are crafted in an effort to invite local subcontractors to submit bids in an uncomplicated and expeditious manner. Third, Lanzo's policy seeks to afford subcontractors avenues to procure the necessary information to shape and submit a bid. Fourth, Lanzo's procedures set out to afford subcontractors access to Lanzo personnel so that any questions and clarifications can be addressed. Fifth, Lanzo's procedures seek the ultimate goal of awarding subcontracts to those who have submitted good faith proposals in keeping with the project's goals.

The specific policies and procedures that Lanzo Lining Services, Inc., sets out to implement and exercise are:

- 1) Contacting Local Trade Associations for listings of firms.
- 2) Contacting local government bodies or owners for any community development program which seeks business development and maintains a register of vendors/subcontractors.
- 3) Advertising in construction trade journals.
- 4) Contacting local chambers of commerce for participating members and listings.
- 5) Faxing or calling identified vendors/subcontractors and provide same with details (as practical) of proposed project/bid and request response by return fax.
- 6) Designating Lanzo staff which will meet with inquiring subcontractors to view scope of work and responsibilities unique to subcontractor's anticipated work.
- 7) Awarding Contracts to the subcontractors which have submitted responsible and low bids consistent with the intentions of the project.


Giuseppe D'Alessandro
President

An Equal Opportunity Employer



LANZO


Construction
Co., Florida

125 S.E. 5th Court
Deerfield Beach, FL 33441-4749
Office: (954) 979-0802
Fax: (954) 979-9897
www.lanzo.net

PROCUREMENT POLICY

IT IS THE POLICY OF Lanzo Construction Co. FL and Affiliated companies (Lanzo Lining Services) that in its procurement practices, every effort shall be taken to secure materials, supplies and services from firms which meet the needs of the company in the most cost effective manner. It is our policy that we do not discriminate in our procurement practices and that we seek opportunities to secure commodities and services from as many local sources as is reasonably practical.

As with our company's Declaration of Fair Subcontracting Policies and Procedures, we will continue to implement procedures that will promote diversity in the usage of suppliers. It is expected from all employees involved in the procurement of goods and services that they commit themselves to identify all available resources. This effort will allow Lanzo to meet its goal of securing reliable source of product with a cost-effective result.


Matthew P. Tilli
Vice President

1.2/5/02
Date

An Equal Opportunity Employer

Open-Door Policy

In keeping with Lanzo's philosophy of open communication, all employees have the right and are encouraged to speak freely with management about their job-related concerns.

We urge you to go directly to your supervisor to discuss your job-related ideas, recommendations, concerns and other issues which are important to you. If, after talking with your supervisor, you feel the need for additional discussion, you are encouraged to speak with Lanzo's president.

The most important relationship you will develop at Lanzo will be between you and your supervisor. However, should you need support from someone other than your supervisor, the entire management team, including Lanzo's president, is committed to resolving your individual concerns in a timely and appropriate manner.

Equal Employment Opportunity

It's Lanzo's policy to provide equal employment opportunity to all employees and applicants for employment and not to discriminate on any basis prohibited by law, including race, color, sex, age, religion, national origin, disability, marital status or veteran status. It is our intent and desire that equal employment opportunities will be provided in employment, recruitment, selection, compensation, benefits, promotion, demotion, layoff, termination and all other terms and conditions of employment. Lanzo's President and all managerial personnel are committed to this policy and its enforcement.

Employees are directed to bring any violation of this policy to the immediate attention of their supervisor or to Lanzo's president. Any employee who violates this policy or knowingly retaliates against an employee reporting or complaining of a violation of this policy shall be subject to immediate disciplinary action, up to and including discharge. Complaints brought under this policy will be promptly investigated and handled with due regard for the privacy and respect of all involved.

Drug- Free Workplace

Recognizing substance abuse (including Alcohol) is a detrimental problem facing society, Lanzo will do it's best to actively fight this problem. One of the ways we are addressing this problem is by implementing and maintaining a substance abuse policy to ensure that Lanzo will be a drug-free workplace.

We understand employees and applicants under a physician's care may be required to use prescription drugs; however. Illegal use of prescribed medications is also substance abuse and will be dealt with in the same manner as the abuse of illegal substances. The ultimate goal of this policy is to balance our respect for individual privacy with our need to keep a safe, drug-free environment. We encourage those who abuse drugs and or alcohol to voluntarily seek help. This policy contains an employee assistance resource file which allows employees and their families to find help in dealing with alcohol or drug abuse. However, it is the employee's responsibility to seek help before drug and alcohol problems lead to disciplinary action.

Legal Drug: Included prescribed drugs and over the counter medications which have been legally obtained and are being used solely for the purpose for which they were prescribed or manufactured.

Illegal Drug: Any drug: (a) which is not legally obtainable; (b) which may be legally obtainable but has not been legally obtained; or (c) which is being used in a manner or for purpose other than as prescribed.

Lanzo's Standard of Conduct requires that employees of this company shall not use illegal drugs or abuse alcohol or prescription medications. Any employee determined to be in violation of this policy is subject to disciplinary action, even for the first offense. In order to maintain this standard, Lanzo shall establish and maintain the program and rules set forth below, under applicable state laws.

A. Post-offer job Applicant Screening

Lanzo will conduct a post-offer drug test designed to prevent the hiring of individuals who use illegal drugs or abuse prescription medications. If a job applicant refuses to submit the required drug test, tampers with or adulterates a drug test specimen or has a confirmed positive drug result; he/she forfeits his/her eligibility for employment.

B. Current Employee Screening

Lanzo will conduct drug and or alcohol screens, as outlined in this policy, to identify employees who use illegal drugs or abuse alcohol, etc, either on or off the job. It shall be a condition of employment that all employees submit to a drug and / or alcohol screen in accordance with the provisions listed below. Lanzo may suspend employees without pay, under this policy, pending the results of a drug and / or alcohol test or investigation.

1. Reasonable Suspicion Testing

“Reasonable suspicion testing” means drug and/or alcohol testing based on an employer’s belief that an employee is using or had used drugs in violation of the employer’s policy, drawn from specific visual or verbal facts that would lead a reasonable person, without any medical training but normal life experiences, to conclude the possibility of drug and/or alcohol use. Whenever possible, the supervisor who is suspicious of an employee’s behavior should have the suspicious behavior confirmed by another supervisor or manager before requiring the employee to be tested. Employees who refuse to be tested will be terminated.

If there is reasonable suspicion that an employee is under the influence of drugs and/or alcohol, the employee will be required to undergo drug and /or alcohol testing at a laboratory chosen by Lanzo.

Occurrences that may be indicators of substance abuse and are considered grounds for reasonable suspicion are:

- a. Observable phenomena while at work, such as direct observation of drug use or of the physical symptoms or manifestations of being under the influence of a drug.
- b. Abnormal conduct or erratic behavior while at work or a significant deterioration in work performance.
- c. A report of drug use, provided by a reliable and credible source.
- d. Evidence that an individual has tampered with a drug test during his employment with the current employer.
- e. Information that an employee has caused, contributed to, or been involved in an accident while at work.
- f. Evidence that an employee has used, possessed, sold, solicited, or transferred drugs while working or while on the employer’s premises or while operating the employer’s vehicle, machinery, or equipment.

If an employee is arrested for or convicted of a drug-related crime, Lanzo will investigate all of the circumstances, and Lanzo officials may utilize the drug-testing procedure if cause is established by the investigation. An arrest for a drug-related crime constitutes reasonable suspicion of drug use under this policy. As a condition of employment an employee must notify the human resources of any criminal drug statute arrest or conviction within five (5) days of such arrest or conviction.

2. Accident and Injury Procedures

Any employee involved in a work related accident, which requires medical treatment, above and beyond first aid, must first receive treatment. The employee must then submit to a post-accident drug screen. A post accident alcohol test may apply. The employee must report for testing to the designated collection site within 24 hours of the accident, if the drug and/or alcohol collection is not performed following treatment. Failure to do so will be considered a refusal to test, resulting in immediate termination.

3. Routine Fitness-for-duty

Lanzo must require an employee to submit to a drug test **IF** the test is conducted as part of a routinely scheduled employee fitness-for-duty medical examination that is part of Lanzo's established policy **OR** that is scheduled routinely for all members of an employment classification or group. Employees subject to any routine fitness-for-duty testing will be notified in writing and be required to sign a routine fitness-for-duty consent form.

4. Return to work and Follow-up drug testing

If an employee in the course of employment voluntarily enters an employee assistance program for drug related problems, or an alcohol/ drug rehabilitation program, this company must require the employee to submit to a drug and / or alcohol test as a follow-up to such program. Advance notice of a follow-up testing date must not be given to the employee to be tested.

5. Random Testing

Lanzo may conduct random drug testing, as stated in applicable state laws. A third-party company designated by Lanzo will generate a computerized random list of employees who would be required to submit to a random screen. When an employee is chosen for a random drug screen, their name automatically returns to the pool for future random tests.

C. Basis for Discipline or Termination

1. Illegal Drug Use and Alcohol Abuse

Any employee using, selling, purchasing, possessing, soliciting or distributing illegal drugs and/or unauthorized alcoholic beverages on company property or company business will be in violation of this policy, resulting in immediate termination of employment. Any employee, who has a confirmed positive drug and/or alcohol test, as determined under applicable state laws as listed below, will be subject to Lanzo's disciplinary action, as outlined in the Employment Acknowledgement Agreement Form.

Table of Positive Drug Levels in Urine
Drug to be tested for:

<u>Drug</u>	<u>Initial</u>	<u>Confirmation</u>
Alcohol (blood)	.04 g/dl	0.4 g/dl
Alcohol (breath or Blood)	.08 g/dl	.08 g/dl
Amphetamines	1,000 ng/ml	500 ng/ml
Cannabinoids	50 ng/ml	5 ng/ml
Cocaine	300 ng/ml	150 ng/ ml
Opiates	2000 ng/ml	2000 ng/ ml
Phencyclidine	25 ng/ml	25 ng/ml
Barbiturates	300 ng/ ml	150 ng/ml
Benzodiazepines	300 ng/ml	150 ng/ml
Methaqualone	300 ng/ml	150 ng/ml
Methadone	300 ng /ml	150 ng/ml
Propoxyphene	300 ng/ml	150 ng/ml

Any employee who has a confirmed positive drug and /or alcohol test may forfeit eligibility for medical and indemnity benefits in state's workers compensation law and may also forfeit unemployment benefits, under state law.

2. Refusal to Test

Any employee who refuses to submit to a required drug and/or alcohol test will be subject to immediate termination of employment. A tampered with or an adulterated drug and/or alcohol specimen, will be considered a refusal to test, resulting in termination of employment.

D. Confidentiality

1. All information, interviews, reports, statement memoranda and drug test results, written or otherwise, received by the employer through a drug testing program are confidential communications and may not be used or received in evidence, obtained in discovery, or disclosed in any public or private proceedings, except in accordance with this Rule, in determining compensability. Employers, testing laboratories, employee assistance program, drug and alcohol rehabilitation programs and their agents who receive or have access to information concerning drug test results keep all information confidential. Release of such information under any circumstances shall be solely pursuant to a written consent form signed voluntarily by the person tested, unless such release is compelled by a hearing officer or a court of competent jurisdiction, in pursuant to an appeal taken under this section, or unless deemed appropriated by a professional licensing board in related disciplinary proceedings.

The consent form must contain, at the minimum, the following:

- a. The name of the person authorized to obtain the information
- b. The signature of the person authorizing release.
- c. The purpose of the disclosure
- d. The duration of the consent
- e. The precise information to be disclosed

E. Prescription and Non-Prescription Medications

Lanzo will provide a standard form for the employee to confidentially report the use of prescription or non-prescription medications to the Medical Review Officer both prior to and after the drug or alcohol test. No prescription drug shall be brought upon the premises by any person other than the person for whom the drug is prescribed by a licensed medical practitioner, and shall be used only in the manner so prescribed. Employees must keep all such prescription medicines in the original container which identifies the date of the prescription and the prescribing physician. Employees should report the use of any prescribed medication which may alter the employee's physical or mental ability, prior to commencing work. Lanzo retains the right to change the employee's job assignment during the term of treatment.

F. Drugs to be Tested for: Common and Chemical Name

Over-the-counter and prescriptions drugs which could alter or affect the outcome of a drug test:

ALCOHOL: (booze, drink, beer, liquor, wine, moonshine) All liquid medications containing ethyl alcohol, Comtrex is 20% (40 proof) and Listerine is 26.9% (54 proof).

AMPHETAMINES: (beanies, black beauties, crystal, speed, uppers, crank) Obetrol, Biphetamine, Desoxyn, Dexedrine, Direx.

CANNABINOIDS: (marijuana, hashish, maryjane, grass, reefer, pot, dope, etc.) Marinol, (Dronabinol, TEC).

COCAINE: (coke, crack, blow, nose candy, toot, snow) Cocaine HCI topical solution (Roxanne)

PHENCYCKIDINE: (PCP, angel dust) Not legal by prescription.

METHAQUALONE: (ludes, qualude, optimal, parest) Not legal by prescription

OPIATES: (heroin, horse, smack, powder) Paregoric, Prepectolin, Donnagel PG, Morphine, Tylenol with Codine, Empirin with Codenie, APAP with Codeine, Aspirin with Codeine, Robitusin AC, Guituss AC, Novahistine DM, Novahistine Expectorant, Dilaudid (Hyfromorphine), M-S Contin and Roxanol (morphine and sulfate), Percodan, Vicodin. Etc.

BARBITURATES: (barbs, rainbow, downers, golfballs, reds, blues). Penobarbital, Tuinal, Amytal, Nembutal, Seconal, Lotusate, Fiorinal, Fioricet, Esgic, Butisol, Mebaral, Butabital, Butabital, Phrenilin, Triad, etc.

BENZODIAZEPINES: (Ativan, Azene, Clonopin, Dalmane, Diazepam, Librium, Xanax, Serax, Tranxene, Valium, Verstran, Halcion, Paxipam, Restoril, Centrax.

METHADONE: Dolphine, Methadose

PROPOXYPHENE: Darvocet, Darvon N, Dolene, etc.

Lanzo will test for the minimum of drugs which is described as a five (5) panel test (amphetamines, opiates, cocaine, pcp, cannabinoids), but is allowed to test up to all 10 drugs and alcohol, as listed above.

G. Challenge to Test Results

1. A requirement of a drug-free workplace program is that within five working days after receiving notice of positive, confirmed test results, the employee must be allowed to submit information to the Medical Review Officer explaining or contesting the test results. If the employee's explanation or challenge of the positive test result is unsatisfactory to the employer, the employee must be notified within fifteen days that the explanation is unsatisfactory and shall be retained by the employer for at least one year.
2. An employee or job applicant may undertake an administrative challenge by filing a claim for benefits with a Judge or Compensation Claims pursuant to state law or if no workplace injury has occurred, the person must challenge the test result in a court of competent jurisdiction.

H. Employee's Responsibility

When an employee undertakes a challenge, it shall be the employee's responsibility to notify the Medical Review Officer and the sample shall be retained by the laboratory until the case is settled.

I. Laboratory Assistance

The Medical Review Officer, designated by Lanzo shall provide the clinical/technical assistance to the employee for the purpose of interpreting positive, confirmed test results which could have been caused by prescription or non-prescription medication taken by the employee. Additionally, employees and job applicants have the right to consult the laboratory for technical information regarding prescription or non-prescription medications.

J. Employee Protection

1. Upon implementation of a drug-free workplace program, the employer shall detail in writing, within seven (7) days after testing an employee who had exhibited suspicious behavior, the circumstances leading to a determination of reasonable suspicion of drug and /or alcohol abuse to warrant the testing. A copy of this documentation shall be given to the employee upon request and the original documentation shall be kept and retained confidentially by the employer for at least one (1) year.
2. During the 180-day period after written notification of a positive test results, the employee or job applicant who has provided the specimen shall be permitted by the employer to have a portion of the specimen re-tested at the employee's expense. Such re-testing shall be done by another AHCA licensed or NIDA approved laboratory chosen by the employee or job applicant. The second laboratory must test for equal or greater sensitivity for the drug in question. The first laboratory is responsible for the transfer of the portion of

the sample to be re-tested, and for the integrity of the chain-of custody during the transfer.

3. The testing laboratory may not disclose any information concerning the health or mental condition of the tested employee.
4. Lanzo may not request or receive from any testing facility any information concerning the personal health, habits or condition of the employee or job applicant, including the presence or absence of HIV antibodies in that persons body fluids.
5. Lanzo may not discharge, discipline, or refuse to hire, discriminate against, or request or require rehabilitation of an employee or job applicant on the sole basis of a positive test result that has not been verified by a confirmation test. All initial positive results are automatically subject to a GC/MS confirmation test before any results are reported to the Medical Review Officer.
6. Lanzo may not discharge or discriminate against an employee solely on the employee's voluntary seeking of treatment while employed by Lanzo for a drug-related incident, if the employee has not previously been tested positive for the drug, entered an employee assistance program for drug-related problems, or entered an alcohol and drug rehabilitation program.

K. Investigation

To ensure that illegal drugs and alcohol do not enter or affect the workplace, Lanzo reserves the right to search all vehicles, containers, lockers, or other items on Lanzo's property for visual inspection upon Lanzo's request. Searches will be conducted only where Lanzo has reason to believe that the employee has violated Lanzo's substance abuse policy. Failure to consent to a search or display personal property for visual inspection will be grounds for discharge or denial of access to Lanzo's premises. Searches of an employee's personal property will take place only in the employee's presence, all searches under this policy will occur with the utmost discretion and consideration for the employee involved. Individuals may be required to empty their pockets, but under no circumstance will an employee be required to remove articles of clothing or be physically searched. Because the primary concern is the safety of its employees and their working environment, Lanzo will not normally prosecute the employee in matters involving illegal substances. Further, Lanzo reserves the right to cooperate with or enlist the services of proper law enforcement authorities in the course of any investigation.

L. Collective Bargaining Right

This policy does not eliminate the bargaining rights of any employee covered under any collective bargaining agreement between Lanzo and any certified labor organization as provided in the collective bargaining process, if applicable.

M. AHCA (Agency for Health Care Administration) Certified Testing Laboratories and MRO

Lanzo uses only AHCA certified testing laboratories and AAMRO Certified Medical Review Officers. For information concerning laboratories and medical review officer services please contact:

Total Compliance Network /South Atlantic Testing Services
(954) 677-1200
5440 N.W. 33rd Ave. Suite 106

Fort Lauderdale, FL 33309

N. Employer Protection

This policy supersedes any information provided to applicants and / or employees, either written or oral. Lanzo reserves the right to change provisions of this policy and testing program at any time in the future.

O. Drug Referral Services and Support Groups

Nationwide:

1. Alcohol Hot line: 1-800-ALCOHOL, 24 hour referral line for information on programs designed for alcoholics.
2. Cocaine Hot-Line: 1-800-COCAINE, 24 hour referral line for information on programs designed for cocaine abuse.
3. National Drug & Alcohol Treatment Hot-line: 1-800-662-4357, confidential information on treatment, self-help, and support programs for drug users.

P. Educational Material On Substance Abuse
What is Substance Abuse?

Substance abuse is the harmful and dangerous use of alcohol and/ or other drugs. It affects all types of workers; male and female, young and old, production workers, executives, supervisors, clerical workers, and maintenance personnel. Anyone can have substance abuse problem. It can be prevented or treated by Substance Abuse Professionals. Alcohol and drugs may give the illusion of freeing you from the fears, responsibility, and petty hassles of everyday life. It can destroy you physically and mentally. Most people abuse drugs and alcohol as an escape from other problems such as families' problems, low self-esteem, financial worries and /or feelings of inadequacy. Many of us enjoy an occasional social drink or take legal drugs under a doctor's supervision. That is okay as long as we don't overdo it and misuse the substances. Various people handle alcohol in different ways. It isn't necessarily how much you drink; it's what happened when you drink; how it affects your life and those around you. Besides harming your body and mind, most abused drugs are illegal. Buying and using them could result in arrest, fines or even jail! The typical reasons given for taking the express train to Utopia with drugs are it helps me relax, it heightens the senses, it expands the mind and or it makes me feel confident. The truth is you can achieve these same feelings naturally without destroying your body and life. A "natural high" is legal. Hiding behind drugs or alcohol could lead to the biggest mistake of your life. Everyone pays for substance abuse. Abusers often have legal or health problems, conflicts at home, accidents on and off the job. Substance abuse is a major factor in half of all divorces. It contributes to domestic violence, child abuse and sexual abuse. Working with substance abusers can be unpleasant and dangerous. Substance abuse destroys work performance, resulting in reduced productivity, motivation, quality of work and increased employee theft.

It is never too late or too soon to change a substance abuse problem. If you suspect that you have a problem, don't think that it will go away if you ignore it. It will only get worse. The first thing you must do is accept the fact that abusing drugs and alcohol is like

playing with fire-it can and will destroy the lives of people just like you everyday. Pushing yourself to the limit with drugs and alcohol will only destroy all that you hope to be. Talk to a close friend about your problem, if your friends keep telling you that you have a problem, listen to them and take a good look at yourself. Sometimes it's not easy to see ourselves clearly.

Many companies have employee assistance program (EAP's) that refer you to professionals and groups to help you with your problem. They also provide information about insurance coverage for treatment. These programs are voluntary and confidential. No one can make you go or hold it against you if you do go. Lanzo realizes that anyone who is willing to seek help deserves Lanzo's support. Another source for help is your phonebook. Look in the yellow pages for health organizations, Social Services and Mental Health Organizations. Since substance abuse harms everyone, join with others to oppose it. Encourage those who need help to get it, at work or in the community. One of the most effective ways to fight substance abuse at work is for employees to unite against it. Make it clear that alcohol or drug use on the job is absolutely unacceptable.

THE MOST ABUSED SUBSTANCES AND THEIR EFFECTS ARE:

ALCOHOL – Alcohol is legal, socially acceptable and an inexpensive substance to use. Because it is an accepted part of many occasions, it's hard to recognize when you cross the invisible line from social drinking and abusive drinking.

The following check list may help you determine if you have a drinking problem. **Do You:** *lose time from work due to drinking? * want to drink in the morning? * have trouble sleeping? * drink to feel more confident or outgoing? * feel easily frustrated? * find you are overanxious or oversensitive? * blame others for your problems? * drink alone? * let family or job responsibility slide? * forget what happened when you're drinking? *find you have lost weight? *find your mind is not working quickly * have violent mood swings.

If you drink regularly, answering "yes" to any of these questions could indicate that you have a drinking problem.

Admitting that you have a problem is the first step. The best place to start solving it is by contacting **Alcoholics Anonymous**. An AA group is as close as your phone book. Alcohol is a central nervous system depressant and is the most widely abused drug. About half of all auto accidents fatalities in this country are related to alcohol abuse.

Fact: A 12-ounce can of beer, a 5-ounce glass of wine and a 1-1/2 ounce shot of hard liquor all contain about the same amount of alcohol. Coffee, cold showers and exercise do not quicken sobriety. Each one-half ounce of alcohol takes the body about one hour to process. Alcohol first acts on those parts of the brain that affect self-control and other learned behaviors. Low self-control often leads to the aggressive behavior associated with some people who drink. In large doses, alcohol can dull sensation and impair muscular coordination, memory and judgment. Taken in larger quantities over a long period of

time alcohol damages the liver and heart and can cause permanent brain damage. On the average, heavy drinkers shorten their life span by about ten years. **Other Effects:**
***greatly impaired driving ability *reduced coordination and reflex action *impaired vision and judgment *inability to divide attention *lowering inhibitions**
***overindulgence (hangover) can cause: headaches, nausea, dehydration, unclear thinking, unsettled digestion and/or aching muscles.**

MARIJUANA – Marijuana is also known as “grass”, “pot”, “weed”, “Mary Jane”, “herb”, “a joint”, and “a roach”, among the other street names.

Fact: While alcohol dissipates in a matter of hours, marijuana stays in the body for 28 days. *Marijuana* alters sense of time and reduces the ability to perform tasks requiring concentration, swift reactions and coordination. The drug has a significant effect on judgment, caution, and sensory/motor abilities. **Other Effects:**
***increased pulse rate and blood pressure *rapidly changing emotions and erratic behavior *altered sense of identity *impaired memory *dulling of attention**
***hallucinations, fantasies and paranoia *reduction or temporary loss of fertility**

COCAINE – is a stimulant drug, which increases heart rate and blood pressure. As a powder, *Cocaine* is inhaled (snorted), ingested, or injected. It is known as “coke”, “snow”, “nose candy”, and “lady”. *Cocaine* is also used in a free-base form known as “crack” or “the rock” which is smoked. It acquired its name from the popping sound heard when it is heated. **Fact:** Many people think that because crack is smoked, it is “safer” than other forms of cocaine use. **It is not.** Crack cocaine is one of the most addictive substances known today. The crack “high” is reached in 4-6 seconds and lasts about 15 minutes. The most dangerous effects of crack are that it can cause vomiting, rapid heartbeat, tremors and convulsive movements. All of this muscle activity increases the demand for oxygen, which can result in a cocaine-induced heart attack. Since the heart regulating center in the brain is also disrupted, dangerously high body temperatures can occur. With high doses, brain functioning, breathing and heartbeat are depressed-leading to death. **Other Effects:**

***impaired driving ability *anxiety *reduced sense of humor *accelerated pulse, blood pressure and respiration mood swings *heightened, but momentary feeling of confidence, strength and endurance *paranoia, which can trigger mental disorders in users prone to mental instability *repeated sniffing/snorting results in irritation of the nostrils and nasal membrane *compulsive behavior such as teeth grinding or repeated hand washing**

AMPHETAMINES – are drugs that stimulate the central nervous system and promote a feeling of alertness and an increase in speech and general activity. Some common street names for amphetamines are “speed”, “uppers”, “black beauties”, “beenies”, “wake ups”, “football”, and “dexies”.

Fact: People with a history of sustained low-dose use quite often become dependent and believe they need the drug to get by. These users frequently keep taking amphetamines to avoid the down mood they experience when the high wears off. Even small, infrequent

doses can produce toxic effects in some people. Restlessness, anxiety, mood swings, panic, heartbeat disturbances, paranoid thoughts, hallucinations, convulsions and coma have been reported. **Other Effects:**

***loss of appetite *irritability, anxiety, apprehension *increased heart rate and blood pressure *difficulty in focusing eyes *exaggerated reflexes *distorted thinking *perspiration, headaches and dizziness *short term insomnia**

OPIATES – Opiates, including heroin, morphine, and codeine, are narcotics used to relieve pain and induce sleep. Common names are “horse”, “hard stuff”, “M”, “brown sugar”, “Harry” and “Mr. H”.

Fact: Heroin, also called “junk”, or “smack”, accounts for 90% of the narcotic abuse in this country. Sometimes narcotics found in medicines are abused. This includes pain relievers containing opium and cough syrups containing codeine. Heroin is illegal and cannot even be obtained with a physician’s prescription. Most medical problems are caused by the uncertain dosage level, use of unsterile needles, contamination of the drug, or combination of a narcotic with other drugs. These dangers depend on the specific drug, its source and the way it is used.

Other Effects:

***reduced vision, impaired driving ability *change in sleeping habits, drowsiness followed by sleep *constipation, decreased physical ability *short-lived state of euphoria, possible death**

PHENCYCLIDINE (PCP) – also called “angel dust”, “rocket fuel”, “super kools”, and “killer weed” was developed as a surgical anesthetic in late 1950’s. Later due to its unusual side effects in humans, it was restricted to use as a veterinary anesthetic and tranquilizer.

Fact: *PCP* is a very dangerous drug. It can produce violent and bizarre behavior even in people not otherwise prone to such behavior. More people die from accidents caused by erratic and unpredictable behavior produced by the drug than from the drug’s effect on the body. *PCP* scrambles the brain’s internal stimuli and alters how users see and deal with their environment. Routine activities like driving and walking become very difficult. Low doses of *PCP* produce a rush, sometimes associated with a feeling of numbness. Increased doses produce an excited, confused state including any of the following: muscle rigidity, loss of concentration and memory, visual disturbances, delirium, feelings of isolation and convulsions. **Other Effects:**

***impaired driving ability *drowsiness *thick, slurred speech *blank stare *involuntary eye movement *perspiration *repetitive speech patterns *incomplete verbal responses**

COMBINATIONS OF DRUGS – The number of drug variations that can be made, mixed and distributed is almost unlimited. Combining drugs makes physical and mental

effects unpredictable and often much more severe than if the same drugs were taken separately. Combining alcohol with depressants, cocaine, marijuana, etc. can be especially dangerous.

As long as there is a demand for drugs and alcohol there will be a supply, in ever-changing variations. The solution is preventing the demand for drugs and alcohol.

Hurricane & Severe Storm Plan

During such periods of time as are designated by the United States Weather bureau as being a hurricane alert, the Contractor shall undertake all precautions as necessary to safeguard the work and property, including the removal of all small equipment and materials from the site, lashing all other equipment and materials to each other and to rigid construction and any other safety measures as may be directed by the engineer.

In the event of a hurricane warning being issued, the following specific steps will be taken by Lanzo Construction to safe guard the construction work zone:

1. Lanzo will suspend all construction operations
2. Any open priority repairs will be made immediately
3. All open trenches will be backfilled
4. All material and equipment in the right-of-way will be removed
5. Secure any construction material in contractor's staging area
6. Remove all unnecessary traffic barricades and signs
7. Secure remaining barricades by "half burial" or "double sand bags"
8. Evacuate construction work zone.

All additional safety measures as may be directed by contracting agency, department or authority will receive Lanzo Construction's immediate attention.

Equipment Schedule

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2-6	Equipment Schedule

Section 7

Unit #	MAKE	MODEL	DESCRIPTION	SERIAL #
VEHICLES				
1	CADILLAC	CTS-V SEDAN	CADILLAC CTS-V SEDAN	1G6DV5EPXD0112982
1-A	BMW	750IL	BMW 750 IL SEDAN	WBAGK2320WDH169567
1-B	CADILLAC	STS-V	CADILLAC STS-V	1G6DX67D280120647
28	CADILLAC	STS-V	CADILLAC STS-V (SILVER)	1G6DX67D980102694
3	LAND ROVER	HSE	RANGE ROVER HSE	SALMF15449A300402
4	LINCOLN	TOWNCAR	LINCOLN TOWNCAR	1LNM81V87Y602040
5	GMC	SIERRA 1500	GMC SIERRA 1500	3GTP1VE00CG102609
6	FORD	F-250	FORD F-250 PICKUP TRUCK	1FTNW20F12ED07025
7	FORD	RANGER	FORD RANGER XLT SUPERCAB	1FTYR14V9YTA22920
8	FORD	EXPEDITION	FORD EXPEDITION	1FMFU155X9LA03925
12	FORD	FOCUS	FORD FOCUS WAGON - SILVER	1FAFP36NX5W105942
15	FORD	EXPEDITION	FORD EXPEDITION	1FMFU2056SLA11754
16	FORD	FOCUS	WAGON HATCH BACK SILVER	1FAFP36N15W102931
18	FORD	FOCUS	WAGON HATCH BACK SILVER	1FAFP36N86W199871
120	FORD	F-350 XLT	F-350 XLT SUPER DUTY	1FTSX30F8YEB28365
121	FORD	F-350	F-350 PICK-UP TRUCK	1FDSX34F31EA96579
123	FORD	F-250 XLT	F-250 XLT. SUPERCAB	1FTNX20F8YEC57231
128	FORD	F-250 XLT	F-250 XLT. SUPERCAB	1FTSX20PN7EA53685
136	DODGE	RAM 1500	DODGE RAM 1500	1C6RD6HT3C8197081
140	FORD	F-250	FORD F-250 SUPERCAB	1FTNX20P34EB47108
146	FORD	F-250 XLT	F-250 XLT. SUPERCAB	1FTNX21F3YEB97485
148	FORD	F-250	FORD F-250 KING RANCH	1FTSW21P66EC70957
150	FORD	F-150	FORD F-150 SUPERCAB	1FTRX12W45NA75711
152	FORD	F-150	FORD F-150 SUPERCAB	1FTRX12W85NA75646
156	FORD	F-250 XL	FORD F-250 X CAB	1FTSX20P96ED29532
160	FORD	F-250 XLT	FORD F-250 X CAB	1FTSX20P16ED59284
162	FORD	F-250 XLT	FORD F-250 X CAB	1FTSX20P96ED59193
172	FORD	F-250	F-250 SUPERCAB	1FTHX25F7TEB74470
173	FORD	F-250	F-250 SUPERCAB	1FTHX25F9VEA58867
174	FORD	F-150	F-150 PICK-UP	1FTZF17281NB07417
191	FORD	F-250	F-250 PICK-UP	1FTNX20F1NEC22240
192	FORD	F-250	F-250 PICK-UP	1FTNX20F5NEC22239
193	FORD	F-350	F-350 PICK-UP	1FDWF36F5NEC15954
194	FORD	F550XL	MECHANICS TRUCK WITH CRANE	1FDAF56PN5ED05547
5002	FORD	F-250 SUPER DUTY	4DR SUPERCAB 6.4L V8 FI	1FTSX21R58EB20940
5004	FORD	F-250 XL SUPER DUTY	4DR 4X4 SUPERCAB 6.4L V8 FI	1FTSX20R38EC08239
5005	FORD	F-350 SUPER DUTY	4DR CREW CAB 6.0L V8 FI	1FTWW31PX5EC05597
5006	DODGE	RAM 2500	4 DR QUAD CAB 5.9L I6 FI	3D7KR28C65G724969
5007	FORD	F-150	4 DOOR SUPERCAB 5.4L V8 EFI	1FTVX12S15NB70023
DUMP TRUCKS				
100	MACK	DM690S	MACK DUMP DM690S	1M2B209C4YM026813
102	MACK	DM690S	MACK DUMP DM690S	1M2B209C7YM025770
104	MACK	DM690S	MACK DUMP DM690S	1M2B209C6YM026781
105	MACK	DM690S	MACK DUMP DM690S	1M2B209C4YM026925
222	CATERPILLAR	D20D	CAT D20D BACK-DUMP OFF ROAD	09MIG00114
223	CATERPILLAR	D25D	CAT D25D BACK-DUMP OFF ROAD	1HK00407
UTILITY VEHICLES				
200	MACK	CV713 FUEL/LUBE	MACK FUEL/LUBE TRUCK	1M2AG11C95M028261
202	FORD	F-800	F-800 STAKE TRUCK	1FDNF80C0VVA06254
204	GMC	C-8500	FUEL TRUCK	1GDT8J4C83F513011
215	MITSUBISHI	FUSO	MITSUBISHI 24' FLATBED TRUCK	1JW6DEP1E8XM000255
218	KENWORTH	T-600	TRACTOR TRUCK (LOWBOY)	1KXADB9X1VJ739355
220	MACK	RW753	TRACTOR TRUCK (LOWBOY)	1M2AY38Y2MM001752
221	FORD		FORD FLAT BED WITH CRANE	1FDXR90L4LVA35386
250	MACK		MACK WATER TRUCK	2M2P138Y2FC013207
251	INTERNATIONAL	F2574	INTERNATIONAL WATER TRUCK	1HTCF2579CHA10115
254	FORD	F-650	F-650 WATER TRUCK	3FDNF6512YMA34292
306	FERR	TRAILER	FERR TAG-A-LONG TRAILER	734239
318	FONTAINE	TA55	LOWBOY TRAILER #3	4LF48S33XW3506415
320	TRAILING		LOWBOY TRAILER #1	1TKJO4935YB089713
321	TALBERT	60 TON TRAILER	TALBERT LOWBOY TRAILER #2	3764
324	TIGERLINE		TIGERLINE TRAILER	30331
326	MILLER		MILLER 40 FT FLATBED	W10254
327	INTERSTATE		INTL TRAILER	1JKOBS307EA090012
HYDRAULIC EXCAVATORS				
528	TAKEUCHI	TB015	MINI HYDRAULIC EXCAVATOR	1155099
577	CATERPILLAR	426B	CAT 426 B LOADER BACKHOE	5YJ00951
578	CATERPILLAR	446	CAT 446 LOADER BACKHOE	06XF00748
580	CATERPILLAR	416B	CAT 416 B LOADER BACKHOE	8SG07718
583	CATERPILLAR	426	CAT 426 LOADER BACKHOE	6KL00262
584	CATERPILLAR	420D	CAT 420D LOADER BACKHOE	CAT0420DKFDP08494
591	CATERPILLAR	315BL	CAT 315 BL HYDRAULIC EXCAVATOR	3AW00595
594	CATERPILLAR	345BL	CAT 345BL HYD.EXCAV. HOE	48S01249
595	TAKEUCHI	TB-007	TAKEUCHI HYDRAULIC EXCAVATOR	1074352
596	TAKEUCHI	TB-007	TAKEUCHI HYDRAULIC EXCAVATOR	1074377
597	TAKEUCHI	TB-007	TAKEUCHI HYDRAULIC EXCAVATOR	1074204
598	TAKEUCHI	TB-016	TAKEUCHI HYDRAULIC EXCAVATOR	11607386
605	CATERPILLAR	225B	CAT 225 B HOE	3YD01210
609	CATERPILLAR	325BL	CAT 325 BL HOE	2JR01702
610	CATERPILLAR	312	CAT 312 HYD.EXCAVATOR HOE	6CK01434
614	KOMATSU	PC30MR-1	KOMATSU PC30MR-1	12384
616	KOMATSU	PC35R-8	KOMATSU PC35R-8 EXCAVATOR	3551
623	KOMATSU	PC650LC	KOMATSU PC650LC HOE	10554

Unit #	MAKE	MODEL	DESCRIPTION	SERIAL #
624	CATERPILLAR	225B	CAT225B HYD EXCAV. HOE	2ZD01393
625	CATERPILLAR	215B	CAT215B HYD EXCAV. HOE	9YB01449
626	CATERPILLAR	235C	CAT235C HYD EXCAV. HOE	5AF01301
627	CATERPILLAR	365	CAT365 EXCAVATOR TRACKHOE	9T200451
628	CATERPILLAR	330CL	CAT330CL EXCAVATOR TRACKHOE	CAP02137
629	CATERPILLAR	375	CAT375 HYD EXCAV. HOE	1JM00096
637	CATERPILLAR	325BL	CAT325BL HYD EXCAV. HOE	02JR00225
636	CATERPILLAR	308C	CR MINI EXCAVATOR	KCX01190
638	CATERPILLAR	308C	CR MINI EXCAVATOR	CAT0308CP / KCX01188
681	CATERPILLAR	235C	HYDRAULIC EXCAVATOR	5AF01548
5017	CATERPILLAR	315L	HYDRAULIC EXCAVATOR	6YM01278
5018	CATERPILLAR	330BL	HYDRAULIC EXCAVATOR	CAT0330BL3YR01778
5019	CATERPILLAR	416 TURBO SERIES II 4X4	BACKHOE LOADER	PC14471
5023	III	55J2	MINI-EXCAVATOR	08005083
5024	JOHN DEERE	310G	BACKHOE LOADER	T0310GX910737
5025	JOHN DEERE	310G	BACKHOE LOADER	T0310GX910784
5028	KOMATSU	PC120-6	HYDRAULIC EXCAVATOR	61108
5029	KOMATSU	PC200LC-3	HYDRAULIC EXCAVATOR	31852
5032	TAKEUCHI	TBO14	MINI-EXCAVATOR	11400449
5034	KOERING	666	HYDRAULIC EXCAVATOR	
HYDRAULIC LOADER				
565	MUSTANG		SKID STEER LOADER	563168D
566	CATERPILLAR	252	SKID STEER LOADER	FDG00497
568	CATERPILLAR	262B	SKID STEER LOADER	PDT02012
570	CATERPILLAR	262B	SKID STEER LOADER	PDT03062
574	CATERPILLAR	262B	SKID STEER LOADER	PDT02670
640	CATERPILLAR	936F	WHEEL LOADER	8AJ01408
642	CATERPILLAR	950E	WHEEL LOADER	22Z05233
643	CATERPILLAR	950F	WHEEL LOADER	08TK01134
644	CATERPILLAR	950F	WHEEL LOADER	81J11992
646	CATERPILLAR	966D	WHEEL LOADER	94X01120
647	CATERPILLAR	950	WHEEL LOADER	81J12065
649	CATERPILLAR	950F	WHEEL LOADER	8TK03128
654	CATERPILLAR	920	WHEEL LOADER	62K8332
658	CATERPILLAR	926E	WHEEL LOADER	94Z03848
659	CATERPILLAR	936F	WHEEL LOADER	8AJ00189
660	CATERPILLAR	928G	WHEEL LOADER / QUICK COUPLER	DJD00551
661	CATERPILLAR	950F II	WHEEL LOADER	5SK02328
665	CATERPILLAR	938F	WHEEL LOADER	IKM01004
670	CATERPILLAR	IT18	WHEEL LOADER	9NB01051
680	CATERPILLAR	938G	WHEEL LOADER / QUICK COUPLER	CRD00373
684	CATERPILLAR	938G	WHEEL LOADER	4YS00956
685	CATERPILLAR	938G	WHEEL LOADER	6WS01660
5016	BOBCAT	743	SKID STEER LOADER	501947164
5026	JOHN DEERE	444H	WHEEL LOADER	DW444HXS88741
5027	JOHN DEERE	544J	WHEEL LOADER	DWS444JZ592858
5033	VOLVO	MC90	SKID STEER LOADER	MC90P60091
BULL DOZER				
453	CATERPILLAR	D3C	CRAWLER DOZER W/ PAT DOZER BLADE	5KG00366
465	CATERPILLAR	D4H XL	D4H XL DOZER	8PJ00137
466	CATERPILLAR	D4C	D4 DOZER	6YL00611
5030	KOMATSU	D31P-18	CRAWLER BULLDOZER	44330
CHAIN TRENCHING EQUIPMENT				
692	GROUND HOG	T-4H	TRENCHER - WALK BEHIND	8630
694	VERMEER	T650	TRENCHER	1VRE250V85K1000336
695	VERMEER	V430A	TRENCHER	1VRH04027M1000783
696	VERMEER	RT4150	TRENCHER - SIDE SHIFT	1VRX0721151000653
697	TRENCOR	T1060	T1060 TRENCHER	T1060-168
698	VERMEER	RT60	TRENCHER - WALK BEHIND	1VRX051J221000369
699	VERMEER	RT1250	RIDE ON TRENCHER	1VR4112E571000240
700	DITCH WITCH	1030 TRENCHER	DITCH WITHCH 1030 TRENCHER	1W1668
5031	VERMEER	M-475A	RUBBER TIED TRENCHER	1VRF102R4G1000106
COMPACTION EQUIPMENT				
481	WACKER	BPU 3345A	WACKER PLATE COMPACTOR	1531669
483	WACKER	BPU3545A	PLATE COMPACTOR WC066	1521370
485	WACKER	BPU3545A	PLATE COMPACTOR WC0071	1511065
486	WACKER	WP1550A	PLATE COMPACTOR	6612885
488	DYNAPAC	LH300	PLATE COMPACTOR / GAS	30031892
491	DYNAPAC	LH300HZSE	PLATE COMPACTOR / DIESEL	30031756
492	DYNAPAC	LF62	PLATE COMPACTOR / HONDA / GAS	26203558
493	DYNAPAC	LF62	PLATE COMPACTOR / HONDA / GAS	26203559
494	DYNAPAC	LH300HZSE	PLATE COMPACTOR / DIESEL	30031575 (1012304032360)
495	WACKER	WP1135AW	WACKER PLATE COMPACTOR	6523031
496	WACKER		WACKER PLATE COMPACTOR	727433960
497	ROBIN	W1-280	ROBIN PLATE COMPACTOR W1-280	300642
498	WACKER	WP1550AW	WACKER PLATE COMPACTOR	5033287
499	WACKER	BPU 3345A	WACKER PLATE COMPACTOR	725339602
500	WACKER	BPU 3345A	WACKER PLATE COMPACTOR	725333833
501	WACKER		WACKER PLATE COMPACTOR	1157138
502	WACKER		WACKER PLATE COMPACTOR	667801519
503	WACKER	DPU-5054	WACKER PLATE COMP	1144750
504	WACKER	VP1135AW	WACKER PLATE COMPACTOR	6531948
505	WACKER	RD880	WACKER RD880 VIB. ROLLER	67360361
506	DYNAPAC	CC142	DOUBLE DRUM ASPHALT ROLLER	60210482

Unit #	MAKE	MODEL	DESCRIPTION	SERIAL #
509	DYNAPAC	CA251D	DYNAPAC CA 251 D VIBRA ROLLER	58313659
510	DUO PAC		DUO PAC WALK ROLLER	50151
511	WACKER		WACKER VIBRATOR	
512	SUPERTRACK	S3-12	3 WHEEL STATIC ROLLER	05A10367
513	DYNAPAC	CC21	DYNAPAC CC21	CD42390746457
514	WACKER	DPU-6055	WACKER PLATE COMPACTOR DPU 6055	727432390
515	DYNAPAC	CA251D	DYNAPAC CA 251 D VIBRA ROLLER	58311843
516	BOMAG	BW85T	BOMAG BW 85 T TRENCH ROLLER	101720021000
518	CATERPILLAR	CB-224E	VIBRATORY COMPACTOR ROLLER	22401430
522	BOMAG	BW80AD-2	BOMAG TANDEM VIBRATORY ROLLER	101460423225
525	CATERPILLAR	CS563C	CAT CS-536C ROLLER	04KN01268
526	INGRAM	12 TON	INGRAM 3 WHEEL 12 TON ROLLER	496042-EB4
536	INGERSOLL RAND	DD70HIF	DD70HIF TANDEM VIBRATORY ROLLER	197141
876	WACKER	VP 1340AW	VIBRATORY PLATE 3400LB IMPACT	6616663/ENG#GCAGT1098671
1018	WACKER	BPU 3545A	WACKER PLATE COMPACTOR	NO-SERIAL
1020	WACKER	BPU 3545A	WACKER PLATE COMPACTOR	NO-SERIAL
5045	MIKASA	TM3	PLATE COMPACTOR	
5046	PLATE COMPACTOR	BPU3545A	PLATE COMPACTOR	
9522	WACKER	WP-1550A	VIBRATORY PLATE COMPACTOR 3400LB	6667703
9536	WACKER	WP1550AW	WACKER PLATE COMPACTOR 200LB	6600094
GRADING EQUIPMENT				
405	CATERPILLAR	12G	MOTOR GRADER	61M14311
406	CATERPILLAR	12H	MOTOR GRADER	4XM102925
558	KABUTO	L4240 TRACTOR	L4240 TRACTOR W/ BUSH HOGBOX BLADE	30595
MILLING MACHINES				
311	ASPHALT ZIPPER		TRAILER FOR MACHINE	109FS10172U/021248/100796
312	ASPHALT ZIPPER		MILLING MACHINE	100796
470	BOMAG	BOMAG MPH454R	BOMAG SOIL STABILIZER	109A22301520
472	CATERPILLAR	PM200	MILLING MACHINE	P1C00389
CRANES				
603	AUSTIN WESTERN	S410	AUSTIN-WESTERN S410 CRANE	S4103706
604	P&H	70T	P&H TRUCK CRANE 70 TON	31959
5021	GROVE	RT640C	HYDRAULIC CRANE 40TON	220481
5022	GROVE	RT745-50	HYDRAULIC CRANE 50TON	82737
5061	LORAIN	MC32M	MOTO-CRANE 32 TON CABLE	344732
5062	PETTBONE	30	MULTI CRANE	761A1621
CONCRETE EQUIPMENT				
325	MILLER	CURBUILDER	CURB MACHINE WITH MOLD & TRAILER	J12818
328	GOMACO	GT3600	GOMACO CURB & GUTTER MACHINE	902900176
328M	GOMACO	GT3600 MOLDS	GOMACO CURB MOLDS	902900176
329			CONCRETE SCREED	4427187
720	STOW		STOW CONCRETE MIXER	9210805
722	STONE	88	88 STONE MIXER	258594
723	ESSICK	560H	ESSICK 560 H MIXER	828-01444
724	STONE	90	90 STONE MIXER	439542
725	STOW	9CM	9 CM CONCRETE MIXER	3441054
730	MULTIQUIP	MC-94S	CONCRETE MIXER (TOWABLE)	AG752739
732	MULTIQUIP	MC-94S	CONCRETE MIXER (TOWABLE)	AG752740
745			GROUT PUMP	901889500A
RIGHT OF WAY EQUIPMENT				
552	FORD	231	FORD BROOM TRACTOR	C616762
553	FORD	231	FORD BROOM TRACTOR	C649045
554	JOHN DEERE	JD301A	JOHN DEERE TRACTOR SWEEPER	192721T
VACTOR TRUCK				
229	VACTRON	PMD550DT	PMD550DT VAC SYSTEM	5HZBF162X7LG71162
231	VACTOR		VAC TRUCK	1FDZY82E4RVA47776
FORK LIFTS				
715	ALLIS CHALMERS	CP50 XL PS SNLG	FORK LIFT - LIME GREEN	AKN512 3281LP
719	MITSUBISHI	FG-15	FORKLIFT - YELLOW/BLACK	F2-51428
5020	CATERPILLAR	TH63	TELEHANDLER / HIGHLIFT	5WM03918
WATER PUMPS AND DEWATERING				
756	VERSA-MATIC	SMA3-A	SLUDGEMASTER SMA3-A PUMP	1654830
827			WELL POINT BOX	SHOP
845	TRU_TEST	KF-18	HYDROSTATIC TEST PUMP	4417
921			6" SLOAN PUMP	570C
922			4" SLOAN PUMP	PU532
923			4" SLOAN PUMP	PU406D
924			2" PACER PUMP	93147
925	WACKER	PBT3A	3" DIAPHRAGM PUMP	5650613
926			IRRIGATOR 6" HYD PUMP	1PT622
927			IRRIGATOR 8" HYD PUMP	1PT102
928			6" THOMSON HYDRAULIC PUMP	35 HPU-196
928A			6" THOMSON HYDRAULIC PUMP	35 HPU-196
929			3" DIAPHRAGM PUMP	F0051895
930			4" TRASH PUMP	15307
931			4" TRASH PUMP	28525
932			2" WATER PUMP	33632
933			2" WATER PUMP	TAI44097
934	TSURUMI	GC01	2" WATER PUMP (HONDA ENGINE)	GC01-4357811
935			GRIFFIN WELLPOINT 8"	1909
936			GORMAN-RUPP 10" PUMP	2292
938	HONDA	GX120	2" WATER PUMP (HONDA ENGINE)	0001-4325884

Unit #	MAKE	MODEL	DESCRIPTION	SERIAL #
939			GRIFFIN WELLPOINT	300
940	HONDA	WB20X	2" WATER PUMP	WABT-1184810
942	THOMPSON	6 HPU	HYDRAULIC PUMP POWER UNIT	26 HPU 65
943			8" THOMPSON HYDRAULIC PUMP	35 HPU-221
944	THOMPSON	6" TRASH	THOMPSON 6" TRASH	6V85
945	THOMPSON	6" TRASH	THOMPSON 6" TRASH	6V79
946	THOMPSON	V327	THOMPSON 12" WELLPOINT	V327
947			THOMPSON 10" VACUM	V329
948			THOMPSON 4" DBLE DIAPHRAM	4 DD-1373
949A	THOMPSON	6" HYDRAULIC PUMP HEAD	6" THOMPSON HYDRAULIC PUMP	35 HPU-145
949B	THOMPSON	6" HYDRAULIC PUMP HEAD	6" THOMPSON HYDRAULIC PUMP	35 HPU-145
950			8" THOMPSON HYDRAULIC PUMP	35 HPU-213
951			12" THOMPSON WELLPOINT	V-403
952			12" THOMPSON WELLPOINT	V-523
953		VACUUM PUMP	12" THOMPSON VACUUM PUMP	V-467
955	THOMPSON	6" HYDRAULIC PUMP HEAD	6" THOMPSON HYDRAULIC PUMP	60-251
954A	THOMPSON	6" HYDRAULIC PUMP HEAD	6" THOMPSON HYDRAULIC PUMP	60-250
956	THOMPSON		12" THOMPSON WELLPOINT	V-777
957	DEUTZ	WELL POINT PUMP	12" THOMPSON WELLPOINT	V-776
958	THOMPSON	26 HPU	HYDRAULIC PUMP POWER UNIT	26 HPU 64
959	THOMPSON	V-857 WELL POINT PUMP	12" THOMPSON WELLPOINT	V-857
960			TROXLER MODEL # 3440	34378
962	THOMPSON	WELL POINT PUMP	12" WELL POINT PUMP	V-868
964	THOMPSON	WELL POINT PUMP	12" WELL POINT PUMP	V-844
966	THOMPSON	WELL POINT PUMP	12" WELL POINT PUMP	V-850
968	THOMPSON	VACUUM PUMP (ENG MOD #E31914)	6" VACUUM-ASSISTED MULTI PUMP	6V-994
970	HONDA	WT40X	4" TRASH PUMP (HONDA)	1109641
971	THOMPSON	WELL POINT PUMP	12" WELL POINT PUMP	V405
973	THOMPSON	WELL POINT PUMP	12" WELL POINT PUMP	V860
977			4" HYD PUMP HEAD	40-49
995	WACKER	PT3A 3" PUMP	WACKER PT3A - 3" TRASH PUMP	20169483
997	HONDA	WB30X	3" CENTRIFUGAL PUMP	WACT-1659069
999		4" JET PUMP	4" JET PUMP - COMPLETE DIESEL SKID	P0081
1000	MULTIQUIP	QP3TH	3" TRASH PUMP (HONDA)	3TH-3824
1001	MULTIQUIP	QP3TH	3" TRASH PUMP (HONDA)	3TH-4212
1002		TE250HA	2" WATER PUMP TE250HA	219300
1003	WACKER	PT2A	2" WATER PUMP WACKERPT2A	5191993
1004	HONDA	WT40X	4" WATER PUMP HONDA WT40X	GC05-2793665
1005	HONDA	WT40X	4" WATER PUMP WACKERPTS4V	5168547
1006	HONDA	WT40X	4" WATER PUMP HONDA WT40X	GC05-2409257
1007	HONDA	WT40X	4" WATER PUMP HONDA WT40X	GC05-2979649
1008	PACER	2ULEC5	4" WATER PUMP PACER 2ULEC5	112839
1009	HONDA	WT40X	4" WATER PUMP HONDA WT40X	807500
1010	HONDA		3" WATER PUMP	WACT1175752
1012	WACKER	PT3A 3" PUMP	3" WATER PUMP	5482834
1014	MULTIQUIP	OF-40TH 4" PUMP	4" WATER PUMP	40TH-
1016	KAPPA 75-VA	TEST PUMP	TEST PUMP W/ HONDA	
1022	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5706669
1024	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5706668
1026	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	5647083
5050	SMALLLINE	4 INCH	4 INCH DIAPHRAM PUMP	LC5090303
5073	WACKER	PTS4-V	4" TRASH PUMP	5681503
WELDING EQUIPMENT				
706	MOBILE WELDING RIG	GN1211FB-8 GENERAL TRL	WELDING TRAILER COMPLETE	4MNF6121011001708
709	LINCOLN		LINCOLN WELDER	1206
711	MILLER	T140	MILLER BIG T40 WELDER	LA085879
713	MILLER		MILLER WELDER	JG153156
714	MILLER	225G	MILLER BOBCAT 225G WELDER	KE664955
727	BURCO		BURCO GENERATOR 15KW	7035119
743			TRAILER W/ WELDER	811054237
777	WACKER	CS5.6	WACKER GENERATOR CS5.6	LCF000777
778	WACKER	CS5.6	WACKER GENERATOR CS5.6	5103261
902	POWER PRO	3500	3500 WATT GENERATOR	YX168FB-06076402
906	NEWAGE		NEWAGE GENERATOR	009627/03
909	NEWAGE		NEWAGE GENERATOR	009627/02
914	POWER PRO	3500	3500 WATT GENERATOR	YX168FB-06066495
5037	LINCOLN	K1585-2	COMMANDER 300 WELDER	U1030207647
5038	LINCOLN	K1585-2	COMMANDER 300 WELDER	U1030612673
5039	LINCOLN	K2409-1	VANTAGE 300 WELDER	U1060916439
5040	LINCOLN	K2409-1	VANTAGE 300 WELDER	U1060916439
5041	MILLER	TRAILBLAZER 251	TRAILBLAZER 251 WELDER	KH340882
5047	YOKOHAMA	YK8500E	GENERATOR SET	235
5048	YOKOHAMA	YK8500E	GENERATOR SET	253
5049	INGERSOL RAND	G5H	GENERATOR SET ON WHEELS	0008343UA01
5070	MILLER	BOBCAT 225NT	WELDER	KJ056379
5072	YOKOHAMA	8500W	GENERATOR	18CF*0026124329*
9033	LINCOLN	K1643-1	CLASSIC 300D WELDER	C1010800479
9034			PRO CUT 80 PLASMA CUTTER	U1010820972
9035			SAE 400 WELDER	C1010800678
9036			LN-25 WIREFEEDER	U1011018254
9090	PROFORCE	PM10102500	GENERATOR 2500 WATT	D22400082C
9091	PROFORCE	PM10102500	GENERATOR 2500 WATT	D22500567C
9093	POWERMATE	PM116000	GENERATOR 7500 WATT	D31610302
MISCELLANEOUS EQUIPMENT				
530	DAWSON	EMV 450	VIBRATORY HAMMER W/ACCESSORIES	60-152
566G	PIRANHIA	ROOT GRAPPLE	72" ROOT GRAPPLE - MACH ATTACHMENT	

Unit #	MAKE	MODEL	DESCRIPTION	SERIAL #
702	ULTRASORB	ML-T-M 3500 PSI	PRESSURE WASHER	15032096
703	LEE-BOY	100	LEE-BOY ASPHALT PAVER	22748
718	UP-RITE	SL-20	SISSOR MAN LIFT	
728	REED	UPC636	REED PIPE CUTTER MODEL UPC636	475B
744	BEAN		BEAN TEST PUMP	NOVIN000081141970
747	JETAWAY		JETAWAY STEAM CLEANER	16684
748			4 CUBIC CLAMSHELL BUCKET	RH-1257
749	SLOAN		SLOAN TEST PUMP MYERS	DZ461149
751	REIMANN		REIMANN GEORGE 14" HYD SAW	78722
752	MIGHTY MITE	516	MIGHTY MITE 516 PIPE PUSHER	516R
753		V5	V5 DRIVER/EXTRACTOR	25932
760		HPS1260	HPSI 260 VIB HAMMER POWER UNIT	940901P
760A		HPS1260	HPSI 260 VIB HAMMER	478001/25932
761	MKT	MKT-17	MKT V-17 VIBRATORY DRIVER / EXTRACTOR	940901
762	KOERING	HP105VIBST	KOEHRING MODEL#HP105VIBST	1751104P
766	PIERCE		4" PIERCE AIRROW PIERCE TOOL	9T0096
772	COLEMAN		COLEMAN LIGHT TOWER	RL-1588
773	COLEMAN		COLEMAN LIGHT TOWER	RL1589
775	WACKER	LT4Z	LIGHT TOWER - WACKER LT4Z	5AJLS1610WB001157
776	COLEMAN	MH4000	COLMAN LIGHTTOWER MH400	QL 0298
779	RIDGID	600 COMPLETE	TAPPING MACHINE W/CRADLE	07F1136998
802	RIDGID	RT3422	RIGID TAPING TOOL SYSTEM KIT	LANZO 802
803			DIVE COMPRESSOR (SMALL)	1927
804	KABUTO	DIVE COMPRESSOR	DIVE COMPRESSOR	9-N-001827
804	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR TESTING	9-N-001827
805	INGERSOL RAND		INGERSOLL RAND AIR COMP	281406U11221
806	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	004-124325
806	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	
807	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	004-124326
808			CORE DRILL	8823168
809			AIR RACHET 1"(IMPACT GUN)	N/A
810	DEWALT	DW236	DEWALT DW236 DRILL	76680
811	DEWALT	DW236	DEWALT DW236 DRILL	76748
816	INGERSOL RAND	IR2141	3/4" IMPACT WRENCH GUN	A09F
819	MILWAUKEE		MILWAUKEE HOLE SHOOTER	567B100342356
820	DEWALT	DW236	DEWALT DW236 DRILL	319721
821	HURRICAN	TEST PUMP	HURRICAN TEST PUMP	10610
822	DESCO		DESCO COMMERCIAL MASK	59069C
823	MUELLER		MUELLER TAPPING MACHINE	BRET
829	LETZ	300	LIETZ 300 LEVEL	2581
830	PENTAX	PAL-5C	PENTAX LEVEL	PAL-5C-232486
833	HEATH	2923754	AQUASCOPE WATER LEAK DETECTOR	2831-4714
834			WATER LEAK DETECTOR	
841	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	450210559
842	RIDGID	RT-1000	MINI TAPPING TOOL	MODEL# RT-1000
843	MAKETA	6906	MAKETA 6906 ANCOR SETTER	15109E
850	POWERSCREEN	CHIEFTAN	CHIEFTAN TURBO POWERSCREEN	6500946(REGIST#6599046)
860	STIHL	BT45	DRILL "GAS POWERED"	25498197
862	STIHL	BT45	DRILL "GAS POWERED"	
864	BOSCH	11304	DEMOLITION HAMMER	591 001367
866	HYDROTEK	HP30004E2	PRESSURE WASHER - 3000PSI	201201096
868	RGF	ULTRASORB	INDUSTRIAL SM PRESSURE WASHER	8-1299
870	WACKER	RAMMER BS 50-2	WACKER RAMMER	5726229
872	WACKER	RAMMER BS60-21	WACKER RAMMER	5625587
851	POWERSCREEN	M70	POWERSCREEN M70	5420003
907	INGERSOL RAND	IR175	IR 175 AIR COMPRESSOR	217113U1B324
908			GASOLINE COMPRESSOR	30T-791845
910	INGERSOL RAND	IR175	IR175 AIR COMPRESSOR	87113
911			DIVE COMPRESSOR	ENG.769052 PUMP 930004
911	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR - SEMI ANNUAL	PUMP 93004
912	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	E04-120244
975	MABEY		8'X26' WALL TRENCH BOX	14352
976	MABEY		8'X26' WALL TRENCH BOX	14353
2001	NATIONAL SIGNAL	ARO-LITE 14513	ARROW BOARD - TOW BEHIND	189A7101811.358520
2002	NATIONAL SIGNAL	ARO-LITE 14513	ARROW BOARD - TOW BEHIND	189A7101911.358493
2003	NATIONAL SIGNAL	ARO-LITE 14513	ARROW BOARD - TOW BEHIND	189A7101011.358513
2004	NATIONAL SIGNAL	ARO-LITE 14513	ARROW BOARD - TOW BEHIND	189A7101211.358450
2006	NATIONAL SIGNAL	PORTABLE MESSG BRD	PORTABLE MESSAGE BOARD	14819
3002	M S A	SOLARIS	MULTIGAS DETECTOR (P/N 10047226)	A5-49223
3004	M S A	SOLARIS	MULTIGAS DETECTOR (P/N 10047226)	A5-49224
3006	M S A	ALTAIR 4X	MULTIGAS DETECTOR	00081224
5035	GENIE	GS2032	SCISSORLIFT	GS818
5036	GENIE	GS2032	SCISSORLIFT	GS32919
5042	INGERSOL RAND	P185WJD	AIR COMPRESSOR	278032U/FH1221
5043	SULLAIR	185	AIR COMPRESSOR	T04045D739631
5044	INGERSOL RAND	80 LB JACK HAMMER	INGERSOLL RAND 80 LB JACK HAMMER	A05L01307
5055	SANDBLASTING MACHINE W/ ATTACHMENTS	30 LB	SANDBLASTING MACHINE	
5056	AQUABLAZE	AB4040DGF120V	4000 PSI CLEANING SYSTEM	61074
5059	HOMEMADE	40'X20'	SECTIONAL PIN BARGE	
5060	HOMEMADE	40'X20'	SECTIONAL PIN BARGE	
9510	YORK		PORTABLE LINE BORING MACHINE	231840

Past Project Experience Listing

Page

Contents

1
2-10

Contents Listing
Work Performed List

Section 8

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
P013	NSID Chemical Storage Facility	Florida	North Springs Improvements District	\$1,350,000.00	TBD	TBD	Joe B.	TBD
P012	North Miami Beach Norwood Offiler WTP VOC Removal Phase 2	Florida	North Miami Beach, City of	\$6,543,000.00	TBD	TBD	Mike G.	TBD
P011	Miami Beach, Sunset Harbour Pump Sta and Drainage Improvements	Florida	Miami Beach, City of	\$1,854,963.00	TBD	TBD	Joe B.	Steve Bone
P010	Lake Clarke Shores Pump Station 5 for Lanzo Trenchless	Florida	Lake Clarke Shores, The City of	\$83,149.00	08/30/13	\$83,149.00	Mike G.	Steve Bone
P009	ER Pump Station Rehab	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
P008	NSID RO Improvements Project	Florida	North Springs Improvements District	\$19,450,000.00	TBD	TBD	Joe B.	Steve Bone
P007	Key West, Patricia and Ashby Stormwater Emergency Outfall	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	Mark G.	Phil
P006	NSID Parkland, Decorative Fountains	Florida	North Springs Improvements District	\$2,875,000.00	05/18/12	\$2,722,510.00	Mike B.	Tom
P005	City of Miami Beach, Storm Pump Sta Cntl. Bayshore/Lake Pancoast/ C	Florida	Miami Beach, City of	\$2,405,819.00	TBD	TBD	Joe B.	Steve Bone
P004	Waste Water Treatment Plant Service Area 7	Florida	Marathon, City of	\$2,327,662.00	01/13/12	\$2,342,298.00	Joe B.	Mark G.
P003	Waste Water Treatment Plant Service Area 3	Florida	Marathon, City of	\$2,061,000.00	05/11/12	\$1,445,703.00	Joe B.	Mark G.
P002	Broward Cty - Broadview Estates BP No. 2	Florida	Broward County	\$785,000.00	02/10/13	\$785,000.00	Joe B.	Steve Bone
P001	CSID WTP & WWTF Improvements	Florida	Coral Springs Improvement District	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve Bone
421	FDOT E5T07 Orange County Lining of Storm Drains,	Florida	FDOT	\$1,066,532.00	TBD	TBD	TBD	TBD
420	Miami Beach, Work Order Repair Annual	Florida	Miami Beach	Work Order TBD	TBD	TBD	TBD	TBD
419	Sunshine Water Control District Coral Springs Canal Z	Florida	SWCD	\$1,378,543.00	TBD	TBD	Mike G.	Steve B.
418	Boca Raton Hills Wastewater Infrastructure Imp	Florida	Boca Raton, Fl.	\$3,522,600.00	TBD	TBD	Mark G.	Joe D. Jr
417	MDWASD Emergency Man Hole Installation on 36" WM	Florida	Miami Dade Water and Sewer Dep.	\$674,728.00	TBD	TBD	Jorge V.	Jack R.
416	South Martin Regional Utility Annual Repair Contract	Florida	Jupiter Island, Town of	Work Order TBD	TBD	TBD	TBD	TBD
415	Miami Beach, Venetian Islands Improvements	Florida	Miami Beach	\$10,640,993.00	TBD	TBD	Jorge V.	Jack R.
414	Delray Beach Reuse Water Mains	Florida	Delray Beach	\$1,470,000.00	10/03/13	\$1,252,762.00	Mark G.	Joe D. Jr
413	Tampa Wastewater Lining Support Project	Florida	Tampa, City of	\$239,353.00	10/22/13	\$323,856.00	Mark G.	Fred S.
412	Emergency Repair Calais Dr & Marseille Dr	Florida	Miami Beach, City of	\$29,721.00	01/14/13	\$29,721.00	Jorge V.	Jack R.
411	Volusia County Lining of Storm Pipes	Florida	FDOT	\$1,693,300.75	09/06/13	\$1,643,300.75	Curt M.	Nell S.
410	Town of Davie Design-Build Water & WW System Expansion	Florida	Davie, Town of	\$2,248,782.00	TBD	TBD	Pablo R.	Ron M.
409	MDWASD Emergency Carbon Fiber Rehab of 48" Transmission WM	Florida	Miami Dade Water and Sewer Dep.	\$327,060.00	12/19/12	\$295,500.00	Jorge V.	Stan K.
408	County Line Road 12" and 6" Force Main	Florida	North Springs Improvement District	\$297,000.00	07/26/13	\$335,232.00	Joe Brown	Joe D. Jr
407	Hallandale Beach, NE Quadrant Drainage	Florida	Hallandale Beach	\$8,074,323.00	TBD	TBD	Robert B.	Jack R.
406	Martin Co. Underground Utility Cont & Maint	Florida	Martin County	Work Order TBD	TBD	TBD	TBD	TBD
405	MDWASD 42in EM Repair on Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$290,070.00	TBD	TBD	Jorge V.	Jack R.
404	MDWASD Emergency Installation of 4 Access Man Holes in Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$142,461.00	09/14/12	\$128,400.00	Jorge V.	Jack R.
403	MDWASD Emergency Carbon Fiber Repair	Florida	Miami Dade Water and Sewer Dep.	\$201,300.00	07/15/12	\$183,400.00	Jorge V.	Stan K.
402	MDWASD Emergency Installation of 60" PCCP in Miami Beach	Florida	Miami Dade Water and Sewer Dep.	\$2,200,000.00	05/25/13	\$2,651,037.03	Jorge V.	Paul W.
401	MDWASD Emergency Repair to Pump Station 348 in Hialeah - Bypass	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
399	Key West Patricia and Ashby St Emergency 30" Outfall (Pipe Work)	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	James T.	Mark G.
398	LLS - Taft Street Bypass	Florida	Hollywood, Fl.	\$550,000.00	06/07/12	\$611,097.00	Pablo R.	Ron M.
397	Broward City North County Bid Pack 10	Florida	Broward Cty., Fl.	\$10,558,209.00	TBD	TBD	Pablo R.	Ron M.
396	MDWASD Emergency Installation of 12 Access Man Holes in Red Road	Florida	Miami Dade Water and Sewer Dep.	\$272,011.00	10/25/11	\$227,338.00	Ilia L.	Jack R.
395	City of Oakland Park - Lloyd Estates Residential & Industrial Imp	Florida	Oakland Park, Fl.	\$2,737,998.00	09/25/12	\$2,610,344.00	Robert B.	Ron M.
394	MDWASD Emergency 48" WM Repair, Miller Rd - RQWS1100012	Florida	Miami Dade Water and Sewer Dep.	\$269,000.00	05/07/11	\$323,143.00	Ilia L.	Jack R.
393	MDWASD 72" Emergency FM Repair Slipline - PO# APWS1100004	Florida	Miami Dade Water and Sewer Dep.	\$4,616,050.00	05/25/12	\$5,526,039.00	Robert B.	Jack R.
392	Enviro Waste Services Group 16-inch WM	Florida	Miami Beach, Fl.	\$92,000.00	05/09/12	\$92,000.00	Robert B.	Jack R.
391	Broward City-Multi-District Inflow & Infiltration (I&I)	Florida	Broward Cty., Fl.	Work Order TBD	12/01/13	\$33,403.00	Pablo R.	Ron M.
390	City of Miami Beach 18-09/10 Cntl. Bayshore/Lake Pancoast/ C	Florida	Miami Beach, Fl.	\$16,740,740.50	TBD	TBD	Robert B.	Jack R.
	City of Oakland Park - Water Main Replacement - OPBW/MR2010	Florida	Oakland Park, Fl.	\$1,371,930.00	04/01/11	\$1,041,001.00	Robert B.	Jack R.

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
389	City of Marathon Little Venice Phase 1A Stormwater Proj.	Florida	Marathon, FL	\$138,760.00	12/21/10	\$137,200.00	James T.	Jack R.
388	Broward Cty - Broadview Estates BP No. 2	Florida	Broward Cty., FL	\$10,905,530.00	#REF!	\$11,477,424.00	Pablo R.	Ron M.
387	Hallandale Beach 20" Force Main Emergency Repair	Florida	Hallandale Beach, FL	T & M	08/14/10	\$570,866.74	Pablo R.	Ron M.
386	MDWAS 72" Emergency FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$370,000.00	07/24/10	\$606,536.18	Pablo R.	Ron M.
385	Broward Cty.-Rock Island BP No.5	Florida	Broward Cty., FL	\$2,820,974.00	08/23/12	\$2,858,794.00	Pablo R.	Ron M.
384	Broward Cty- UAZ 124 BP No. 2	Florida	Broward Cty., FL	\$4,834,126.00	03/16/12	\$4,635,729.00	Pablo R.	Ron M.
383	MDWASD Red Road Canal Repair	Florida	Miami Dade Water and Sewer Dep.	\$115,000.00	03/21/10	\$139,085.00	Pablo R.	Michelle
382	MDWASD 54" WM Repair-Red Road E9332-WS	Florida	Miami Dade Water and Sewer Dep.	\$534,000.00	03/29/10	\$594,475.92	Pablo R.	Ron M.
381	Skanska-MDWASD S-819, Chlorine Building	Florida	Miami Dade Water and Sewer Dep.	\$100,200.00	01/08/10	\$100,200.00	Robert B.	Ron M.
380	Broward Cty- UAZ 124 BP No. 1	Florida	Broward Cty., FL	\$10,383,436.00	08/08/11	\$10,553,039.00	Pablo R.	Ron M.
379	Coral Springs WTP and WWTF Improvements	Florida	Coral Springs, FL	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve B.
378	Hollywood 60" Repair, 09-8525A	Florida	Hollywood, FL	T & M	03/31/09	\$975,247.73	Pablo R.	Ron M.
376	City of Marathon-Area 5	Florida	Marathon, FL	\$19,126,494.00	07/08/11	\$20,487,925.73	James T.	Jack R.
375	Skanska-MDWASD S-811	Florida	Miami Dade Water and Sewer Dep.	\$6,013,237.00	01/15/12	\$6,992,567.00	Robert B.	Paul W.
374	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$585,000.00	NA	\$585,000.00	NA	NA
373	City of Deerfield Beach-Force Main, PO2023510	Florida	Deerfield Beach, FL	\$96,000.00	06/13/08	\$96,000.00	Pablo R.	Ron M.
372	Village of Wellington-Water Transmission Main Ext. 3	Florida	Wellington, FL	\$2,766,730.00	11/04/08	\$2,527,418.50	Robert B.	Jack R.
371	Broward Cty-North Andrews Gardens BP No. 9	Florida	Broward Cty., FL	\$2,838,241.40	05/31/09	\$2,979,640.59	Pablo R.	Ron M.
370	MDWASD-Emergency 36" Repair, E8583-0/08	Florida	Miami Dade Water and Sewer Dep.	\$832,000.00	02/11/08	\$832,000.00	James T.	Ron M.
368	Limestone Creek Phase II-B #2002055	Florida	Palm Beach, FL	\$1,728,863.50	07/31/08	\$1,880,598.15	Robert B.	Jack R.
367	City of Marathon-Service Areas 4 & 6	Florida	Marathon, FL	\$14,154,000.00	09/06/09	\$8,192,808.00	Joe B.	Steve B.
366	MDWASD S-828 Site Preparation Blackpoint	Florida	Miami Dade Water and Sewer Dep.	\$14,471,955.00	11/12/08	\$13,407,485.78	Robert B.	Jack R.
365	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$565,452.00	NA	\$565,452.00	NA	NA
364	Broward Cty.-Necnip Rock Island Bp No. 3	Florida	Broward Cty., FL	\$21,160,995.75	09/30/11	\$26,002,137.00	Pablo R.	Ron M.
363	Broward Cty.-Necnip Nw Quadrant Bp No. 8	Florida	Broward Cty., FL	\$16,678,266.90	07/08/09	\$16,812,079.77	Pablo R.	Ron M.
362	Palm Beach County-Northern Region WUD 05-061	Florida	Palm Beach, FL	\$5,632,296.93	10/15/07	\$5,861,972.00	James T.	Jack R.
361	Ch2M Hill-Sunrise Water Treatment Plant	Florida	Sunrise, FL	\$560,000.00	02/06/07	\$472,274.85	RWB/JMT	Paul W.
360	City Of Boca Raton-42" Emergency Repair, PO 032947	Florida	Boca Raton, FL	T & M	07/25/06	\$116,764.00	MPT	Paul W.
359	Village Of Wellington WM Extension Phase 2 Project No. 17-06/BMA	Florida	Wellington, FL	\$1,486,500.00	01/26/07	\$996,648.50	RWB/JMT	Jack R.
358	City Of Oakland Park-Kimberly Lake Basin	Florida	Oakland Park, FL	\$5,728,370.00	09/10/07	\$5,499,238.00	RWB/JMT	Ron M.
357	Hurricane Wilma	Florida	Ft. Lauderdale, FL	Work Order	NA	\$552,428.00	RWB/JMT	Ron M.
356	City Of Ft. Lauderdale-E. Las Olas-Seven Isles No. 10751	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
355	Broward Cty.-Broadview Estates Bp No. 1	Florida	Broward Cty., FL	\$13,897,356.20	08/15/08	\$15,627,945.71	Pablo R.	Ron M.
354	City Of Fort Lauderdale- Septic Area 12 And 17	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
353	MDWASD-ER 47609, 24" Force Main	Florida	Miami Dade Water and Sewer Dep.	\$1,141,090.00	12/28/05	\$1,097,478.24	James T.	Jorge G.
352	FDOT-Orange 41394815201	Florida	FDOT	\$331,000.00	NA	\$314,000.00	Frank K.	Jorge G.
351	City Of Miramar-South Service Area 5	Florida	Miramar, FL	\$11,740,791.00	08/31/07	\$12,373,000.00	James T.	Jorge G.
350	PBS&J S608B	Florida	Miami Dade Water and Sewer Dep.	\$188,450.00	04/13/05	\$181,597.04	Matt T.	Ron M.
349	The City Of West Palm Beach-Dixie Hwy Wm Repl	Florida	West Palm Beach, FL	\$162,500.00	03/14/05	\$167,500.00	Robert B.	Bob B.
348	City Of Fort Lauderdale-River Oaks/Jacobs Landing	Florida	Ft. Lauderdale, FL	\$576,481.21	05/05/06	\$533,673.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Shady Banks	Florida	Ft. Lauderdale, FL	\$2,582,609.69	05/26/06	\$1,268,549.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Annual	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
346	Broward Cty West Ken Lark No. 2	Florida	Broward Cty., FL	\$10,439,066.90	09/27/07	\$10,885,237.90	Pablo R.	Ron M.
345	MDWASD, JO 8605, 60" FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$87,331.00	04/02/04	\$76,919.00	Matt T.	Jorge G.
344	MDWASD, W-849 W.M. IN Miami River	Florida	Miami Dade Water and Sewer Dep.	\$2,766,246.78	01/13/05	\$2,759,174.91	Matt T.	Joe D.

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
342	MDWASD, JO 8336, 96" Repair	Florida	Miami Dade Water and Sewer Dep.	\$58,100.00	12/14/04	\$77,030.88	Matt T.	Joe D.
343	Broward City North Andrews No. 6	Florida	Broward Cty., FL	\$9,074,190.17	09/25/06	\$9,071,312.13	Pablo R.	Jorge G.
341	LLS-Fpl Cooling Ponds Slipping	Florida	FPL	\$168,550.00	05/25/04	\$343,945.00	Scott S.	Glen S.
340	Nova High School Point Repair	Florida	Nova	\$31,500.00	NA	\$31,500.00	Scott S.	Ron M.
339	BND MDWAS S-784 DERM EAST 54" FM Design Build	Florida	Miami Dade Water and Sewer Dep.	\$4,301,480.00	05/01/07	\$5,072,126.17	Matt T.	Paul W.
338	Hemispheres Condominium	Florida	Home Owner Association	\$0.00	NA	NA	NA	NA
337	Broward City Cresthaven Bp No.3	Florida	Broward Cty., FL	\$10,681,664.00	04/04/06	\$10,822,404.84	Pablo R.	Jorge R.
336	MDWASD, S-737, FM&WM, SW184 STREET	Florida	Miami Dade Water and Sewer Dep.	\$2,489,736.59	06/07/04	\$2,434,285.52	Scott S.	Jorge R.
335	MDWASD PS#1003 ER47383 S-700A-6B	Florida	Miami Dade Water and Sewer Dep.	\$356,183.00	01/27/04	\$245,345.20	Matt T.	Joe D.
334	City Of Key West Pump Station	Florida	Key West, FL	\$3,399,125.00	01/20/03	\$3,354,476.14	Mike B.	Steve B.
333	MDWASD PS #135 ER 47351-S-700A-6A	Florida	Miami Dade Water and Sewer Dep.	\$458,740.00	07/25/04	\$442,676.32	Matt T.	Ed Doty
332	MDWASD Miami River Crossing-S-718-9 W/O A	Florida	Miami Dade Water and Sewer Dep.	\$952,486.00	03/25/04	\$964,491.32	Matt T.	Ron M.
331	FDOT-Olive Ave PB Lakes To Lakeview	Florida	FDOT	\$7,772,813.00	08/21/06	\$11,094,126.12	Robert B.	Glenn
330	MDWSD, S-751 54" Rehabilitation	Florida	Miami Dade Water and Sewer Dep.	\$1,630,655.18	08/30/03	\$1,620,401.88	Matt T.	Ron M.
329	LLS-Broward County Intracoastal	Florida	Broward Cty., FL	\$161,060.63	06/30/03	\$62,148.94	Matt T.	Ron M.
328	Fort Lauderdale, Progresso A	Florida	Ft. Lauderdale, FL	\$1,433,915.00	07/09/03	\$1,567,115.00	Scott	Ron M.
327	FDOT-Dixie PB Lakes To Northwood	Florida	FDOT	\$6,741,714.80	09/26/05	\$6,957,980.70	Robert B.	Glenn
325	LLS-City Of Opa Locka	Florida	Opa Locka, FL	\$160,372.66	09/20/02	\$162,372.66	Jim L.	Ron M.
324	Broward City Package No. 7	Florida	Broward Cty., FL	\$10,172,038.39	09/29/04	\$10,157,670.73	Dave M.	Jorge G.
323	LLS-Hollywood	Florida	Diplomat-Hotel, Hollywood, FL	\$366,620.00	04/12/02	\$390,606.45	Matt T.	Ron M.
322	Miami-Dade County Col-1-Derm-Eec	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	Jim L.	Jim L.
321	Palm Bch, Atlantic Ave 42" WM,24" RC	Florida	Palm Beach, FL	\$2,292,596.17	01/31/04	\$2,235,206.27	Robert B.	Paul W.
320	"Antares" Tugboat	Florida	FDOT	\$0.00	NA	NA	NA	NA
319	FDOT-Powerline Road	Florida	FDOT	\$10,234,000.00	01/15/04	\$11,069,898.00	Scott	Jorge R.
318	Broward City 42" Cleaning	Florida	Broward Cty., FL	\$0.00	02/15/01	NA	Jim	Bob F.
317	Broward City Package No. 2 Riverland	Florida	Broward Cty., FL	\$10,411,585.00	03/10/05	\$11,571,539.00	Scott S.	Jorge R.
316	Broward City Package No. 9 South County	Florida	Broward Cty., FL	\$12,318,400.00	09/30/03	\$12,152,903.00	Dave M.	Jorge G.
315	MDWASD, S-700A-6, P.S. Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
314	MDWASD, S-718-9, Pipe Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
M314	Lansing CSO Remediation Interceptor Sewer	Michigan	Lansing, City of	\$9,200,000.00	01/01/03	\$9,293,057.00	Gary D. Jr	Mark K
313	MDWASD, W-788R 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$3,688,337.80	02/06/02	\$3,686,051.47	Matt T.	Paul W.
312	FDOT-SR NO. 5, US 1, Broadway	Florida	FDOT	\$13,897,008.52	12/04/03	\$15,349,801.52	Robert B.	Glenn
311	MDWASD, 54" FM Emergency Repairs	Florida	Miami Dade Water and Sewer Dep.	\$1,112,000.00	07/08/00	\$1,112,000.00	Jim	Bob F.
310	MPSIP Remedial Repairs	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	Joe	Joe
309	MDWASD, W-789 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$1,849,637.00	09/30/01	\$1,945,759.13	Matt T.	Paul S.
308	Palm Bch, Sr No. 7 42" Water Main	Florida	Palm Beach, FL	\$3,186,020.00	10/23/00	\$1,605,689.52	Robert B.	Paul W.
307	Key West, Dist Da San Rehab	Florida	Key West, FL	\$5,010,379.00	01/14/02	\$5,010,379.00	Scott	Glenn
306	PAWA, MDWASD S-728 NW 7 TH AVE.	Florida	Miami Dade Water and Sewer Dep.	\$6,149,700.00	09/25/01	\$6,232,975.00	Matt T.	Jorge G.
305	City Of Miramar-Intrastate	Florida	Miramar, FL	\$980,000.00	11/22/00	\$1,052,864.74	Jim	Jorge G.
304	35 Avenue Box Culvert & Fm	Florida	Broward Cty., FL	\$4,852,765.00	06/01/01	\$5,112,791.80	Jim	Paul
303	City Of Hialeah Emergency Repair	Florida	Hialeah, FL	\$21,941.85	NA	\$21,941.85	Jim	Jorge G.
302	FDOT-Cleveland Rd Bridge	Florida	FDOT	\$812,749.75	09/08/00	\$761,894.10	Masood	George
301	MDWASD, 54" Emergency Repair	Florida	Miami Dade Water and Sewer Dep.	\$199,633.10	NA	\$199,633.10	Jim	George
M301	PC-732 Leib Screening And Disinfection Facility	Michigan	Detroit, City Of	\$24,700,000.00	12/01/03	\$24,739,648.00	Dan Sand	Jack P.
300	FDOT-Sample Road	Florida	FDOT	\$6,426,550.30	09/09/00	\$7,558,687.13	Robert B.	Miguel

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
299	MDWASD, ER 46676 & ER 15085 SR NO. 5	Florida	Miami Dade Water and Sewer Dep.	\$1,871,442.50	01/24/00	\$1,725,597.84	Jim	Paul W.
298	Key West, Dist B San Rehab	Florida	Key West, FL	\$8,143,883.00	09/22/00	\$7,649,040.59	Scott	Glenn
297	MDWASD, ER 46694-FM SL 844	Florida	Miami Dade Water and Sewer Dep.	\$258,815.50	2/31/00	\$265,236.86	Jim	Jorge
296	MDWASD, ER 67150-PS 838	Florida	Miami Dade Water and Sewer Dep.	\$465,770.00	08/04/99	\$375,635.75	Jim	Jorge
295	MDWASD, S 684, Annual R&R	Florida	Miami Dade Water and Sewer Dep.	\$5,518,290.00	02/24/00	\$4,863,504.77	Jim	Jorge
294	MDWASD, ER 67218-Direct Drill	Florida	Miami Dade Water and Sewer Dep.	\$354,073.00	04/02/99	\$295,837.74	Jim	Chuck
293	MDWASD SL 502-Country Walk	Florida	Miami Dade Water and Sewer Dep.	\$1,282,915.00	04/23/99	\$1,147,078.03	Jim	Glen
292	City Of Hollywood	Florida	Hollywood, FL	\$100,000.00	NA	\$100,000.00	Jim	Jorge
291	Miami Intl Airport Dead#A073A	Florida	Miami Int'l Airport	\$200,000.00	NA	\$200,000.00	Jim	Jorge
290	MDWASD ER 46545, Carol Aerial	Florida	Miami Dade Water and Sewer Dep.	\$162,000.00	06/04/99	\$179,723.56	Mark	Chuck
289	Boca Raton Manhole Repl	Florida	Boca Raton, FL	\$78,801.50	11/20/98	\$78,801.50	Jim	Paul
288	Hurricane George Clean Up	Florida	Various Local Governments	\$165,513.25	NA	\$181,353.25	Scott	Scott
287	MDWASD, Golden Beach	Florida	Miami Dade Water and Sewer Dep.	\$72,000.00	09/18/98	\$92,146.90	Jim	Glen
286	MDWASD, ER 15220-54" PCCP	Florida	Miami Dade Water and Sewer Dep.	\$2,493,272.00	05/18/99	\$2,281,099.45	Jim	Glen
285	LLLS, Linabond	Florida	Lanzo Lining Services	\$113,050.00	NA	\$131,278.43	Joe	Joe
284	Key West, Dist A San Rehab	Florida	Key West, FL	\$5,149,890.00	09/11/00	\$7,464,895.51	Scott	Jorge
283	Broward City, Terminal Area No. 2	Florida	Broward City, FL	\$1,224,725.00	02/12/99	\$1,143,509.84	Jim	Glen
282	MDWASD, ER 15115	Florida	Miami Dade Water and Sewer Dep.	\$280,500.00	05/01/98	\$280,500.00	Jim	Jorge
280	MDWASD S-633 PHASE 2 (Ocean Outfall)	Florida	Miami Dade Water and Sewer Dep.	\$18,865,505.00	09/29/00	\$18,764,485.25	Matt T.	George
279	MDWASD S-642 SLIPLINE	Florida	Miami Dade Water and Sewer Dep.	\$3,411,315.00	09/11/98	\$3,106,745.00	Jim	Glen
278	MDWASD FM CL 102 PBS&J	Florida	Miami Dade Water and Sewer Dep.	\$184,764.00	12/01/97	\$193,175.00	Jim	Jorge
277	Metro Dade T01366B Brickell	Florida	Miami Dade Water and Sewer Dep.	\$398,000.00	02/01/98	\$336,757.00	Jim	Chuck
276	Metro Dade #T01366B Blanket	Florida	Metro Dade, FL	\$350,000.00	03/01/98	\$918,871.10	Jim	Chuck
275	MDWASD PS 805 PBS&J	Florida	Metro Dade, FL	\$243,455.00	12/01/97	\$245,338.75	Jim	Jorge
274	MDWASD S-664 72" REHAB	Florida	Miami Dade Water and Sewer Dep.	\$671,600.00	01/01/98	\$671,261.50	Mark	Chuck
273	M&E-Biscayne Interceptor Design Build M&E	Florida	Miami Dade Water and Sewer Dep.	\$2,192,000.00	12/01/97	\$2,387,000.00	John	Chuck
272	MDWASD S-633 PH 1 REV	Florida	Metro Dade, FL	\$3,591,420.00	06/15/98	\$2,629,054.09	John	Chuck
271	MDWASD PS/FM 834 PBS&J	Florida	Miami Dade Water and Sewer Dep.	\$548,634.00	12/01/97	\$545,637.25	Jim	Chuck
270	MDWASD PS/FM 646 PBS&J	Florida	Miami Dade Water and Sewer Dep.	\$320,837.50	06/01/97	\$93,720.17	Mark	Jorge
269	MDWASD S-650 48" F.M.	Florida	Miami Dade Water and Sewer Dep.	\$1,893,064.50	12/01/97	\$1,545,852.62	John	Glen
268	Dixie Hwy 8" Wm - Urban	Florida	Urban	\$566,292.50	10/01/97	\$383,975.00	Mark	Subst
267	Hollywood 36" Rehab	Florida	Hollywood, FL	\$144,121.00	03/01/97	\$119,803.00	Mark	Jorge
266	MDWASD PS/FM 753 PBS&J	Florida	Miami Dade Water and Sewer Dep.	\$380,272.00	06/01/98	\$370,261.50	Jim	Jorge
265	Cooper City - S&W	Florida	Cooper City, FL	\$1,080,000.00	12/31/97	\$1,118,516.00	Jim	Paul
264	MDWASD W-732 24" DI W.M.	Florida	Miami Dade Water and Sewer Dep.	\$1,351,340.00	08/15/98	\$1,345,790.00	John	Glen
263	Sunrise - Indian Trace	Florida	Miami Dade Water and Sewer Dep.	\$5,066,470.00	12/01/97	\$5,816,336.00	Robert B.	Glen
262	MDWASD S608A-LT	Florida	Sunrise, FL	\$946,640.00	12/01/96	\$1,345,420.00	John	Jorge
261	MDWASD PS657-PBSJ	Florida	Miami Dade Water and Sewer Dep.	\$485,700.00	09/01/96	\$450,968.45	Mark	Mark
260	MDWASD PS410-LT	Florida	Miami Dade Water and Sewer Dep.	\$283,800.00	08/01/96	\$305,682.50	Mark	Mark
259	MDWSD PS 310-LT	Florida	Miami Dade Water and Sewer Dep.	\$253,193.00	07/01/96	\$259,989.00	Mark	Mark
258	MD ER44680 NW 97A/25S-LT	Florida	Miami Dade Water and Sewer Dep.	\$253,075.00	08/01/96	\$253,075.00	Mark	Mark
257	MDWSD S-503R	Florida	Miami Dade Water and Sewer Dep.	\$2,517,762.00	11/01/97	\$3,894,555.10	John	Jorge
256	Palm Bch D-14 Stormwater	Florida	Palm Beach, FL	\$691,962.00	08/01/97	\$703,177.74	Mark	Mark
255	MDWSD PS 20-LT	Florida	Miami Dade Water and Sewer Dep.	\$312,485.00	05/01/96	\$292,134.40	Mark	Mark
254	MDWASD PS 947-LT	Florida	Miami Dade Water and Sewer Dep.	\$382,200.00	02/01/96	\$367,546.00	Fred	

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
253	MDWSA PS 962-PMT	Florida	Miami Dade Water and Sewer Dep.	\$224,000.00	03/01/96	\$224,000.00	Mark	
252	MDWASD ER 48"	Florida	Miami Dade Water and Sewer Dep.	\$1,185,000.00	01/01/96	\$1,231,087.00	Fred	
251	MDWSA S-503D 1	Florida	Miami Dade Water and Sewer Dep.	\$3,246,820.00	06/01/96	\$3,137,263.00	John	
250	MDWASD S-627 1&2	Florida	Miami Dade Water and Sewer Dep.	\$2,861,320.00	06/01/96	\$2,152,719.10	Fred	
249	MDWSA ER13594	Florida	Miami Dade Water and Sewer Dep.	\$637,180.00	07/01/96	\$637,180.00	Mark	
248	MDWASD S-625	Florida	Miami Dade Water and Sewer Dep.	\$4,840,995.00	09/15/97	\$5,555,995.00	Mark	
246	MDWASD S-503D 3	Florida	Miami Dade Water and Sewer Dep.	\$4,070,130.00	06/01/96	\$4,644,852.50	Fred	
245	MDWSA W-723	Florida	Miami Dade Water and Sewer Dep.	\$1,491,682.00	12/01/96	\$1,691,493.00	John	
244	RFQ0001 Misc Pump Station Construction Contract	Florida	Miami Dade Water and Sewer Dep.	\$27,500,000.00		Various		
243	MDWSA S-605A II	Florida	Miami Dade Water and Sewer Dep.	\$3,073,460.00	06/20/95	\$3,208,964.98		
242	Holiday Colony, Ocean Lane And Sunrise	Florida	Key Biscayne, FL	\$1,975,104.00	04/08/96	\$1,974,349.98		
241	Miramar #2/4B	Florida	Miramar, Florida	\$3,108,625.00	01/19/96	\$3,075,214.34		
240	Hollywood	Florida	Hollywood, Florida	\$1,386,010.00	01/05/96	\$1,598,780.45		
239	MDWSA S-464	Florida	Miami Dade Water and Sewer Dep.	\$989,196.00	02/01/95	\$876,876.00		
238	Miramar #3	Florida	Miramar, Florida	\$2,421,490.00	10/01/95	\$2,583,451.61		
237	MDWSA S-503ABC	Florida	Miami Dade Water and Sewer Dep.	\$9,752,571.52	03/01/95	\$9,752,571.52		
236	MDWASD S-500	Florida	Miami Dade Water and Sewer Dep.	\$887,611.00	11/01/94	\$878,688.00		
235	Broward #13	Florida	Pembroke Pines, Florida	\$3,084,563.65	10/04/95	\$3,357,893.39		
234	MDWASD S-497	Florida	Miami Dade Water and Sewer Dep.	\$1,930,372.00	08/01/94	\$2,514,213.00		
233	MDWASA S-391D	Florida	Miami Dade Water and Sewer Dep.	\$1,263,615.00	04/01/94	\$1,320,815.77		
230	MDWASD S-391B	Florida	Miami Dade Water and Sewer Dep.	\$1,565,097.00	06/01/94	\$1,643,278.80		
229	MDWSA S-490	Florida	Miami Dade Water and Sewer Dep.	\$7,358,139.00	08/01/95	\$6,341,573.24		
228	Hollywood Wastewater Collection System Rehab Pro No. 937025	Florida	Hollywood, Florida	\$1,387,365.00	10/01/94	\$1,387,365.00		
226	MDWASD W-661	Florida	Miami Dade Water and Sewer Dep.	\$1,077,818.00	01/01/94	\$961,110.00		
225	MDWSA S-464	Florida	Miami Dade Water and Sewer Dep.	\$989,196.00	08/07/93	\$989,124.00		
224	MDWASD S-442	Florida	Miami Dade Water and Sewer Dep.	\$370,387.80	01/01/94	\$324,829.40		
223	MDWSA S-363	Florida	Miami Dade Water and Sewer Dep.	\$2,926,492.00	11/01/93	\$3,438,395.00		
222	West Miami	Florida	West Miami, FL	\$3,349,612.00	11/01/93	\$3,453,254.00		
221	Dade 629905	Florida	Miami Dade Water and Sewer Dep.	\$327,000.00	01/01/93	\$327,000.00		
220	URBAN/LANZO - Florida City Homestead	Florida	Homestead, City of					
219	Allied/Lanzo/Urban - North Miami	Florida	North Miami, City of					
218	Gilbert Southern - Suniland/Country Walk	Florida	Corp of Engineer					
217	Hurricane Andrew - Private Property Owners	Florida	Corp of Engineer					
216	Miami Dade Water & Sewer Authority / S-355	Florida	Miami Dade Water and Sewer Dep.	\$1,452,577.00		\$1,452,577.00		
215	City of Sunrise / 1535 - 01 .81	Florida	Sunrise, FL	\$1,029,205.00		\$1,029,205.00		
214	Miami Dade Water & Sewer Authority / W - 699	Florida	Miami Dade Water and Sewer Dep.	\$697,719.00		\$697,719.00		
213	Miami Dade Water & Sewer Authority / S - 399	Florida	Miami Dade Water and Sewer Dep.	\$780,954.00		\$780,954.00		
212	Silver Lakes Partnership	Florida	Pembroke Pines, Florida	\$452,179.00		\$452,179.00		
211	Miami Dade Water & Sewer Authority S-397	Florida	Miami Dade Water and Sewer Dep.	\$2,514,957.00		\$2,514,957.00		
210	Silver Lakes Partnership Phase 1C	Florida	Pembroke Pines, Florida	\$272,242.50		\$272,242.50		
209	Leomar Subdivision	Florida	Pembroke Pines, Florida	\$150,000.00		\$150,000.00		
208	Modification of Sanitary S-291	Florida	Pembroke Pines, Florida	\$93,750.00		\$93,750.00		
207	Pembroke Pines Century Village Phase 3	Florida	Miami Dade Water and Sewer Dep.	\$553,700.00		\$553,700.00		
206	Opa - Locka Airport Pump Station	Florida	Century Village	\$129,000.00		\$129,000.00		
205	Water Conser. I, Inverterceptor System	Florida	Dade County Aviation Dep Local Government	\$1,557,418.00		\$1,557,418.00		

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
204	South District Wastewater Treatment S-249	Florida	Miami Dade Water and Sewer Dep.	\$1,183,000.00				
203	City of Pembroke Pines - Sanitary Sewer Work	Florida	Pembroke Pines, Florida	\$176,500.00				
202	City of Plantation South Area	Florida	Plantation, City of	\$806,375.00				
201	City of St. Petersburg Albert Whitted	Florida	St. Petersburg	\$586,985.00				
200	City of Pembroke Pines - FPL Drainage	Florida	Pembroke Pines, Florida	\$65,932.00				
199	City of Pembroke Pines - Utility System Upgrade	Florida	Pembroke Pines, Florida	\$396,260.00				
198	Smith Storm	Florida	Local Government	\$45,000.00				
197	Fort Lauderdale Project 8834 - A	Florida	Ft. Lauderdale, FL	\$1,084,990.00				
196	Fort Lauderdale Project 8833 - A	Florida	Ft. Lauderdale, FL	\$676,000.00				
195	Silver Lakes Partnership Pod D	Florida	Pembroke Pines, Florida	\$306,966.00				
194	Silver Lakes Partnership	Florida	Pembroke Pines, Florida	\$71,300.00				
193	Silver Lakes Partnership Pod A	Florida	Pembroke Pines, Florida	\$421,000.00				
192	Jones Edmunds - 60" Cross Bar Ranch	Florida	West Coast Regional	\$125,000.00				
191	City of Coral Gables - 36" Force Main	Florida	Coral Gables, City of	\$854,904.00				
190	Palm Beach County - 87" - 35	Florida	Palm Beach, FL	\$5,580,864.00				
189	City of Fort Lauderdale - 42" Raw Water Main Project #8362F	Florida	Ft. Lauderdale, FL	\$475,380.00				
188	Silver Lakes Partnership Phase 1B	Florida	Pembroke Pines, Florida	\$660,884.00				
187	West Coast Regional Water Supply Authority	Florida	West Coast Regional	\$279,162.00				
186	Miami Dade Water & Sewer Authority S-376	Florida	Miami Dade Water and Sewer Dep.	\$1,238,955.00				
185	Royal Palm Beach	Florida	Royal Palm Beach, City of	\$163,939.00				
184	Cortez road Sewer System Rehabilitation / 415-5388 - 537	Florida	Braedon, Florida	\$878,151.00				
183	Miami Dade Water & Sewer Authority / S - 386	Florida	Miami Dade Water and Sewer Dep.	\$688,257.00				
182	Hallandale Raw Water Pipeline BP 1 #P-12-89-4-of	Florida	Broward Cty., FL	\$1,438,745.00				
181	Hallandale Raw Water & Supply Carver Ranches	Florida	Broward Cty., FL	\$1,081,945.00				
180	Pembroke Commons - Home/Property Systems	Florida	Pembroke Pines, Florida	\$550,000.00				
179	Holly Lakes Water Improvements Phase 1	Florida	Pembroke Pines, Florida	\$227,400.00				
178	Miami Dade Water & Sewer - #4 - 94169	Florida	Miami Dade Water and Sewer Dep.	\$18,300.00				
177	Silver Lakes Master Pump Station	Florida	Pembroke Pines, Florida	\$1,197,000.00				
176	Silver Lakes Partnership Pods F&J	Florida	Pembroke Pines, Florida	\$675,283.40				
175	Silver Lakes Partnership Phase 1A	Florida	Pembroke Pines, Florida	\$855,562.00				
174	City of Ft. Lauderdale / P# - 8362 - E	Florida	Ft. Lauderdale, FL	\$1,577,300.00				
173	Country Lakes - Miramar	Florida	Miramar, Florida	\$667,128.00				
172	MDWSA - W - 635	Florida	Miami Dade Water and Sewer Dep.	\$172,010.00				
171	MDWSA - S - 384	Florida	Miami Dade Water and Sewer Dep.	\$224,000.00				
170	Arvida - Sector 6, Parcel C - Broward City	Florida	Broward Cty., FL	\$552,983.80				
169	Country Walk - Arvida/JMB Partners	Florida	Local Government	T&M				
168	Hookers Point WWTP - Phase I Division 5H1	Florida	Tampa, Florida	\$1,997,000.00				
167	City of Pembroke Pines - Booster Pumping Station	Florida	Pembroke Pines, Florida	\$2,197,000.00	07/01/90			
166	Cortez village Plaza	Florida	Braedon, Florida	\$920,000.00				
165	City of Key West - Flagler Avenue Interceptor	Florida	Key West, FL	\$1,770,860.00				
164	City of Miami - NW 36th Street	Florida	Miami, City of	\$1,084,790.00				
163	FDOT #3521, Dixie Highway - State Paving	Florida	FDOT	\$1,993,705.00				
162	MDWSA - Contract S-374, Div. 3	Florida	Miami Dade Water and Sewer Dep.	\$978,317.40				
161	MDWSA - Contract S-374	Florida	Miami Dade Water and Sewer Dep.	\$393,660.00				
160	City of Lake Worth - Sanitary Sewer Rehab, Phase I	Florida	Lake Worth, City of	\$217,163.00				

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
159	City Of Pembroke Pines - Sludge Facility B&C 85-05-03	Florida	Pembroke Pines, Florida	\$1,771,000.00	06/01/90			
158	MDWSA - Contract S-344	Florida	Miami Dade Water and Sewer Dep.	\$1,924,839.00				
157	MDWSA - Contract S-337C, Div. 2	Florida	Miami Dade Water and Sewer Dep.					
156	MDWSA - Contract S-337C, Div. 1	Florida	Miami Dade Water and Sewer Dep.	\$2,387,690.50				
155	City of Pembroke Pines - Pembroke Bay Pumping Station	Florida	Pembroke Pines, Florida	\$69,917.50				
154	Town of Davie - Water Distribution System B&C 85-079	Florida	Davie, Town of	\$821,140.00				
153	General Crane Water & Sewer	Florida	Pompano Beach, Florida	\$92,500.00				
152	MDWSA - Palmetto - Phoenix Farms	Florida	Miami Dade Water and Sewer Dep.	\$1,290,255.00				
151	Coral Ridge Pump Station - Ft. Lauderdale	Florida	Ft. Lauderdale, FL					
150	MDWSA - Sanitary Sewer Restoration S - 319B	Florida	Miami Dade Water and Sewer Dep.	\$1,290,400.00				
149	MDWSA - Sanitary Sewer Restoration S - 319D	Florida	Miami Dade Water and Sewer Dep.	\$1,735,545.00				
148	MDWSA -Sanitary Sewer Restoration S - 319C, Div. 2	Florida	Miami Dade Water and Sewer Dep.	\$353,200.00				
147	MDWSA -Sanitary Sewer Restoration S - 319C, Div. 1	Florida	Miami Dade Water and Sewer Dep.	\$1,439,570.00				
146	MDWSA - South District Wastewater Transmission System	Florida	Miami Dade Water and Sewer Dep.	\$3,933,773.50				
145	Water and Wastewater Transmission Mains	Florida	Local Government	\$3,004,249.88				
144	South District Wastewater / Transmission System S-311	Florida	Miami Dade Water and Sewer Dep.	\$1,424,329.00				
143	Fairlawn South Sanitary Sewer - City of Miami	Florida	Miami, City of	\$1,696,293.70				
142	Lithia Pumping Station - MCI	Florida	Bradon, Florida	\$542,778.00				
141	Tampa International Airport	Florida	Tampa, Florida	\$823,887.00				
140	Project 8683 - Replace 54" Water Main	Florida	Ft. Lauderdale, FL	\$2,280,198.00				
139	Tanglewood Force Main Extension	Florida	Local Government	\$35,815.00				
138	South Central Hillsborough / Transmission Mains	Florida	Local Government	\$9,570,040.00				
137	Seacrest Boulevard from Boynton Canal	Florida	Palm Beach, FL	\$3,759,212.73				
136	Gore Street Trunk Sewer Bypass	Florida	Orlando, City of	\$1,077,534.00				
134	City of Hialeah / Diversion Force Main	Florida	Hialeah, FL	\$755,505.00				
133	Davie - Cooper City / Effluent Transmission Force Main	Florida	Davie, Town of	\$1,193,725.00				
132	20" Water Main, Sw 67th Ave, Sw 40th Street	Florida	Local Government	\$418,017.50				
131	Orlando Easterly Effluent Transmission Main / Iron Bridge	Florida	Orlando, City of	\$8,236,389.00				
130	Raw Water Transmission Main & Construction	Florida	Local Government	\$733,194.99				
129	Citywide Sanitary Service - City of Miami	Florida	Miami, City of	\$265,191.00				
128	Eastern Service Area Wastewater Facilities Program	Florida	Orlando, City of	\$3,182,515.00				
127	City of Pembroke Pines / Tanglewood Force Main	Florida	Pembroke Pines, Florida	\$81,070.00				
125	City of Tamarac - Turnpike Utility Relocation	Florida	Tamarac, City of	\$40,000.00				
124	City of Miami - Fairlawn North Sanitary Sewer Improvements	Florida	Miami, City of	\$1,901,829.00				
123	Washington Park/Boulevard Gardens	Florida	Broward Cty., FL	\$624,070.00				
121	City of Plantation Gulfstream Force Main	Florida	Plantation, City of	\$1,382,875.00				
120	Wagner Creek Renovation - City of Miami	Florida	Miami, City of	\$757,320.00				
118	City of Orlando - Water Conser. I	Florida	Orlando, City of	\$883,430.00				
117	Jog Road Water Transmission	Florida	Palm Beach, FL	\$1,214,737.50				
116	Town of Medley, Florida - Sanitary Sewer Facilities	Florida	Medley	\$2,276,984.50				
115	Orange County - Rapid Infiltration Basins (RIBS)	Florida	Orange County	\$11,787,570.00				
114	City of Hialeah - Sanitary Sewage Collection System	Florida	Hialeah, FL	\$1,989,312.50				
113	Pembroke Public Safety Building / Pembroke Lakes Florida	Florida	Pembroke Pines, Florida					
112	City of Orlando, Distribution Network Pipeline	Florida	Orlando, City of	\$4,701,695.00				
111	City of Homestead - Krome Avenue Sewer Rehabilitation Pro.	Florida	Homestead, City of	\$1,549,998.00				



Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
110	Miami Dade Water & Sewer Authority - Installation 24" WM	Florida	Miami Dade Water and Sewer Dep.	\$685,740.00				
109	City of Pembroke Pines - 20" Force Main	Florida	Pembroke Pines, Florida					
108	Holly Lakes Repairs	Florida	Local Government	\$29,400.00				
107	Century Village Pipe Crossings	Florida	Century Village	\$30,650.00				
106	Broward County - Water Transmission Main & Drainage Cul.	Florida	Broward Cty., FL	\$686,853.00				
105	Edwin B. Stimpson - Job No. B - 5495	Florida	Local Government	\$54,225.00				
104	City of Miami, Dept. of Public Works - Job No. B - 5495	Florida	Miami, City of	\$371,465.00				
103	City of Hialeah Gardens, Dade County - Wastewater Improv.	Florida	Hialeah, FL	\$1,239,571.50				
102	Sanitary Sewer Facilities, Town of Medley - Ph 1. SCS	Florida	Medley	\$5,070,447.50				
101	Woodbridge at Pembroke Lakes South	Florida	Pembroke Lakes, City of	\$346,609.63				
99	City of Plantation Gulfstream Master - Pump Station	Florida	Plantation, City of	\$1,446,000.00				
97	Manatee Co. North Subregional Wastewater	Florida	Manatee County	\$814,000.00				
96	City of St. Petersburg N.E. Interceptor	Florida	St. Petersburg	\$1,985,800.00				
95	City of Hialeah Gardens Wastewater - Improv. Pro.	Florida	Hialeah, FL	\$1,239,571.50				
94	Town of Medley, Ph. 1. Sanitary	Florida	Medley	\$1,747,850.00				
93	Delray Beach Water Treatment - Plant Expansion	Florida	Delray Beach	\$743,500.00				
64	Snapper Creek Canal Crossing	Florida	Miami Dade Water and Sewer Dep.	\$927,630.00				
63	Kendall-South District Wastewater Transmission System	Florida	Miami Dade Water and Sewer Dep.	\$1,249,395.00				
62	Lynwood Sanitary Sewer Improvement	Florida	Local Government	\$1,463,177.00				
61	Pembroke Lakes South - Water Distribution System	Florida	Pembroke Lakes, City of	\$2,354,158.15				
60	Kinloch Sanitary Sewer Job No. B - 5485	Florida	Local Government	\$703,418.00				
59	Washington Park/Boulevard Gardens	Florida	Washington Park	\$566,834.00				
58	City of West Palm Beach	Florida	West Palm Beach, FL	\$508,513.35				
57	Washington Park/Boulevard Gardens	Florida	Washington Park	\$590,572.40				
56	Pompano Business Park	Florida	Pompano	\$451,350.00				
55	York Cahse, Ph. 1 - Ronto Development, Florida	Florida	Local Government					
54	Water Distribution City Pro. No. 406	Florida	Local Government	\$854,264.00				
51	Construction Ph. 1, Wastewater System Additions	Florida	Local Government	\$982,549.80				
48	Central Sanitary Sewers, Job No. B - 5481	Florida	Local Government	\$639,026.75				
43	Job No. B - 5477 C&S Koubeck Sanitary	Florida	Local Government	\$1,009,235.00				
39	Pro. No. 7910 - City of Ft. Lauderdale, Florida	Florida	Ft. Lauderdale, FL	\$13,815.00				
38	Completion of Contract S - 195 for USF & G	Florida	Local Government	\$247,680.00				
37	Completion of Contract S - 188 for USF & G	Florida	Local Government					
36	Contract No. 7894 - City of Ft. Lauderdale	Florida	Ft. Lauderdale, FL	\$175,000.00				
35	Water & Sewer Construction South Half Section 34, TS25, R40E	Florida	Local Government	\$597,969.50				
34	Miami - Dade Contract #449, Division A & B, Install 48" WM	Florida	Local Government	\$577,000.00				
33	1980 Sanitary Sewer Improvements - City of Dania	Florida	Dania, City of	\$437,260.00				
32	City of Ft. Lauderdale Pro. No. 1534	Florida	Ft. Lauderdale, FL					
31	City of Ft. Lauderdale Pro. No. 7725	Florida	Ft. Lauderdale, FL					
30	NW 31st Avenue Watermains & Drainage	Florida	Local Government	\$1,700,000.00				
29	Paradise Palms Sanitary Sewer	Florida	Paradise Palms	\$976,530.00				
28	1981 Storm Drainage Improvement	Florida	Local Government	\$428,000.00				
27	1981 Sanitary Effluent System, Contract S - 156	Florida	Local Government	\$2,967,000.00				
26	1981 Raw Water Transmission Main, Contract No. 419 Div. A & B	Florida	Local Government	\$1,405,899.00				
25	1980 Forcemain Improvement Pro. No. 10389 - P	Florida	Local Government	\$804,195.51				

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
24	1980 Riverview Storm Sewer Ph. 1	Florida	Local Government	\$2,190,000.00				
23	1980 Storm Drainage Improvement Area D - 10	Florida	Local Government	\$1,639,924.50				
22	1980 Storm Drainage Improvement Area D - 9	Florida	Local Government	\$1,170,556.49				
21	1979 Interceptor Forcemain Pro. No. 3574	Florida	Local Government	\$6,784,000.00				
20	1979 Interceptor Forcemain N - 16, Contract S - 181	Florida	Miami Dade Water and Sewer Dep.	\$885,770.00				
19	1980 Forcemain and Transmission Mains, Sec. V, Div. 2, 3, 5, 7, 9, 11 & 12	Florida	Local Government	\$1,938,244.00				
18	1979 Raw Water Transmission Mains and Pump Station # 240	Florida	Local Government	\$500,000.00				
17	1980 Force mains, Transmissions Mains and Pump # 240	Florida	Local Government	\$1,658,485.00				
16	1979 Interceptor Forcemain N - 13, Contract S - 175	Florida	Miami Dade Water and Sewer Dep.	\$1,612,485.00				
15	1979 Interceptor Forcemain Pr. No. 3572	Florida	Local Government	\$2,800,000.00				
14	1980 Wastewater System Addition and Pump Station, Dis. 32	Florida	Local Government	\$683,075.00				
13	1980 Wastewater System Improvement with Pump Station, Dis. 28	Florida	Local Government	\$672,196.00				
12	1979 Liberia Sanitary Sewer System	Florida	Local Government	\$735,875.00				
11	1979 Sun Garden Isles Sanitary Sewer, Paving and Drainage	Florida	Sun Garden Isles	\$794,000.00				
10	1979 Cordova Island Watermain Improvements	Florida	Local Government	\$22,000.00				
9	1979 Watermain Improvements, Pro. 10389 - P	Florida	Local Government	\$766,000.00				
8	1978 Water and Wastewater System Improvement with Pump Station	Florida	Local Government	\$5,974,000.00				
7	1978 Storm Sewer Replacement	Florida	Local Government	\$367,000.00				
6	1977 Gravity Sewers and Force mains, Part F, Sec. IV	Florida	Local Government	\$3,200,000.00				
5	1977 Gravity Sewers and Force mains, Part F, Sec. I	Florida	Local Government	\$2,909,000.00				
4	1975 Wastewater System and Forcemain	Florida	Local Government	\$700,000.00				
3	1976 Utilities District No. One Watermain	Florida	Local Government	\$897,000.00				
2	1975 Forcemain and Pump Station Modifications	Florida	Local Government	\$693,000.00				
1	1973 through 1975 Gravity Sewers and Force mains	Florida	Local Government	C1 4,500,000 / C2 4,600,000				



Financial Statements

Only Available If Apparent Low Bidder and

Upon Written Request that Assures

Confidentiality

Fiscal Year End September 30, 2012