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CITY OF HOLLYWOOD
DEPARTMENT OF DESIGN AND CONSTRUCTION
MANAGEMENT
2207 RALEIGH STREET, HOLLYWOOD, FL 33022
954-921-3410

PROFESSIONAL CONTINUING SERVICES AGREEMENT

THIS AGREEMENT is made and entered into this day of , 20__, by and between the City of Hollywood, a
municipal corporation of the State of Florida (“City") and G.M. Selby, Inc., a corporation authorized to do business in the State of Florida
(“Consultant”).

RECITALS
WHEREAS, it is in the best interests of the City to be able to obtain professional engineering services expeditiously
when a need arises in connection with a study or a partial or complete capital improvement project; and
WHEREAS, the City has selected the Consultant in accordance with Section 287.055, Florida Statutes (Consuitants'
Competitive Negotiation Act), and pursuant to RFQ- 4666-21-DCM to provide various engineering services as directed by the Director
of the Department of Design and Construction Management (‘DCM?), for such project(s) and/or tasks as may be required by the City,
with the terms and conditions of the Request for Qualifications No. 4666-21-DCM used in the selection being a part of this document.

NOW, THEREFORE, the City and Consultant, for the considerations set forth in this Agreement, agree as follows:

[THIS SPACE LEFT INTENTIONALLY BLANK]
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SCOPE OF WORK

The Consultant shall furnish Professional Continuing Engineering Services for Technology, Access, CCTV; miscellaneous projects
based upon a negotiated proposal for the specific project, the issuance of a Consultant’s Authorization to Proceed by the Director of
the Department of Design and Construction Management or his/ner designee and the terms of this Agreement. . This Agreement is in
accordance with the terms and conditions of RFQ-4666-21-DM attached as Exhibit “A” and the terms set forth herein.

The miscellaneous projects that are subject to the issuance of a Consultant's Authorization to Proceed may relate to: engineering,
programming and scheduling, observations, feasibility studies, cost estimates/opinions of probable cost, partial or complete design
services, including preparation of construction and bid documents, permitting with all governing agencies, construction contract
administration, review of work prepared by other professional consultants, engineering analysis, field tests, laboratory tests and other
miscellaneous engineering services that may be required.

The Director of the Department of Design and Construction Management may issue a Consultants Authorization to Proceed to
encompass entire Basic Services (as defined in Section 2.01) for a project, or for a portion of Basic Services, or for discretionary tasks
as specified in Sections 2.02 Additional Services or 2.03 Reimbursables and as set forth in the specific proposal for the particular
project

It is understood that a Consultant’s Authorization to Proceed will be issued under this Agreement at the sole discretion of the Director
of the Department of Design and Construction Management and that the Consuitant has no right to or privilege to receive a Consultant's
Authorization to Proceed for any particular project or task. The City reserves at all times the right to perform any and all engineering
services in-house, or with other private professional architects or engineers as provided by Section 287.055, Florida Statutes,
(Consultants' Competitive Negotiation Act) or as otherwise provided by law.

This Agreement does not confer on the Consultant any exclusive rights to the City work. The Consultant may submit proposals for any
professional services which the Consultant is qualified to perform, if and when proposals are publicly solicited by the City outside of
this Agreement.
The City will pay the Consuitant a separate fee for each Authorization to Proceed issued. The fees for Professional Services for each
Autharization to Proceed shall be determined by one of the following methods or a combination of methods, as mutually agreed upon
by the Director of the Department of Design and Construction Management and the Consultant.

1) A Lump Sum (See Section 5.01A).

2) Hourly Rate, as defined and at the rates set forth in Section 5.01C.
The continuing contract is for a term of three years with the option to renew for two addditional one year periods.
The Director of the Department of Design and Construction Management or his/her designee will confer with the Consultant before any
Consuitant's Authorization to Proceed is issued to discuss the Scope of the Work, the time to complete the Scope of the Work and the
fee for services rendered in connection with the Scope of Work, provided that, where no agreement is reached as to the fee for a
particular Authorization to Proceed, payment will be made in accordance with Sechon 5.01C.
Upon the request of the Director of the Department of Design and Construction Management or his/her designee, the Consultant will

submit a proposal prior to the issuance of an Authorization to Proceed. No payment will be made for the Consultant’s time or services
in connection with the preparation of any such proposal or for any work done in the absence of an Authorization to Proceed.

ARTICLE 1
DEFINITIONS
1.01  ADDITIONAL SERVICES: Those architectural and engineering services defined in Section 2.02
1.02 BASIC SERVICES: Those architectural and engineering services defined in Section 2.01.
1.03  CITY: The City of Hollywood a Municipal Corporation of the State of Florida.
1.04 CITY MANAGER: The duly appointed chief executive officer of the City.
1.05 CONSULTANT: The individual, partnership, corporation, association, joint venture, or any combination thereof, of properly

registered professional architects and/or engineers, which has entered into the agreement to provide professional services to
the City. The CONSULTANT for this agreement is G. M. Selby, Inc.

1.06 CONSULTANT’S AUTHORIZATION TO PROCEED: A document issued by the City to the Consultant authorizing the
performance of specific professional services, and stating the time for completion and the amount of fee authorized for such
services.

1.07 CONTRACTOR OR CONSTRUCTION MANAGER (CM): An individual, partnership, corporation, association, joint venture, or
any combination thereof, which has entered into a contract with the City for construction of City of Hollywoad, Florida, facilities
and incidents thersto.

1.08 DIRECTOR: The Director of the Department of Design and Construction Management having the authority and responsibility
for management of the specific projects authorized under this Agreement.

1.09 INSPECTOR: An employee of the CITY assigned by the DIRECTOR to make observations of work performed by a Contractor.

1.10 PROJECT: The construction, alteration or repair, and all services and incidents thereto, of a CITY of Hollywood, Florida, facility
as contemplated and budgeted by the City.

1.11  PROJECT MANAGER: An employee of the expressly designated as PROJECT MANAGER in writing by the DIRECTOR, who
is the representative of the City, concerning the Contract Documents
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2.01

ARTICLE 2
CONSULTANT SERVICES AND RESPONSIBILITIES

BASIC SERVICES:

The Consultant agrees to provide complete architectural and/or engineering services set forth in the five phases enumerated
in this Agreement and in accordance with the Florida Building Code, the Hollywood Code of Ordinances, Florida Department
of Transportation regulations and Broward County requirements; including all architectural and engineering design
requirements. Services normally required for a project of specific type, unless modified by a specific Authorization to Proceed,
(hereinafter collectively called "Basic Services"), and set forth as follows:

On Projects for which the City has contracted with a Construction Manager, the Consultant shall work in conjunction with the
Construction Manager to establish goals and produce Construction Documents which meet the City's objectives and budget,
noting that the Contract Manager shall provide and update the cost estimate and construction schedule as required.

2.01A Phase | Programming, Master Plan, Site Plan and Schematic Design:

1)

2)

3)

4)

5)

6)

7

The Consultant shall confer with representatives of the Director of the Department of Design and Construction
Management or designee to review and re-establish the Program, consisting of a detailed listing of all functions,
scope of work, inventory of existing conditions, project vision, requirements and goals, project limits and uses
together with each assignable space, image, theme and design vocabulary.

The Consultant shall prepare and present, for approval by the City, up to three Master Plan Options, up to three
Site Plan options, Design Concept and Schematics Report, comprising the Schematic Design Studies, including
an identification of any special requirement affecting the Project, a Project Development Schedule and Statement
of Probable Construction Cost (the estimate will be prepared by the CM if part of the project team) as defined
below:

a. The Schematic Design Studies shall consist of site and floor plans, elevations, sections, etc. as required
by the Project Manager and shall show the scale and relationship of the parts and the design concept of
the whole.

b. The Project Development Schedule shall show the proposed completion date of each Phase of the

Project through planning, design, permitting, bidding, construction, and proposed completion dates.

C. The Statement of Probable Construction Cost (when applicable) shall include a summary of the estimated
cost of the mechanical, electrical and plumbing elements, professional fees, construction contingency
allowance, escalation factors adjusted to the estimated bid date, movable equipment (if any),
contingencies (if any), utility service extensions (if applicable), and funding allocation evaluation
comprising a brief description of the basis for estimated costs (similar projects) with square foot costs
adjusted to bid date, and a preliminary evaluation of the program and the allocated construction funds in
terms of each other.

The Consultant shall submit three copies of all documents required under this Phase, without additional charge,
for approval by the City, and the Consultant shall not proceed with the next step in this Phase until the documents
have been approved by the City and a Notice/Authorization to Proceed with the next steps in the phase has been
issued.

The Consultant shall submit copies as required to obtain plat approval if required, Site Plan approval from the
Planning and Zoning Board, and or City Commission if required. The consultant shall make presentations of the
project to the General Obligation Bond Advisory Board, Pre-Application Conceptual Oversight Committee,
Technical Advisory Committee, Planning and Zoning Board, City Commission and other Public meetings as
needed. A minimum of 5 and maximum of 7 such public meetings are anticipated, rendered site plans, elevations,
3D elevations, and color presentations will be required for this phase. The consultant shall make revisions as
needed to obtain Site Plan approval and a change of use.

Consultant to record comments and suggestions, prepare meeting minutes, and provide written responses to all
comments, including information about why the comment/suggestion was or was not incorporated into the
design. These responses will be included in the 60% plans presentation.

Consultant to provide document detailing LEED certification goals and outline of how to achieve desired
certification level.

Attendance at bi-weekly design progress meetings will be required. These meetings will be held via conference
call unless the City determines that an in-person meeting is required to address a particular concern. No
additional compensation will be provided if any meetings are held in person.

2.01B Phase Il — Design Development:

1)

Please Note: The City may choose to stop the Design Services at this Stage, and issue a Request for
Proposal for Design-Build Services.

From the approved Schematic Design documents, the Consultant shall prepare and present, for approval by
City, an updated project design and permitting schedule, Design Development Documents, comprising the
drawings, 3-dimensional renderings, contextual perspective renderings, traffic/drainage studies and associated
comprehensive multi-disciplinary studies, outline specifications and other documents to delineate and describe
the size and character of the entire Project as to mechanical, electrical and plumbing engineering design,
construction and finish materials and details and other items incidental thereto, feedback and resubmittal to the
governing agencies, written responses to concept plan comments and as required by the Project Manager.
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2.01C

2) At this presentation the Consultant shall also submit an updated Statement of Probable Construction Cost (which
will be prepared by a Construction Manager, if applicable). If the updated Statement of Probable Construction
Cost exceeds the total budgeted amount, appropriate cost or scope reduction recommendations must be
included.

3) The Consultant shall submit three sets of all documents required under this Phase, without additional charge,
for approval by the City, and the Consultant shall not proceed with the next Phase until the City has approved
the docurnents.

4) Attendance at 1 GOB advisory Board Meeting, and at least two public meetings will be required, in addition, the
preparation and presentation of a PowerPoint presentation including updated renderings and project information
shall be included. Consultant must provide written responses to all comments from the initial GOB advisory
Board presentation, including information about why the comment/suggestions was or was not incorporated into
the design. Consultant to prepare meeting minutes and provide written responses to all comments for every
meeting

5) Attendance at bi-weekly design progress meetings. These meatings will be held via conference call uniess the
City determines that an in-person mesting is required to address a particular concern. No additional
compensation will be provided if any meetings are held in-person.

8) All required preliminary submittals for project permitting, including any required permit coordination meetings, pian
revisions, and re-submittals.

e For City of Hollywood permits, DCM will pay through interoffice transfer
= For outside agencies, the Consultant will pay any review fees and will be reimbursed upon submittal and
approval of expense documentation

7) All required Utility Coordination.
8) Value Engineering beginning at 30% plans if construction cost estimate is more than 95% of construction budget.

9) A project-specific MOT and phasing plan for each phase of construction will be included in the project plans
beginning with the 60% plan submittal.

Phase Il - Construction Documents Development:

From the approved Design Development Documents, the Consultant shall prepare for approval by City, and in
accordance with City's format, Final Construction Documents setting forth in detail the requirements for the construction
of the Project in accordance with the Project Manager. The Consultant is responsible for full compliance of the design
and the Construction Documents with all applicable codes.

1) 60% Construction Documents Submittal:

The Consultant shall make a 60% Construction Documents submittal, for approval by the City, which shall

include:
a. Three sets of prints of all drawings, specifications, perspective and visual supporting graphic
information as required by the Project Manager.
b. A complete index of every drawing sheet, to become part of the Construction Documents, and

the Consultant's evaluation of the individual percentage completion of each sheet.

c. Preparation of the Specifications, using FDOT Standard Specifications, CSt Standards, including
the 16-Division and 3-part Section format developed and recommended by the Construction
Specifications Institute or other industry acceptable specification format as approved by the
Design and Construction Management Department representative. The 60% construction
documents submittal shall include all sections of applicable Divisions "0" (zero) and "1" and at
least 50% of the technical specification sections, each of which should be 100% complete. These
specifications should not be merely outline specifications as submitted during the Design
Development phase.

d. Coordinating with the Construction Manager, if available, to provide an updated Statement of
Probable Construction Cost, as indicated by time factor, changes in requirements, or general
market conditions, and an updated Project Development Schedule.

A Notice/Authorization to Proceed with the completion of the Design Development Phase will not
be issued if the latest Statement of Probable Construction Cost exceeds the Total Authorized
Design Value, unless the City increases the Total Authorized Design Value or the Consultant and
the City agree on methods of cost reduction sufficient to enable construction within the funds
available.

e. Where applicable, approved additive alternate bid items in the Construction Documents to permit
the City to award a Construction Contract within the limit of budgeted amount.

2) The Consultant shall not proceed with further development until approval of the 50% documents is
received from the City. The Consuitant shall make all changes to the documents and resolve all questions
indicated on the documents. The 50% complete Check Set shall be returned to the City.
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3) 100% Construction Documents Submittal:

a. Upon 100% completion of the Construction Documents, the Consultant shall submit to the City
three copies each of check sets of the Drawings, Specifications, reports, programs, etc., together
with a final, updated Statement of Probable Construction Cost from the Construction Manager, if
applicable.

b. The Consuiltant shall make ail required changes or additions and resolve all questions on the
documents. The 100% complete Check Set shall be returned to the City. Upon final approval by
the City, the Consultant shall furnish one copy of all Drawings and Specifications, along with a
reproducible set and an electronic copy to the City without additional charge.

c. The Consultant shall assist the City in filing the required documents for approval by governmental
authorities having jurisdiction over the Project and in obtaining certifications of permit approval” by
reviewing authorities prior to printing of the Bid Documents. The Consultant shall make the original
documents or reproducible copies thereof available to the City for reproduction of additional copies
as may be required for bidding and/or construction purposes. Fagilitating a Public Workshop or a
City Commission workshop may also be require

2,010 Phase IV — Bidding and Award of Contract:

1)

2)

3)

Bid Documents Approvals and Printing:

Upon obtaining all necessary approvals of the Construction Documents, and approval by the City of the latest
Statement of Probable Construction Cost, the Consultant shall assist the City, where applicable, in obtaining
bids and awarding construction contracts or coordinating with the Construction Manager for same.

The City may have the drawings and specifications printed for bidding purposes, either through its open
agreements with printing firms or as a reimbursable service through the Consultant.

Issuance of Bid Documents, Addenda and bid opening, in situations where projects are to be constructed without
the services of a Construction Manager:

a. The City shall issue the Bid Documents to prospective bidders and keep a complete "List of Bidders".
The Advertisement for Bids will instruct the bidders to pick up the Bid Documents at the Office of the
Department of Design and Construction Management

b. The Consultant shall prepare addenda, if any are required, for the City to issue to all prospective bidders.
No addendum shall be issued without the City's approval.

c. The Consultant shall be present at the bid opening, with the City's representatives.

If the lowest responsive, responsible Base Bid received, or the Construction Manager's Guaranteed Maximum
Price (GMP), exceeds the Total Authorized Design Value, the City may:

a. Approve the increase in Project cost and award a contract, or

b. Reject all bids and rebid the Project, or if a Construction Manager is being utilized, reject the proposed
Guaranteed Maximum Price (GMP) and negotiate with another Construction Manager, within a
reasonable time with no change in the Project, or

c. Direct the Consultant to revise the Project scope or quality, or both, as approved by the City, and rebid
the Project, or

d. Suspend or abandon the Project.

NOTE: Under item (3)c above the Consuitant shall, without additional compensation, modify the Construction
Documents as necessary to bring the Probable Construction Cost within the budgeted amount. The providing
of such service shall be the limit of the Consultant's responsibility in this regard, and having done so, the
Consultant shali be compensated in accordance with this Agreement. The City may recognize exceptional
construction market cost fluctuations before exercising option (3)c above.

It is agreed that any "Statement of Probable Construction Cost" or Detailed Cost Estimate prepared by the
Consultant or the Construction Manager (if applicable) represents a reasonable estimate of cost in the
Consultant's or Construction Manager's best judgment as a professional familiar with the lecal construction
industry, and that neither the Consultant, Construction Manager nor the City, has any control over the cost of
labor, materials, and equipment, bidders' methods of determining bid prices, competitive bidding, or market
conditions. Therefore, the Consultant cannot and does not guarantee that bids will not vary from the final
Statement of Probable Construction Cost or Detailed Cost Estimate prepared by the Consultant or Construction
Manager, if applicable.

If the Latest Statement of Probable Construction Cost exceeds the budgeted amount, the Consultant shall review
the materials, equipment, component systems and types of construction included in the Contract Documents
and may recommend changes in such items and/or reasonable adjustments in the scope of the Project (to be
made at no additional cost to the City) that will result in bids within the available funds.

Evaluations of the City’s Project budget, preliminary estimates of construction cost and detailed estimates of
construction cost prepared by the Consultant or Construction Manager (if applicable) represent the Consultant's
or Construction Manager's best judgment as a professional familiar with the construction industry. Prior to
authorizing the Consultant to proceed with preparation of the Final Design, the City may establish and
communicate to the Consultant a maximum sum for the cost of construction of the Project (“Construction
Budget”). If the City has not advertised for bids within ninety (90) days after the Consuitant submits the Final
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Design to the City, the estimate of the cost of construction may be adjusted. The Consultant cannot and does
not guarantee that bids or negotiated prices will not vary from any estimate of construction cost or evaluation
prepared or agreed to by the Consultant. Notwithstanding anything above to the contrary, the City may require
the Consultant to revise and modify Construction Documents and assist in the re-bidding of the Work at no
additional cost to the City if all responsive and responsible bids received exceed the Construction Budget.

2.01E Phase V - Administration of the Construction Contract:

D)

2)

3)

4)

5)

8)

7

8)

9

The Construction Phase will begin with the award of the Construction Contract and will end when the City
approves the Contractor's final Payment Certificate. During this period, the Consultant shall provide
Administration of the Construction Contract as set forth in the General and Supplementary Conditions of the
Construction Contract.

The Consultant, as the representative of the City during the Construction Phase, shall advise and consuit with
the City and shall have authority to act on behalf of the City to the extent provided in the General Conditions and
the Supplementary Conditions of the Construction Contract.

The Consultant shall visit the site at least bi-weekly (or as necessary), and at all key construction events, and
the Consultant's respective Subconsultants shall visit the site bi-weekly (or as necessary), to ascertain the
progress of the Project and to determine in general if the work is proceeding in accordance with the Contract
Documents. On the basis of on-site observations, the Consultant shalt endeavor to guard the City against defects
and deficiencies in the work. The Consultant will not be required to make extensive inspections or provide
continuous daily on-site inspections to check the quality or quantity of the work unless otherwise set forth in this
Agreement.

The Consultant will not be held responsible for construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor will the Consultant be held
responsible for the Contractor's or Subcontractors', or any of their agents’ or employees’ failure to perform the
Work in accordance with the Contract Documents.

The Consultant shall furnish the City with a written report of all observations of the work made by the Consultant
and the Subconsultants during each visit to the Project. The Consuitant shall also note the general status and
progress of the work and submit it in a timely manner. The Consultant and the Subconsuitants shall ascertain
that the Contractor is making timely, accurate, and compiete notations on the "as-built” drawings.

Based on observations at the site and consultation with the Project Manager, the Consultant shall determine the
amount due the Contractor on account and shall recommend approval of such amount. This recommendation
shall constitute a representation by the Consultant to the City that, to the best of the Consultant's knowledge,
information and belief, the Wark has progressed to the point indicated and the quality of the Work is in
accordance with the Contract Documents subject to:

a. An evaluation of the Work for conformance with the Contract Documents upon Substantial Completion.
b. The results of any subsequent tests required by the Contract Documents.

c. Minor deviations from the Contract Documents correctable prior to completion.

d. Any specific qualifications stated in the Payment Certificate and further that the Contractor is entitled to

payment in the amount agreed upon at the requisition site mesting.

By recommending approval of a Payment Certificate, the Consuitant shall not be deemed to represent that the
Consultant has made any examination to ascertain how and for what purpose the Contractor has used the money
paid on account of the Construction Contract Sum.

The Consultant shall be an interpreter of the requirements of the Contract Documents and the judge of the
performance thereunder. The Consultant shall render interpretations necessary for the proper execution or
progress of the Work with reasonable promptness on written request of either the City or the Contractor, and
shall render written decisions, within a reasonable time, on all claims, disputes and other matters in question
between the City and the Contractor relating to the execution or progress of the work or the interpretation of the
Contract Documents.

Interpretations and decisions of the Consuitant shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in written or graphic form. In the capacity of interpreter, the
Consultant shall endeavor to secure faithful performance by both the City and the Contractor, and shall not show
partiality to either.

The Consultant shall have authority to recommend rejection of work which does not conform to the Contract
Documents. Whenever, in the Consultant's reasonable opinion, it is necessary or advisable to insure compliance
with the Contract Documents, the Consultant will have authority to recommend special inspection or testing of
any work deemed to be not in accordance with the Contract, whether or not such work has been fabricated and
delivered to the Project, or installed and completed. The Consultant shall provide such normal mechanical,
electrical, structural, landscape or other related inspection expertise as necessary to determine compliance with
the Construction Contract.

The Consultant shall promptly review and approve shop drawings, samples, and other submissions of the
Contractor for conformance with the design concept of the Project and for compliance with the Contract
Documents. The Consultant shall prepare color boards or illustrative renderings to review the color selections,
landscape/lighting/hardscape site furniture, material palette, for all finish materials with the Director of the
Department of Design and Construction Management and furnish the approved colors to the Contractor in a
timely manner so as not to detay the construction progress. Changes or substitutions to the Contract Documents
shall not be authorized without concurrence of the Project Manager.
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10)

11)

12)

13)

14)

The Consultant shall initiate Change orders for the City's approval as required by the Consultant's observations,
or requested by the City; and review and recommend action on proposed Change Orders within the scope of the
Project initiated by others.

The Consultant shall examine the Work upon receipt of the Contractor's Request for Substantial Completion
Inspection of the Project and shall, prior to occupancy, recommend execution of a Certificate of Acceptance for
Substantial Completion after first ascertaining that the Project is substantially completed in accordance with the
contract requirements. A punch list of any defects and discrepancies in the Work required to be corrected by
the Contractor shall be prepared by the Consultant and the Subconsultants in conjunction with representatives
of the City, and satisfactory performance obtained thereon before the Consultant recommends execution of a
Certificate of Final Acceptance and final payment to the Contractor. The Consultant shall obtain from the
Contractor all guarantees, operating and maintenance manuals for equipment, releases of claims and such other
documents and certificates as may be required by applicable codes, laws, and the specifications, and deliver
them to the City.

The Consultant shall provide assistance in obtaining the Contractor's compliance with the Contract Documents
relative to 1) initial instruction of CITY's persennel in the operation and maintenance of any equipment or system,
2) initial start-up and testing, adjusting and balancing of equipment and systems and 3) final clean-up of the
Project.

The Consultant shall furnish to the City, the original drawings, revised to "as-built" conditions based on
information furnished by the Contractor; such drawings shall become the property of the City.

The consuitant shall monitor construction progress of LEED Certification plan items; ensure that project is on
tract and meet all expected LEED requirements. File all expected LEED certification of application documents
and remain involved in the LEED process until project received agreed upon level of LEED certification.

2.02 ADDITIONAL SERVICES:

2.02A Additional Services as listed below are normally considered to be beyond the scope of the Basic Services as defined in
this Agreement, and if authorized by an appropriate written authorization, will be compensated for as provided under

Section 5.02.

1) Professional detailed Estimates of Construction Cost consisting of quantity surveys itemizing all material,
equipment and labor required for a Project.

2) Planning surveys, or comparative studies of prospective sites.

3) Investigation and making detailed appraisals and valuations of existing facilities, and surveys or inventories in
connection with construction performed by the City.

4) The services of one or more full-time Project Field Representatives during construction.

5) Extended assistance beyond that provided under Basic Services for the initial start-up, testing, adjusting and
balancing of any equipment or system; extended training of City’s personnel in operation and maintenance of
equipment and systems, and consultation during such training; and preparation of operating and maintenance
manuals, other than those provided by the Contractor, subcontractor, or equipment manufacturer.

6) Consultation concerning replacement of any work damaged or built inconsistently with the Contract Drawings,
providing the cause is found by the City to be other than by fault of the Consultant or his/her agents.

7) Making major revisions changing the scope of a Project, to drawings and specifications, when such revisions
are inconsistent with written approvals or instructions previously given by the City and are due to causes beyond
the control of the Consultant. (Major revisions are defined as those changing the scope and/or scheme and/or
any significant portion thereof.)

8) Preparing to serve or serving as an expert witness in connection with any public hearing, arbitration proceeding
or legal proceeding, providing, however, that the Consultant cannot testify against the City in any proceeding
during the course of this Agreement.

9) Providing services after issuance to the City of the Final Certificate for Payment, following when such payment
has been made to the contractor.

10)  Any other services not otherwise included in this Agreement or not customarily furnished in accordance with

generally accepted architectural/engineering practice related to construction.

2.03 REIMBURSABLES:

2.03A Reimbursables are those items authorized by the City in addition to the Basic and Additional Services and consist of
actual expenditures made by the Consultant and the Consultants’ employees, Subconsultants, and Special
Subconsultants in the interest of the Work for the following purposes:

a)

b)

Identifiable transportation expenses in connection with the Project, subject to the limitations of Section 112.061,
Florida Statutes. Transportation expenses to locations outside the Miami-Dade/Broward/Palm Beach County
area or from locations outside the Miami-Dade/Broward/Palm Beach County area will not be reimbursed unless
specifically pre-authorized in writing by the Project Manager. Such pre-authorization will be subject to the
limitations of Section 112.081, Florida Statutes. Transportation expenses within the Miami-Dade/Broward/Palm
Beach County area are not reimbursable.

Identifiable per diem, meals and lodging, iodging, taxi fares and miscellaneous travel-connected expenses for
CONSULTANT’s personnel subject to the limitations of Section 112.061 Florida Statutes. Meals for class C
travel inside Broward County will not be reimbursed. Meals and lodging expenses will not be reimbursed for
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3.02

4.01

temporarily relocating CONSULTANT's employees from one of CONSULTANT's offices to another office if the
employee is relocated for more than ten (10) consecutive working days. Lodging will be reimbursed only for
room rates equivalent to Holiday Inn, Howard Johnson or Ramada inn. Governmental lodging will not be
reimbursed within Miami-Dade, Broward or Palm Beach County.

c) Identifiable communication expenses approved by the Project Manager, long distance telephone, courier and
express mail between the CONSULTANT's various permanent offices. The CONSULTANT's field office at the
Project site is not considered a permanent office.

d) Cost of printing, reproduction or photography, which is required by or of CONSULTANT to deliver services, set
forth in this Agreement.

e) Identifiable testing costs approved by Project Manager.

f) All Permit fees paid to regulatory agencies for approvals directly attributable to the Project. These permit fees
do not include those permits required for the construction contractor.

[o)] Reimbursable subconsultant expenses are limited to the items described above when the subconsultant
agreement provides for reimbursable expenses and when such agreement has been previously approved in
writing by the Director and subject to all budgetary limitations of the CRA and requirements of Section 2.03
herein.

ARTICLE 3 !
SUBCONSULTANTS

DEFINITIONS:
3.01A A Subconsultant is a person or organization of properly registered professional architects and/or engineers, who has
entered into a written agreement with the Consultant to furnish professional services for a project or task, described

under Basic Services in Section 2,01 herein.

3.01B A Special Subconsultant is a person or organization who has entered into a written agreement with the Consultant to
furnish professional services for a project or task described under Additional Services.

SUBCONSULTANTS' RELATIONS:

3.02A Allservices provided by the Subconsultants shall be pursuant to appropriate written agreements between the Consultant
and the Subconsultants, which shall contain provisions that preserve and protect the rights of the City and the Consultant
under this Agreement.

3.02B Nothing contained in this Agreement shall create any contractual or business relationship between the City and the
Subconsultants. The Consultant acknowledges that Subconsultants are under his direction, control, supervision,
retention and/or discharge.

3.02C The Consuitant proposes to utilize the following Subconsultants:

NAME OF FIRM CONSULTING SERVICE

The Consultant shall not change any Subconsultant without prior approval by the Director of the Department of Design and
Construction Management, in response to a written request from the Consultant stating the reasons for any proposed
substitution. Such approval shall not be unreasonably withheld or delayed by the DIRECTOR.

ARTICLE 4
THE CITY’S RESPONSIBILITIES

INFORMATION FURNISHED:

The City, at its expense and insofar as performance under this Agreement may require, shall furnish the Consultant with the
following information or may authorize the Consultant to provide the information as an Additional Reimbursable Service:

4.01A Complete and accurate surveys of sites, giving boundary dimensions, locations of existing structures and/or trees, the
grades and lines of street, pavement, and adjoining properties; the rights, restrictions, easements, boundaries, and
topographic data of a building site, and such information as it has relative to storm water, communications, sewer, water,
gas and electrical services.

4.01B Soil borings or test pits, or other tests when deemed necessary; also, if required, an appropriate professional
interpretation thereof and recommendations. The Consultant shall recommend necessary tests to the City.

4.01C Information regarding Project Budget, City and State procedures, guidelines, forms, formats, and assistance required to
establish a program as per Section 2.01A.

4.01D Drawings representing as-built conditions at the time of original construction will be furnished to the Consultant; however,
they are not warranted to represent conditions as of this date. The Consultant must perform field investigations as
necessary in accordance with Section 2.02A(5) to obtain sufficient information to perform his services. Investigative
services in excess of "Normal Requirements,” as defined, must be authorized in advance.

10
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4.01E

4.01F

The services, information, surveys and reports required by Subsections 4.01A through 4.01C, inclusive, shall be
furnished at the City's expense, and the Consultant shall be entitled to rely upon the accuracy and completeness thereof,
provided the Consultant reviews all of the information provided by the City (such as surveys & soil borings) to determine
if additional information and/or testing is required to properly design the project.

The City shall furnish the above information or authorize the Consultant to provide it as expeditiously as possible for the
orderly progress of a project development.

4.02 PROJECT MANAGEMENT:

4.02A

4.02B

4.02C

4.02D

The Director of the Department of Design and Construction Management or his/her designee shall act in behalf of the
City in all matters pertaining to this Agreement, and with the approval of the City Manager, the Director of the Department
of Design and Construction Management or his/her designee shall issue all Authorizations to Proceed to the Consultant.
The Director of the Department of Design and Construction Management shall approve all invoices for payment to the
Consultant.

The Director of the Department of Design and Construction Management or his/her designee shall act as liaison between
the Consultant and City. The Director of the Department of Design and Construction Management shall designate a
Project Manager from the Department of Design and Construction Management staff to have general responsibility for
management of a project or task through all phases. The Project Manager shall meet with the Consuitant at periodic
intervals throughout the preparation of the Contract Documents to assess the progress of the Scope of Work in
accordance with approved schedules. The Project Manager shall also examine documents submitted by the Consultant,
including invoices, and shall promptly render decisions andfor recommendations pertaining thereto, to avoid
unreasonable delay in the prograss of the Consultant's work.

During the construction phase, the Consultant and the Department of Development Services staff shall assume the
responsibilities described in the General Conditions and Supplementary Conditions of the Construction Contract.

If the City observes or otherwise becomes aware of any fault or defective work in a Project, or other nonconformance
with the Contract Documents during the construction phases, the City shall give prompt notice thereof to the Consultant.

4.03 LEGAL SERVICES, ETC.:

4.03A

The City shall furnish any legal, accounting, insurance counseling, and auditing services that the Consultant may require
to ascertain how or for what purposes a Contractor has used the money paid to the Contractor under a Construction
Contract, as may be required by the City.

ARTICLE §
BASIS OF COMPENSATION

5.01 PROFESSIONAL SERVICE FEES:

The City agrees to pay the Consultant, and the Consultant agrees to accept for services rendered pursuant to this Agreement, fees
computed by one or a combination of the methods outlined under Sections 5.01A1, and 5.01B as applicable and in the following

manner;

5.01A

5.01B

Lump Sum: To be negotiated at time of request for specific project, if applicable.

1) The fee for a task or Project may, at the option of the City, be a Fixed Sum as mutually agreed upon in writing
by the City and the Consultant and stated in an Authorization to Proceed.

2) If a Fixed Sum is agreed upon as the "Basic Fee" for a Project, payments to the Consultant on account of the
fee shall be made on a percentage of the Basic Fee according to the Phase of the Work as indicated under
Section 6.01.

3) If the City authorizes an increase or decrease in the scope of the Project, the Basic Fee may be adjusted in

accordance with "Exhibit A" Rate Schedule or as mutually agreed upon.
Itis understood that with Lump Sum Compensation, the Consuitant shall perform all services for total compensation in
the amount stated above. The City shall have no obligation or liability to pay any fee, expenditure, charge or cost beyond
the Lump Sum Compensation amount stipulated.

Hourly Rate: To be negotiated at time of request for specific project, if applicable.
1) The fee shall be defined on an hourly rate as set forth Section 5.01D.

2} The following Principals may be employed on a project:

3) Personnel directly engaged on a project by the Consultant may include architects, engineers, designers, job
captains, draftsmen, specifications writers, field accountants and inspectors engaged in consultation, research
and design, production of drawings, specifications and related documents, construction inspection, and other
services pertinent to a project during all phases thereof.

4) Any authorized reimbursable services fee shall not include charges for office rent or overhead expenses of any

kind, including local telephone and utility charges, office and drafting supplies, depreciation of equipment,
professional dues, subscriptions, etc., reproduction of drawings and specifications, mailing, stenographic,

1
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6.01

clerical, or other employees time or travel and subsistence not directly related to a project. For all reimbursable
services the Consultant will apply the multiplier of one- (1.0) times the amount expended by the Consultant. City
authorized reproductions in excess of sets required at each phase of the work will be a Reimbursable Service.

5) Should overtime work be necessary, and authorized in advance by the Director of the Department of Design and
Construction Management or his/her designee, the compensation for such work shall be approved by the
Director or his/her designee and stated in an Authorization to Proceed.

6) It is understood with an hourly rate fee that the fees will not exceed the hourly salary rate shown on “Exhibit A”
and all services shall be performed on that basis.

5.01C Fee for Additive Alternates:

The design of additive alternates authorized by the Director of the Department of Design and Construction Management
or his/her designee will be considered a Basic Service and the fees for these alternates will be calculated by one of the
two methods outlined above, as mutually agreed by the Director of the Department of Design and Construction
Management or his/her designee and the Consultant and approved by the City Manager.

5.01D Hourly Rates:

The hourly rate is defined as per “Exhibit A" Rate Schedule attached to the specific project Authorization to Proceed and
pursuant to the specific Scope of Work set forth in the Consultant's proposal for said project..

5.02 ADDITIONAL SERVICE/REIMBURSABLES FEE:

The Consultant may be authorized to perform Additional/Reimbursable Services as described under Sections 2.02 and 2.03.
The fee for such services will be computed by one of the following methods:

a) Mutually agreeable Fixed or Lump Sum, in accordance with Section 5.01A.
b) Hourly Rate in accordance with Section 5.01B.

An independent and detailed Authorization to Proceed shall be required to be issued and signed by the Director for each
additional service requested by the City. The Authorization to Proceed will specify the fee for such service and upper
limit of the fes, which shall not be exceeded, and shall comply with the City of Hollywood’s Purchasing Ordinance and
other applicable laws.

The City will reimburse the Consultant for authorized Reimbursable Services as verified by appropriate bills, invoices or
statements.

5.03 Regardless of the method of compensation elected herein, this Agreement and/or “Exhibit(s) A" as applicable, shall
include all salary costs which include without limitation: A fringe benefit (e.g. sick leave, vacation, holiday, unemployment
taxes, retirement, medical, insurance and unemployment benefits) factor and an overhead factor. At its discretion, the
City may request a breakdown of overhead and fringe benefit factors, certified by Florida Certified Public Accountant.
Subconsuitant salary costs and Reimbursables shall be billed to the City in the actual amount paid by Consultant.

5.04 Absent an amendment o the Agreement any maximum amounts stated for compensation, or percentage amounts of
compensation, shall not be exceeded. In the event they are so exceeded, the City shall have no liability or responsibility
for paying any amount of such excess, which will be at Consultant's own cost and expense.

ARTICLE 8
PAYMENTS TO THE CONSULTANT

PAYMENT FOR BASIC SERVICES:

Payments for Basic Services may be requested monthly in proportion to services performed during each Phase of the Work.
Said payments shall, in the aggregate, not exceed the percentage of the estimated total Basic Compensation indicated beiow
for each Phase.

15% upon completion and approval of Phase |.

35% upon completion and approval of Phase Il.

55% upon submittal and approval of 50% of Phase lIl.

70% upon submittal of required renderings and final completion and approval of Phase Il

75% upon final completion of Phase IV.

95% upon completion of and approval of all Work and audit of account Phase V.

100% upon completion of items 11, 12 and 13 of Phase V

Partial payments, corresponding to the percentage of completion of the Project, may be made during Phase V, according to
the amount paid on account of the Construction Contract. If the Construction Contract Time is extended through no fault of the
Consultant, the Consultant shall be compensated for any required professional services and for expenses not otherwise

compensated for in connection with such time extensions, as per the monthly rate schedule agreed upon in the Phase V
Authorization to Proceed in accordance with Section 5.01A.
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6.02

6.03

6.04

8.01

8.02

PAYMENT FOR ADDITIONAL/REIMBURSABLE SERVICES:

Payment for Additional Services may be requested monthly in proportion to the services performed. When such services are
authorized as an hourly rate, the Consultant shall submit for approval by the Director of Department of Design and Construction
Management, a duly certified invoice, giving names, classification, salary rate per hour, hours worked and total charge for all
personnel directly engaged on a project or task. To the sum thus obtained, any authorized Reimbursable Services Cost may
be added. The Consultant shall attach to the invoice all supporting data for payments made to Subconsultants engaged on the
Project or task.

In addition to the invoice, the Consultant shall, for Hourly Rate authorizations, submit a progress report giving the percentage
of completion of the Project development and the total estimated fee to completion.

DEDUCTIONS:

No deductions shall be made from the Consultant’s compensation on account of liquidated damages assessed against
contractors or other sums withheld from payments to contractors.

PROJECT SUSPENSION:

If a Project is suspended for the convenience of the City for more than six months and less than one year or terminated without
any cause in whole or in part, during any Phase, the Consultant shall be paid for services authorized by an Authorization to
Proceed which were performed prior to such suspension or termination, together with the cost of authorized reimbursable
services and expenses then due . If the Project is resumed after having been suspended for more than six months and less
than one year, the Consultant’s further compensation shall be limited to a one time mobilization fee of $5000. If the Project is
suspended for a period longer than one year, the Consultants further compensation will be subject to renegotiations.

ARTICLE 7
REUSE OF PLANS AND SPECIFICATIONS

SCOPE OF SERVICES:

It is understood that all Consultant agreements for new work will include the provision for the re-use of plans and specifications,
including Phase V of Basic Services described in Article 2, at the City’s sole option, by the Consultants agreeing to do work in
accordance with the above listed schedule, and by virtue of signing this agreement they agree to a re-use in accordance with
this provision without the necessity of further approvals or documents being required and without recourse for such re-use.

If the CITY elects to re-use the plans and specifications prepared for a project for other projects on other sites, the Consultant
will be paid 35% of the original basic fee as calculated under Article 5, Basis of Compensation for Phases | through 1V. The
Consultant shall not be paid for Phase V of such reuse uniess the Consultant services are retained for Phase V, at which time
a fee for this phase will be negotiated. Each re-use shall include all Basic Services and minor modifications to the plans and
specifications. Services normally required to suit new site conditions, including landscaping, site work, etc., will be negotiated
if required. Any major modifications to the plans and specifications will also be negotiated as necessary. The stipulations and
conditions of this Agreement shall remain in force for each re-use project, unless otherwise agreed.

The Consuitant shall bind all Sub-consultants to the Contract requirements for re-use of Plans and Specifications.

ARTICLE 8
GENERAL PROVISIONS

INDEMNIFICATION:

The CONSULTANT shall indemnify and hold harmiess the CITY, and their officers and employees, from liabilities, damages,
losses and costs, including, but not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness,
or intentionally wrongful conduct of the CONSULTANT and other persons employed or utilized by the CONSULTANT in the
performance of this Contract. These provisions shall survive the expiration or earlier termination of this Contract. Nothing in
this contract shall be construed in any way to affect the sovereign immunity of the CITY or the rights of the CITY as set forth in
Section 768.28, as amended from time to time.

INSURANCE:

Prior to the commencement of work governed by this contract (including the pre-staging of personnel and material), the
Consultant shall obtain insurance as specified in the schedules shown below. The Consultant will ensure that the insurance
obtained will extend protection to all sub-Consuitants engaged by the Consultant. As an alternative the Consultant may require
all sub-Consultants to obtain insurance consistent with the schedules shown below.

The Consuiltant will not be permitted to commence work governed by this contract (including pre-staging of personnel and
material) until satisfactory evidence of the required insurance has been furnished to the City as specified below. Delays in the
commencement of work, resulting from the failure of the Consultant to provide satisfactory evidence of the required insurance,
shall not extend deadiines specified in this contract and any penalties and failure to perform assessments shall be imposed as
if the work commenced on the specified date and time, except for the Consuitant's failure to provide satisfactory evidence.

The Consultant shall maintain the required insurance throughout the entire term of this contract and any extensions specified
in any attached schedules. Failure to comply with this provision may result in the immediate suspension of all work until the
required insurance has been reinstated or replaced. Delays in the completion of work resulting from the failure of the Consultant
to maintain the required insurance shall not extend deadlines specified in this contract and any penalties and failure to perform
assessments shall be imposed as if the work had not been suspended, except for the Consultant's failure to maintain the
required insurance.
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8.02A

2.

The Consultant shall provide, to the City, as satisfactory evidence of the required insurance, either:
1. Certificate of Insurance
2. Certified copy of the actual insurance policy

The City, at its sole option, has the right to request a certified copy of any or all insurance policies required by this contract. All
insurance policies must specify that they are not subject to cancellation, non-renewal, material change, or reduction in coverage
unless a minimum of 30 days prior notification is given to the City by the insurer.

The acceptance and/or approval of the Consultant's insurance shall not be construed as relieving the Consultant from any
liability or obligation assumed under this contract or imposed by law. The City of Hollywood, Florida, its employees and officials
will be included as "Additional Insured” on all policies, except for Workers' Compensation. In addition, the City will be named
as an Additional Insured and Loss Payee on all poficies covering City-owned property. Any deviations from these General
Insurance Requirements must be requested in writing on the City prepared form entitled "Request for Waiver of Insurance
Requirements" and approved by the City’s Risk Management Department.

Any sub-consultant shall supply such similar insurance required of the Consultant. Such certificates shall name the City as
additional insured on the general liability and auto liability policies.

INSURANCE LIMITS OF LIABILITY:

All insurance policies shall be issued by companies authorized to do business under the laws of the State of Florida and
satisfactory to the Owner. All companies shall have a Florida resident agent and be rated a minimum A-VI, as per A.M. Best
Company’s Key Rating Guide, latest edition.

The Consultant shall furnish certificates of insurance to the Risk Management Director for review and approval prior to the
execution of this agreement. The Certificates shall clearly indicate that the Consultant has obtained insurance of the type,
amount and classification required by these provisions, in excess of any pending claims at the time of contract award to the
Consultant. No failure to renew, material change or cancellation of, the insurance shall be effective without a 30-day prior
written notice to and approval by the Owner.

1. Comprehensive General Liability:

Prior to the commencement of work governed by this contract, the Consuitant shali obtain General Liability Insurance.
Coverage shall be maintained throughout the life of the contract and include, as a minimum:

Premises Operations

Products and Completed Operations
Blanket Contractual Liability

Personal Injury Liability

Expanded Definition of Property Damage

oo

The minimum limits acceptable shall be:

$ 1,000,000.00 Combined Single Limit (CSL)
If split limits are provided, the minimum limits acceptable shall be:

$ 500,000.00 per Person

$ 1,000,000.00 per Occurrence

$ 100,000.00 Property Damage
An Occurrence Form policy is preferred. If coverage is provided on a Claims Made policy, its provisions should include
coverage for claims filed on or after the effective date of this contract. In addition, the period for which claims may be
reported should extend for a minimum of twelve (12) months following the acceptance of work by the City. The City of
Hollywood shall be named as Additional Insured on all policies issued to satisfy the above requirements.

Comprehensive Automobile Liability:

Recognizing that the work governed by this contract requires the use of vehicles, the Consultant, prior to the
commencement of work, shall obtain Vehicle Liability Insurance. Coverage shall be maintained throughout the life of
the contract and include, as a minimum, liability coverage for:
Owned, Non-Owned, and Hired Vehicles
The minimum limits acceptable shall be:

$ 300,000.00 Combined Single Limit (CSL)
If split imits are provided, the minimum limits acceptable shall be:

$ 100,000.00 per Person

$ 300,000.00 per Occurrence

$ 50,000.00 Property Damage
The City of Hollywood shall be named as Additional Insured on all policies issued to satisfy the above requirements.

3. Worker's Compensation insurance:

Prior to the commencement of work governed by this contract, the Consultant shall obtain Workers' Compensation
Insurance with limits sufficient to respond to the applicable state statutes.

14
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In addition, the Consultant shall obtain Employers' Liability Insurance with limits of not less than:

$ 100,000.00 Bodily Injury by Accident
$ 500,000.00 Bodily Injury by Disease, policy limits
$ 100,000.00 Bodily Injury by Disease, each employee

Coverage shall be maintained throughout the entire term of the contract.

Coverage shall be provided by a company or companies authorized to transact business in the state of Florida and the
company or companies must maintain a minimum rating of A-VI, as assigned by the A.M. Best Company.

If the Consultant has been approved by the Florida's Department of Labor, as an authorized self-insurer, the City shall
recognize and honor the Consultant's status. The Consultant may be required to submit a Letter of Authorization issued
by the Department of Labor and a Certificate of Insurance, providing details on the Consultant's Excess Insurance
Program.

If the Consultant participates in a self-insurance fund, a Certificate of Insurance will be required. In addition, the
Consuitant may be required to submit updated financial statements from the fund upon request from the City.

Professional Liability Insurance:

Recognizing that the work governed by this contract involves the furnishing of advice or services of a professional nature,
the Consultant shall purchase and maintain, throughout the life of the contract, Professional Liability Insurance which
will respond to damages resulting from any claim arising out of the performance of professional services or any error or
omission of the Consultant arising out of work governed by this contract.

The minimum limits of liability shall be:

$ 1,000,000.00 per Occurrence / $ 2,000,000.00 Aggregate

8.03 PERFORMANCE:

8.03A

8.03B

Performance and Delegation:

The services to be performed hereunder shall be performed by the Consultant's own staff, unless otherwise approved
by the City. Said approval shall not be construed as constituting an agreement between the City and said other person
or firm.

Consultant agrees, within fourteen calendar days of receipt of a written request from the City, to promptly remove and
replace any personnel employed or retained by the Consultant, or any sub-consultants or subcontractors or any
personnel of any such sub-consultants or subcontractors engaged by the Consultant, to provide and perform services
or work pursuant to the requirements of this Agreement, whom the City shall request in writing to be removed, which
request may be made by the City with or without cause.

Time For Performance:

The Consultant agrees to start all work hereunder upon receipt of an Authorization to Proceed issued by the Director of
the Department of Design and Construction Management and to complete each Phase within the time stipulated in the
Authorization to Proceed. Time is of the essence with respect to performance of this Agreement.

A reasonable extension of the time for completion of various Phases will be granted by the City should there be a delay
on the part of the City in fulfilling its part of the Agreement as stated herein. Such extension of time shall not be cause
for any claim by the Consultant for extra compensation.

8.04 TERMINATION OF AGREEMENT:

8.04A

8.04B

Right to Terminate:

The City has the right to terminate this Agreement for any reason or no reason, upon seven days’ written notice. Upon
termination of this Agreement, all charts, sketches, studies, drawings, and other documents related to work authorized
under this Agreement, whether finished or not, must be turned over to the City. The Consultant shall be paid in
accordance with Section 6.04, provided that said documentation be turned over to City within ten business days of
termination. Failure to timely deliver the documentation shall be cause to withhold any payments due.

The Consultant shall have the right to terminate this agreement, in writing, following breach by the City, if breach of
contract has not been corrected within 60 days from the date of the City’s receipt of a statement from Consultant
specifying its breach of its duties under this agreement.

Annulment:

The Consultant warrants that he or she has not employed or retained any company or person, other than a bona fide
employee working solely for the consultant, to solicit or secure this agreement and that he or she has not paid or agreed
to pay any person, company, corporation, individual, or firm, other than a bona fide employee working solely for the
consultant, any fee, commission, percentage, gift, or other consideration contingent upon or resulting from the award or
making of this agreement.

For the breach or violation of this provision, the City shall have the right to terminate the agreement without liability and,
at its discretion, to deduct from the contract price, or otherwise recover, the full amount of such fee, commission,
percentage, gift, or consideration.
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9.0

ARTICLE 9
MISCELLANEOUS

MISCELLANEOUS:

9.01

9.02

9.03

9.04

9.05

9.06

9.07

CONSULTANT'S ACCOUNT RECORDS:

The City reserves the right to audit the Consultant's accounts for bifls submitted on a Hourly Rate basis during the
performance of this Agreement and for five years after final payment under this Agreement. The Consultant agrees to
furnish copies of any records necessary, in the opinion of the Director, to approve any requests for payment by the
Consultant.

OWNERSHIP OF DOCUMENTS:

Drawings and Specifications as instruments of service are and shall become the property of the City whether the Project
for which they are made is executed or not. The Consultant shall be permitted to retain copies, including reproducible
copies, of Drawings and Specifications for information and reference in connection with the City's use and occupancy
of the Project.

The Drawings and Specifications shall not be used by the City on other projects, for additions to this Project, or for
completion of this Project by others, provided the Consultant is not in default under this Agreement, except as provided
in Article 7 or by agreement in writing and appropriate compensation to the Consultant, in which case such drawings
and specifications may be used.

Submission or distribution to meet official regulatory requirements or for other purposes in connection with the Project
is not to be construed as publication in derogation of the Consultant's rights.

To the extent allowed by law, Consultant agrees not to divulge, furnish or make available to any third person, firm or
organization, without City’s prior written consent, or uniess incident to the proper perfarmance of the Consultant's
obligations hereunder, or in the course of judicial or legislative proceedings where such information has been properly
subpoenaed, any non-public information concerning the services to be rendered by Consultant hereunder, and
Consultant shall require all of its employees, agents, sub-consultants and subcontractors to comply with the provisions
of this paragraph.

MAINTENANCE OF RECORDS:

Consultant will keep adequate records and supporting documentation, which concern or reflect its services hereunder.
The records and documentation will be retained by CONSULTANT for a minimum of five years from the date of
termination of this Agreement or the date the Project is completed, whichever is later. City, or any duly authorized
agents or representatives of City, shall have the right to audit, inspect, and copy all such records and documentation as
often as they deem necessary during the period of this Agreement and during the five year period noted above; provided,
however such activity shall be conducted only during normal business hours.

EXTENT OF AGREEMENT:

This Agreement represents the entire and integrated agreement between the City and the Consultant and supersedes
all prior negotiations, representations or agreements, written or oral. This Agreement may not be amended, changed,
modified, or otherwise altered in any respect, at any time after the execution hereof, except by a written document
executed with the same formality and equal dignity herewith. Waiver by either party of a breach of any provision of this
Agreement shail not be deemed to be a waiver of any other breach of any provision of this Agreement.

SUCCESSORS AND ASSIGNS:

The performance of this Agreement shall not be transferred pledged, sold, delegated or assigned, in whole or in part,
by the Consuitant without the written consent of the City, acting by and through its Board.

The Consultant and the City each binds one another, their partners, successors, legal representatives and authorized
assigns to the other party of this Agreement and to the partners, successors, legal representatives and assigns of such
party in respect to all covenants of this Agreement.

TRUTH-IN-NEGOTIATION CERTIFICATE:

In compliance with the Consultant's Competitive Negotiation Act, for any Authorization to Proceed for a project to be
compensated under the Lump Sum method the Consultant shall certify that wage rates and other factual unit costs
supporting the compensation are accurate, complete, and current at the time of said Authorization to Proceed. The
original Project price and any addition thereto will be adjusted to exclude any significant sums by which the City
determines the project price was increased due to inaccurate, incomplete or noncurrent wage rates and other factual
unit costs. All such price adjustments will be made within 1 year following the end of the Project.

APPLICABLE LAW AND VENUE OF LITIGATION:

This Agreement shall be interpreted and construed in accordance with and governed by the laws of the State of Florida.
Any suit or action brought by any party, concerning this agreement, or arising out of this agreement, shall be brought in
Broward County, Florida. Each party shall bear its own attorney's fees except in actions arising out of CONSULTANT's
duties to indemnify the CITY under Section 8.01 where CONSULTANT shall pay the CITY’s reasonable attorney’s fees.
CONSULTANT'S STAFF:

CONSULTANT will provide the key staff identified in their proposal for Project as long as said key staff is in
CONSULTANT’s employment.

CONSULTANT will obtain prior written approval of Project Manager to change key staff. CONSULTANT shall provide

Project Manager with such information as necessary to determine the suitability of proposed new key staff. Project
Manager will act reasonably in evaluating key staff qualifications.
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9.08

If Project Manager desires to request removal of any of CONSULTANT's staff, Project Manager shall first meet with
CONSULTANT and provide reasonable justification for said removal.

NOTICES:

Whenever either party desires to give notice unto the other, such notice must be in writing, sent by registered United
States mail, return receipt requested, addressed to the party for whom it is intended at the place last specified; and the
place for giving of notice shall remain such until it shail have been changed by written notice in compliance with the
provisions of this paragraph. For the present, the parties designate the following as the respective places for giving of
notice:

FOR CITY:

Director of Development Services
City of Hollywood

2600 Hollywood Bivd., Rm. 315
Hollywoed, Florida 33020

With a copy to: City Attorney

9.09

2.10

2.1

9.12

9.14

9.15

2600 Hollywood Blvd., Rm. 407
Hollywood, Florida 33020

EOR CONSULTANT:
G. M. Selby, Inc.

7408 SW 48 St.

Miami, Ft. 33155

Attn: Marina Zadikoff, President

INTERPRETATION:

The language of this Agreement has been agreed to by both parties to express their mutual intent and no rule of strict
construction shall be applied against either party hereto. The headings contained in this Agreement are for reference
purposes only and shall not affect in any way the meaning or interpretation of this Agreement. All personal pronouns
used in this Agreement shall include the other gender, and the singular shall include the plural, and vice versa, unless
the context otherwise requires. Terms such as “herein,” “hereof,” “hereunder,” and "hereinafter” refer to this Agreement
as a whole and not to any particular sentence, paragraph, or section where they appear, unless the context otherwise
requires. Whenever reference is made to a Section or Article of this Agreement, such reference is to the Section or
Article as a whole, including all of the subsections of such Section, unless the reference is made to a particular
subsection or subparagraph of such Section or Article.

JOINT PREPARATION:

Preparation of this Agreement has been a joint effort of the City and the Consultant and the resulting document shall
not, solely as a matter of judicial construction, be construed more severely against one of the parties than any other.

PRIORITY OF PROVISIONS:

If there is a conflict or inconsistency betwesn any term, statement, requirement, or provision of any exhibit attached
hereto, any document or events referred to herein, or any document incorporated into this Agreement by reference and
a term, statement, requirement, or provision of this Agreement, the term, statement, If there is a conflict or inconsistency
between any term, statement, requirement, or provision of any exhibit attached hereto, any document or events referred
to herein, or any document incorporated into this Agreement by reference and a term, statement, requirement, or
provision contained in this Agreement shall prevail and be given effect.

MEDIATION; WAIVER OF JURY TRIAL:

In an effort to engage in a cooperative effort to resolve conflict which may arise during the course of the design and /or
construction of the subject project(s), and/or following the completion of the projects(s), the parties to this Agreement
agree all disputes between them shall be submitted to non-binding mediation prior to the initiation of litigation, unless
otherwise agreed in writing by the parties. A certified Mediator, who the parties find mutually acceptable, will conduct
any Mediation Proceedings in Broward County, State of Florida. The parties will split the costs of mediation on a 50/50
basis. The parties to this Agreement agree to include such similar contract provisions with all Subconsultants and/or
independent contractors and/or consultants retained for the project(s), thereby providing for non-binding mediation as
the primary mechanism for dispute resolution.

TIME:
Time is of the essence in this agreement.
COMPLIANCE WITH LAWS:

Consultant shall comply with all applicable laws, codes ordinances, rules, regulations and resolutions in performing its
duties, responsibilities, and obligations related to this agreement.
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9.16 PROHIBITION AGAINST CONTINGENT FEES:

The Professional Engineer warrants that he or she has not employed or retained any company or person, other than a
bona fide employee working solely for the professional engineer to solicit or secure this agreement and that he or she
has not paid or agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee
working solely for the professional engineer any fee, commission, percentage, gift, or other consideration contingent
upon or resulting from the award or making of this agreement. For the breach or violation of this provision, the agency
shall have the right to terminate the agreement without liability and, at its discretion, to deduct from the contract price,
or otherwise recover, the full amount of such fee, commission, percentage, gift, or consideration.

IN WITNESS WHEREQF, the City has caused this Agreement to be executed by the undersigned and the said Consultant has
caused this Agreement to be executed by the undersigned and the seal of the Consultant set hereto on this day and year first above

written.
CITY QF HOLLYWQQD, a municipal corporation of
the STEERIPEIG04d BY:
ATTEST: oy:|_Jork Levy
DocuSigned by: \— E3e570srBARAAYY, Mayor
AT, , MMC
Emwmﬁ-- ’

APPROVED AS TO FORM AND LEGAL
SUFFICIENCY for the use and reliance
BesHyigrtfolywood, Florida, only.

$

oug /ERnzelas .
City Attorney
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PROFESSIONAL ENGINEERING CONTINUING SERVICES AGREEMENT WITH

WHEN THE CONSULTANT IS A CORPORATION OR PROFESSIONAL ASSOCIATION

ATTEST

G. M. Selby, Inc.

Name of Corporation

By __Mamie Attar

(Corporate Seal) P06000129509

Consultant’s Registration No.
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