

ORIGINAL

BID PACKAGE
FOR

PROJECT NO.: 09-7047B

SUBMITTED BY: Man-Con Incorporated

March 2014

BID PACKAGE CONTENTS AND REQUIREMENTS

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of Silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION (ECSD)

SECTION 00030

NOTICE TO BIDDERS

PROJECT NAME: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

PROJECT NUMBER: 09-7047B

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be **submitted to the City Clerk's Office** (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, **until 2:00 p.m., local time, April 10, 2014.** On **April 10, 2014 at 3:00 p.m.** the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division Conference Room at 1621 N. 14th Avenue, Building A, Hollywood, Florida.

A mandatory pre-bid conference will be held on March 14, 2014 at 10:00 a.m., at the Southern Regional Wastewater Treatment Plant, located at 1621 N. 14th Avenue, Hollywood, Florida 33021, ECSD Conference Room

The Bid Package and Contract documents can be downloaded at:

<http://www.hollywoodfl.org/Bids.aspx?CatID=47&txtSort=Category&showAllBids=&Status=open>.

The Bid Package and Contract documents may also be obtained, upon request, at a cost of \$500.00 from the Department of Public Utilities - ECSD at 1621 North 14th Avenue in Hollywood. Technical assistance shall be submitted in writing to the Engineer, Leslie Pettit, P.E., lpettit@hollywoodfl.org.

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(E) of the City's Code of Ordinances.


The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit www.hollywoodfl.org.

It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 3rd Day of March 2014

CITY OF HOLLYWOOD, FLORIDA


for Jitendra Patel, P.E., Assistant Director
Department of Public Utilities - ECSD

SECTION 00100
INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A **mandatory** Pre-bid Conference will be held at the Southern Regional Wastewater Treatment Plant, Building A, 1621 N. 14th Avenue, Hollywood, Florida 33019, ECSD Conference Room, on **Friday, March 14, 2014 at 10:00 AM**. All Contractors planning to submit a bid must attend the meeting.

4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents. **ALL INQUIRES MUST BE RECEIVED, IN WRITING, BY THE CITY OF HOLLYWOOD NO LATER THAN 4:00 P.M. THURSDAY, MARCH 27, 2014. AN ADDENDUM WILL BE ISSUED ONE WEEK BEFORE BID DUE DATE.**

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement may invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to

require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken.

As part of SECTION 00420, the Bidder:

- 1. Must provide as part of their references a minimum of three (3) similar projects performed within the last seven (7) years. The projects must be similar in nature and size. Resumes of individuals (especially Superintendent) performing the work must be provided. The Bidder must also state their proposed project manager by name and a list a minimum of two (2) similar projects managed by him/her with references along with his/her resume. Each project must be under a different contract. Only Bidders including their project manager with the capabilities and experience on similar projects will be considered qualified for bid consideration. Judgment of 'similar projects' is at the sole discretion of the City and Engineer. The successful Bidder cannot replace their project manager without providing a suitable replacement which is determined under the sole discretion of the City.**
 - 2. Must demonstrate extensive experience in public outreach.**
 - 3. Must provide proof of equipment ownership.**
 - 4. Shall have current or recent CONTINUING contract with a local municipality to perform similar work.**
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
 - G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
 - H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening, however, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to certified of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

19. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

20. PERMITS:

The Contractor and Subcontractors must obtain Building Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The

Master and Subcontractor Building Permits required by the City shall be obtained and paid for by the Contractor. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



NOTICE OF IMPOSITION OF CONE OF SILENCE

On **March 3, 2014** the City of Hollywood, Florida Department of Public Utilities issued the following:

Bid #09-7047B for the Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) (Alley West of North Dixie Highway from McKinley Street to Sherman Street).

Project Scope: The work performed includes site, civil work associated with the construction of Dixie Corridor Septic to Sewer Conversion – alley west of North Dixie Highway from McKinley Street to Sherman Street.

Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been imposed on the items set forth above. The Cone of Silence will continue until the City awards or approves a contract, votes to reject all bids or responses, or otherwise takes action which ends the solicitation. If the City Commission refers the item back to the City Manager and staff for further review, the Cone of Silence shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.


Public Utilities Director *for S. Joseph*
03/3/14

c: City Commission Office
City Manager
City Clerk (sunshine board)
Affected department(s)/office(s)

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED Man-Con Incorporated

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 180 days with final completion within 210 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>3/5/2014</u>
No. <u>2</u>	Dated <u>3/28/2014</u>
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

Two hundred forty three thousand, seven hundred thirty six dollars
and seventy six cents.

_____ Dollars (\$) according to the
conditions under the Instructions to Bidders and provisions therein. 243,736.76

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership_____
(Address)By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)By: _____
(SEAL)
(Address)_____
(Official Title)As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Man-Con Incorporated

(Correct Name of Corporation)By: 
(SEAL) Guy A. ManciniPresident

(Official Title)3460 SW 11th St. Deerfield Beach, FL 33442

(Address of Corporation)

Organized under the laws of the State of FL, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

Man-Con Incorporated

(Name of Corporation)

RESOLVED that Guy A. Mancini

(Person Authorized to Sign)

President

(Title) of

(Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

The foregoing is a true and correct copy of the Resolution adopted by

Man-Con Incorporated

at a meeting of its Board of

(Name of Corporation)

Directors held on the 18, day of March, 20 14.

By: 

Jeffrey J. Mancini

Title: Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

Project Name: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 180 calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1	Mobilization including Bonds (60%)/Demobilization (40%).	1	LS	<u>85,314.00</u>	<u>85,314.00</u>
2	Maintenance of Traffic (MOT) including design, permitting, flagman, and install per applicable authority having jurisdiction regarding MOT, streets and lane closures.	1	LS	<u>33,529.00</u>	<u>33,529.00</u>
3	Furnish & Install 8" PVC SDR26 sanitary sewer 0' - 6' cut, including shoring and backfill complete in place.	700	LF	<u>127.02</u>	<u>88,914.00</u>
4	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 6' - 8' cut, including shoring and backfill complete in place.	800	LF	<u>151.55</u>	<u>121,240.00</u>
5	Furnish & Install 8" PVC SDR26 sanitary sewer piping 8' -10' cut, including shoring and backfill complete in place.	1,080	LF	<u>162.60</u>	<u>175,608.00</u>
6	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 10' -12' cut, including shoring and backfill complete in place.	430	LF	<u>210.13</u>	<u>90,355.90</u>
7	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	150	LF	<u>224.69</u>	<u>33,703.50</u>
8	Furnish & Install 12" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	180	LF	<u>234.69</u>	<u>42,244.20</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

9	Furnish & Install sanitary sewer manhole 0' - 6' depth, including coating, shoring and backfill complete in place.	3	EA	<u>5,876.00</u>	<u>17,628.00</u>
10	Furnish & Install sanitary sewer manhole 6' - 8' depth, including coating shoring and backfill complete in place.	4	EA	<u>6,758.00</u>	<u>27,032.00</u>
11	Furnish & Install sanitary sewer manhole 8' - 10' depth, including coating shoring and backfill complete in place.	2	EA	<u>8,132.00</u>	<u>16,264.00</u>
12	Furnish & Install sanitary sewer manhole 10' - 12' depth, including coating, shoring and backfill complete in place.	1	EA	<u>9,178.00</u>	<u>9,178.00</u>
13	Furnish & Install sanitary sewer manhole 12' - 15' depth, including coating, shoring and backfill complete in place.	2	EA	<u>11,889.00</u>	<u>23,778.00</u>
14	Furnish & Install drop sanitary sewer manhole, including coating, shoring and backfill complete in place.	1	EA	<u>20,965.00</u>	<u>20,965.00</u>
15	Furnish & Install 6" PVC SDR26 sanitary sewer lateral & cleanout, including shoring and backfill complete in place.	56	EA	<u>875.00</u>	<u>49,000.00</u>
16	Removal and disposal of existing 6" and 8" water main in alleyway and at alleyway street intersections.	1	LS	<u>20,964.00</u>	<u>20,964.00</u>
17	Cut and cap existing water main to be abandoned in place.	1	LS	<u>2,300.00</u>	<u>2,300.00</u>
18	Cut, fill with grout, and cap ends of existing 8" water main on Sherman Street & North 22nd Avenue.	1	LS	<u>4,766.00</u>	<u>4,766.00</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

19	Furnish & Install 8" PVC C900 force main restrained joint, including all epoxy coated fittings, backfill, complete in place.	315	LF	<u>44.00</u>	<u>13,860.00</u>
20	Furnish & Install 2" Automatic Air Release Valve & manhole shoring and backfill complete in place.	1	EA	<u>7,919.00</u>	<u>7,919.00</u>
21	Furnish & Install 12" x 8" 316 stainless steel tapping sleeve with epoxy coated 8" gate valve for force main including shoring and backfill complete in place.	1	EA	<u>5,624.00</u>	<u>5,624.00</u>
22	Furnish & Install 4" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	490	LF	<u>30.00</u>	<u>14,700.00</u>
23	Furnish & Install 6" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	93	LF	<u>57.00</u>	<u>5,301.00</u>
24	Furnish & Install 8" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	3,800	LF	<u>40.00</u>	<u>152,000.00</u>
25	Furnish & Install 8" gate valve including shoring and backfill complete in place.	8	EA	<u>1,435.00</u>	<u>11,480.00</u>
26	Furnish & Install 6" gate valve including shoring and backfill complete in place.	8	EA	<u>1,098.00</u>	<u>8,784.00</u>
27	Furnish & Install 4" gate valve including shoring and backfill complete in place.	7	EA	<u>959.00</u>	<u>6,713.00</u>
28	Furnish and Install new Fire Hydrant assembly including 6" Class 52 DIP pipe, 6" gate valve, restrained joints, slabs, and hydrant bollards, shoring, and backfill complete in place.	9	EA	<u>4,500.00</u>	<u>40,500.00</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

29	Removal and delivery of existing fire hydrants to City's compound.	9	EA	<u>813.00</u>	<u>7,317.00</u>
30	Furnish and install 1-inch P. E. tubing water service line from water main to existing meters with no lead fittings including ball valve curb stop, meter coupling, etc. complete in place.	44	EA	<u>797.00</u>	<u>35,068.00</u>
31	Furnish and install 2-inch P. E. tubing water service line from water main to existing meters with no-lead fittings ball valve curb stop, meter coupling, etc. complete in place.	12	EA	<u>1,827.00</u>	<u>21,924.00</u>
32	Furnish and install 1-inch P. E. tubing water service line from water main to capped line for future meters with no lead fittings and valves including backfill complete in place.	4	EA	<u>696.00</u>	<u>2,784.00</u>
33	All dewatering including permitting and disposal of fluid generated during dewatering.	1	LS	<u>27,730.00</u>	<u>27,730.00</u>
34	Reconstruction and grading of Alleyways including two inches of S9.5 asphalt, 8" minimum lime rock, and removal/disposal of excess material.	4,400	SY	<u>35.32</u>	<u>155,408.00</u>
35	Reconstruction and grading of streets at alleyway intersections including two inches of S9.5 asphalt, 12" minimum lime rock, and removal/disposal of excess material.	1,300	SY	<u>38.42</u>	<u>49,946.00</u>
36	2" Type S-III asphalt patch with 12" minimum compacted limerock above pipe trench along Sherman Street and 22nd Avenue including saw cut asphalt and tack coat.	1,300	LF	<u>32.80</u>	<u>42,640.00</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

37	Milling 1" of existing asphalt roadway width on Sherman Street and 22nd Avenue.	2,100	SY	<u>3.91</u>	<u>8,211.00</u>
38	Furnish and install 1" of SP-9.5 asphalt over the full roadway width on Sherman Street and 22nd Avenue.	2,100	SY	<u>7.92</u>	<u>16,632.00</u>
39	Furnish and install 6" concrete sidewalk including removal and disposal of existing sidewalk.	200	SF	<u>7.86</u>	<u>1,572.00</u>
40	Sod restoration.	100	SY	<u>8.26</u>	<u>826.00</u>
41	Completion of Lift Station W-8 (2114 Harding Street) to including all materials, labor, start-up testing, tools, equipment, and for performing all operations necessary to complete work in accordance with the Contract Documents.	1	LS	<u>437,635.00</u>	<u>437,635.00</u>
42	Owner's contingency.	1	LS	<u>\$250,000.00</u>	<u>\$250,000.00</u>
43	Permits, licenses, Fees, Material Testing Allowance, and FPL Charges	1	LS	<u>\$250,000.00</u>	<u>\$250,000.00</u>
44	Consideration for indemnification.	1	LS	<u>\$10.00</u>	<u>\$10.00</u>

BASE BID TOTAL FOR COMPLETE PROJECT \$2,437,367.60

TOTAL BASE BID IN WRITING Two million, four hundred thirty seven thousand, three hundred sixty seven dollars and sixty cents.

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT"

limited to survey, clearing and grubbing, locating and protecting of **all existing utilities**, preparation and submittal of shop drawings, installing stormwater pollution prevention systems, density test, epoxy coated ductile iron fittings, restrained joints, fencing, electrical, pumps, slabs, and all necessary accessories required for a complete installation, as-built, landscaping, in designated areas, other restorations and other related work not defined in other Base Bid Package Items.

- AA. **Item No. 42. Owner's Contingency:** Included in this contingency are works associated with undefined conditions or conflicts developing from undefined conditions. All work authorized for payment will be authorized in writing by the CITY. Amount to be paid per undefined conditions or conflict shall be negotiated or agreed to by both parties. The CITY reserves the right to award any, all, or none of the money associated with this allowance.
- BB. **Item No. 43. Permit, Licenses, Material Testing, FP&L Charges Allowance:** The allowance indicated for this item is to pay for all permits, licenses, material testing fees and **any necessary FP&L charges** required of the CONTRACTOR from the various agencies having jurisdiction for construction of the project. The allowance shown on the Proposal Bid Form is an estimate of fees required. Payment will be based on the actual permit, licenses, **FP&L invoices**, and material testing fees paid directly to agency and the material testing company selected by the City. The Contractor shall document payment by submitting receipts, **FP&L invoices**, material testing company invoices, specifically excluding any labor, mark-up, overhead and profit, administration and other costs involved in obtaining permits, licenses, lab results, paying fees and **FPL coordination costs**. Fees specifically excluded from this allowance include but are not limited to re-inspection fees; expired permit fees, and re-tests due to failed tests. The CITY reserves the right to award any, all, or none of the money associated with this allowance.
- CC. **Item No. 44. Consideration for indemnification:** In recognition of the CONTRACTOR'S indemnification obligations, the CITY will pay to the CONTRACTOR the specific consideration of ten dollars (\$10.00). Payment of said specific consideration shall be made at the time of the payment of the first progress estimate and the CONTRACTOR shall acknowledge payment of this consideration by letter to the CITY after receipt of the progress payment

- END OF SECTION -

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

Travelers Casualty and Surety Company of America

That we Man-Con Incorporated, as Principal, and _____, as

Surety, are held and firmly bound unto the City of Hollywood in the sum of _____

Ten Percent of Bid Amount Dollars (\$ 10%) lawful money

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated _____ April 10, 2014, for

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

City Project No.: 09-7047B

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this _____ 10th
day of _____ April _____, 20_14_, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual


Witness

Address

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:



Secretary Jeffrey J. Mancini

Man-Con Incorporpeon

Name of Corporation

3460 SW 11th Street, Deerfield Beach, FL 33442

Business Address

By: 

(Affix Corporate Seal)

Guy A. Mancini

Printed Name

President

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Jeffrey J. Mancini, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Guy A. Mancini who signed the said bond on behalf of the Principal, was then President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.



Secretary Jeffrey J. Mancini (SEAL)

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Courtney L. Trevor
Secretary Courtney L. Trevor

Travelers Casualty and Surety Company of America
Corporate Surety
1441 W. Long Lake Road Troy, Michigan 48098
Business Address

BY:

(Affix Corporate Seal)

Angelo G. Zervos
Attorney-in-Fact
Zervos Group, Inc.
Name of Local Agency
24724 Farmbrook Rd Southfield, Michigan 48034
Business Address

Michigan
STATE OF ~~FLORIDA~~

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Angelo G. Zervos to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Travelers Casualty and Surety Company of America and that he has been authorized by Travelers Casualty and Surety Company of America to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 10th day of April, 20 14

Veronda D. Gordon
Notary Public, State of ~~Florida~~
Veronda D. Gordon Michigan

My Commission Expires: December 10, 2018

- END OF SECTION -

Veronda D. Gordon
Notary Public, Macomb County, Michigan
My Commission Expires December 10, 2018



POWER OF ATTORNEY

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company

Attorney-In Fact No. 226845

Certificate No. 005541764

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Angelo G. Zervos, Gus E. Zervos, Donald W. Burden, and Veronda D. Gordon

of the City of Southfield, State of Michigan, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 27th day of June, 2013.

Farmington Casualty Company
Fidelity and Guaranty Insurance Company
Fidelity and Guaranty Insurance Underwriters, Inc.
St. Paul Fire and Marine Insurance Company
St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
Travelers Casualty and Surety Company
Travelers Casualty and Surety Company of America
United States Fidelity and Guaranty Company



State of Connecticut
City of Hartford ss.

By:

Robert L. Raney, Senior Vice President

On this the 27th day of June, 2013, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2016.



Marie C. Tetreault, Notary Public

SECTION 00420
INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Man-Con Incorporated
3460 SW 11th Street
Deerfield Beach, FL 33442
2. Contractor's Telephone Number: 954-427-0230
and e-mail address: guym@mancon.ws
3. Contractor's License (attach copy): CUCO56856, CGC1506924 (Licenses attached)
Primary Classification: Underground Utilities
Broward County License Number (attach copy): _____
4. Number of years as a Contractor in construction work of the type involved in this
Contract: 29 years
5. List the names and titles of all officers of Contractor's firm:
Guy A. Mancini, President
Jeffrey J. Mancini, Secretary
6. Name of person who inspected site or proposed work for your firm:
Name: Jeffrey J. Mancini
Date of Inspection: 3/18/2014
7. What is the last project of this nature you have completed?
N. 13th Ave & N. 14th Ave Neighborhood Improvements, City of Hollywood

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

Broward County WWS, (See attached reference sheet)

Craven Thompson & Associates (See attached reference sheet)

Miller Legg & Associates (See attached reference sheet.)

If awarded this contract, our superintendent will be Kevin Rutherford. He worked on all 3 referenced projects. Our Project manager is Michael F. Iacobelli, he also worked on all 3 referenced projects. Resume's are attached.

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
<u>Boca Heights</u>	<u>Boca Raton, FL</u>	<u>\$2,666,237.25</u>	<u>06/2014</u>	<u>93%</u>
<u>S. Olive Ave Improvements, West Palm Beach</u>		<u>\$2,237,306.50</u>	<u>1/23/2015</u>	<u>42%</u>
<u>Reclaimed Water Expansion-Area 12 A</u>	<u>Delray Beach</u>	<u>\$1,456,545.00</u>	<u>08/2014</u>	<u>20%</u>

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

Please see attached Equipment List

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	<u>Paving</u>	<u>Hardives</u>
		<u>2101 S. Congress Ave., Delray Beach, FL 33445</u>
2.	<u>Lift Station</u>	<u>Trio Development Corporation</u>
		<u>1701 NW 22nd Ct. Pompano Beach, FL 33069</u>
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE

(EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

TRENCH SAFETY

Total \$ 40,000.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".



Witness Signature

Michael F. Iacobelli

Witness Printed Name

3460 SW 11th St. Deerfield Beach, FL 33442

Witness Address

4/10/2014

Date



Contractor's Signature

Guy A. Mancini

Printed Name

President

Title

4/10/2014

Date

- END OF SECTION -

ACORD™

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

03/19/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ZERVOS GROUP, INC. 24724 Farmbrook P.O. Box 2067 Southfield, MI 48034-2067	CONTACT NAME: PHONE (A/C, No, Ext): 248 355-4411 FAX (A/C, No): 248 355-2175 E-MAIL ADDRESS: PRODUCER CUSTOMER ID #:														
INSURED MAN-CON, INC. 3460 SW 11th Street Deerfield Beach, FL 33442	<table border="1"> <thead> <tr> <th>INSURER(S) AFFORDING COVERAGE</th> <th>NAIC #</th> </tr> </thead> <tbody> <tr> <td>INSURER A: Continental Insurance Company</td> <td></td> </tr> <tr> <td>INSURER B: Continental Casualty Company</td> <td></td> </tr> <tr> <td>INSURER C: Valley Forge Insurance Company</td> <td></td> </tr> <tr> <td>INSURER D: AGCS Marine Insurance Company</td> <td></td> </tr> <tr> <td>INSURER E:</td> <td></td> </tr> <tr> <td>INSURER F:</td> <td></td> </tr> </tbody> </table>	INSURER(S) AFFORDING COVERAGE	NAIC #	INSURER A: Continental Insurance Company		INSURER B: Continental Casualty Company		INSURER C: Valley Forge Insurance Company		INSURER D: AGCS Marine Insurance Company		INSURER E:		INSURER F:	
INSURER(S) AFFORDING COVERAGE	NAIC #														
INSURER A: Continental Insurance Company															
INSURER B: Continental Casualty Company															
INSURER C: Valley Forge Insurance Company															
INSURER D: AGCS Marine Insurance Company															
INSURER E:															
INSURER F:															

COVERAGES

CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY		2077256991	07/31/2013	07/31/2014	EACH OCCURRENCE \$1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					DAMAGE TO RENTED PREMISES (Ea occurrence) \$100,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR					MED EXP (Any one person) \$5,000
	<input checked="" type="checkbox"/> Contractual					PERSONAL & ADV INJURY \$1,000,000
	<input checked="" type="checkbox"/> X, C & U					GENERAL AGGREGATE \$2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:					PRODUCTS - COMP/OP AGG \$2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC					\$
C	AUTOMOBILE LIABILITY		2095076554	07/31/2013	07/31/2014	COMBINED SINGLE LIMIT (Ea accident) \$1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS					BODILY INJURY (Per accident) \$
	<input type="checkbox"/> SCHEDULED AUTOS					PROPERTY DAMAGE (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS					\$
	<input checked="" type="checkbox"/> NON-OWNED AUTOS					\$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR	2095076568	07/31/2013	07/31/2014	EACH OCCURRENCE \$5,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE				AGGREGATE \$5,000,000
	<input type="checkbox"/> DEDUCTIBLE					\$
	<input checked="" type="checkbox"/> RETENTION \$ 10,000					\$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		2077257008	07/31/2013	07/31/2014	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTH-ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input checked="" type="checkbox"/> N N/A				E.L. EACH ACCIDENT \$1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below					E.L. DISEASE - EA EMPLOYEE \$1,000,000
						E.L. DISEASE - POLICY LIMIT \$1,000,000
D	Leased or Rented Equipment		MXI93021954	07/31/2013	07/31/2014	\$150,000 Limit \$2,500 Deductible

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

Job Description: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) Project No. 09-7047B

CERTIFICATE HOLDER

CANCELLATION

City of Hollywood
 Department of Public Utilities
 City Hall, 2600 Hollywood Blvd.,
 Room 221
 Hollywood, FL 33021

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Stene M. Zuvos

© 1988-2009 ACORD CORPORATION. All rights reserved.

**DIXIE CORRIDOR SEPTICK TO SEWER CONVERSION (LIFT
STATION W-08) ALLEY WEST OF NORTH DIXIE HIGHWAY FROM
MCKINLEY STREET TO SHERMAN ST.)**

Section 00420: References/ Qualifications Attachments

Job Reference Sheets

Completed Project History

Resumes

**Project Manager: Michael F. Iacobelli was project manager on
3 referenced projects and all projects on Completed Project
history list.**

Project name North County
Neighborhood Improvement Project – Bid
Package No. 14

Project location Pompano Beach, FL

**Names, addresses, telephone number, fax
number, and contact name for the following:**

Owner or Agency

Broward County Water & Wastewater
Services

2555 West Copans Rd.

Pompano Beach, FL 33069

Ph (954) 831-0904

Fax (954) 831-0798

Patrick MacGregor, P.E.

Architect or Landscape Architect, or

Engineering Consultant

Miller Legg & Associates

5747 N. Andrews Way,

Fort Lauderdale, FL 33309

Ph (954) 436-7000

Fax (954) 436-8664

Darren Badore

Project Manager: Michael F. Iacobelli

General Superintendent: Jeffrey J. Mancini

Superintendent: Kevin Rutherford

**Awarded contract amount and final contract
amount .** Awd:\$6.639 million Final \$6.834
million

**Date of project completion. The proposer
should reference if the project was
completed on time**

Sept. 5, 2011; The project was
completed on time

**A checklist or description of the following
types of construction encountered on the
project, if applicable:**

Traffic control

Maintenance of access for pedestrians to
businesses or residences

Underground utility construction

Erosion control and storm water pollution
prevention measures

Drainage collection and / or disposal system

Irrigation systems

Landscape planting

This project was constructed on behalf of Broward County Board of Commissioners within their ongoing Neighborhood Improvement Program, which was established in 1995 to upgrade infrastructure and eliminate blight in unincorporated County neighborhoods. Man Con, Inc. has constructed over \$72 Million of this work since the year 2000. Features of this project included +18,000 LF of new sanitary sewer **in deep dewatered trenches** with connection of approximately 400 existing residences to the new system, 3,700 LF of drainage piping and structures, de-silting of the existing drainage pipe and structures, 23,300 LF of new 6" ductile iron water main with appurtenances and new water service connections to residences, grout/abandonment of the existing water main, 2,200 LF of new force main and Lift Station. Removal and disposal of existing concrete sidewalks and asphalt pavement, installation of new concrete sidewalk, type "F" curb and gutter, restoration of driveway approaches, and existing roadways subgrade, base and asphalt pavement, signage and reconstruction of pavement markings, tree relocations, new tree installations and landscape features, swale grading and sodding, existing irrigation system restorations and new irrigation system installation for landscaped median.

Construction Services Checklist		Yes/No
Traffic control		Yes
Maintenance of access for pedestrians to businesses or residences		Yes
Underground utility construction		Yes
Erosion control and storm water pollution prevention measures		Yes
Drainage collection and / or disposal system		Yes
Irrigation systems		Yes
Landscape planting		Yes
Other: List as may apply: surveying, permitting, deep excavations, dewatering.		Yes

Project name North County
Neighborhood Improvement Project – Bid
Package No. 15

Project location Pompano Beach, FL

**Names, addresses, telephone number, fax
number, and contact name for the following:**

Owner or Agency

Broward County Water & Wastewater
Services

2555 West Copans Rd.
Pompano Beach, FL 33069
Ph (954) 831-0904

Fax (954) 831-0798

Patrick MacGregor, P.E.

Architect or Landscape Architect, or

Engineering Consultant

Miller Legg & Associates
5747 N. Andrews Way,
Fort Lauderdale, FL 33309
Ph (954) 436-7000
Fax (954) 436-8664

Darren Badore

Project Manager: Michael F. Iacobelli

General Superintendent: Jeffrey J. Mancini

Superintendent: Kevin Rutherford

Awarded contract amount : \$ 9.760 Million

**Date of project completion. The proposer
should reference if the project was
completed on time**

Aug 20, 2013. The project was
completed on time

**A checklist or description of the following
types of construction encountered on the
project, if applicable:**

Traffic control

Maintenance of access for pedestrians to
businesses or residences

Underground utility construction

Erosion control and storm water pollution
prevention measures

Drainage collection and / or disposal system

Irrigation systems

Landscape planting

This project was constructed on behalf of Broward County Board of Commissioners within their ongoing Neighborhood Improvement Program, which was established in 1995 to upgrade infrastructure and eliminate blight in unincorporated County neighborhoods. Man Con, Inc. has constructed over \$72 Million of this work since the year 2000. Features of this project included 30,975 LF of new sanitary sewer in **deep dewatered trenches** with connection of approximately 600 existing residences to the new system, 9,800 LF of drainage piping and structures, de-silting of the existing drainage pipe and structures, 35,618 LF of new 8" ductile iron water main with appurtenances and new water service connections to residences, grout/abandonment of the existing water main, new force main and Lift Station. Removal and disposal of existing concrete sidewalks and asphalt pavement, installation of new concrete sidewalk, type "F" curb and gutter, restoration of driveway approaches, and existing roadways subgrade, base and asphalt pavement, signage and reconstruction of pavement markings, tree relocations, new tree installations and landscape features, swale grading and sodding, existing irrigation system restorations and new irrigation system installation for landscaped median.

Construction Services Checklist		Yes/No
Traffic control		Yes
Maintenance of access for pedestrians to businesses or residences		Yes
Underground utility construction		Yes
Erosion control and storm water pollution prevention measures		Yes
Drainage collection and / or disposal system		Yes
Irrigation systems		Yes
Landscape planting		Yes
Other: List as may apply: surveying, permitting, deep excavations, dewatering.		Yes

Project name North Central County
Neighborhood Improvement Project –
West Ken Lark, Bid Pack 4

Project location Pompano Beach, FL

**Names, addresses, telephone number, fax
number, and contact name for the following:**

Owner or Agency

Broward County Water & Wastewater
Services

2555 West Copans Rd.

Pompano Beach, FL 33069

Ph (954) 831-0904

Fax (954) 831-0798

Patrick MacGregor, P.E.

**Architect or Landscape Architect, or
Engineering Consultant**

Craven Thompson & Associates,
3563 NW 53rd Street

Fort Lauderdale, FL 33309,

Pat Gibney, 954-739-6400 PH

954-739-6409, Fax

Project Manager: Michael F. Iacobelli

General Superintendent: Jeffrey J. Mancini

Superintendent: Kevin Rutherford

**Awarded contract amount and final contract
amount . Awd:**\$8,940,029.45 Final
\$9,023,261.67

**Date of project completion. The proposer
should reference if the project was
completed on time**

Dec 25, 2010; The project was
completed on time

**A checklist or description of the following
types of construction encountered on the
project, if applicable:**

Traffic control

Maintenance of access for pedestrians to
businesses or residences

Underground utility construction

Erosion control and storm water pollution
prevention measures

Drainage collection and / or disposal system

Irrigation systems

Landscape planting

This project was constructed on behalf of Broward County Board of Commissioners within their ongoing Neighborhood Improvement Program, which was established in 1995 to upgrade infrastructure and eliminate blight in unincorporated county neighborhoods. Man-Con Inc. has constructed over \$72 Million of this work since the year 2000. Features of this project included sanitary sewer replacement with connection of existing residences to the new system, drainage pipe and structures, slip-lining of existing drain pipe, new water mains, grout, abandonment of existing water main, connection of houses to the new water main, force mains, a lift station, abandonment and demolition of existing lift station, directional drilled pipe under Sunrise Blvd. near the Swap Shop, demolition of concrete and pavement, installation of new concrete sidewalk, type "F" Curbs, driveways, construction of new road way subgrade, base and asphalt pavement, signage and pavement markings, tree relocation, new trees and landscape and landscape features, swale sodding and irrigation.

Construction Services Checklist		Yes/No
Traffic control		Yes
Maintenance of access for pedestrians to businesses or residences		Yes
Underground utility construction		Yes
Erosion control and storm water pollution prevention measures		Yes
Drainage collection and / or disposal system		Yes
Irrigation systems		Yes
Landscape planting		Yes
Other: List as may apply: surveying, permitting, deep excavations, dewatering.		Yes

MAN CON		COMPLETED PROJECTS HISTORY 2000 TO 2013		
JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
219	WATER MAIN TO THE BROWARD COUNTY 3A WATER TREATMENT PLANT 96-5048	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$1,454,670.00	2000
220	SOUTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT PHASE II, SECTION 5B	BROWARD COUNTY 115 S. ANDREWS AVE. FORT LAUDERDALE, FL 33301 (954) 964-0558 MARK SADOLF	\$2,258,176.64	2000
221	SW 8 AVENUE/ SW 4 STREET INFRASTRUCTURE IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7326 BILL GRIEVE	\$798,253.00	2000
222	EMERGENCY SEWER REPAIR ON S 14 AVENUE	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$150,000.00	2000
224	TAMARAC ELEMENTARY SANITARY SEWER RECONSTRUCTION	BROW. CO. SCHOOL BOARD 1700 SW 14 COURT FORT LAUDERDALE, FL 33312 (954) 765-6313 ISRAEL RODRIGUEZ-SOTO, MS, PE	\$55,000.00	2000
225	BOCA RATON CABLE STATION OUTSIDE PLANT CONSTRUCTION	TYCO SUBMARINE SYSTEMS, LTD. 60 COLOMBIA TURNPIKE BUILDING A, ROOM A MORRISTOWN, NJ 07960	\$6,000,000.00	2000
226	HOLLYWOOD DIVERSITY CABLE STATION	AT&T	\$600,000.00	2000
227	SW 130 AVENUE FORCE MAIN RELOCATION	CITY OF SUNRISE 10770 W. OAKLAND PARK BLVD. SUNRISE, FL 33351 (954) 572-2203 ROBERT ROMANITCH	\$1,211,747.50	2000
228	BOCA RATON PHASE II	TYCOM 60 COLOMBIA TURNPIKE BUILDING A, ROOM A MORRISTOWN, NJ 07960	\$261,200.00	2000
229	EMERGENCY REPAIR SANITARY SEWER	CITY OF HOLLYWOOD P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 (954) 921-3930 MARCUS PEREIRA	\$135,000.00	2000
230	CYPRESS ROAD FORCE MAIN IMPROVEMENTS	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4061 RANDALL FOWLER	\$185,210.00	2001
231	SANITARY & STORM REPAIRS	TOWNHOUSES OF EMERALD HILLS 1201 ST. ANDREWS ROAD HOLLYWOOD, FL 33021 (954) 923-8511 TIMOTHY CALVIT, P.E.	\$60,000.00	2001

Project Manager for referenced projects: Michael F. Iacobelli

General Superintendent: Jeffrey J. Mancini

Superintendent: Kevin Rutherford

All resume's attached.



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
232	ARCOS-1 SUNNY ISLES	NSW SUBMARINE CABLE SYSTEMS 6001 BROKEN SOUND PKWY. SUITE 502 BOCA RATON, FL 33487 (561) 981-3832 RUEDIGER SCHAEFER	\$1,338,450.00	2001
233	BARRIER ISLAND INFRASTRUCTURE IMPROVEMENTS	CITY OF DELRAY BEACH 100 NW 1 AVENUE DELRAY BEACH, FL 33444 (561) 243-7326 BILL GRIEVE	\$985,067.58	2001
234	TOWN OF GULFSTREAM 24" OUTFALL PIPE ON WRIGHT WAY	TOWN OF GULF STREAM 100 SEA ROAD GULFSTREAM, FL 33483 (561) 276-5116 WILLIAM THRASHER	\$84,179.00	2001
235	CITY OF FORT LAUDERDALE SANITARY & STORM SEWER REPAIRS	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301	\$693,950.00	2001
236	TOWN OF HYPOLUXO WATER SEWERING SYSTEM IMPROVEMENTS OF HYPOLUXO POINT	TOWN OF HYPOLUXO 7580 SOUTH FEDERAL HIGHWAY HYPOLUXO, FL 33462-6034 (954) 730-0707 X 104 PETER MOORE - CHEN & ASSOCIATES	\$1,212,706.20	2001
237	ARCOS-1 CABLE PULL	NEW WORLD NETWORK LTD. 2977 MCFARLANE ROAD, #300 MIAMI, FL 33133 (305) 529-8700 DENNIS G. WATERS, DIRECTOR	\$128,500.00	2001
238	REHABILITATION OF LIFT STATIONS 30D1, 30D2, 31F2-1. INSTALLATION 4" FM & MAGNETIC FLOW METER	BROWARD COUNTY 115 S. ANDREWS AVE. FORT LAUDERDALE, FL 33301 (954) 831-0903 ALAN W. GARCIA	\$694,008.24	2001
239	FT. LAUDERDALE SW 4TH AVENUE SANITARY SEWER IMPROVEMENTS	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301	\$117,244.00	2001
240	NORTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SERVICES 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954) 831-0963 RALPH ZELTMAN	\$1,754,447.61	2001
242	CITY OF POMPANO BEACH DRAINAGE SYSTEM IMPROVEMENTS PROJECT NO. 00-774	CITY OF POMPANO BEACH 1190 NE 3 AVENUE, BLDG. C POMPANO BEACH, FL 33060 (954) 786-4061	\$652,836.50	2001
243	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENT PROJECT	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 RALPH ZELTMANN (954) 831-0773	\$8,848,180.87	2003
244	SOUTHWEST AREA FORCEMAIN EXTENSION	CITY OF SUNRISE 10770 W. OAKLAND PARK BLVD. SUNRISE, FL 33351 (954) 572-2203 ROBERT ROMANITCH	\$219,500.00	2002



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
245	TOWN OF PALM BEACH WATER MAINS - "CONTRACT A"	CITY OF WEST PALM BEACH 1045 CHARLOTTE AVENUE WEST PALM BEACH, FL 33401 (561) 450-5132 RICHARD ULKIS	\$1,207,969.08	2002
246	CITY OF MARGATE EL NINO GRANDE DRAINAGE IMPRV.	CITY OF MARGATE CITY HALL, 5790 MARGATE BLVD. MARGATE, FL 33063 PETER MOORE (954) 972-6454	\$1,335,330.86	2002
247	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENT PROJECT	D.N. HIGGINS 6241 N. DIXIE HIGHWAY, SUITE A FT. LAUDERDALE, FL 33334 KEVIN E. SCHWIDERSON (954) 776-6665	\$643,078.13	2002
249	HARD ROCK CASINO & HOTEL	SEMINOLE TRIBE OF FLORIDA 6300 STIRLING ROAD HOLLYWOOD, FL 33024 SUSIE KIPPENBERGER (954) 967-3401	\$1,179,644.32	2003
250	STORAGE USA - HOLLYWOOD	COLLINS & ARNOLD CONST. CO., LLC 6111 PEACHTREE DUNWOODY ROAD BUILDING B, SUITE 102 ATLANTA, GA 30328 MARK THURMAN (770) 391-1993	\$110,460.20	2003
251	SAWGRASS NATURE CENTER	CHEN & ASSOCIATES 5100 NW 33rd AVENUE, SUITE 250 FORT LAUDERDALE, FL 33309 JAMES H. BARTON, P.E. (954) 730-0707	\$82,971.00	2003
252	LIFT STATION NO. 6 FORCEMAIN SYSTEM IMPROVE- MENTS	CITY OF DELRAY BEACH 100 NW 1st AVENUE DELRAY BEACH, FL 33444 WILLIAM A. GRIEVE, P.E. (561) 243-7163	\$650,286.25	2003
253	610 CLEMATIS STREET	WHITING TURNER CONSTRUCTION CO. 1000 CORPORATE DRIVE FT. LAUDERDALE, FL 33334 RAY MacKEEN (954) 776-0800	\$187,407.00	2003
254	POLO CLUB ESTATES & PLANTATION MOBILE HOME PARK PROJECT NO. WUD 03-094	PALM BEACH COUNTY P.O. BOX 16097 WEST PALM BEACH, FL 33416-6097 STEPHEN MCGREW, P.E. (561) 434-5358	\$970,020.00	2003
255	CENTRAL CO. NEIGHBORHOOD IMPROVEMENT PROJECT BOULEVARD GARDENS BID PACKAGE NO. 9	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 ALAN GARCIA, P.E. (954) 831-0773	\$1,740,472.00	2003
257	SR-7 WIDENING	SEMINOLE TRIBE OF FLORIDA 6300 STIRLING ROAD HOLLYWOOD, FL 33024 HERBERT VASQUEZ (954) 961-3220	\$389,689.50	2003



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
258	NORTH CO. NEIGHBORHOOD IMPROVEMENT PROJECT SOUTHEAST QUADRANT BID PACKAGE NO. 5 ENGINEER: MILLER LEGG & ASSOC. JOSE MCCRAY (954) 436-7000	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 ALAN GARCIA, P.E. (954) 831-0773	\$15,449,297.20	2006
259	CITY OF HOLLYWOOD 30" WATER MAIN EMERGENCY REPAIRS CITY PROJECT # 04-5076	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 HUBERT H. BARNES, P.E. (954) 921-3930	\$320,000.00	2004
260	CITY OF HOLLYWOOD TAFT STREET TRUNK SEWER MANHOLE REPLACEMENT CITY PROJECT # 01-7044	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 HUBERT H. BARNES, P.E. (954) 921-3930	\$562,060.00	2004
261	HYPOLUXO VILLAGE WATER DISTRIBUTION SYSTEM IMPROVEMENT PROJECT CITY PROJECT # 03-0194A	TOWN OF LAKE CLARKE SHORES 1701 BARBADOS ROAD LAKE CLARKE SHORES, FL 33406-6728 MALCOLM LEWIS (561) 964-1515	\$1,631,540.25	2004
262	CITY OF HOLLYWOOD N. 35th AVENUE VALVE REPLACE- MENT & VALVE ADDITIONS CITY PROJECT # 04-5074	CITY OF HOLLYWOOD, FL P.O. BOX 229045 HOLLYWOOD, FL 33022-9045 FRANCOIS DOMOND, P.E. (954) 921-3930	\$358,510.00	2004
263	CITY OF HOLLYWOOD REPAIR OF LIFT STATION E-3, SEAWALL AND CULVERT BID NO. F-3908-04-WG	CITY OF HOLLYWOOD, FL 2600 HOLLYWOOD BLVD. HOLLYWOOD, FL 33020 WINDOL GREEN (954) 921-3552	\$96,451.00	2004
264	CITY OF OAKLAND PARK DOWNTOWN WATER SYSTEM IMPROVEMENT PROJECT BID NO. 111504DWSI	CITY OF OAKLAND PARK, FL 3650 NE 12th AVENUE OAKLAND PARK, FL 33334 HARVEY RAMBARATH (954) 561-6280	\$1,574,496.75	2005
266	CITY OF HOLLYWOOD ADAM'S STREET - WATER, SEWER AND LIFT STATION PROJECT NO. HCR 04-036	CITY OF HOLLYWOOD, FL 2600 HOLLYWOOD BLVD. HOLLYWOOD, FL 33020	\$1,074,949.23	2006
267	CITY OF TAMARAC WOODLANDS WATER MAIN PROJECT 44TH STREET & QUEEN PALM LANE BID NO. 05-11B	CITY OF TAMARAC 7525 NW 88TH AVENUE TAMARAC, FL 33321 JIM NICOTRA (954)724-2443	\$84,243.80	2006
268	BROWARD COUNTY NORTH ANDREWS GARDENS NEIGHBOR- HOOD IMPROVEMENTS, BP 4 BID NO. N703203CF	DOUGLAS N. HIGGINS, INC. 3390 TRAVIS POINTE RD., STE A ANN ARBOR, MI 48108 (734)996-9500 MI (954)776-6665 FL HARVEY PEREZ	\$954,309.67	2005
269	CITY OF FORT LAUDERDALE DIXIE WELLFIELD IMPROVEMENTS PROJECT NO 10824	CITY OF FORT LAUDERDALE 200 NORTH ANDREWS AVENUE, STE 300 FORT LAUDERDALE, FL 33301 STEVE HILLBERG (954)522-2604	\$9,408,172.32	2007



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
270	LAUDERDALE BY THE SEA NO. BCH. NEIGHBORHOOD IMPROV BID NO. 04-05-02	TOWN OF LAUDERDALE BY THE SEA 4501 OCEAN DRIVE LAUDERDALE BY THE SEA, FL KEVIN HART-CRAVEN THOMPSON 954-739-6400 X383	\$3,379,302.55	2007
271	NORTH ANDREWS GARDENS NEIGHBORHOOD IMPROVEMENTS PROJECT BP 7 BID NO. T-6-05-176-C-F ENGINEER: MILLER LEGG & ASSOC. JOSE MCCRAY (954) 436-7000	BROWARD COUNTY OFFICE OF ENVIRONMENTAL SVCS. 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 PATRICK SWEET (954)831-0973	\$15,568,880.94	2008
272	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, RIVER OAKS BASIN F PROJECT NO 11070B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 LYNEA GALLAGHER 954-522-2604	\$2,255,007.00	2007
273	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN A PROJECT NO 10580A	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$1,404,122.67	2007
274	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN B PROJECT NO 10580B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$4,950,285.29	2007
275	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN G PROJECT NO 10580G	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$6,592,392.15	2007
276	LAUDERDALE BY THE SEA NORTH BEACH IMPROVEMENTS PHASE II-BEL AIR CTA PROJECT NO 01-0052-012	LAUDERDALE BY THE SEA 4501 OCEAN DRIVE LAUDERDALE BY THE SEA, FL 33308 JOHN OLINZOCK 954-776-5119	\$5,455,802.11	2008
277	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN F PROJECT NO 10580F	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$6,790,389.37	2008
279	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN C PROJECT NO 10580C	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$2,009,413.29	2008
280	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD BASIN E PROJECT NO 10580E	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$5,171,105.92	2008
281	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, POINCIANA PARK PROJECT NO 11070B	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$6,384,575.00	2008
282	CITY OF FORT LAUDERDALE SANITARY SEWER & WATER MAIN IMPROVEMENTS, EDGEWOOD B, D, F & G PROJECT NO 10580D	CITY OF FORT LAUDERDALE 100 NORTH ANDREWS AVENUE FORT LAUDERDALE, FL 33301 PAUL BOHLANDER 954-522-2604	\$1,198,285.00	2008



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
283	CITY OF HOLLYWOOD FLORIDAN AQUIFER WELLS F6 & F7 VAULTS AND WELLHEAD PROJECT NO 07-3040A	CITY OF HOLLYWOOD 1621 N 14TH AVENUE HOLLYWOOD, FL 33022 CLECE AURELUS 954-921-3930	\$1,092,182.00	2009
284	CITY OF HOLLYWOOD RAW WATER TRANSMISSION PIPE- LINE FOR FLORIDAN WELL F-13	CITY OF HOLLYWOOD 1621 N 14TH AVENUE HOLLYWOOD, FL 33022 JEFF JIANG 954-921-3930	\$1,199,936.00	2008
286	TOWN OF HYPOLUXO PARK LANE EAST IMPROVEMENT PROJECT	TOWN OF HYPOLUXO 7580 S. FEDERAL HIGHWAY HYPOLUXO, FL 33462 CHEN & ASSOCIATES 954-730-0707	\$735,605.00	2009
287	CITY OF FORT LAUDERDALE TWIN LAKES	CITY OF FORT LAUDERDALE 200 N. ANDREWS AVENUE, STE 300 FORT LAUDERDALE, FL 33301 JILL PRIZLEE 954-522-2604	\$6,383,361.95	2009
288	CITY OF FORT LAUDERDALE DAVIE WATER MAIN	CITY OF FORT LAUDERDALE 100 N. ANDREWS AVENUE FORT LAUDERDALE, FL 33301 954-522-2604	\$145,783.75	2008
289	CITY OF FORT LAUDERDALE SOUTHSIDE SCHOOL UTILITIES CONSTRUCTION	CITY OF FORT LAUDERDALE 100 N. ANDREWS AVENUE FORT LAUDERDALE, FL 33301 IRINA TOKAR 954-828-6891	\$724,349.30	2009
290	CITY OF COCONUT CREEK C-5 CANAL WIDENING	CITY OF COCONUT CREEK 4800 WEST COPANS ROAD COCONUT CREEK, FL 33063 CARLO NUESA (954)956-1438	\$138,820.00	2009
291	CITY OF HOLLYWOOD FLORIDAN AQUIFER WELLS F10 AND F13 VAULTS AND WELLHEAD PIPING	CITY OF HOLLYWOOD 1621 N 14th AVENUE HOLLYWOOD, FL 33022-9045 CLECE AURELUS (954)921-3930	\$1,253,010.00	2010
292	CITY OF WEST PALM BEACH FLAGLER DRIVE RECONFIGURATION & TRAFFIC CALMING CH2M Hill	CITY OF WEST PALM BEACH 401 CLEMATIS STREET WEST PALM BEACH, FL 33401 Jason DeBrincat 561-904-7437 of CH2M Hill.	\$3,339,961.64	2010
293	BROWARD COUNTY WWS NORTH CENTRAL COUNTY NEIGHBORHOOD IMPROVEMENT PROJECT, WEST KEN LARK, BP 4 ENGINEER: CRAVEN THOMPSON AND ASSOCIATES MARC WOODWORTH (954) 229-2515	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 PAT MACGREGOR (954) 831-0904	\$8,940,029.00	2010
294	POMPANO BEACH LIFT STATION #2	CITY OF POMPANO BEACH/TRIO PURCHASING DIVISION 1190 NE 3RD AVE BUILDING C POMPANO BEACH, FL 33060	\$198,650.00	2010
295	CITY OF POMPANO BEACH WATER TREATMENT PLANT IMPROVEMENTS CIP-03-0852	CITY OF POMPANO /FL DESIGN PURCHASING DIVISION 1190 NE 3RD AVE. BUILDING C POMPANO BEACH, FL 33060	\$232,000.00	2010



COMPLETED PROJECTS HISTORY 2000 TO 2013

JOB #	NAME OF PROJECT	OWNER	CONTRACT VALUE	YEAR COMPLETED
296	CITY OF HOLLYWOOD LIFT STATION E-2 AND D-3 INTRACOASTAL WATERWAY PIPING REPLACEMENT ENGINEER: CRAVEN THOMPSON AND ASSOCIATES PAT GIBNEY (954) 739-6400	CITY OF HOLLYWOOD, FLORIDA 98 BOX 229045 HOLLYWOOD, FL 33022 JEFF JIANGE, P.E. (954) 921-3258	\$4,915,204.00	2011
297	BID PACK 14 BROWARD COUNTY WWS NORTH COUNTY NEIGHBORHOOD IMPROVEMENTS PROJECT	BROWARD COUNTY 2555 WEST COPANS ROAD POMPANO BEACH, FL 33069 (954)-831-0791 NAJLA ELSHAMI-ZERROUKI	\$6,742,570.45	2011
298	CITY OF WEST PALM BEACH 2010 TRANSITE WM IMPROVEMENTS (FRANCIS/NOTTINGHAM/BISCAYNE/ FLAMINGO)	CITY OF WEST PALM BEACH 401 CLEMATIS STREET WEST PALM BEACH, FL 33401 LAURA LE (561)494-1040 X 1093	\$698,048.00	2011
299	BROWARD COUNTY WWS NORTH COUNTY NEIGHBORHOOD IMPROVEMENTS BID PACK 15	BROWARD COUNTY WWS 2555 WEST COPANS RD. POMPANO BEACH, FL 33069 PAT MACGREGOR: 954-831-0904	\$9,760,798.91	6/13/2013
300	POMPANO BEACH BLVD WATER MAIN IMPROVEMENTS	CITY OF POMPANO BEACH 100 WEST ATLANTIC BLVD POMPANO BEACH, FL 33060 954-786-4600 BILL HERMANN	\$338,296.59	2012
301	SABAL PINES PARK RECLAIMED WATER PROJECT	CITY OF COCONUT CREEK 4800 WEST COPANS ROAD COCONUT CREEK, FL 33063 954-956-1438 CARLO NUESA	\$194,953.30	2012
303	HARBOR VILLAGE DRIVE DRAINAGE IMPROVEMENTS	BURKHARDT CONSTRUCTION INC. 1400 ALABAMA AVENUE WEST PALM BEACH, FL 33401 MARC KLEISLEY 561-659-1400	\$33,000.00	2012

INFORMATION REGARDING PROJECTS COMPLETED PRIOR TO 2000 - AVAILABLE UPON REQUEST

**Project Manager for all above referenced projects: Michael F.
Iacobelli, General Superintendent : Jeffrey J. Mancini,
Superintendent: Kevin Rutherford. All resume's attached.**

GUY A. MANCINI
2165 NW 30th Road
Boca Raton, Florida 33431-6367

EMPLOYMENT HISTORY

July 1985 to Present

MAN-CON, INCORPORATED

Engineering Contractor
3460 Southwest 11 Street
Deerfield Beach, FL 33442

Position: President

Oversee all the company's operations including, but not limited to, project management, estimating, execution of contracts and field operations.

June 1972 to July 1985

RIC-MAN, INTERNATIONAL

P. O. Box 10229
Pompano Beach, FL 33061

July 1983 to July 1985

Position: President

President and Minority Stockholder. In charge of complete operations; i.e. estimating throughout Southeast USA, execution of contracts, direct management of all projects, ranging from one to five million dollars, from start to completion, for highway, heavy and underground construction.

March 1982 to July 1983

Position: Vice President

Elected Vice President in charge of all Florida operations; i.e. estimating, execution of contracts, direct management of all projects, ranging from one to five million dollars, from start to completion, for highway, heavy and underground construction.

February 1981 to March 1982

Position: General Manager

Transferred to Florida to manage all operations; i.e. estimating, negotiate subcontracts, coordinate labor, material and equipment.

August 1977 to February 1981

Position : Superintendent

Complete control of various highway and underground utility projects ranging from one to seven million dollars throughout Southeast Michigan. Coordinate labor, equipment, material subcontractors, etc. Reported directly to the Vice President.

December 1973 to August 1977

Position: Foreman

Directly responsible for various highway and underground utility projects throughout Southeast Michigan. Coordinating of labor, material and equipment.

June 1972 to November 1973

Position: Laborer, Heavy Equipment Operator

Laborer and heavy equipment operator on various underground utility projects throughout Southeast Michigan.

MICHAEL F. IACOBELLI
23436 Mira Bella Circle S.
Boca Raton, FL 33433

EMPLOYMENT HISTORY

July 2000 to Present

MAN-CON, INCORPORATED

Deerfield Beach, Florida

Position: Senior Project Manager/ Senior Estimator

- Responsible for work procurement including negotiated and municipal bid projects. Lead management team for all on-going projects in the Florida market. Actively manage project administration and interaction with Owners. Negotiate and manage subcontracts, scheduling, and materials procurement.
- Continuously led management of \$ 4 MM worth of disaster recovery related work and \$ 176 MM aggregate workload since year 2000.

1998 to July 2000

FELIX EQUITIES, INC.

Miami, FL

Position: Project Manager

Led management team for construction of \$19.9 MM Concourse "A" Apron and Utility Corridor project at Miami International Airport. Project encompassed installation of jet fuel pipelines, water mains, sewage force mains, concrete encased electrical/ communications duct banks and paving on both air and land sides of the airport grounds.

- Developed schedule logic and overlooked preparation of cost and resource loaded Primavera schedule.
- Negotiated and managed subcontracts for major work components including Jet Fuel System, Electrical, Structural, Micro-tunneling, Environmental Impact Management, and Paving.
- Strengthened relationships with Miami-Dade Aviation Department (Owner), URS Greiner Woodward Clyde (A/E), and Dade Aviation Consultants (Construction Manager for MDAD).
- Managed minority participation mandated by Contract at 22% of total work value.

1994 to 1998

COASTAL UTILITIES

Cooper City, FL

Position: Secretary/ Treasurer

Partner in corporation installing water, sewer, drainage, and road projects, serving municipalities and private developers. Merged Michigan corporation with Florida corporation to expand operations in South Florida market. Completed projects exceeding \$20 million for clients including Broward County Office of Environmental Services, Miami-Dade Water and Sewer Authority, City of Pembroke Pines, and others.

1986 to 1994

IACOBELLI UNDERGROUND CONTR. CORP.

Rochester Hills, MI

Position: President

Initiated small utility construction company specializing in deep, open cut construction and installations. Expanded operations from Michigan to Florida with major customers including Broward County Office of Environmental Services, City of Sunrise, North Lauderdale, and Fort Lauderdale, Town of Ocean Ridge and Macomb County, Michigan.

MICHAEL F. IACOBELLI
23436 Mira Bella Circle S.
Boca Raton, FL 33433

1980 to 1986

IACOBELLI CONSTRUCTION

Auburn Hills, MI

Position: Vice President

Joined family business after college, and grew in responsibility and authority participating in almost doubling revenues during my tenure. Managed municipal construction projects in Michigan, Florida, New York, and the Bahamas. Primary projects include site and utility construction, and ancillary work required to restore developed areas such as paving, landscaping, flatwork, etc. Staff grew from 125 to 225.

- Gained knowledge and expertise in every aspect of the business from estimating, bonding, financing, deal-making, owner relations, employee recruitment and management, project and materials management, special techniques, heavy concrete work, and troubleshooting complex problems.
- Selected to lead offshore contract in Nassau, Bahamas requiring relocation for 18 months. Established excellent rapport and quickly gained confidence of government officials and British engineers. Project involved construction of \$7.9 million foul sewers, sewage pumping stations, and water mains including the installation and commissioning of five poured in place pumping stations, 17,500 L.F. of VCP sanitary sewer, 5,100 L.F. water main, and 2,000 L.F. of force main. Peak work force of 50 men.
- Took charge of three New York State tunnel projects totaling \$52 million, after original manager was killed in an auto accident. Credited with improving efficiency and reducing workforce by 15% while completing the project on time and under budget. Work involved construction of 37,000 L.F. of 10'-12' diameter TBM mined tunnel in rock with poured in place concrete lining, twelve surface sites with vertical drop shafts and appurtenant structures. Member of OSHA required "mine rescue team".

1973 to 1980

IACOBELLI CONSTRUCTION

Hialeah, Florida and Auburn Hills, MI

Position: Foreman/ Superintendent

Worked on multiple sewer, water, drainage, and road building projects in Florida and Michigan. Gained experience in all aspects of construction from project start-up through final restoration.

EDUCATION

1981

LAWRENCE TECHNOLOGICAL UNIVERSITY

Southfield, MI

BS IN CONSTRUCTION ENGINEERING

JEFFREY J. MANCINI
781 Parkside Circle North
Boca Raton, Florida 33433

EMPLOYMENT HISTORY

July 1985 - Present

MAN-CON, INCORPORATED

Engineering Contractor
3460 Southwest 11 Street
Deerfield Beach, FL 33442

Position: *Vice President and General Superintendent*

Responsible for complete control of all field operations. Including but not limited to water main, sewage force main, gravity sewer, storm drain, earthwork, heavy and highway construction.

July 1983 - July 1985

RIC-MAN, INTERNATIONAL

P. O. Box 10229
Pompano Beach, FL 33061

Position: *Vice President and Assistant Secretary*

Vice President, Assistant Secretary and Minority Stockholder. In complete control of field operations for highway, heavy and underground utility construction.

March 1975 - July 1983

RIC-MAN, CONSTRUCTION, INC.

42866 Merrill Road
Sterling Heights, MI 48078

March 1980 - July 1983

Position: *Foreman and Superintendent*

In complete control of field operations for highway, heavy and underground utilities.

March 1977 - March 1980

Position: *Foreman*

In charge of various underground utility pipeline projects in the Southeast Michigan area.

June 1975 - March 1977

Position: *Operator and Laborer*

Part-time heavy equipment operator and laborer on various underground utility pipeline projects in the Southeast Michigan area.

1129 Palama Way
Lantana, FL 33462
(561) 533-5527
(561) 533-5527 fax

Kevin Rutherford

Superintendent

Employment History

Superintendent

2001 – Present – Man Con, Incorporated, Deerfield Beach, FL

- Responsible for daily operations of all pipe crews and others. Including but not limited to water main, gravity sewer, sewage force main, storm drainage, earthwork, heavy, and road and highway construction.
- Track each crew's activities and create construction daily reports daily.
- Leads crews in performing debris removal activities and is experienced in all aspects of debris removal and reduction, and all other disaster recovery related services.

Foreman

1985 – 2000 – Molloy Brothers, Inc., Fort Lauderdale, FL

- Responsible for daily operations of a pipe crew. Including but not limited to water main, gravity sewer, sewage force main, and storm drainage. The crew also performed earthwork, heavy, and road and highway construction.
- Track crew activities and create construction daily reports daily.

Education/Experience

- State of Florida Underground Utility & Excavation Contractors License – License No. CUC1223699 – Since 02/12/03
- A.T.S.S.A. Certified Flagger Instructor Trainer – Certificate No. 00031237 – Since 08/06/02
- A.T.S.S.A. Certified Traffic Control Supervisor – Certificate No. 00031237 – Since 02/12/98
- O.S.H.A. Certified Confined Space Entry Program – Since 09/25/95
- O.S.H.A. Certified Competent Person Training Program – Since 04/11/92
- Santaluces High School, Lantana, FL – High School Diploma w/ a 4.0 GPA and National Honors Society

References

References are available on request.

MARY F. GREY
146 SW 25th Avenue
Boynton Beach, FL 33435

EMPLOYMENT HISTORY

2/2011 to Present

MAN-CON, INCORPORATED

Deerfield Beach, Florida

Position: Assistant Project Manager

Assist Sr. Project Manager in accomplishing project tasks as required, i.e. correspondence, shop drawing procurement and review, material review and procurement, verification of installed quantities, preparation and submittal of payment requests, project schedule updates, homeowner notifications, review of as-built information, etc.

12/2002 to 1/2011

FOSTER MARINE CONTRACTORS, INC.

Pompano Beach, Florida

Position: Project Manager

Project Manager for underground utility contractor specializing in neighborhood improvement/rehabilitation and capital improvement projects in Broward County, ranging in value from \$200K to \$9M. Responsible for project related correspondence and documentation, material and shop drawing review, approval and procurement, subcontractor selection, project schedule set-up, coordination and progress update, verification of labor and material allocations, field measurements, quantity verifications, preparation and submittal of payment requests, permitting, red-line as-built preparation, review and approval of material and subcontractor invoicing, etc.

2/1995 to 12/2002

RYAN INCORPORATED EASTERN

Deerfield Beach, Florida

Position: Project Manager/Assistant Pipe Division Manager

Project Manager for site development contractor for private sector community and commercial development projects in Dade, Broward and Palm Beach County, ranging in value from \$125K to \$15M. Assistant Pipe Division Manager for underground utilities operations responsible for the job cost accounting, reconciliation and budget maintenance of utility portions of company contracts.

2/1988 to 2/1995

M&T PLASTICS/BUDA EQUIPMENT AND CONTROLS, INC.

Position: Marketing Coordinator/Executive Secretary

Responsible for complete layout of a 250-page product catalog for plastic pipe, valves and fittings distributor and pollution control equipment manufacturer.

3/1985 to 1/1988

OBERDORFER FOUNDRIES, INC.

Position: Executive Secretary/Computer Operator

Operate mainframe computer and provide clerical support for 5 executives for an aluminum casting manufacturer for the automotive and aerospace industries

6/1978 to 10/1984

THE BANK OF NEW YORK

Position: Assistant Supervisor/Computer Operator

Shift supervisor and mainframe computer operator for data processing center.



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

MANCINI, GUY ANTHONY
MAN-CON INCORPORATED
3460 SW 11TH STREET
DEERFIELD BCH FL 33442

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA AC# 6130777
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CUC056856 05/17/12 118186068

CERT UNDERGROUND & EXCAV CNTR
MANCINI, GUY ANTHONY
MAN-CON INCORPORATED

IS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12051701032

DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK • PATENTED PAPER

AC# 6130777

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12051701032

DATE	BATCH NUMBER	LICENSE NBR
05/17/2012	118186068	CUC056856

The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

MANCINI, GUY ANTHONY
MAN-CON INCORPORATED
3460 SW 11TH STREET
DEERFIELD BCH FL 33442

RICK SCOTT
GOVERNOR

DISPLAY AS REQUIRED BY LAW


KEN LAWSON
SECRETARY

**STATE OF FLORIDA****DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION****CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783****(850) 487-1395****MANCINI, GUY ANTHONY
MAN-CON INCORPORATED
3460 SW 11TH STREET
DEERFIELD BCH FL 33442**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

THIS DOCUMENT HAS A COLORED BACKGROUND • MICROPRINTING • LINEMARK™ PATENTED PAPER

AC# 6130743**STATE OF FLORIDA****DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD****SEQ# L12051700998**

DATE	BATCH NUMBER	LICENSE NBR
05/17/2012	118186068	CGC1506924

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

**MANCINI, GUY ANTHONY
MAN-CON INCORPORATED
3460 SW 11TH STREET
DEERFIELD BCH****FL 33442****RICK SCOTT
GOVERNOR**

DISPLAY AS REQUIRED BY LAW

**KEN LAWSON
SECRETARY**

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2013 THROUGH SEPTEMBER 30, 2014

DBA:
Business Name: MAN CON INC

Receipt #: 189-1779
Business Type: ALL OTHER TYPES CONTRACTOR
(UNDERGROUND UTILITY & EXCAVATION CTR)

Owner Name: GUY A MANCINI
Business Location: 3460 SW 11 ST
DEERFIELD BEACH
Business Phone: 954-783-9806

Business Opened: 08/01/1985
State/County/Cert/Reg: CUC056856
Exemption Code:

Rooms

Seats

Employees

4

Machines

Professionals

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
27.00	0.00	0.00	0.00	0.00	0.00	27.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

MAN CON INC
3460 SW 11 ST
DEERFIELD BEACH, FL 33442

Receipt # 031-12-00002825
Paid 07/18/2013 27.00

2013 - 2014

Business Tax Office
150 NE 2nd Ave.
Deerfield Beach, FL 33441
Phone: (954)480-4333
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt 2013-2014

Receipt Number: 14-00009581
Date Issued: 9/5/13

MAN-CON INC
3460 SW 11 ST

DEERFIELD BEACH FL 33442

Classification: ENGINEERING CONTRACTOR
Business Location: 3460 SW 11 ST
Business Owner: MAN-CON INC
Control Number: 0112040

Tax Amount:\$ 117.60	Add. Fees:\$ 0.00	Penalty:\$ 0.00	Total Amount Paid:\$ 117.60
----------------------	-------------------	-----------------	-----------------------------

Notice: This Tax Receipt becomes NULL and VOID if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

Detach and retain for your records

*** Business Tax Receipt ***

2013-2014

- This Business Tax Receipt represents proof of payment of your Business Tax Fee for the period of October 1st to September 30th. Please exercise diligence in maintaining this receipt.
- Once you have obtained a Deerfield Beach Business Tax Receipt, you will be sent a renewal notice each year beginning July 1st, (90 days prior to expiration) to the address listed on the Receipt. Please check all Receipt information and report any errors to us immediately. The City may impose fines and penalties for failure to renew this Receipt.
- Your current Receipt shall be posted so that it is able to be viewed by anyone upon entering your place of business.
- If you change your business name, ownership or location, you must apply for a new Tax Receipt.
- If you have more than one location, you must obtain a Receipt for each location.
- For information on signage regulations, visit the City's website at www.deerfield-beach.com/signage.

Increase traffic to your business by participating in the City's Recycling Rewards Program!

Residents who recycle on a regular basis are accumulating points to be redeemed for rewards at participating businesses to claim discounts and gift certificates. Participating businesses see increased traffic from this program and those that have a commercial recycling account serviced by the City receive additional rewards.

To learn how to have your business become a Rewards Partner, please contact Recycling Perks at infor@recyclingperks.com. For Information on how to set up a commercial recycling account, contact the City's Recycling Division at 954-480-4454.

This Receipt does not represent an endorsement or certification of the business listed herein by the City of Deerfield Beach.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

DATE: **March 28, 2014**

FOR: **Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) (Alley
West of North Dixie Highway from McKinley Street to Sherman Street)**

FILE NUMBER: **09-7047B**

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

Item 1: Revised Bid Form & Sheet 01025-7.

See attached revised bid form with revised items 43 and revised Sheet 01025-7.

Item 2: Pre-Bid Meeting Minutes & Attendance Record

See attached pre-bid meeting minutes and attendance record.

Item 3: Response to Written Question from Contractors

Question 1:

It is becoming apparent that the existing overhead utilities represent a safety concern in relation to the design of the proposed utility installation. Assuming the voltages of the power lines within the alley right of way are less than 50,000 volts, a 10 foot approach distance around the lines are required by OSHA Regulations. A considerable amount of the new water main alignment and the new pump station location puts the installation equipment within that clear zone, because of the low elevation of the wires. Please see the attached diagrams and photographs of the site conditions to illustrate my concerns. Also attached is a Letter from FPL noting clearance requirements for energized lines and heavy equipment. The proposed FPL line item (discussed at the pre-bid) may need to cover more than holding up existing utility poles.

Response to Question 1:

The overhead power lines exist at this project site. It is the Contractor's sole responsibility to follow FPL and OSHA requirements for working near existing utility lines and all the coordination with FPL/AT&T needed to be included in their bid price.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 2:

I have noticed a conflict between the direction given for road base requirements between the detail in the plans and the description of the line item on the schedule of values. The detail notes 8" of base for Alley Ways and the line item notes 12", what will best accommodate the needs of the city.

Response to Question 2:

The schedule of values for item 34 (alleyway restoration) has been updated to reflect 8" minimum of lime rock to agree with plan details. For clarification, within a week of the new underground utilities installation in the City East-West Streets at alleyways intersections, N. 22nd Avenue, and Sherman Street; the 1" asphalt patch in the trench area must be installed.

Question 3:

A line item for all dewatering is provided in the schedule of values and a dry trench installation requirement is noted. That implies that there is a known method of disposing of the groundwater generated by dewatering operation. I have surveyed the area and have not been able to identify any existing city drainage, bodies of water or existing sanitary sewer system to discharge the water into with in the work zone. The drainage in the Dixie corridor more than likely will not be able to take all the water discharged by the dewatering operation. The specifications cover general requirements and basic execution of dewatering but does not identify where to discharge. Please provide direction for disposing of the dewatering discharge.

Response to Question 3:

Dewatering is based on the Contractor's means and methods. Dewatering operations shall be reviewed and permitted by the Broward County Environmental Protection and Growth Management Department and the City of Hollywood. Possible options for disposing of dewatering fluids include, but are not limited to, the following:

- As noted in the pre-bid meeting, the FDOT drainage system on Sheridan Street that discharges in the C-10 canal. The Contractor would be required to obtain FDOT approval/permits.
- As noted in the pre-bid meeting, Broward County has limited catch basins with infiltration trench drainage system along portions of Dixie Highway right of way which may be able to accept some dewatering liquids. The Contractor would be required to obtain permits from Broward County to use this option.
- Transporting dewatering fluids to an off-site disposal area.
- Locate and lease off-site local property to construct temporary infiltration ponds.

Question 4:

Section 00100-3 (10, E, 4) What is acceptable proof of equipment ownership? Can an affidavit be submitted?

Response to Question 4:

An affidavit will be adequate.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 5:

Section 00700-44 (13.6) The contract states that the City will pay stored material, please confirm that stored material will be paid by the City.

Response to Question 5:

The contractor can invoice for stored materials stored on-site. For materials stored off-site the contractor must provide photographs of the material and paid invoices/proof that the material has been purchased by the contractor and proof that the material are insured.

Question 6:

Section 00800-3 (2, 1), Insurance requirements, Builders Risk-Installation Floater. Please confirm that Installation Floater coverage alone is sufficient for this contract.

Response to Question 6:

Builders Risk-Installation Floater Insurance is not required for this project.

Question 7:

Section 01010-2 (1.03, B), What other contract work is anticipated on site besides this contract work?

Response to Question 7:

Work by other contractors is not anticipated, but the City reserves the right to perform maintenance as required in this area.

Question 8:

In section 01025-2 (F) Remove Existing Water Main, what is the type of pipe is the existing water main is made of?

Response to Question 8:

The type of pipe material used in this existing water main piping is unknown.

Question 9:

Section 01025-3 (J) ARV MH, does this structure require any coating? If so, what type?

Response to Question 9:

The ARV Manhole requires 16.0 mils of carboline bitumastic 300M Coal Tar Epoxy or approved equal on the exterior. No interior coating is required.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 10:

Section 01025-4 (L, M) Polyethylene Encasement, will this be necessary on this contract?

Response to Question 10:

Polyethylene encasement is required on all new ductile iron pipe and ductile iron fittings/valves.

Question 11:

Section 01025-4 (O) Where will the salvaged fire hydrants need to be delivered to?

Response to Question 11:

The fire hydrants will be delivered to a designated City facility located somewhere within the City limits.

Question 12:

Is there any drainage atlas available for the construction site? If so is the condition of the system known?

Response to Question 12:

Attached is a map showing the storm water lines system in the project area. The condition of this drainage system is not known.

Question 13:

Will the contractor provide new or reuse the existing water meter boxes for the services?

Response to Question 13:

The Contractor may re-use undamaged existing concrete meter boxes. All plastic and damaged concrete meter boxes must be replaced with new concrete meter boxes.

In reference to the plan details, please clarify the following:

Question 14:

Sheet 14 Typical fire hydrant Installation, note 3, "The minimum distance between edge of pavement and bollards/hydrant is 4 feet". There are some locations of the new FH shown on the plans where this minimum distance isn't there. Will the planed location be acceptable?

Response to Question 14:

When location of bollards cannot be installed per the standard detail, and bollards are required, City's Engineer will adjust bollard locations based on site conditions.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 15:

Sheet 13 Typical ROW detail shows a 10' minimum separation between Sewer and Water mains, sheet 14 Separation Requirements of FDEP note 5 states a 6' separation requirement. Which will govern?

Response to Question 15:

The 10' minimum separation is desirable when possible. This project was designed and permitted with a 6' minimum separation between sewer and water.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME. THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

8/18/21-14

Jitendra Patel, P.E., Assistant Director
Department of Public Utilities – ECSD



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

DATE: March 28, 2014

FOR: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) (Alley West of North Dixie Highway from McKinley Street to Sherman Street)

FILE NUMBER: 09-7047B

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents. The bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. Failure to do so may subject Bidder to disqualification.

Item 1: Revised Bid Form & Sheet 01025-7.

See attached revised bid form with revised items 43 and revised Sheet 01025-7.

Item 2: Pre-Bid Meeting Minutes & Attendance Record

See attached pre-bid meeting minutes and attendance record.

Item 3: Response to Written Question from Contractors

Question 1:

It is becoming apparent that the existing overhead utilities represent a safety concern in relation to the design of the proposed utility installation. Assuming the voltages of the power lines within the alley right of way are less than 50,000 volts, a 10 foot approach distance around the lines are required by OSHA Regulations. A considerable amount of the new water main alignment and the new pump station location puts the installation equipment within that clear zone, because of the low elevation of the wires. Please see the attached diagrams and photographs of the site conditions to illustrate my concerns. Also attached is a Letter from FPL noting clearance requirements for energized lines and heavy equipment. The proposed FPL line item (discussed at the pre-bid) may need to cover more than holding up existing utility poles.

Response to Question 1:

The overhead power lines exist at this project site. It is the Contractor's sole responsibility to follow FPL and OSHA requirements for working near existing utility lines and all the coordination with FPL/AT&T needed to be included in their bid price.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 2:

I have noticed a conflict between the direction given for road base requirements between the detail in the plans and the description of the line item on the schedule of values. The detail notes 8" of base for Alley Ways and the line item notes 12", what will best accommodate the needs of the city.

Response to Question 2:

The schedule of values for item 34 (alleyway restoration) has been updated to reflect 8" minimum of lime rock to agree with plan details. For clarification, within a week of the new underground utilities installation in the City East-West Streets at alleyways intersections, N. 22nd Avenue, and Sherman Street; the 1" asphalt patch in the trench area must be installed.

Question 3:

A line item for all dewatering is provided in the schedule of values and a dry trench installation requirement is noted. That implies that there is a known method of disposing of the groundwater generated by dewatering operation. I have surveyed the area and have not been able to identify any existing city drainage, bodies of water or existing sanitary sewer system to discharge the water into with in the work zone. The drainage in the Dixie corridor more than likely will not be able to take all the water discharged by the dewatering operation. The specifications cover general requirements and basic execution of dewatering but does not identify where to discharge. Please provide direction for disposing of the dewatering discharge.

Response to Question 3:

Dewatering is based on the Contractor's means and methods. Dewatering operations shall be reviewed and permitted by the Broward County Environmental Protection and Growth Management Department and the City of Hollywood. Possible options for disposing of dewatering fluids include, but are not limited to, the following:

- As noted in the pre-bid meeting, the FDOT drainage system on Sheridan Street that discharges in the C-10 canal. The Contractor would be required to obtain FDOT approval/permits.
- As noted in the pre-bid meeting, Broward County has limited catch basins with infiltration trench drainage system along portions of Dixie Highway right of way which may be able to accept some dewatering liquids. The Contractor would be required to obtain permits from Broward County to use this option.
- Transporting dewatering fluids to an off-site disposal area.
- Locate and lease off-site local property to construct temporary infiltration ponds.

Question 4:

Section 00100-3 (10, E, 4) What is acceptable proof of equipment ownership? Can an affidavit be submitted?

Response to Question 4:

An affidavit will be adequate.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 5:

Section 00700-44 (13.6) The contract states that the City will pay stored material, please confirm that stored material will be paid by the City.

Response to Question 5:

The contractor can invoice for stored materials stored on-site. For materials stored off-site the contractor must provide photographs of the material and paid invoices/proof that the material has been purchased by the contractor and proof that the material are insured.

Question 6:

Section 00800-3 (2, 1), Insurance requirements, Builders Risk-Installation Floater. Please confirm that Installation Floater coverage alone is sufficient for this contract.

Response to Question 6:

Builders Risk-Installation Floater Insurance is not required for this project.

Question 7:

Section 01010-2 (1.03, B), What other contract work is anticipated on site besides this contract work?

Response to Question 7:

Work by other contractors is not anticipated, but the City reserves the right to perform maintenance as required in this area.

Question 8:

In section 01025-2 (F) Remove Existing Water Main, what is the type of pipe is the existing water main is made of?

Response to Question 8:

The type of pipe material used in this existing water main piping is unknown.

Question 9:

Section 01025-3 (J) ARV MH, does this structure require any coating? If so, what type?

Response to Question 9:

The ARV Manhole requires 16.0 mils of carboline bitumastic 300M Coal Tar Epoxy or approved equal on the exterior. No interior coating is required.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 10:

Section 01025-4 (L, M) Polyethylene Encasement, will this be necessary on this contract?

Response to Question 10:

Polyethylene encasement is required on all new ductile iron pipe and ductile iron fittings/valves.

Question 11:

Section 01025-4 (O) Where will the salvaged fire hydrants need to be delivered to?

Response to Question 11:

The fire hydrants will be delivered to a designated City facility located somewhere within the City limits.

Question 12:

Is there any drainage atlas available for the construction site? If so is the condition of the system known?

Response to Question 12:

Attached is a map showing the storm water lines system in the project area. The condition of this drainage system is not known.

Question 13:

Will the contractor provide new or reuse the existing water meter boxes for the services?

Response to Question 13:

The Contractor may re-use undamaged existing concrete meter boxes. All plastic and damaged concrete meter boxes must be replaced with new concrete meter boxes.

In reference to the plan details, please clarify the following:

Question 14:

Sheet 14 Typical fire hydrant Installation, note 3, "The minimum distance between edge of pavement and bollards/hydrant is 4 feet". There are some locations of the new FH shown on the plans where this minimum distance isn't there. Will the planed location be acceptable?

Response to Question 14:

When location of bollards cannot be installed per the standard detail, and bollards are required, City's Engineer will adjust bollard locations based on site conditions.



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 2

Question 15:

Sheet 13 Typical ROW detail shows a 10' minimum separation between Sewer and Water mains, sheet 14 Separation Requirements of FDEP note 5 states a 6' separation requirement. Which will govern?

Response to Question 15:

The 10' minimum separation is desirable when possible. This project was designed and permitted with a 6' minimum separation between sewer and water.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME. THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

8/18/21-14

Jitendra Patel, P.E., Assistant Director
Department of Public Utilities – ECSD



**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

1621 N. 14th Avenue
Hollywood, FL 33019
Phone (954) 921-3930 Fax (954) 921-3258

ADDENDUM NUMBER: 1

DATE: March 5, 2014

**FOR: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)
(Alley West of North Dixie Highway from McKinley Street to
Sherman Street)**

FILE NUMBER: 09-7047B

**ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE
REFERENCED PROJECT AS LISTED BELOW:**

This addendum is issued as part of the Bidding Documents for the above described project. The changes incorporated in this addendum shall be considered as a part of the documents and shall supersede, amend, add to, clarify, or subtract from those conditions shown in the original documents. The Bidder shall coordinate all modifications herein with all trades and disciplines related to the work. The Bidder shall acknowledge receipt of this addendum on the Bid Form by addendum number and date. **Failure to do so may subject Bidder to disqualification.**

The date of the mandatory pre-bid meeting has been changed from March 14, 2014 to March 18, 2014 at 10:00 AM at the Southern Regional Wastewater Treatment Plant, Building A, ECSD Conference Room, 1621 N 14 Avenue, Hollywood, FL 33020. If you have any questions pertaining to this addendum, please contact Mr. Les Pettit of the City of Hollywood Department of Public Utilities, Engineering and Construction Services Division, at (954) 921-3930.

ALL OTHER TERMS, CONDITIONS AND SPECIFICATIONS SHALL REMAIN THE SAME. THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.


Jitendra Patel, P.E., Assistant Director
Department of Public Utilities – ECSD

MAN CON, INCORPORATED

February 17, 2011

LIST OF EQUIPMENTS

EQUIPMENTS

MCI EQUIPMENT #	TYPE	MODEL - MFR	YEAR	SERIAL NUMBER - ID	
225	BACKHOE	CAT 215CLC	1988	4HG00507	
228	BACKHOE	CAT 311	1997	5PK2349	
226	BACKHOE	CAT 325L	1993	8NK00645	
222	BACKHOE	CAT 345B	2002	AGS01267	
227	BACKHOE	JOHN DEERE 792 D-LC	1996	10106	
229	BACKHOE	KOMATSU G	2004	1029	
223	BACKHOE	KOMATSU PC 308	2006	30050	
230	BACKHOE	KOMATSU PC15 MR		12192	
224	BACKHOE	SAMSUNG		GBY0317	
249	BROOM TRACTOR	MASSEY FERGUSON, MF461-2	2005	EN24027	
208	BROOM TRACTOR	FORD TRACTOR		D4027	
209	BROOM TRACTOR	INTERNATIONAL 2500		2340062U202141	
210	BROOM TRACTOR	MASSEY FERGUSON 240	1985	557246	
211	BROOM TRACTOR	MASSEY FERGUSON 253	1997	D51163	
214	COMBO	CAT 420D	2004	FDP14988	
212	COMBO	CAT 420D IT	2005	CBLN11506	
215	COMBO	CAT 430D	2001	BNK01401	
207	DOZER	JOHN DEERE 450 G LGP	1995	TO450GH812067	
201	GRADER	CAT 135 H	1996	3YX00143	
200	GRADER	MITSUBISHI MG 100	1988	1G500103	
220	LOADER	928G	1999	6XR02034	
219	LOADER	928G		6XR03513	#2
218	LOADER	938G	1999	4YS00883	#1
217	LOADER	938G SER 2	2003	CRD00824	#2
216	LOADER	CAT 262B SKID	2006	0262BJPDT02887	
248	LOADER	JD 544J	2008	DW544JZ617435	
232	MILLING MACHINE	ASPHALT ZIPPER AZ 480	2002	100642	
231	MILLING MACHINE	ASPHALT ZIPPER AZ 500	2006	200177	
204	ROLLER	DYNAPAC CC102	1996	600111930	
203	ROLLER	DYNAPAC CC122	2000	60114971	
252	ROLLER	DYNAPAC 134D	2007	81270186	
250	ROLLER	INGRAM 3 WHEEL	1988	588663 EB 14	
251	ROLLER	INGRAM 3 WHEEL	1988	588648 EB 14	
244	COMPRESSOR	HATZ DIVE			
245	COMPRESSOR	SULLIVAN AIR		D18505	
247	FOLKLIFT	MARK ML80		982-F0171	
233	GENERATOR	WACKER	2005	5560437	
	GRECO SPRAY GUN	GH833		249617	
	PIPE LAZER			14126	
	PLATE COMPACTOR	WACKER REVERSESIBLE		DPU504514	
	PLATE COMPACTOR	WACKER REVERSESIBLE, BPU3545A		1761031	
242	PUMP	GODWIN SB1112220	1994	S9407463	
238	PUMP	GRIFFIN 10" WELLPOINT		2475	#4
239	PUMP	GRIFFIN 10" WELLPOINT		2478	#3
240	PUMP	GRIFFIN 10" WELLPOINT		2477	#2
241	PUMP	GRIFFIN 10" WELLPOINT		2476	#1
MCI EQUIPMENT #	TYPE	MODEL - MFR	YEAR	SERIAL NUMBER - ID	
237	PUMP	GRIFFIN JET		2479	
234	PUMP	SLOAN 6"	1994	1322	
236	PUMP	THOMPSON 12"	1997	V-661	
235	PUMP	THOMPSON 12"	1999	V-654	
243	PUMP	THOMPSON JET 4"	1989	4J-116	
	PUSH CAMERA	ARIES SEEKER		6072801	
246	WELDER	MILLER BIG 50		KD372275	
	6X14 TRENCH BOX			132259	

MAN CON, INCORPORATED

February 17, 2011

LIST OF EQUIPMENTS**VEHICLES**

	YEAR, MAKE MODEL	VIN #
1	09 (LINCOLN) MERCURY MKS FWS	1LNHM93R09G603245
2	10 LINCOLN NAVIGATOR	5LMJJ2H51AEJ07665
3	05 FORD EXPEDITION	1FMPU15595LA11903
4	2010 MERCEDES E550 W	WDDHF7CB5AA040907
5	06 BMW 750LI	WBAHN83516DY64128
6	05 CHEVY SILVERADO P/U	1GCHK23225F963332
7	2010 FORD F-250 P/U	1FTSX2A53AEB20227
8	07 FORD F-250 P/U	1FTSX20PX7EA51581
9	01 FORD F250	1FTNF20FX1ED21729
10	02 FORD F250 SUPER DUTY P/U	1FTNF20F12EA44521
12	05 FORD F-550	1FDA56P05E5B6603
16	00 FORD F-650 FUEL TRUCK	3FDNX6565YMA07600
17	03 MACK DUMP TRUCK	1M2P267C83M066624
18	88 MACK TRACTOR	1M2AYO4Y8JM004042
19	97 GMC WATER TRUCK	1GDL7H1J7VJ514326
20	08 FORD F-150	1FTRW12W38FA41616

TRAILERS

100	89 HOMEMADE TRAILER	NOVIN000081867979
101	90 TRAIL KING TRAILER (LOWBOY)	1TKH04836LM036130
102	98 KENDALL TRAILER	KT7X1498110874767
103	00 DRAGGIN TRAILER	10500704006001653
104	01 ASPHALT ZIPPER TRAILER	109FS10161U021790
105	04 INTERSTATE TRAILER 20DT	1JKODT2014M004790
106	01 TRAVIS DUMP TRAILER	48X2P282911001620
107	06 BETTER BUILT TRAILER	4MNOB1202161001487
108	07 ASPHALT ZIPPER TRAILER	109FS08267U023801
109	87 SUNCOAST FUEL (YLLW) TRAILER	237864
110	MINI EXCAVATOR TRAILER	227205
111	SULLIVAN AIR COMPR TRAILER	14053A