

March 28, 2018

Mr. Feng Jiang, PE
Project Manager
City of Hollywood – Department of Public Utilities
1621 N. 14th Avenue
Hollywood, FL 33020

Re: Lift Station A-5 Upgrade
Project 16-8062: Bid Evaluation and Contractor Recommendation

Dear Mr. Jiang:

In accordance with our agreement, AECOM has reviewed the bids presented at the Bid Opening at the City of Hollywood on March 15, 2018. All bids were tabulated and reviewed for irregularities and price.

- The Bid Tabulation form (attached) was certified in acknowledgement of this review. There are no apparent discrepancies between reported bid amounts and our tabulation.
- All bids were also reviewed for required documentation submittals. All bids appear to have the required forms.
- We made note of the bid price difference between the apparent lowest bidder (BLDM USA, LLC) and the next several bidders in price sequence. It was noted that one bidder (V Engineering) had substantially higher costs for Bid Item 11 (Furnish and Install Flow Meter) when compared to the three lowest bidders. This was noted due to their comparison of all other bid items with the apparent lowest bidder and the statistical result of comparing those two bids.

The three lowest base bids were evaluated with the following criteria, including but not limited to, in no particular order:

1. Bid price tabulated
2. Bidder Qualifications per Summary of Work (tech spec 01010 (1.05))
3. Individual bid item consistency with other bidders
4. References where available
 - a. Performance (timeliness, quality of work)
 - b. Litigation
 - c. Financial (billing, change orders, etc.)
5. Experience with similar projects

From the criteria, BLDM USA, LLC is recommended for bid award on the referenced project by AECOM.



Please contact me with any questions or comments.

Sincerely,
AECOM Technical Services, Inc.

A handwritten signature in blue ink, appearing to read 'Jim Penkosky', is written over the printed name. The signature is fluid and cursive, extending to the right.

Jim Penkosky, P.E.
Senior Project Manager

Attachment: Bid Tabulation

cc: Clece Aurelus, PE – COH
Sheldon Barnes, PE - AECOM

**BID TABULATION
CITY OF HOLLYWOOD PROJECT 16-8062
LIFT STATION A-5 UPGRADE**

BID ITEM	DESCRIPTION	BLOM USA LLC	Intercountry Engineering, Inc	Southeastern Engineering Contractors, Inc	V Engineering & Consulting Corp.	Metro Express, Inc.	TV Diversified, LLC
Base Bid Item 1	Completion of Lift Station A-5	\$ 388,856.00	\$ 638,796.00	\$ 679,853.00	\$ 415,000.00	\$ 1,050,000.00	\$ 1,194,000.00
Base Bid Item 2	Mobe and Demobe for Lift Station A-5	\$ 60,303.39	\$ 7,500.00	\$ 57,606.00	\$ 105,740.00	\$ 25,000.00	\$ 149,303.00
Base Bid Item 3	Temporary Bypass Pump System Setup and Removal	\$ 12,620.41	\$ 10,000.00	\$ 4,800.00	\$ 15,000.00	\$ 45,000.00	\$ 40,321.00
Base Bid Item 4	Bypass Pumping for all activities throughout the project duration.	\$ 45,183.12	\$ 24,000.00	\$ 35,560.00	\$ 40,000.00	\$ 10,000.00	\$ 496,232.00
Base Bid Item 5	Completion of Lift Station A-5 8-inch DIP force main with DI fittings	\$ 8,644.40	\$ 35,000.00	\$ 6,320.00	\$ 5,000.00	\$ 10,000.00	\$ 16,380.00
Base Bid Item 6	Completion of Lift Station A-5 8-inch PVC force main with DI fittings	\$ 6,767.25	\$ 35,025.00	\$ 4,500.00	\$ 3,000.00	\$ 7,500.00	\$ 5,805.00
Base Bid Item 7	Completion of Lift Station A-5 10-inch PVC force main with DI fittings	\$ 13,995.15	\$ 35,025.00	\$ 8,490.00	\$ 3,750.00	\$ 7,500.00	\$ 47,880.00
Base Bid Item 8	Completion of Lift Station A-5 PVC gravity sewer	\$ 25,786.75	\$ 11,250.00	\$ 10,025.00	\$ 7,500.00	\$ 12,500.00	\$ 49,325.00
Base Bid Item 9	Completion of Lift Station A-5 pavement restoration	\$ 28,147.50	\$ 18,750.00	\$ 6,000.00	\$ 6,000.00	\$ 15,000.00	\$ 19,500.00
Base Bid Item 10	Furnish and install line stops	\$ 27,701.08	\$ 22,000.00	\$ 32,596.00	\$ 28,000.00	\$ 40,000.00	\$ 97,204.00
Base Bid Item 11	Furnish and install flow meter, associated structure, electrical and instruments	\$ 21,984.95	\$ 20,000.00	\$ 30,996.00	\$ 326,000.00	\$ 50,000.00	\$ 26,748.00
Base Bid Item 12 (fixed)	Cost allowance for work as directed and upon authorization by the City due to undefined conditions	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00
Base Bid Item 13 (fixed)	Consideration for Indemnification	\$ 10.00	\$ 10.00	\$ 10.00	\$ 10.00	\$ 10.00	\$ 10.00
Base Bid Item 14 (fixed)	Florida Power & Light allowance	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
Base Bid Item 15 (fixed)	Cost allowance for permit fees	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
Grand Total Base Bid (as reported)		\$ 780,000.00	\$ 997,356.00	\$ 1,016,756.00	\$ 1,095,000.00	\$ 1,412,510.00	\$ 2,282,708.00
AECOM Base Bid Tabulation		\$ 780,000.00	\$ 997,356.00	\$ 1,016,756.00	\$ 1,095,000.00	\$ 1,412,510.00	\$ 2,282,708.00

Certified by:

AECOM Technical Services, Inc.
James G. Penkosky, P.E.
Senior Project Manager
March 28, 2018