



Hazen and Sawyer
4000 Hollywood Blvd., Suite 750N, North Tower • Hollywood, FL 33021

May 5, 2023

Juan Jose Figueroa, P.E.
CITY OF HOLLYWOOD
Engineering and Construction Services Division
Post Office Box 229045
Hollywood, Florida 33022

City of Hollywood
Clarifier No. 3 Repair
Recommendation for Award
IFB No. REQ-038-23-JJ

Dear Mr. Figueroa:

We have reviewed the bid proposal documents opened on March 2, 2023 for the subject project and summarized them in the attached Bid Tabulation along with the revised pricing for Alternate Bid Item Nos. A-1, A-3, and A-4 and reduced project schedule of 180 days contingent upon there being no delays outside the contractor's control. The apparent low bidder, Razorback LLC, was evaluated for their overall technical ability to perform the work proposed by our design documents. Our review did not include a determination of bidder responsiveness; however, the requested proposal items were submitted.

We have reviewed references identified by the bidder. Based on our review, we consider this contractor responsible and qualified to perform the work described in the contract documents. As such, we recommend that the Southern Regional Wastewater Treatment Plant Clarifier No. 3 Repair contract be awarded to Razorback LLC.

We appreciate the opportunity to assist the City with this important project. Should you have any questions or require further information, please do not hesitate to contact our office.

Very truly yours,

HAZEN AND SAWYER,

J. Philip Cooke, P.E.
Senior Associate

Attachment

*c: J. Jiang
S. Salit
File No. 4321-095*

BID TABULATION
CITY OF HOLLYWOOD DEPARTMENT OF PUBLIC UTILITIES
CLARIFIER NO. 3 REPAIR
BID OPENING DATE: MARCH 2, 2023
IFB NO. REQ-038-23-JJ

Item No.	Description	Quantity	Unit of Measure	Razorback LLC				Lawrence Lee Construction	
				Bid Amount		Proposed Price Reduction	Extended Total	Bid Amount	
				Unit Price	Total Price			Unit Price	Total Price
BASE BID									
1	Mobilization	1	LS	\$ 17,000	\$ 17,000	\$ -	\$ 17,000	\$ 25,000	\$ 25,000
2	Clarifier No. 3 Repair	1	LS	\$ 390,000	\$ 390,000	\$ -	\$ 390,000	\$ 655,000	\$ 655,000
3	Clarifier No. 3 Reinstallation	1	LS	\$ 178,000	\$ 178,000	\$ -	\$ 178,000	\$ 180,000	\$ 180,000
4	Permit Fee Allowance	1	LS	\$ 50,000	\$ 50,000	\$ -	\$ 50,000	\$ 50,000	\$ 50,000
5	Undefined Conditions Allowance	1	LS	\$ 285,000	\$ 285,000	\$ -	\$ 285,000	\$ 285,000	\$ 285,000
6	Consideration for Indemnification	1	LS	\$ 10	\$ 10	\$ -	\$ 10	\$ 10	\$ 10
7	Demobilization	1	LS	\$ 2,000	\$ 2,000	\$ -	\$ 2,000	\$ 24,390	\$ 24,390
8	Field Crew (Superintendent)	40	Hrs	\$ 75	\$ 3,000	\$ -	\$ 3,000	\$ 150	\$ 6,000
9	Field Crew (Operator)	40	Hrs	\$ 60	\$ 2,400	\$ -	\$ 2,400	\$ 100	\$ 4,000
10	Field Crew (Laborer x 2)	40	Hrs	\$ 45	\$ 1,800	\$ -	\$ 1,800	\$ 140	\$ 5,600
11	Equipment, Excavator, 5 CY	40	Hrs	\$ 75	\$ 3,000	\$ -	\$ 3,000	\$ 125	\$ 5,000
12	Equipment, Flat Bed Truck, 12'	40	Hrs	\$ 50	\$ 2,000	\$ -	\$ 2,000	\$ 125	\$ 5,000
13	Equipment, Loader	40	Hrs	\$ 50	\$ 2,000	\$ -	\$ 2,000	\$ 100	\$ 4,000
14	TOTAL BASE BID FOR ITEMS 1 THROUGH 13				\$ 936,210		\$ 936,210		\$ 1,249,000
ALTERNATE BID ITEMS									
A-1	Clarifier Mechanism (Carbon Steel)	1	LS	\$ 2,580,000	\$ 2,580,000	\$ 72,380	\$ 2,507,620	\$ 2,105,000	\$ 2,105,000
A-2	Clarifier Mechanism (Stainless Steel)	1	LS	\$ 3,616,000	\$ 3,616,000	\$ -	\$ 3,616,000	\$ 2,260,000	\$ 2,260,000
A-3	Weirs & Scum Baffles	1	LS	\$ 647,619	\$ 647,619	\$ 74,000	\$ 573,619	\$ 450,000	\$ 450,000
A-4	Desnity Current Baffles	1	LS	\$ 444,602	\$ 444,602	\$ 36,860	\$ 407,742	\$ 215,000	\$ 215,000
PROPOSAL CHECKLIST (YES OR NO?)									
Signed Proposal				Yes				Yes	
Approved Bid Bond				Yes				Yes	
Information Required From Bidders & List of Subcontractors				Yes				Yes	
Trench Safety Form				Yes				Yes	
Addendum 1 Acknowledged				Yes				Yes	
Addendum 2 Acknowledged				Yes				Yes	
Addendum 3 Acknowledged				Yes				Yes	
Addendum 4 Acknowledged				Yes				Yes	



J. Philip Cooke, P.E.
 No. 47137