

BID PACKAGE

FOR

PROJECT NO.: 09-7047B

SUBMITTED BY: Central Florida Equipment Rentals, Inc

March 2014

BID PACKAGE CONTENTS AND REQUIREMENTS

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of Silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION (ECSD)

SECTION 00030

NOTICE TO BIDDERS

PROJECT NAME: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

PROJECT NUMBER: 09-7047B

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be submitted to the City Clerk's Office (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, until 2:00 p.m., local time, April 10, 2014. On April 10, 2014 at 3:00 p.m. the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division Conference Room at 1621 N. 14th Avenue, Building A, Hollywood, Florida.

A mandatory pre-bid conference will be held on March 14, 2014 at 10:00 a.m., at the Southern Regional Wastewater Treatment Plant, located at 1621 N. 14th Avenue, Hollywood, Florida 33021, ECSD Conference Room

The Bid Package and Contract documents can be downloaded at:

<http://www.hollywoodfl.org/Bids.aspx?CatID=47&txtSort=Category&showAllBids=&Status=open>.

The Bid Package and Contract documents may also be obtained, upon request, at a cost of \$500.00 from the Department of Public Utilities - ECSD at 1621 North 14th Avenue in Hollywood. Technical assistance shall be submitted in writing to the Engineer, Leslie Pettit, P.E., lpettit@hollywoodfl.org.

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(E) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit www.hollywoodfl.org.

It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 3rd Day of March 2014

CITY OF HOLLYWOOD, FLORIDA


Jitendra Patel, P.E., Assistant Director
Department of Public Utilities - ECSD

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A **mandatory** Pre-bid Conference will be held at the Southern Regional Wastewater Treatment Plant, Building A, 1621 N. 14th Avenue, Hollywood, Florida 33019, ECSD Conference Room, on **Friday, March 14, 2014 at 10:00 AM**. All Contractors planning to submit a bid must attend the meeting.

4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents. **ALL INQUIRES MUST BE RECEIVED, IN WRITING, BY THE CITY OF HOLLYWOOD NO LATER THAN 4:00 P.M. THURSDAY, MARCH 27, 2014. AN ADDENDUM WILL BE ISSUED ONE WEEK BEFORE BID DUE DATE.**

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement may invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to

require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken.

As part of SECTION 00420, the Bidder:

- 1. Must provide as part of their references a minimum of three (3) similar projects performed within the last seven (7) years. The projects must be similar in nature and size. Resumes of individuals (especially Superintendent) performing the work must be provided. The Bidder must also state their proposed project manager by name and a list a minimum of two (2) similar projects managed by him/her with references along with his/her resume. Each project must be under a different contract. Only Bidders including their project manager with the capabilities and experience on similar projects will be considered qualified for bid consideration. Judgment of 'similar projects' is at the sole discretion of the City and Engineer. The successful Bidder cannot replace their project manager without providing a suitable replacement which is determined under the sole discretion of the City.**
- 2. Must demonstrate extensive experience in public outreach.**
- 3. Must provide proof of equipment ownership.**
- 4. Shall have current or recent CONTINUING contract with a local municipality to perform similar work.**
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening, however, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to certified of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

19. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

20. PERMITS:

The Contractor and Subcontractors must obtain Building Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The

Master and Subcontractor Building Permits required by the City shall be obtained and paid for by the Contractor. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



NOTICE OF IMPOSITION OF CONE OF SILENCE

On **March 3, 2014** the City of Hollywood, Florida Department of Public Utilities issued the following:

Bid #09-7047B for the Dixie Corridor Septic to Sewer Conversion (Lift Station W-08) (Alley West of North Dixie Highway from McKinley Street to Sherman Street).

Project Scope: The work performed includes site, civil work associated with the construction of Dixie Corridor Septic to Sewer Conversion – alley west of North Dixie Highway from McKinley Street to Sherman Street.

Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been imposed on the items set forth above. The Cone of Silence will continue until the City awards or approves a contract, votes to reject all bids or responses, or otherwise takes action which ends the solicitation. If the City Commission refers the item back to the City Manager and staff for further review, the Cone of Silence shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.


Public Utilities Director *for S. Joseph*
03/3/14

c: City Commission Office
City Manager
City Clerk (sunshine board)
Affected department(s)/office(s)

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED Central Florida Equipment Rentals, Inc

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 180 days with final completion within 210 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

The BIDDER acknowledges receipt of the following addenda:

No. <u>#1</u>	Dated <u>March 5, 2014</u>
No. <u>#2</u>	Dated <u>March 28, 2014</u>
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of 10%

_____ Dollars (\$) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership_____
(Address)By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)By: _____
(SEAL)
(Address)_____
(Official Title)As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Central Florida Equipment Rentals, Inc
(Correct Name of Corporation)By: 
(SEAL) Robert Baer_____
President
(Official Title)9030 NW 97th Terrace, Medley, FL 33178
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

Central Florida Equipment Rentals, Inc
(Name of Corporation)

RESOLVED that Robert Baer
(Person Authorized to Sign)

President of Central Florida Equipment Rentals, Inc
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

The foregoing is a true and correct copy of the Resolution adopted by

Central Florida Equipment Rentals at a meeting of its Board of
(Name of Corporation)

Directors held on the 9th day of April, 20 14.

By: Robert Baer
Robert Baer
Title: President
(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

Project Name: Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

Project No.: 09-7047B

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 180 calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1	Mobilization including Bonds (60%)/Demobilization (40%).	1	LS	\$480,906.66	\$480,906.66
2	Maintenance of Traffic (MOT) including design, permitting, flagman, and install per applicable authority having jurisdiction regarding MOT, streets and lane closures.	1	LS	\$82,778.30	\$82,778.30
3	Furnish & Install 8" PVC SDR26 sanitary sewer 0' - 6' cut, including shoring and backfill complete in place.	700	LF	\$71.58	\$50,106.00
4	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 6' - 8' cut, including shoring and backfill complete in place.	800	LF	\$91.60	\$73,280.00
5	Furnish & Install 8" PVC SDR26 sanitary sewer piping 8' -10' cut, including shoring and backfill complete in place.	1,080	LF	\$134.98	\$145,778.40
6	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 10' -12' cut, including shoring and backfill complete in place.	430	LF	\$191.34	\$82,276.20
7	Furnish & Install 8" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	150	LF	\$281.56	\$42,234.00
8	Furnish & Install 12" PVC SDR26 sanitary sewer piping, 12' -15' cut, including shoring and backfill complete in place.	180	LF	\$298.34	\$53,701.20

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

9	Furnish & Install sanitary sewer manhole 0' - 6' depth, including coating, shoring and backfill complete in place.	3	EA	<u>\$3,178.96</u>	<u>\$9,536.88</u>
10	Furnish & Install sanitary sewer manhole 6' - 8' depth, including coating shoring and backfill complete in place.	4	EA	<u>\$4,284.44</u>	<u>\$17,137.76</u>
11	Furnish & install sanitary sewer manhole 8' - 10' depth, including coating shoring and backfill complete in place.	2	EA	<u>\$4,790.44</u>	<u>\$9,580.88</u>
12	Furnish & Install sanitary sewer manhole 10' - 12' depth, including coating, shoring and backfill complete in place.	1	EA	<u>\$5,510.94</u>	<u>\$5,510.94</u>
13	Furnish & Install sanitary sewer manhole 12' - 15' depth, including coating, shoring and backfill complete in place.	2	EA	<u>\$7,468.90</u>	<u>\$14,937.80</u>
14	Furnish & Install drop sanitary sewer manhole, including coating, shoring and backfill complete in place.	1	EA	<u>\$12,462.84</u>	<u>\$12,462.84</u>
15	Furnish & Install 6" PVC SDR26 sanitary sewer lateral & cleanout, including shoring and backfill complete in place.	56	EA	<u>\$2,422.71</u>	<u>\$135,671.76</u>
16	Removal and disposal of existing 6" and 8" water main in alleyway and at alleyway street intersections.	1	LS	<u>\$58,616.02</u>	<u>\$58,616.02</u>
17	Cut and cap existing water main to be abandoned in place.	1	LS	<u>\$1,984.37</u>	<u>\$1,984.37</u>
18	Cut, fill with grout, and cap ends of existing 8" water main on Sherman Street & North 22nd Avenue.	1	LS	<u>\$14,748.61</u>	<u>\$14,748.61</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

19	Furnish & Install 8" PVC C900 force main restrained joint, including all epoxy coated fittings, backfill, complete in place.	315	LF	<u>\$80.61</u>	<u>\$25,392.15</u>
20	Furnish & Install 2" Automatic Air Release Valve & manhole shoring and backfill complete in place.	1	EA	<u>\$10,872.26</u>	<u>\$10,872.26</u>
21	Furnish & Install 12" x 8" 316 stainless steel tapping sleeve with epoxy coated 8" gate valve for force main including shoring and backfill complete in place.	1	EA	<u>\$6,045.52</u>	<u>\$6,045.52</u>
22	Furnish & Install 4" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	490	LF	<u>\$63.85</u>	<u>\$31,286.50</u>
23	Furnish & Install 6" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	93	LF	<u>\$111.04</u>	<u>\$10,362.72</u>
24	Furnish & Install 8" PVC C900 water main piping restrained joint, including all fittings, shoring, backfill, complete in place.	3,800	LF	<u>\$66.55</u>	<u>\$252,890.00</u>
25	Furnish & Install 8" gate valve including shoring and backfill complete in place.	8	EA	<u>\$1,541.08</u>	<u>\$12,328.64</u>
26	Furnish & Install 6" gate valve including shoring and backfill complete in place.	8	EA	<u>\$1,167.08</u>	<u>\$9,336.64</u>
27	Furnish & Install 4" gate valve including shoring and backfill complete in place.	7	EA	<u>\$983.08</u>	<u>\$6,881.56</u>
28	Furnish and Install new Fire Hydrant assembly including 6" Class 52 DIP pipe, 6" gate valve, restrained joints, slabs, and hydrant bollards, shoring, and backfill complete in place.	9	EA	<u>\$5,284.33</u>	<u>\$47,558.97</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

29	Removal and delivery of existing fire hydrants to City's compound.	9	EA	<u>\$1,046.21</u>	<u>\$9,415.89</u>
30	Furnish and install 1-inch P. E. tubing water service line from water main to existing meters with no lead fittings including ball valve curb stop, meter coupling, etc. complete in place.	44	EA	<u>\$1,862.68</u>	<u>\$81,957.92</u>
31	Furnish and install 2-inch P. E. tubing water service line from water main to existing meters with no lead fittings ball valve curb stop , meter coupling, etc. complete in place.	12	EA	<u>\$3,325.65</u>	<u>\$39,907.80</u>
32	Furnish and install 1-inch P. E. tubing water service line from water main to capped line for future meters with no lead fittings and valves including backfill complete in place.	4	EA	<u>\$1,848.52</u>	<u>\$7,394.08</u>
33	All dewatering including permitting and disposal of fluid generated during dewatering.	1	LS	<u>\$54,999.27</u>	<u>\$54,999.27</u>
34	Reconstruction and grading of Alleyways including two inches of S9.5 asphalt, 8" minimum lime rock, and removal/disposal of excess material.	4,400	SY	<u>\$47.31</u>	<u>\$208,164.00</u>
35	Reconstruction and grading of streets at alleyway intersections including two inches of S9.5 asphalt, 12" minimum lime rock, and removal/disposal of excess material.	1,300	SY	<u>\$47.45</u>	<u>\$61,685.00</u>
36	2" Type S-III asphalt patch with 12" minimum compacted limerock above pipe trench along Sherman Street and 22nd Avenue including saw cut asphalt and tack coat.	1,300	LF	<u>\$36.97</u>	<u>\$48,061.00</u>

SECTION 00301
Addendum 2, Revised Bid Form
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

37	Milling 1" of existing asphalt roadway width on Sherman Street and 22nd Avenue.	2,100	SY	<u>\$6.60</u>	<u>\$13,860.00</u>
38	Furnish and install 1" of SP-9.5 asphalt over the full roadway width on Sherman Street and 22nd Avenue.	2,100	SY	<u>\$15.40</u>	<u>\$32,340.00</u>
39	Furnish and install 6" concrete sidewalk including removal and disposal of existing sidewalk.	200	SF	<u>\$29.06</u>	<u>\$5,812.00</u>
40	Sod restoration.	100	SY	<u>\$37.88</u>	<u>\$3,788.00</u>
41	Completion of Lift Station W-8 (2114 Harding Street) to including all materials, labor, start-up testing, tools, equipment, and for performing all operations necessary to complete work in accordance with the Contract Documents.	1	LS	<u>\$681,266.27</u>	<u>\$681,266.27</u>
42	Owner's contingency.	1	LS	<u>\$250,000.00</u>	<u>\$250,000.00</u>
43	Permits, licenses, Fees, Material Testing Allowance, and FPL Charges.	1	LS	<u>\$250,000.00</u>	<u>\$250,000.00</u>
44	Consideration for indemnification.	1	LS	<u>\$10.00</u>	<u>\$10.00</u>

BASE BID TOTAL FOR COMPLETE PROJECT \$3,452,864.81

TOTAL BASE BID IN WRITING Three Million, four hundred fifty-two thousand,
eight hundred sixty-four dollars, eighty one cent.

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT"

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we Central Florida Equipment Rentals, Inc., as Principal, and Travelers Casualty and Surety Company of America, as

Surety, are held and firmly bound unto the City of Hollywood in the sum of Ten Percent

of Amount Bid----- Dollars (\$ -----10%-----) lawful money

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated April 10 2014 for

Dixie Corridor Septic to Sewer Conversion (Lift Station W-08)

City Project No.: 09-7047B

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 10th day of April, 2014, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual

Witness

Address

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

Carol C Baer

Secretary

Central Florida Equipment Rentals, Inc.

Name of Corporation

9030 NW 97th Terrace

Business Address

Medley, Florida 33178

By:

Robert Baer

(Affix Corporate Seal)

Robert Baer

Printed Name

President

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Carol Baer, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Robert Baer who signed the said bond on behalf of the Principal, was then President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

Carol C Baer (SEAL)

Secretary

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Please See Power of Attorney Attached
 Secretary

Travelers Casualty and Surety Company of America

Corporate Surety

One Tower Square

Business Address

Hartford, CT 06183

BY: 

(Affix Corporate Seal)

Charles J. Nielson

Attorney-in-Fact

Nielson, Hoover & Associates

Name of Local Agency

8000 Governors Square Blvd. Ste. 101

Business Address

Miami Lakes, Florida 33016

STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Charles J. Nielson to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Travelers Casualty and Surety Company of America and that he has been authorized by Travelers Casualty and Surety Company of America to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 10th day of April, 20 14



Notary Public, State of Florida
 Gicelle Pajon

My Commission Expires: January 4, 2017

- END OF SECTION -





POWER OF ATTORNEY

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company

Attorney-In Fact No. 225989

Certificate No. 005544595

KNOW ALL MEN BY THESE PRESENTS: That Farmington Casualty Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint

Charles D. Nielson, Charles J. Nielson, Mary C. Aceves, David R. Hoover, Gicelle Pajon, Olga Iglesias, and Arthur Colley

of the City of Miami Lakes, State of Florida, their true and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

Any and all consents required by the Department of Transportation, or the Orlando-Orange County Expressway Authority, State of Florida, incident to the release of retained percentages and/or final estimates.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 28th day of June, 2013.

Farmington Casualty Company
 Fidelity and Guaranty Insurance Company
 Fidelity and Guaranty Insurance Underwriters, Inc.
 St. Paul Fire and Marine Insurance Company
 St. Paul Guardian Insurance Company

St. Paul Mercury Insurance Company
 Travelers Casualty and Surety Company
 Travelers Casualty and Surety Company of America
 United States Fidelity and Guaranty Company



State of Connecticut
 City of Hartford ss.

By: 

Robert L. Raney, Senior Vice President

On this the 28th day of June, 2013, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.
 My Commission expires the 30th day of June, 2016.




 Marie C. Tetreault, Notary Public

SECTION 00420
INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Central Florida Equipment Rentals, Inc
9030 NW 97th Terrace, Medley, FL 33178

2. Contractor's Telephone Number: 305-888-3344
and e-mail address: bbaer@centralfloridaequip.com

3. Contractor's License (attach copy): CUC041511
Primary Classification: Underground utility & Excavation Contractor
Broward County License Number (attach copy): #87-989

4. Number of years as a Contractor in construction work of the type involved in this
Contract: 37 Years

5. List the names and titles of all officers of Contractor's firm:
Robert Baer / President
Richard Baer / President

6. Name of person who inspected site or proposed work for your firm:
Name: Henry Camasta
Date of Inspection: 4-9-2014

7. What is the last project of this nature you have completed?
SR5(US1) Key Largo

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

See list Attached

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------------	-------------------------------------	----------------------------

See list Attached

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See list Attached

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	<u>LIFT STATION</u>	<u>A.B. Dependable</u>
	<u></u>	<u>14048 SW 139ct, Miami, FL 33186</u>
2.	<u>ASPHALT</u>	<u>General Asphalt</u>
	<u></u>	<u>4850 NW 72nd Ave, Miami, FL 33166</u>
3.	<u>CONCRETE</u>	<u>Homestead Paving</u>
	<u></u>	<u>14550 Mable Street, Homestead, FL 33032</u>
4.	<u>ELECTRICAL</u>	<u>Enterprise Electric</u>
	<u></u>	<u>1740 NW 69th Ave, Miami, FL 33126</u>
5.	<u>STRIPING</u>	<u>J & M Parking Lot Maintenance</u>
	<u></u>	<u>665 E 51st Street, Hialeah, FL 33013</u>
6.	<u></u>	<u></u>
	<u></u>	<u></u>
7.	<u></u>	<u></u>
	<u></u>	<u></u>
8.	<u></u>	<u></u>
	<u></u>	<u></u>
9.	<u></u>	<u></u>
	<u></u>	<u></u>
10.	<u></u>	<u></u>
	<u></u>	<u></u>

NOTE: Attach additional sheets if required.

- END OF SECTION -

As part of section 00420:

SECTION 1.

Similar Project within 7 years:

- 1) **SR5 (US1) Key largo Florida** , Contract amount: \$15,860,688.23 2009-2011

Construction of approximately 2.86 miles of new divided highway including storm drainage, earthwork, paving, barrier wall, lighting, striping and signage, and fencing. The construction of bridges and reinforced earth walls.

- 2) **US1 Bus Lanes Segment II (Homestead- FL)**, Contract Amount: \$36,593,271.19
2005-2008

Construction of approximately 6.2 miles of new 2-3 lane roadway including storm drainage, earthwork, soil contamination remediation, paving, curbing and walks, signal And lighting, striping and signage, and landscaping. The restoration of major intersection and parts of adjacent roadways. Construction of two bridges and seventeen bus shelters.

- 3) **Florida Marlins Ballpark Infrastructure and Roadway. (Miami, FL)**
Contract Amount: \$6,579,049.00 2010-2011

Construction of underground utilities including drainage, water, sewer, and firelines For the complete stadium and adjacent properties. Roadway reconstruction of Approximately 4 miles of new 2-3 lane roadway including earthwork, soil contamination remediation, paving, curbing and walks, striping and signage.

SECTION 2

Public Outreach:

We distribute flyers to each property advising when the construction will start and end.

Project Manager Resume

Marcus C. Thermes

MARCUS C. THERMES

16780 SW 282 St.

Homestead, FL 33030

(305) 796-9610 Cell

Education

M.B.A. Corporate

Florida International University

B.S. Construction Management

University of Cincinnati

A.A Construction Science

University of Cincinnati

Professional Affiliations

Engineering Contractors

Association (ECA)

2002-2006 Board of Directors

2006 President

License

Underground Utility Contractor

State of Florida CUC1224298

*Secondary Qualifier – Central

Florida Equipment, Inc.

Certifications

Stormwater Management Inspector FDEP

Work Zone Traffic Control: Intermediate

Confined Space Entry

CPR and First Aid

Notary Public, State of Florida

PADI Advanced and Rescue Diver

Military

Ohio Army National Guard

Florida Army National Guard

1986-2000

Rank: Second Lieutenant

Infantry Platoon Leader

Specialized as Infantry Soldier &

Armor Crewmen

Awards: Army Commendation; Excellence

in Armor; National Defense Ribbon; Res.

Comp. Commendation

Military education:

Basic Training/AIT (Armor)

Primary Leadership Development

MOS Q (Infantry)

Officer Candidate School

Technical Proficiencies

WinEstimator

Hard Dollar

ACE Estimating

Expedition

P3 Scheduling

Agtek Earthwork

Windows (Excel, Word, etc.)

Profile

Over twenty-seven (27) years of hands on experience with major construction projects and have performed over \$450 Million in contracts. My current capacity as senior estimating, supervisory and planning manager for governmental, industrial, and commercial owners, specializing in underground utilities, heavy civil roadway/site, airport, seaport and building construction.

Experience

- **ODEBRECHT-CENTRAL JOINT VENTURE**

Ft. Lauderdale, Florida

Mar. 2012 to Present

Construction Manager: Manage and coordinate all construction operations, subcontracts, administration, production, and coordination for the FLL Site Preparation and NAVAIDS - South Runway Expansion project \$226M.

- **CENTRAL FLORIDA EQUIPMENT, INC.**

Medley, Florida

Oct. 1994 to Present

Senior Project Manager/Estimator: Estimate, manage, coordinate, schedule, and administer quality control on multi-million dollar construction contracts for well-established civil and engineering contractor in South Florida. The scope of work included is typically demolition and earthwork, concrete and asphalt paving, bridges, underground utilities, highway lighting and signals, and signage/stripping. My specialties include airport, stadium, water and sewer treatment plants and sea port construction.

Tasks include: Preparing estimates, negotiate and administer contracts, claims/change order preparation and presentation, project budgeting and cost analysis, scheduling and subcontractor/supplier coordination, QA/QC and safety implementation.

Special tasks include establishment of company Job Costing System, Estimating database, and Contract Administration systems and procedures.

Estimated and Managed over \$400 Million in contracts completed, see attached for details.

- **FLORIDA ROCK & SAND CO., INC.**

Florida City, Florida

Nov. 1992 to Oct. 1994

Project Coordinator/Estimating: Evaluate, coordinate and administer multi million dollar construction contracts for large engineering contractor in South Florida.

Tasks include: Quantity takeoff and pricing, scheduling, subcontractor coordination, claim/change order preparation and proposal presentation.

- **THE LOWELL DUNN COMPANY**

Hialeah, Florida

Feb. 1992 to Oct. 1992

Estimator/Project Manager: Evaluated, coordinated, administered and organized construction projects for a large scale engineering contractor. Scope of work performed was typically land development in both a prime and subcontractor capacity.

Tasks included: Preparing bid proposals, change orders, project correspondence, contract administration, scheduling, claim/change order preparation, cost summary and cash flow reviews.

- **BAKER CONCRETE CONSTRUCTION**

Monroe, Ohio

Jun. 1986 to Sep. 1990

Project Engineer (Co-op): Planned, organized, and completed projects in layout, construction scheduling, safety coordination, purchasing, cost analysis, estimating, concrete finishing and formwork on major construction projects. The scope of work was typically complete foundation and structural concrete packages for governmental, industrial, and commercial owners. Worked on several industrial, commercial, and heavy highway projects in OH, TN, NY and KY.

Major Projects of the Past Fourteen Years

Managed and Estimated by Marcus Thermes

Totaling more than \$450 Million

(Not included are several minor projects of less than \$1 Million)

Airport



9R-27L Runway Expansion – Site Prep and NAVIADs Infra (FLL)

March 21, 2012 – June 3, 2014 Expected

Contract Amount: \$225,914,660.78

Owner: Broward County Aviation

CPM: Parsons, Inc.

Work to include demolition and underground utilities, construction of all embankment (7 Million CY) and MSE Walls (324K SF) up to 60 feet in height. Maintenance of storm water pollution prevention. maintenance of Airside traffic and operations, including temporary pavement marking. Utility construction in contaminated conditions, removal and replacement of storm systems and underground duct banks for power, communication and airfield lighting. Major piping including 18-96" RCP (26,900 FT) along with concrete structures (128 EA). Soil improvements utilizing methods including Deep Soil mixing, Stone Columns and Mamouth Vibro-tamping (700K SY).

Taxiway "C" East End and High Speed Taxiways (FLL)

January 10, 2011 – March 17, 2012

Contract Amount: \$20,739,930.48

Owner: Broward County Aviation

CM: Reynolds, Smith and Hills, Inc.

Work to include demolition and underground utilities, construction of all new asphalt runway and taxiway paving per FAA specifications. Maintenance of storm water pollution prevention. maintenance of Airside traffic and operations, including temporary pavement marking. Utility construction in contaminated conditions, removal and replacement of storm systems and underground duct banks for power, communication and airfield lighting. Major piping including 36-48" RCP along with concrete structures. All earthwork and disposal of all soil and spoils resulting from demolition work such as pavement excavation for all underground work.

High Speed Taxiways and Taxiway Rehabilitation (FLL)

November 6, 2008 – September 2010

Contract Amount: \$25,406,106.35

Owner: Broward County Aviation

CM: TYLin International

Work to include demolition and underground utilities, construction of all new asphalt runway and taxiway paving per FAA specifications. Maintenance of storm water pollution prevention. maintenance of Airside traffic, including pavement marking. Utility construction in contaminated conditions, removal and replacement of storm systems and underground duct banks for power, communication and airfield lighting. Major piping including 36-48" RCP along with concrete structures. All earthwork and disposal of all soil and spoils resulting from demolition work such as pavement excavation for all underground work.

B-C Underground Utilities & Apron (MIA)

November 6, 2001 – December 25, 2003

Contract Amount: \$4,579,398.51

Owner: Miami Dade County Aviation

CM: Turner Austin Airport Team

Work to include demolition and underground utilities, construction of all new paving concrete in excess of 18" thick and Asphalt aprons per FAA specifications. Maintenance of storm water pollution prevention. maintenance of Airside traffic, including pavement marking. Utility construction in contaminated conditions, removal and replacement of water system, fire system, sewer system, storm systems, lift station and underground duct banks for power and communication. Major piping including 36" RCP and 16" DIP along with concrete structures. All electrical work including 9 way 6 concrete encased duct and comm./elect. manholes. All earthwork and disposal of all soil and spoils resulting from demolition work such as pavement excavation for all underground work.

C-D Underground Utilities & Apron (MIA)

May 18, 2000 – March 29, 2002

Contract Amount: \$10,348,578.82

Owner: Miami Dade County Aviation

CM: Turner Austin Airport Team

Work to include demolition and underground utilities, construction of all new paving concrete in excess of 18" thick and Asphalt aprons per FAA specifications. Maintenance of storm water pollution prevention. maintenance of Airside traffic, including pavement marking. Utility construction in contaminated conditions, removal and replacement of water system, fire system, sewer system, lift station, storm systems and underground duct banks for power and communication. Major piping including 7'x9' Box Culvert, 96" RCP and 48" DIP along with concrete structures with the largest in excess of 120 Tons. All electrical work including 9 way 6 concrete encased duct and comm./elect. manholes. All earthwork and disposal of all soil and spoils resulting from demolition work such as pavement excavation for all underground work.

West Side Retention/Detention Pond (MIA)

September 15, 1997 – July 16, 1998

Contract Amount: \$3,608,053.88

Owner: Miami Dade County Aviation

CM: Dade Aviation Consultants, Inc.

The project includes the excavation of 100,320 c.y. of a retention/detention pond the installation of transmission lines 60" casing crossing lines. Installation of a submersible electric pump, vertical lineshaft pump assembly, 42" pipe aerial canal crossing and pumping equipment. The construction of a pump house building and generator building, the installation of steel sheet piling, and miscellaneous site work.

Employee Parking Lot – Phase I (MIA)

1996 - 1998

Contract Amount: \$3,352,562.08

Owner: Miami Dade County Aviation

Prime: Central Florida Equipment, Inc.

This project consisted of relocating NW 14th Street to the south and rename the existing road to NW 15th Street. A new NW 13th Street, NW 45th Avenue and NW 43rd Place was constructed. The project connected the FDOT SR 836/NW 45th Avenue ramp. Two new secured entrances with Guard Booths were constructed for the employee parking lot. Parking space was increased and security enhanced. In addition to earthwork, drainage, signal, lighting and paving, we installed approximately 2000 feet of 16" Forcemain

Sea Port



Area 3 Seaboard Terminal Bulkhead (Port of Miami, FL)

2009 – 2010

Contract Amount: \$6,812,911.20

Owner: Miami Dade County Seaport

Prime: Central Florida Equipment, Inc.

This project includes demolition of existing structures, bulkhead sheeting, dredging and earthwork, warf paving and roadway, water and drainage utilities, concrete structure and mooring structures, coral relocation and environmental protection.

RCCL Cruise Terminals 3,4,5 (Port of Miami, FL)

1998 – 1999

Contract Amount: \$2,421,310.77

Owner: Port Authority Dade County

GC: CG Chase Construction, Inc.

This project includes building pad construction, underground utilities, parking lot paving and roadway, highway lighting, lift station, cubing and walks, and landscaping as a subcontractor.

Utility and Infrastructure



South Dade WWTP S-829, S-825, S-816, S-805 (Miami, FL)

February 20, 2008 – November 31, 2011 Expected

Contract Amount: \$8,067,947.50

Owner: Miami County Water and Sewer

Prime: Harry Pepper and Associates/Poole and Kent Company

Structural excavation and earthwork, storm drainage, culverts, water and sewer, asphalt paving, curbing and walks.

South Dade Stormwater Treatment and Distribution Area (Miami, FL)

Contract Amount: \$2,644,439.16	December 20, 2005 – July 1, 2006 Owner: Miami County DERM	Prime: Central Florida Equipment, Inc.
---------------------------------	--	--

Silt fencing installation and turbidity barriers. Clearing and grubbing including selective clearing in environmentally sensitive area. Filling existing ditches to enable sheet flow. Excavation of channels for storm sheet flow collection and pumping of 15,000 cy. Levee construction of 20,000 cy and seashore grass planting. Intake structure and generator building construction. Sheeting and underwater tremie seal construction.

Collins Avenue Infrastructure (Miami Bch., FL)

Contract Amount: \$1,651,555.00	April 16, 2001 – October 14, 2002 Owner: City of Miami Beach	Prime: Central Florida Equipment, Inc.
---------------------------------	---	--

Construction of approximately 1,550 L.F. of water main consisting primarily of 8-inch, 12-inch, and 20-inch pipe; approximately 5,000 L.F. of 8-inch, 16-inch, 24-inch, and 30-inch gravity sewer and appurtenances; and the relocation of approximately 200 L.F. of water main, Replacement of gravity sanitary sewer on Collins Avenue from 15th Street to 19th Street, 17th Street from Collins Avenue to Washington Avenue, Ocean Drive from 14th Lane to 15th Street and 15th Street from Ocean Drive to Collins Avenue. Installation of new 20" water main in Collins Avenue from 15th Street to Lincoln Road.

ORCA Water Phase 1 (Key Largo, FL)

Contract Amount: \$1,104,083.00	May 1, 2000 – October 30, 2000 Owner: FL Keys Aquaduct Auth.	Prime: Central Florida Equipment, Inc.
---------------------------------	---	--

Installation of 26,000 LF of 12" DIP water fill and return lines, 400+ water services and tank yard piping. Including roadway restoration and landscaping.

Roadway



US1 Bus Lanes Segment II (Homestead-FL City, FL)

October 11, 2005 – July 31, 2008

Contract Amount: \$36,593,271.19

Owner: Miami County Dade Transit

Prime: Central Florida Equipment, Inc.

Construction of approximately 6.2 miles of new 2-3 lane roadway including storm drainage, earthwork, soil contamination remediation, paving, curbing and walks, signal and lighting, striping and signage, and landscaping. The reconstruction of major intersection and parts of adjacent roadways. Construction of two bridges and seventeen (17) bus shelters.

US1 Bus Lanes Segment I North (Miami, FL)

July 15, 2003 – July 1, 2005

Contract Amount: \$19,712,644.50

Owner: Miami Dade County Transit

Prime: Central Florida Equipment, Inc.

Construction of approximately 2.5 miles of new 2-3 lane roadway including storm drainage, earthwork, paving, curbing and walks, signal and lighting, striping and signage, and landscaping. Construction of two bridges and eight (8) bus shelters. Reconstruction and widening of US1 adjacent to the busway including storm drainage, earthwork, asphalt overbuild and paving, curbing and walks, signal and lighting, striping and signage, and landscaping

US1 Bus Lanes Segment I South (Miami, FL)

November 11, 2002 – May 3, 2004

Contract Amount: \$17,572,058.20

Owner: Miami Dade County Transit

Prime: Central Florida Equipment, Inc.

Construction of approximately 2.5 miles of new 2-3 lane roadway including storm drainage, earthwork, paving, curbing and walks, signal and lighting, striping and signage, and landscaping. Construction of two bridges and three (3) bus shelters. Reconstruction and widening of US1 adjacent to the busway including storm drainage, earthwork, asphalt overbuild and paving, curbing and walks, signal and lighting, striping and signage, and landscaping

N.W. 79th Avenue (Miami, FL)

1997- 1998

Contract Amount: \$4,054,661.65

Owner: Miami Dade County Public Works

Prime: Central Florida Equipment, Inc.

Roadway and drainage improvements. Upgrade the sanitary sewer system. Installation of new 36-inch D.I.P. force main along 79th Avenue between N.W. 25th Street to 58th Street. Construction of new drainage and exfiltration. Roadway widening improvements, curbs and walks, signalization and lighting, asphalt paving.

US1 Bus Lanes (DOT Project #87020-3551)

1996 - 1998

Contract Amount: \$5,782,278.32

Owner: FL Dept of Transportation

Prime: Central Florida Equipment, Inc.

Construction of approximately 5 miles of new 2-3 lane roadway including storm drainage, earthwork, paving, curbing and walks, signal and lighting, striping and signage.

Stadium and Site Projects



Florida Marlins Ballpark Public Infrastructure and Roadways (Miami, FL)

October 11, 2010 – October 2011 Expected
Contract Amount: \$6,579,049.00 Owner: Marlins Stadium Developer, LLC Prime: Hunt/Moss A Joint Venture

Construction of underground utilities including drainage, water, sanitary sewer, and firelines for the complete stadium and adjacent properties. Roadway reconstruction of approximately 4 miles of new 2-3 lane roadway including earthwork, soil contamination remediation, paving, curbing and walks, striping and signage.

Homestead Miami Speedway Parking (Homestead, FL)

August 2, 2004 – February 4, 2005
Contract Amount: \$5,089,431.45 Owner: NATC Prime: Central Florida Equipment, Inc.

Construction of approximately 120 Acre earthen parking areas including storm drainage, grassing and fencing. Imported and placed approximately 300,000 C.Y. of rock fill.

DMS/FDLE Office Building (Miami, FL)

October 10, 2001 – July 3, 2002
Contract Amount: \$2,252,988.00 Owner: State of Florida GC: Centex-Rooney Construction, Inc.

This project includes building pad construction, underground utilities, parking lot paving and roadway, highway lighting, lift station, curbing and walks, and landscaping as a subcontractor.

American Airline Arena (Miami, FL)

1999 – 2000
Contract Amount: \$2,810,119.00 Owner: Basketball Properties Inc. GC: Morse Diesel - Odebrecht, Inc.

This project includes structural excavation and backfilling for pile cap construction, underground utilities, parking lot paving and roadway, highway lighting, curbing and walks as a subcontractor.

ABC Distributing (Opa Locka, FL)

1998 - 1999
Contract Amount: \$3,352,562.08 Owner: Miami Dade County Aviation GC: Codina Constuction, Inc.

This project filling approximately 100 acre site, building pad construction, underground utilities, paving and roadway as a subcontractor.

Dadeland Mall Expansion (Miami, FL)

1997 - 1998

Contract Amount: \$2,252,988.00

Owner: Simon Properties LTD

GC: Centex-Rooney Construction, Inc.

This project includes parking structure modifications, underground utilities, parking lot paving and roadway, highway lighting, curbing and walks, and landscaping as a subcontractor. Multiphase construction in excess of 80 phases.

The Falls Shopping Center

1996-1997

Contract Amount: \$4,394,129.00

Owner: Related Group, Inc.

GC: M-P Contractors, Inc.

Reconstruction of 60 Acre parking lot, building pads, underground utilities as a subcontractor.

Superintendent Resume

Steven Gadoury



STEVEN R. GADOURY

13577 SW 264th Terrace Homestead, FL 33132 | (305)-796-9608 | Steve@centralfloridaequip.com

Site Supervisor

- Site Supervisor with over 20 years of experience in the heavy equipment industry and 13 years of success overseeing multiple phases of multimillion dollar construction for government clients. Experience includes supervising crews of up to 50 in road construction/improvements and airport improvements/maintenance. Backed by a proven history of on-time, on-budget, and high quality projects completions.

Skills & Certifications

- Skilled Heavy Equipment Operator
- Site Safety Compliance
- MOT Certified
- Hazardous Waste Removal
- Budgeting and Cost Control
- First-Aid/CPR Certified
- Subcontractor/Crew Supervision
- Trenching and Excavation

SITE SUPERVISOR | CENTRAL FLORIDA EQUIPMENT | 1998-PRESENT

- Supervises daily operations of CFE's work crews, and generates daily job reports. Supervises, schedules, and inspects subcontractor work to ensure the contract specifications are followed. Ensures job site safety and provides safety training

HEAVY EQUIPMENT OPERATOR | CENTRAL FLORIDA EQUIPMENT | 1996-1998

- Included use of heavy equipment such as graders, excavators, bulldozers, and front-end loaders. Excavated and placed fill materials to line and grade, and installed utility systems.

Significant Projects Include:

- American Airlines Arena
- US1 Bus Lane Extension I & II
- Taxiway "C" East End, FLL
- Airfield Modifications - High-speed Taxiway, FLL
- Site Preparation and Navajds Infrastructure,,FLL
- Tract 1 Utilities and Apron (Miami Int'l Airport)
- SR5/US1 (Key Largo, Florida)
- American Airlines Arena
- Port of Miami
- Miami Marlins Ballpark
- Homestead Miami Speedway Parking
- SR5 Biscayne Blvd (North Miami, FL)
- South Dade Water Treatment Plant
- NW Well Field (Miami, FL)

SECTION 00435

LOCAL PREFERENCE

(EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsive non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

Total \$ 20,000.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Nereyda Cami
Witness Signature

Robert Baer
Contractor's Signature

Nereyda Cami
Witness Printed Name

Robert Baer
Printed Name

17051 NW 86 Ave, Hialeah, FL 33015
Witness Address

President
Title

4-10-2014
Date

4-10-2014
Date

- END OF SECTION -

QUALIFICATIONS

Biography:

Inception: CFE was established in 1977

Licenses: CFE has the following licenses

Dade County General Engineering E-308 Since 1994

Broward County "Major Roads" No. 87-989 Since 1987

Palm Beach County "Paving Commercial" Since 1998

State of FL Underground Utility Contractor No. CUC-O41511 Since 1987

State of FL General Contractor No. CGC1521925 Since 2013

Capacity: FDOT Certificate of Qualification
Maximum Capacity Rating \$238,250,000.00

Locations: Main Office
9030 NW 97th Terrace
Medley, FL 33178

Legal Structure: CFE is a corporation under the laws of the State of Florida

Financial Status: CFE's current bonding capacity for single project is 100 million
Audited financial statement available upon request

Ownership: James Baer, Chairman
Robert Baer, President
Richard Baer, President


Key Staff: Robert Baer, President

Qualifier: Dade County General Engineering
State of FL Underground Utility
Broward County "Major Roads"
Palm Beach County "Paving Commercial"

Boards: Dade County Construction Trades Qualifying Board
Dade County CSBE Advisory Board

Steve Gadoury, General Superintendent
Bennie Champion, Utility Superintendent

Thirty plus years experience in site development, earthwork, paving & Utilities.
Projects located in Miami-Dade, Broward, Monroes and Palm Beach.



Central Florida Equipment Rentals Inc



EARTHWORK AND ENGINEERING CONTRACTORS
A COMPLETE LINE OF EQUIPMENT RENTALS



ORGANIZATIONAL CHART

CHAIRMAN
JAMES BAER

PRESIDENT'S
ROBERT BAER
RICHARD BAER

SECRETARY
CAROL BAER

PROJECT MANAGER'S
MARCUS THERMES
GEORGE BREWSTER
KIM UMBAUGH
MARIA VALENTIN
HENRY CAMASTA
MIGUEL VILA

SUPERINTENDENTS
STEVE GADOURY
BENNIE CHAMPION

SAFETY DIRECTOR
ALFREDO J. ROCHA

SURVEYOR
RAY MIELKE

CONTROLLER
GRETTTER VICENTE

ACCOUNTS PAYABLE
SUSAN CHEN

PAYROLL
NATALIE FERIA

CONTRACTS ADMINISTRATOR
NERY CAMI



CENTRAL FLORIDA EQUIPMENT RENTALS, INC.
CONTRACTS IN PROGRESS
As of 01/31/2014

JOB No.	PM	Owner or GC	Current	\$ Complete	WORK ON HAND	%	Scheduled Completion Date
			Contract \$			Complete	
780	MV	Turner Construction	\$ 5,335,308	\$ 5,068,009.00	\$ 267,299.00	95%	Sep-13
791	MV	Arellano Constr	\$ 1,081,378	\$ 1,053,328.00	\$ 28,049.90	97%	Jun-14
796	GB	Malcolm Drilling	\$ 10,225,564	\$ 9,532,961.00	\$ 692,603.00	93%	Apr-14
796-1	GB	Turner Construction	\$ 166,135	\$ 166,135.00	\$ -	100%	Apr-14
797	MV	Suffolk	\$ 529,282	\$ 440,710.00	\$ 88,572.20	83%	Feb-14
798	MV	Suffolk	\$ 339,516	\$ 288,125.00	\$ 51,390.66	85%	Feb-14
800	KU	Moss and Assoc.	\$ 5,142,543	\$ 4,607,379.00	\$ 535,163.87	90%	Jun-14
802	MV	Suffolk	\$ 183,515	\$ 151,854.00	\$ 31,661.00	83%	Feb-14
804	MV	Suffolk	\$ 98,446	\$ 84,220.00	\$ 14,226.00	86%	Feb-14
805	MV	Coastal Construction	\$ 512,624	\$ 165,110.00	\$ 347,514.00	32%	Dec-14
806	KU	Valleycrest	\$ 124,530	\$ 105,359.00	\$ 19,171.00	85%	Jan-14
807	MIG	So. FL Water Mngt	\$ 59,921,483	\$ 2,198,661.00	\$ 57,722,822.00	4%	Jan-15
808	KU	FDOT	\$ 2,272,423	\$ -	\$ 2,272,423.30	0%	Dec-14
809	HC	Landmark	\$ 318,150	\$ 107,747.00	\$ 210,403.00	34%	Dec-14
810	MV	Plaza Construction	\$ 529,708	\$ 90,715.00	\$ 438,993.00	17%	Mar-15
811	HC	Gibson Realty	\$ 304,000	\$ -	\$ 304,000.00	0%	Jul-14
812	MV	Fachina	\$ 2,194,895	\$ 293,472.00	\$ 1,901,422.52	13%	Dec-14
813	HC	Florida Lemark	\$ 281,024	\$ -	\$ 281,024.00	0%	Oct-14
814	MV	Coastal Construction	\$ 914,050	\$ -	\$ 914,050.00	0%	Jun-15
815	HC	KVC Construction	\$ 521,806	\$ 68,842.00	\$ 452,964.00	13%	Nov-14
816	MV	Turner Construction	\$ 1,627,000	\$ 145,353.00	\$ 1,481,647.00	9%	Dec-14
817	MV	Plaza Construction	\$ 617,645	\$ -	\$ 617,645.00	0%	Jul-14
818	GB	City of Miami Beach	\$ 9,397,542	\$ -	\$ 9,397,542.00	0%	Aug-15
			\$ 102,638,566	\$ 24,567,980	\$ 78,070,586		



EARTHWORK & ENGINEERING CONTRACTORS
A COMPLETE LINE OF EQUIPMENT RENTALS
9030 NW 97th Terrace, Medley, FL 33178
Tel. 305-888-3344 Fax. 305-888-9305

TO WHOM IT MAY CONCERN:

PER YOUR REQUEST, ATTACHED PLEASE FIND A COPY OF OUR LICENSES AS DESCRIBED BELOW.

FEDERAL TAX PAYER ID:
#59-1782227

STATE OF FLORIDA LICENSE
UNDERGROUND UTILITY & EXCAVATION CONTRACTOR
#CUC041511 EXPIRES ON: AUGUST 31, 2014
#RG291103770 EXPIRES ON: AUGUST 31, 2015
#CGC1521925 GENERAL CONTRACTOR EXPIRES ON: AUGUST 31, 2014

DADE COUNTY ENGINEERING CONTRACTOR
GENERAL ENGINEERING #E-308 EXPIRES ON: SEPTEMBER 30, 2015

DADE COUNTY ENGINEERING CONTRACTOR
GENERAL BUILDING #02B000431 EXPIRES ON: SEPTEMBER 30, 2014

BROWARD COUNTY CERTIFICATE OF COMPETENCY
ENG 3A, MAJOR ROADS #87-989 EXPIRES ON: AUGUST 31, 2014

STATE OF FLORIDA
STATE FIRE MARSHALL CERTIFICATE OF COMPETENCY
#575528000195 EXPIRES ON: JUNE 30, 2014

PALM BEACH COUNTY CERTIFICATE OF COMPETENCY
PAVING COMMERCIAL #U-18121 EXPIRES ON: SEPTEMBER 30, 2015



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

RG291103770

ISSUED: 07/14/2013

REGISTERED GENERAL CONTRACTOR
BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS
(INDIVIDUAL MUST MEET ALL LOCAL
LICENSING REQUIREMENTS PRIOR
TO CONTRACTING IN ANY AREA)

HAS REGISTERED under the provisions of Ch.489 FS.
Expiration date : AUG 31, 2015 L1307140000684

AC#1-004332


SIGNATURE

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER

RG291103770



The GENERAL CONTRACTOR
Named below HAS REGISTERED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2015
(INDIVIDUAL MUST MEET ALL LOCAL LICENSING
REQUIREMENTS PRIOR TO CONTRACTING IN ANY AREA)

BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS INC
8535 PONCE DE LEON RD
MIAMI FL 33143



RICK SCOTT
GOVERNOR

ISSUED: 07/14/2013 SEQ # L1307140000684
DISPLAY AS REQUIRED BY LAW

KEN LAWSON
SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487-1395

BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS INC
8535 PONCE DE LEON BLVD
CORAL GABLES FL 33143

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CGC1521925

ISSUED: 12/03/2013

CERTIFIED GENERAL CONTRACTOR
BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS

IS CERTIFIED under the provisions of Ch.489 FS.
Expiration date : AUG 31, 2014 L1312030001656



The Department of State is leading the commemoration of Florida's 500th anniversary in 2013. For more information, please go to www.VivaFlorida.org.

DETACH HERE

RICK SCOTT, GOVERNOR

STATE OF FLORIDA

KEN LAWSON, SECRETARY

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC1521925	

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014



BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS INC
9030 NW 97TH TERRACE
MEDLEY FL 33178



ISSUED: 12/03/2013 SEQ # L1312030001656
DISPLAY AS REQUIRED BY LAW



STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

(850) 487 1395

BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS INC
7252 SW 98TH STREET
MIAMI FL 33156

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND
PROFESSIONAL REGULATION

CUC041511 07/03/12 128001808

CERT UNDERGROUND & EXCAV CNTR
BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTAL

IS CERTIFIED under the provisions of Ch.489 FS
Expiration date: AUG 31, 2014 L12070301282

DETACH HERE

STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

SEQ# L12070301282

DATE	BATCH NUMBER	LICENSE NBR
07/03/2012	128001808	CUC041511

The UNDERGROUND UTILITY & EXCAVATION CO
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2014

BAER, ROBERT A
CENTRAL FLORIDA EQUIPMENT RENTALS INC
7252 SW 98TH STREET
MIAMI FL 33156

RICK SCOTT
GOVERNOR

KEN LAWSON
SECRETARY

DISPLAY AS REQUIRED BY LAW

3A- MAJOR ROADS (ASPHALT AND CONCRETE PAVING FO INTERSTAT
PRIMARY, SECONDARY, AND ARTERIAL ROADWAYS AND AIRPORTS
AND WORK INCIDENTAL THERETO)

87-989
BAER, ROBERT A. - QUALIFYING
CENTRAL FL EQUIPMENT RENTALS INC.
9030 NW 97 TER
MEDLEY FL 33178
EXPIRES 08/31/2014



CERTIFICATE OF COMPETENCY

Detach and SIGN the reverse side of this
card IMMEDIATELY upon receipt! You
should carry this card with you at all times.

Contractor must obtain a photo I.D. Certificate of Competency Card
every two years.

BAER, ROBERT A
7252 SW 98 ST
MIAMI FL 33178

BROWARD COUNTY, FLORIDA

CERTIFICATE OF COMPETENCY

3A- MAJOR ROADS (ASPHALT AND CONCRETE
PAVING FO INTERSTATE, PRIMARY,
SECONDARY, AND ARTERIAL ROADWAYS AND
AIRPORTS AND WORK INCIDENTAL THERETO)

87-989
BAER, ROBERT A. - QUALIFYING
CENTRAL FL EQUIPMENT RENTALS INC.
9030 NW 97 TER
MEDLEY FL 33178
EXPIRES 08/31/2014

Central Florida Equipment Rentals Inc



EARTHWORK AND ENGINEERING CONTRACTORS
A COMPLETE LINE OF EQUIPMENT RENTALS



List of General Contractors, Developers, Owners Past Project Reference's

Turner Construction Company

Mr. Carlos Casal
1000 NW 57th Court, Suite 200
Miami, FL 33126
305-860-8600

ANF Group, Inc

Mr. Dan Norris
2700 Davie Road
Davie, FL 33314
954-693-9900

James A Cummings, Inc

Mr. Geoff Bunnell
3575 NW 53rd Street
Fort Lauderdale, FL 33309
954-733-4211

KVC Constructors

MR. Vic Crespin
9499 NE 2nd Ave, Suite 205
Miami Shores, FL 33138
305-757-7707

Dade Aviation Consultants

Mr. Gary Abernathy
4200 NW 36th Street, bldg 5A S-200
Miami, FL 33122
305-876-0744

Bruno -Elias & Associate, Inc

Mr. Bruno Elias Ramos
3075 NW S. River Drive
Miami, FL 33142
305-461-2053

VSN Engineering, Inc

MR. Rudy Vargas
8550 W. Flagler Street, Suite 113
Miami, FL 33144
305-551-6267

Miller Legg & Associates, Inc

Mr. Christopher Zavatsky
7743 NW 48th Street, Suite 140
Doral, FL 33166
786-581-2513

Arellano Construction Company

Mr. Arthur Hoynack
7255 NW 19th Street Suite B
Miami, FL 33126
305-994-9901

Moss & Associates

MR. Scott R Moss
2101 North Andrews Ave Suite 300
Fort Lauderdale, FL 33311
954-524-5678

Suffolk Construction

Mr. Shad Vaughan
1 Harvard Circle, Suite 100
West Palm Beach, FL 33409
561-832-1616

Pavarini Construction Co, Inc

Mr. Gary Glenewinkle
2400 East Commercial Blvd, 9th Floor
Fort Lauderdale, FL 33308
954-903-3700

Broward County Commissioners

Mr. Jim Nicotra
115 S Andrews Ave Room 321
Ft Lauderdale, FL 33301
954-357-6233

List of Engineers/ Architects

Civil Works

Mr. Vaughn Soares
7855 NW 12th Street
Doral, FL 33126
305-591-4323

Hellmuth, Obata & Kassubaum, Inc

Mrs. Sarah Freeman
120 NE 27 Street, Suite 600
Miami, FL 33137
786-497-4810

Calvin, Giordano & Associates, Inc

Mr. Dennis Giordano
1800 Eller Drive
Fort Lauderdale, FL 33316
954-921-7781



Balfour Beatty Construction

Mr. Raymond C Southern
7901 SW 6th Court
Plantation, FL 33324
954-585-4000

Flagler Corporate Headquarters

Mrs. Solanchy Santos
2355 Le Jeune Rd, 4th Floor
Coral Gables, FL 33314
305-520-2300

Broward County Aviation Department

Mr. Gasser Douge
100 Aviation Boulevard
Fort Lauderdale, FL 33315
954-359-6100

Bovis Construction Company

Mr. Ed Morse
80 SW 8th Street Suite 120
Miami, FL 33130
305-373-8006

Miami Dade Water & Sewer Dept

Mr. Nelson Cespedes
3575 Le Jeune Road
Miami, FL 33146
786-268-5171

Craven Thompson Associates, Inc

Mr. Tim Hall
3563 NW 53rd Street
Fort Lauderdale, FL 33309
954-739-6400

Leiter, Perez & Associates, Inc

Mr. George Perez
130 NW 176th Street, Suite 403
Miami, FL 33169
305-652-5133

Reynolds, Smith and Hills, Inc

MR. Michael Moore
3125 West Commercial Blvd, Suite 130
Fort Lauderdale, FL 33309
954-236-7374

Central Florida Equipment Rentals Inc.



EARTHWORK AND ENGINEERING CONTRACTORS

A COMPLETE LINE OF EQUIPMENT RENTALS



EQUIPMENT LIST 2013

Equipment Type	Manufacturer	Model
Mobile Material Screener	PowerScreen	PowerGrid MK111
Track Dozer	Caterpillar	D3C
Track Dozer	Caterpillar	D3C
Track Dozer	Caterpillar	D6D
Track Dozer	Caterpillar	D6H
Track Dozer	Caterpillar	D6E
Forklift	Caterpillar	Towmotor
Toyota Forklift Truck	Toyota	62-6FDU25V
Industrial Forklift	Toyota	7FDU25-61660
Tracked Screener/Shaker	Powerscreen	1400 Chieftan
Motor Grader	Caterpillar	120H C/A
Motor Grader	Caterpillar	12G
Motor Grader	Caterpillar	12H
Skid Steer Loader	BOBCAT	S175 Loader
Excavator	John Deere	270 CLC
Track Excavator	Caterpillar	320CL
Track Excavator	Caterpillar	320CL
Track Excavator	Caterpillar	325L
Track Excavator	Caterpillar	325
Track Excavator	Caterpillar	325DL
Track Excavator #2	Caterpillar	330BL
Track Excavator #3	Caterpillar	330C L
Track Excavator #4	Caterpillar	330CL
Track Excavator	Caterpillar	345 B L
Track Excavator	Caterpillar	345BL
Bucket Loader	John Deere	544H
4 Wheel Loader	John Deere	544H
4 Wheel Loader	John Deere	544H
4 Wheel Loader	John Deere	544H
4 Wheel Loader	John Deere	544J
Wheel Loader	John Deere	644J
Articulated Dump Truck	Caterpillar	725
Articulated Dump Truck	Caterpillar	725
Maintainer - Grader #2	Huber	850M
Maintainer Grader	Huber	M850D



Equipment Type	Manufacturer	Model
Track Excavator 892	John Deere	892 ELC
Wheel Loader	Caterpillar	928G II
Wheel Loader	Caterpillar	928G Series II
Wheel Loader w/Bucket	Caterpillar	950G
Wheel Loader	Caterpillar	950G II
Wheel Loader	Caterpillar	950G II
Steel Drum Roller	Dynapac	CS14
Track Excavator	John Deere	200C LC
Articulated Dump Truck	John Deere	250D
Track Excavator	John Deere	330C-LC HC
Track Excavator	John Deere	330C
Dbi Drum Vibrating Roller	Caterpillar	CB224
Roller	Caterpillar	CB224E
Steel Drum Roller	Caterpillar	CB224E #5
Tracked Rock Crusher	Pegson	428 Trackpactor
Tracker Rock Crusher	Pegson	428 Trackpactor
Twin Steel Drum Roller	Dynapac	CS151
Single Drum Roller	Caterpillar	CS533E
Vibratory Roller	Caterpillar	CS563C
Single Drum Roller	Caterpillar	CS563C #2
Excavator	Hitachi	ZX-800
Trench Digger w/Backhoe	Ditch Witch #1	410DD
Garden Tractor	Yanmar	YM3110D
Trencher Machine	Vermeer	T800C
General Purpose Tractor	John Deere	2155
Sweeper	BOBCAT	68 inch
68" Angle Broom	BOBCAT	68AB
60" Sweeper Attachment	BOBCAT	Sweeper
Portable Wlding Machine	Miller	Big 40 D
Portable RollAbout Welder	Miller	Deltaweld 300
Kawasaki 4 W Drive Mule	Kawasaki	KAF620-A4
Weld Cutting System	L-Tec	PCM-321
Weld Cutting System	Airco	PCS-53/PCT-80
TRACK EXCAVATOR	CATERPILLAR	301.8C
MATERIAL STACKER.CONV	MGL ENG.	5030 CONVEYOR
MATERIAL STACKER.CONV	MGL ENG.	5030 CONVEYOR
VIB. ROLLER	Caterpillar	CS563-3
TRACK EXCAVATOR	John Deere	135C-01
PORTABLE LIGHT TOWER	WACKER	LTC4-C #1
Skid Steer Loader	BOBCAT	A3L535362

Equipment Type	Manufacturer	Model
Skid Steer Loader	BOBCAT	A3L535372
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Combo Backhoe/Loader	Caterpillar	416E
Reverse Vibratory Compactor	WACKER	DPU4045-RT17
Reverse Vibratory Compactor	WACKER	DPU4045-RT16
Reverse Vibratory Compactor	WACKER	DPU4045-RT15
Reverse Vibratory Compactor	WACKER	DPU4045-RT4
Reverse Vibratory Compactor	WACKER	DPU4045-RT5
Reverse Vibratory Compactor	WACKER	DPU4045-RT6
Reverse Vibratory Compactor	WACKER	DPU4045-RT7
Reverse Vibratory Compactor	WACKER	DPU4045-RT8
Reverse Vibratory Compactor	WACKER	DPU4045-RT9
Reverse Vibratory Compactor	WACKER	DPU4045-RT10
Reverse Vibratory Compactor	WACKER	DPU6055-RT11
Reverse Vibratory Compactor	WACKER	DPU6055-RT12
Reverse Vibratory Compactor	WACKER	DPU6055-RT13
Reverse Vibratory Compactor	WACKER	DPU6055-RT14
Portable Air Compressor	Ingersol-Rand	P185WD-5
Portable Welder Plant	Miller	Big Blue Air Pac
Reverse Vibratory Tamper	WACKER	DPU 4045-RT2
Skid Steer Loader	BOBCAT	S150-1
Husqvarna Street Saw	Husqvarna	STR # 61940
Wacker Light Tower	Wacker	5XFLN0
4 Wheel Loader	John Deere	544K
Ride-On Street Sweeper	Lay-More	6HD
60" Sweepster	John Deere	60 inch
Dolly Piggy-Back Hitch	Strick Corp.	Trailer Dolly
Dolly Piggy-Back Hitch	Trailmobile Inc.	Trailer Dolly
Weld Pipe Fusion	McElroy	#14 Fusion Unit
Excavator	John Deere	250G
Loader	John Deere	544K
Bush Hog Tractor	Yanmar	YM3110D
Track Dozer	John Deere	450H
Track Dozer	John Deere	450H