
CITY OF HOLLYWOOD 
INTEROFFICE MEMORANDUM 

 
TO:  Mayor and Commissioners  DATE:  November 21, 2023 
 
FROM: Douglas R. Gonzales, City Attorney  
  
SUBJECT:  Proposed Construction Management at Risk Phase II Construction 

Services Agreement with The Whiting-Turner Contracting Company 
for the North Beach Utilities Underground Conversion, a General 
Obligation Bond Project and the Hollywood Beach Utilities 
Improvements - Phase 1A Project, for a Guaranteed Maximum 
Price of $17,466,699.33.  

________________________________________________________________ 
 
 I have reviewed the above referenced Agreement with the participating 
Department/Office(s), and the proposed general business terms and other 
significant provisions are as follows: 
  
1) Department/Division involved – Department of Design and Construction 

Management  
 
2)  Type of Agreement – Construction Management at Risk Construction 

Services Agreement 
 
3)  Method of Procurement (RFP, bid, etc.) – RFQ  
 
4)  Term of Contract: 

a) initial – within 897 calendar days or 642 workdays from the date of the 
second notice to proceed.  
b) renewals (if any) – n/a  

 c) who exercises option to renew – n/a 
 
5)  Contract Amount – Up to $17,466,699.33 
 
6)  Termination Rights – 
 

Termination for Cause -  
In the event that contractor fails to begin the work within ten calendar days 
after the project initiation date, fails to perform the work with sufficient 
workers and equipment or with sufficient materials to insure the prompt 
completion of the work, or shall perform the work unsuitably, or cause it to 
be rejected as defective and unsuitable, or shall discontinue the 
prosecution of the work pursuant to the accepted schedule or its 
subcontractor fails to perform any material term set forth in the contract 
documents or if contractor shall become insolvent or be declared 
bankrupt, or commits any act of bankruptcy or insolvency, or shall make 
an assignment for the benefit of creditors, or for any other cause 
whatsoever shall not carry on the work in an acceptable manner, project 



manager may give notice in writing to contractor and its Surety of such 
delay, neglect or default, specifying the same. 
 
Termination for Convenience -  
This contract may be terminated for convenience in writing by City upon 
ten days written notice to contractor. 

 
7)  Indemnity/Insurance Requirements – Contractor shall comply with 

applicable City requirements. 
 
8)  Scope of Services – Construction Management at Risk Phase II 

Construction Services for the North Beach Utilities Underground 
Conversion project and increase the size of the existing sanitary sewer 
force main for a lift station in the North Beach area in an amount up to 
$17,466,699.33 

 
9)  Other Significant Provisions: n/a  
 
 
 
 
 
cc:  George R. Keller, Jr. CPPT, City Manager 
 


