

LS-A-6 UPGRADE
Project No.: 15-8061
Bid Opened: June 9, 2016 10:30 AM

			IMR Contracting, Inc. dba Jennings Engg & Construction		COMTECH ENGINEERING		Intercounty Engg		V Engg & Consulting		
			Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	
1	Lift Station Upgrade	1	LS	218,670.00	218,670.00	434,958.00	434,958.00	471,000.00	471,000.00	600,000.00	600,000.00
2	Bypass Pumping	3	month	13,200.00	39,600.00	8,600.00	25,800.00	2,100.00	6,300.00	3,500.00	10,500.00
3	Mobilization / Demobilization	1	LS	60,912.00	60,912.00	31,200.00	31,200.00	21,000.00	21,000.00	48,999.00	48,999.00
4	Furnish & Install Sanitary Sewer Manhole	1	EA	37,000.00	37,000.00	9,000.00	9,000.00	9,710.00	9,710.00	92,000.00	92,000.00
5	Furnish & Install 8-inch PVC/DIP Sanitary Sewer Pipe	62	LF	290.32	18,000.00	130.00	8,060.00	160.00	9,920.00	32.00	1,984.00
6	Pavement Restoration	65	SF	92.31	6,000.00	120.00	7,800.00	145.00	9,425.00	7.80	507.00
7	FPL Allowance	1	AL	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00
8	Permits, Licenses and Fee Allowance	1	AL	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00	30,000.00
9	Undefined Conditions Allowance	1	AL	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00	80,000.00
10	Consideration for Indemnification	1	LS	10.00	10.00	10.00	10.00	10.00	10.00	10.00	10.00
BASE BID TOTAL FOR COMPLETE PROJECT:					540,192.00		676,828.00		687,365.00		914,000.00

Bidders Checklist		IMR	Comtech	Intercounty
1	Proposal, Sec. 00300	x	x	x
2	Bid Form, Pg. 00301-1	x	x	x
3	Approved Bid Bond, Pgs. 00410-1 Thru 00410-5	x	x	x
4	Information Required from Bidders, Pgs. 00420-1 Thru 00420-3	x	x	x
5	Local Preference, Exhibit A pg. 00435-1		x	x
6	Trench Safety Form, pg 00495-1	x	x	x
7	Addenda 1 & 2 acknowledged in Proposal	x	x	x
8	Pre-Bid Meeting Attended	x	x	x
9	Mobilization-7% of Bid items 1&2 (per Sec 001025-1.03C) < 0	42,833	-1,053	-12,411