
 

 EVALUATORS 

NAME ORGANIZATION TITLE

Jorge Camejo Hollywood CRA Executive Director

Laurette Jean City of Hollywood Director of Budged and Performance Management

Yvette Scott-Phillip Hollywood CRA Budged Manager

Jose Garcia City of Hollywood Senior Project Manager

Sarita Shamah Hollywood CRA Senior Project Manager

Selection Committee

Exhibit  "A"



 

City of Hollywood 

Procurement Services 
Steve Stewart, Chief Procurement Officer 

2600 Hollywood Boulevard, Hollywood, FL 33020 
 

 

 

EVALUATION TABULATION 
RFQ No. REQ-054-23-GJ 

Construction Oversight and Project Controls for the Phase IV - Undergrounding of Overhead Utilities and 
Streetscape (Project BCRA 19-001) 

RESPONSE DEADLINE: May 23, 2023 at 3:00 pm 
Report Generated:  Thursday, August 31, 2023 

 
 

PHASE 1 

EVALUATORS 

Name Title 

Jorge Camejo  

Jose Garcia  

Laurette Jean Director 

Yvette Scott-Phillip Budget Manager 
 

EVALUATION CRITERIA 

Criteria Scoring Method Weight (Points) 

Firms Qualification and Experience Points Based 20 (20% of Total) 
 

Description: 
Experience with projects of similar size and complexity. Demonstrate successful execution of project controls with experience in Construction Management and a 
wide range of accounting experience. 
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Criteria Scoring Method Weight (Points) 

Organizational Profile and Project Team 
Qualifications 

Points Based 20 (20% of Total) 

 

Description: 
Performance, experience and qualifications of personnel to be assigned to the project, knowledge and experience providing oversight and owners representation 
services to the CRA. Commitment to use the same personnel consistently under the Contract. 

 
 

Criteria Scoring Method Weight (Points) 

Approach to scope of work and timely delivery Points Based 15 (15% of Total) 
 

Description: 
Execution and Management of the Project and Approach to performing the work. Outline major tasks and responsibilities, project time schedule and staff 
assigned. 

 
 

Criteria Scoring Method Weight (Points) 

References Points Based 15 (15% of Total) 
 

Description: 
Past Performance: Provide three (3) verifiable references for projects of similar size, scope and complexity that have been completed by your firm within the last 
five years. 

 
 

Criteria Scoring Method Weight (Points) 

Project Execution Points Based 20 (20% of Total) 
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Description: 
Provide a written summary on how your company will address reimbursable requests, for Florida’s Department of Transportation RRR project reimbursables and 
explain, how your company assist the CRA in meeting reimbursable requirements. 

 
 

Criteria Scoring Method Weight (Points) 

Location of Firms Office Points Based 5 (5% of Total) 
 

Description: 
Points will be assigned as noted below based on the proximity of the office that will perform the work to the Hollywood CRA. 

  

Location of Office: 

Within 35 miles of City Hall……………....…5 points 

Within 35 to 60 miles of City Hall…………...3 points 

Within 60 to 90 miles of City Hall…….…….2 points 

More than 90 miles from City Hall………….1 point 

  

 
 

Criteria Scoring Method Weight (Points) 

Financial Resources Points Based 5 (5% of Total) 
 

Description: 
An indication of the resources and the necessary working capital available and how it will relate to the Firm’s financial stability through the completion of the 
projects. 
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AGGREGATE SCORES SUMMARY 

Vendor Jorge Camejo Jose Garcia Laurette Jean Yvette Scott-Phillip Total Score 
(Max Score 100) 

Basulto Management 
Consulting, INC. (dba: 
BMC) 

100 89 96 94 94.75 

 

VENDOR SCORES BY EVALUATION CRITERIA 

Vendor Firms 
Qualification 

and Experience 
Points Based 

20 Points (20%) 

Organizational 
Profile and 

Project Team 
Qualifications 
Points Based 

20 Points (20%) 

Approach to 
scope of work 

and timely 
delivery 

Points Based 
15 Points (15%) 

References 
Points Based 

15 Points (15%) 

Project 
Execution 

Points Based 
20 Points (20%) 

Location of 
Firms Office 
Points Based 
5 Points (5%) 

Financial 
Resources 

Points Based 
5 Points (5%) 

Total Score 
(Max Score 100) 

Basulto 
Management 
Consulting, INC. 
(dba: BMC) 

19 19 13.8 14.5 18.5 5 5 94.75 

 




