

PROJECT MANUAL FOR:

**FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS
ROAD / RIGHTS-OF-WAY MAINTENANCE WORK**



PROJECT BID NO. EN-19-007

CITY OF HOLLYWOOD
DEPARTMENT OF DEVELOPMENT SERVICES
ARCHITECTURE, ENGINEERING & MOBILITY DIVISION

2600 HOLLYWOOD BOULEVARD
HOLLYWOOD, FL 33022

BID PACKAGE

FOR

PROJECT BID NO. EN-19-007

**FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS
ROAD / RIGHTS-OF-WAY MAINTENANCE WORK**

SUBMITTED BY: Weekley Asphalt Paving, Inc.

FEBRUARY 2019

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
	Exhibit A – Local Preference
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID



**CITY OF HOLLYWOOD
DEPARTMENT OF DEVELOPMENT SERVICES
ARCHITECTURE, ENGINEERING & MOBILITY DIVISION**

NOTICE TO BIDDERS

PROJECT NAME: FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS ROAD / RIGHTS-OF-WAY MAINTENANCE WORK

PROJECT BID NUMBER: EN-19-007

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be **submitted to the City Clerk's Office** (City Hall, 2600 Hollywood Boulevard, Room 221) of the City of Hollywood, Florida, **until Wednesday, March 6, 2019 at 10:00 am**, local time, at which time they will be opened and read publicly at City Hall, Department of DEVELOPMENT SERVICES, ARCHITECTURE, ENGINEERING & MOBILITY DIVISION Conference Room #308 located at 2600 Hollywood Blvd, Hollywood, Florida 33022. **A pre-bid meeting will be held on Tuesday, February 26, 2019, at 3:00 pm, local time, at City Hall, Department of DEVELOPMENT SERVICES, ARCHITECTURE, ENGINEERING & MOBILITY DIVISION Conference Room #308 located at 2600 Hollywood Blvd, Hollywood, Florida 33022. Attendance at this pre-bid meeting is NOT required.**

The Bid Package and any other Contract documents may be obtained from the Department of DEVELOPMENT SERVICES, ARCHITECTURE, ENGINEERING & MOBILITY DIVISION, Room #308 at City Hall, 2600 Hollywood Blvd, Hollywood, Florida 33022. The first copy to all eligible bidders will be provided at no cost. Additional copies will be furnished upon request for a nominal fee. The bid package can also be downloaded on the web from Bidsync via <http://www.bidsync.com>. Questions shall be submitted in writing no later than **Thursday, February 28, 2019, 6:00 pm**, to Clarissa Ip, PE (cip@hollywoodfl.org) or via Bidsync. The telephone number for general information is (954) 921-3900. It is the contractor's responsibility to periodically check the City's website for any changes to the contract during the bidding process.

Each bid must be accompanied by a Bid Security, in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(E) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. Each bidder must carefully review Exhibit A within the attached Bid Package. For additional information about the City's Local Preference Ordinance, visit <http://www.hollywoodfl.org/index.aspx?nid=216> or contact The Procurement Department at 954-921-3345.

It will be the sole responsibility of the Bidder to deliver personally or by mail, his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 7th Day of February 2019

CITY OF HOLLYWOOD, FLORIDA

Luis Lopez, P.E.
City Engineer

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed by **typewriter** or legibly handwritten in ink. The Total Bid price must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A Pre-bid Conference will be held on Tuesday, February 26, 2019, at 3:00 pm, local time, at City Hall, Department of Development Services, Architecture, Engineering & Mobility Division Conference Room #308 located at 2600 Hollywood Blvd, Hollywood, Florida 33022. Attendance at this pre-bid meeting is not required. Contractors with questions or concerns are encouraged to attend. It is the responsibility of the Contractor to visit the site prior to bidding.

4. CONTRACT DOCUMENTS:

The Contract Documents provide the description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids. The location of the work is within the City of Hollywood and will be provided in work orders issued throughout the contract duration.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the

contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum may be mailed, e-mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents.

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement may invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to require a Bidder to submit such evidence of their qualifications as it may deem necessary and may consider any available evidence of his/her financial status, technical qualifications and other qualifications and abilities. Once the contract is awarded to the bidder, the work cannot be subcontracted in its entirety to another contractor, and payroll documents will be required as proof that the majority of the work is being completed by staff employed by the bidder. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise, which in his

opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken.

- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening, however, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids for both options are found to be acceptable, one of the two options will be selected and written notice of award by the City Commission will be given to the lowest responsive, responsible Bidder for the selected option.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract

- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors providing materials, equipment or additional staff, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to certified of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

19. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

20. PERMITS:

The Contractor and Subcontractors must obtain Building Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The Master Building Permit required by the City shall be obtained by the Contractor but paid for by the City. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



NOTICE OF IMPOSITION OF CONE OF SILENCE

On **February 7, 2019**, the City of Hollywood, FL Department of Development Services – Architecture, Engineering & Mobility Division issued the following:

FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS ROAD / RIGHTS-OF-WAY MAINTENANCE WORK Project Bid # EN-19-007

SCOPE:

- A. Provide the replacement or repair of various existing damaged sidewalks and handicap ramps within the City of Hollywood, Florida.
- B. Provide for the construction of new concrete sidewalks (width to be determined by Project Engineer) with new handicap ramps in locations to be selected throughout the City of Hollywood, Florida.
- C. Provide for the construction of new handicap ramps and the placement or repair to existing handicap ramps in locations to be selected throughout the City of Hollywood, Florida.
- D. Provide for miscellaneous road and rights-of-way maintenance work within the City of Hollywood, Florida. Work includes items such as but not limited to minor asphalt and concrete repair or removal work, swale grading and traffic control device repair or replacement. Complete work are listed within the limits of line items in the Proposal Bid Form within this document.
- E. Construction plans for new sidewalks and ramps are not provided, with the exception of the CITY standard sidewalk details.

NOTE: The CITY reserves the right to include additional new sidewalk construction and to include additional existing sidewalk repairs at any location in the City.

The CITY reserves the right to delete new sidewalk construction and to delete existing sidewalk repairs at any location in the CITY.

- F. If additional funds are available for sidewalk construction in the FY2019 Sidewalk Capital Programs, and both the CITY and the contractor are agreeable, the CITY may extend this contract to include additional new sidewalk construction, additional existing sidewalk repairs at any location in the CITY and additional time as deemed appropriate. The locations of the additional new sidewalks and the locations of additional existing sidewalk repairs will be provided prior to the time of contract

extension. The bid unit price from this current contract will be reviewed as per Supplemental Conditions 1.16 for any such contract extension.

- G. All labor, materials, equipment and services necessary to complete the work shall be provided and included. The bidder is advised to visit the job sites to familiarize him/herself with the existing conditions and/or any difficulties, which may arise.

Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been imposed on the items set forth above. The Cone of Silence will continue until the City awards or approves a contract, votes to reject all bids or responses, or otherwise takes action which ends the solicitation. If the City Commission refers the item back to the City Manager and staff for further review, the Cone of Silence shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

cc: City Commission Office
City Manager
City Clerk (sunshine board)
Affected department(s)/office(s)

NOTICE TO ALL BIDDERS AND PROPOSERS

Cone of Silence

The City of Hollywood City Commission adopted Ordinance No. O-2007-05, which created Section 30.15(E) imposing a Cone of Silence for certain City purchases of goods and services.

The Cone of Silence refers to limits on communications held between vendors and vendor's representatives and City elected officials, management and staff during the period in which a Formal Solicitation is open.

The Ordinance does allow potential vendors or vendor's representatives to communicate with designated employees for the limited purpose of seeking clarification or additional information. The names and contact information of those employees that may be contacted for clarification or additional information are: Clarissa Ip, P.E. at (954) 921-3900.

The Cone of Silence does not prohibit a vendor or vendor's representative from communicating verbally, or in writing to the City Manager, the City Manager's designee, the City Attorney or the City Attorney's designee on those procurement items to be considered by the City Commission.

The Cone of Silence does not prohibit a vendor or vendor's representative from making public presentations at a duly noticed pre-bid conference or duly noticed evaluation committee meeting or from communicating with the City Commission during a duly noticed public meeting.

The Cone of Silence shall be imposed when a formal competitive solicitation has been issued and shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

To view the Cone of Silence, Ordinance No. O-2007-05, go to the City of Hollywood's Official website at <http://www.hollywoodfl.org/ConeOfSilence>.

- END OF SECTION -

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED 03/06/2019

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he/she has informed him/herself fully in regard to all conditions pertaining to the Work that is to be done; that he/she has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, and Drawings, and has read all of the Provisions furnished prior to the opening of bids; and that he/she has satisfied him/herself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 60 days with final completion within 14 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>02/07/2019</u>
No. <u>2</u>	Dated <u>02/26/2019</u>
No. <u>3</u>	Dated <u>03/04/2019</u>

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the N/A

_____ Bank of _____

or approved Bid Bond for the sum of

_____ 10% of the bid total _____ Dollars (\$) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL: N/A

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME: N/A

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP: N/A

(Name of Firm) A Partnership

(Address)

By: _____ (SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE: N/A

(Correct Name of Corporation)

By: _____ (SEAL)
(Address)

(Official Title)

As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Weekley Asphalt Paving, Inc.
(Correct Name of Corporation)

By: _____
(SEAL) Daniel D. Weekley

President
(Official Title)

20701 Stirling Rd. Pembroke Pines, FL 33332
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to

make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

Weekley Asphalt Paving, Inc.
(Name of Corporation)

RESOLVED that Daniel D. Weekley
(Person Authorized to Sign)

President of Weekley Asphalt Paving, Inc.
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD
FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS ROAD /
RIGHTS-OF-WAY MAINTENANCE WORK
Project Bid No.: EN-19-007

The foregoing is a true and correct copy of the Resolution adopted by

Weekley Asphalt Paving, Inc. at a meeting of its Board of
(Name of Corporation)

Directors held on the 8th day of January, 2019.

By: [Signature]
Wayne D. Weekley
Title: Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

PROPOSAL BID FORM



**CITY OF HOLLYWOOD
DEPARTMENT OF DEVELOPMENT SERVICES**

PROPOSAL BID FORM

Project No.: EN-19-007

Project Name: FY2019 Sidewalk Construction & Miscellaneous Road / Rights-of-Way Work

Account No.: TBD

IF THIS PROPOSAL IS ACCEPTED, THE UNDERSIGNED BIDDER AGREES TO COMPLETE ALL WORK UNDER THIS CONTRACT WITHIN 365 CALENDAR DAYS AFTER THE EFFECTIVE DATE ESTABLISHED IN THE NOTICE TO PROCEED WITH CONTRACT WORK. UNIT PRICE PREVAILS OVER TOTAL PRICE. All entries on this form must be typed or written in ink.

Payment to the CONTRACTOR shall be made on the basis of the Proposal bid items as full and complete payment for furnishing all materials, labor, tools and equipment, and for performing all operations necessary to complete the work included in the Contract Documents. Such compensation shall also include payments for any loss or damages arising directly or indirectly from the work, or from any discrepancies between the actual quantities of work and those shown in the Contract Documents, or from any unforeseen difficulties which may be encountered during the prosecution of the work until the final acceptance by the CITY.

The prices stated in the proposal include all costs and expenses for taxes, labor, equipment, materials, commissions, transportation charges and expenses, patent fees and royalties, labor for handling materials during inspection, together with any and all other costs and expenses for performing and completing the work as shown on the plans and specified herein. Unit prices used will be applied to the actual quantities furnished and installed in conformance with the Contract Documents.

The quantities for payment under the Contract shall be determined by actual measurement of the completed items, in place, ready for service and accepted by the CITY. A representative of the CONTRACTOR shall witness all field measurements.

No.	Description	Qty	Unit	Unit Price	Total
NEW SIDEWALK					
Asphalt and Concrete Removal:					
1	Removal of existing asphalt to accommodate sidewalk	2,000	SF	3.90	7,800.00
2	Removal of existing concrete sidewalks, concrete aprons, concrete driveways, etc.	1,500	SF	3.22	4,830.00
3	Removal of existing curb & gutter	500	LF	7.00	3,500.00
4	Removal of existing curb	500	LF	7.00	3,500.00
Relocations/Resets:					
5	Mail box relocation/reset	20	EA	70.00	1,400.00
6	Traffic control sign relocation/reset	25	EA	150.00	3,750.00
7	4'-6' high chain link fence removal/relocation/reset	150	LF	20.00	3,000.00
8	4'-6' high wood picket/PVC fence removal/relocation/reset	150	LF	20.00	3,000.00
9	Utility box reset	10	EA	160.00	1,600.00
10	Water valve boxes reset	10	EA	310.00	3,100.00
Tree Removals:					
11	Palm Tree, 8" dia. or less	5	EA	400.00	2,000.00
12	Tree, 4"-8" dia.	6	EA	400.00	2,400.00
13	Tree, 8"-12" dia.	15	EA	650.00	9,750.00

No.	Description	Qty	Unit	Unit Price	Total
14	Tree, 12"-18" dia.	2	EA	900.00	1,800.00
15	Tree, 18"-24" dia.	2	EA	1,300.00	2,600.00
16	Hedges	50	LF	27.00	1,350.00
Concrete:					
17	Installation of 4" thick concrete for sidewalks including clearing, grubbing, (hedge trimming, hedge removals, bush removals, misc. removals), excavating, backfilling, grading, compacting, sprinkler repair, etc. Work to be complete in place and as specified	15,000	SF	7.67	115,050.00
18	Installation of 6" thick concrete for sidewalks, driveways, driveway aprons, ramps, including clearing and grubbing, (hedge trimming, tree trimming, hedge removal, bush removal and misc. removal), excavating, backfilling, grading, compacting, sprinkler repair and detectable warnings for all ramps, etc. Work to be complete in place and as specified	300	SF	8.80	2,640.00
19	Installation of Type F Curb & Gutter	300	LF	39.00	11,700.00
20	Installation of Type D Curb	300	LF	34.00	10,200.00
Asphalt:					
21	Type SP-9.5 asphaltic concrete surface course with RS-2 tack coat delivered and placed as directed, (thickness varies, maximum thickness 2")	2,000	SF	10.00	20,000.00
Site Work:					
22	Provide and install Argentine Bahia Sod, including site grading, site compaction and maintenance of sod. Complete in place and as directed by the Engineer	1,500	SF	1.06	1,590.00
23	Provide and install Floratam Sod, including site grading, site compaction and maintenance of sod. Complete in place and as directed by the Engineer	25,000	SF	1.23	30,750.00
24	Provide and install Deep Root Brand root barrier. 24" wide and 12" high. Complete in place and as directed by the Engineer	20	EA	31.00	620.00
25	Provide and install Deep Root Brand root barrier. 24" wide and 18" high. Complete in place and as directed by the Engineer	20	EA	34.00	680.00
26	Provide and install Deep Root Brand root barrier. 24" wide and 24" high. Complete in place and as directed by the Engineer	20	EA	37.00	740.00
27	Provide and install Deep Root Brand root barrier. 24" wide and 36" high. Complete in place and as directed by the Engineer	20	EA	40.00	800.00
REMOVAL AND REPLACEMENT OF EXISTING SIDEWALKS					
Asphalt and Concrete Removal:					
28	Remove and replace existing concrete with 4" thick concrete including clearing and grubbing, concrete and/or asphalt removal, excavating, backfilling, grading, sprinkler repair and sod restoration	50,000	SF	8.67	433,500.00

No.	Description	Qty	Unit	Unit Price	Total
29	Remove and replace existing concrete with 6" thick concrete in driveways and ramps, including clearing and grubbing, concrete and/or asphalt removal, excavating, backfilling, compacting, grading, sprinkler repair, sod restoration and detectable warnings, for all ramps, etc. Work to be complete and in place as specified	10,000	SF	12.25	122,500.00
Site Work:					
30	Removal of tree roots under sidewalk, transport from site	20,000	SF	1.00	20,000.00
31	Importing limerock, including the cost of placing, grading, compacting, etc. in locations as directed by the Engineer	750	CY	70.00	52,500.00
32	Prime coat over limerock in preparation for asphalt, where necessary	100	SF	1.00	100.00
33	Importing clean fill, including the cost for placing, grading, compacting, etc., as directed by the Engineer	250	CY	49.00	12,250.00
NEW & REPLACEMENT OF EXISTING ADA RAMPS					
New Ramps:					
34	Removal of existing asphalt to accommodate new ramps	100	SF	3.35	335.00
35	Removal of existing curb & gutter to accommodate new ramps	100	LF	19.00	1,900.00
36	Removal of existing curb to accommodate new ramps	100	LF	19.00	1,900.00
37	Installation of 6" thick concrete including clearing and grubbing, miscellaneous removals excavating, backfilling, grading compacting, sprinkler repair and detectable warnings, etc. Work to be complete in place and as specified	2,500	SF	8.80	22,000.00
38	Installation of 4" thick concrete including clearing and grubbing, miscellaneous removals, excavating, backfilling, grading, compacting, sprinkler repair, etc. Work to be complete in place and as specified	1,000	SF	7.67	7,670.00
Removal & Replacement of Existing Ramps:					
39	Remove and replace existing concrete with 6" thick concrete, including clearing and grubbing, asphalt removal, excavating, compacting, grading, detectable warnings. etc.	500	SF	15.58	7,790.00
40	Remove and replace existing concrete with 4" thick concrete, including clearing and grubbing, asphalt removal, excavating, compacting, grading, etc.	250	SF	12.00	3,000.00
GENERAL MAINTENANCE / MISCELLANEOUS ROW WORK					
Concrete and Asphalt:					
41	Concrete, 3,000 psi	500	CY	708.00	354,000.00
42	Installation of Type F Curb & Gutter	300	LF	39.00	11,700.00

No.	Description	Qty	Unit	Unit Price	Total
43	Installation of Type D Curb	300	LF	34.00	10,200.00
44	Pavement repair, sawcut existing asphalt and install FDOT Type SP-9.5 superpave asphalt concrete pavement, including tack coat	100	TON	385.00	38,500.00
45	Cold asphalt patch, thickness varies, maximum 2"	1,500	SF	10.00	15,000.00
46	Hot asphalt patch, thickness varies, maximum 2"	1,500	SF	10.00	15,000.00
Driveways:					
47	Remove existing pavers, adjust upper layer and one (1") sand layer, reinstall pavers	1,500	SF	19.00	28,500.00
48	Existing gravel driveway restoration (add and regrade driveway)	1,000	SF	3.50	3,500.00
49	Remove and replace existing 4" thick concrete driveway	1,000	SF	11.15	11,150.00
50	Remove and replace existing 6" thick concrete driveway	1,000	SF	14.45	14,450.00
51	Remove and replace existing stamped concrete driveway	1,000	SF	25.60	25,600.00
52	Remove and replace existing specialty material driveways	500	SF	25.60	12,800.00
Fence:					
53	4'-6' high chain link fence removal/relocation/reset	150	LF	20.00	3,000.00
54	4'-6' high wood picket/PVC fence removal/relocation/reset	150	LF	20.00	3,000.00
Miscellaneous:					
55	Concrete pump (per use)	2	EA	600.00	1,200.00
56	Maintenance of traffic for local streets (per up)	3	EA	650.00	1,950.00
57	Raised concrete sidewalk grinding	500	LF	16.67	8,335.00
58	Raised sidewalk leveling with asphalt (temporary repair), per location	50	EA	100.00	5,000.00
59	Swale regrading	1,500	SF	1.78	2,670.00
60	Traffic control sign, replace existing, comply with BCTED standards	10	EA	500.00	5,000.00
61	ADA Detectable warning applied surface, FDOT approved	20	EA	594.00	11,880.00
62	Traffic control sign, new, comply with BCTED standards	10	EA	500.00	5,000.00
63	6" white or yellow pavement markings, paint, comply with BCTED standards	1,000	LF	.80¢	800.00
64	6" white or yellow pavement markings, thermoplastic, comply with BCTED standards	1,000	LF	1.50	1,500.00

No.	Description	Qty	Unit	Unit Price	Total
65	24" Stop bar, paint, comply with BCTED standards	6	EA	89.00	534.00
66	24" Stop bar, thermoplastic, comply with BCTED standards	6	EA	160.00	960.00
67	Pavement marking symbols & letterings, various (maximum 70 SF in size), paint, comply with BCTED standards	10	EA	140.00	1,400.00
68	Pavement marking symbols & letterings, various (maximum 70 SF in size), thermoplastic, comply with BCTED standards	10	EA	180.00	1,800.00
69	Owner's Contingency	1	LS	\$30,000.00	\$30,000.00

One million BASE BID TOTAL *\$1,560,024.00*
Five hundred sixty thousand and twenty four dollars and zero cents
TOTAL BASE BID IN WRITING

Weekley Asphalt Paving, Inc.
CONTRACTOR COMPANY NAME

03/06/2019
DATE

SECTION 00410

APPROVED BID BOND
(Construction)

STATE OF FLORIDA

COUNTY OF Miami-Dade

KNOW ALL MEN BY THESE PRESENTS:

That we Weekley Asphalt Paving, Inc., as Principal, and
Western Surety Company, as Surety, are held

and firmly bound unto the City of Hollywood in the sum of Ten

percent of bid amount Dollars (\$ 10% of bid amount) lawful money of the

United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated March 6th 2019 for

**FY2019 SIDEWALK CONSTRUCTION & MISCELLANEOUS ROAD /
RIGHTS-OF-WAY MAINTENANCE WORK
PROJECT BID NO. EN-19-007**

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this _____ 6th _____ day of _____ March _____, 20¹⁹, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL: N/A

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual

Witness

Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

Wayne D. Weekley
Secretary

Weekley Asphalt Paving, Inc.

Name of Corporation

20701 Stirling Road

Business Address
Pembroke Pines, FL 33332

[Signature]
By: _____
(Affix Corporate Seal)


Daniel D. Weekley
Printed Name

President
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Wayne D. Weekley, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Daniel D. Weekley who signed the said bond on behalf of the Principal, was then President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

[Signature] (SEAL)
Secretary Wayne D. Weekley



TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Francys Tolon
Secretary Witness
Francys Tolon

Western Surety Company

Corporate Surety
151 N Franklin Street


Business Address
Chicago, IL 60606

BY: [Signature]
(Affix Corporate Seal)

Lisette Rodriguez
Attorney-in-Fact
USI Insurance Services, LLC

Name of Local Agency
2601 S Bayshore Drive, Suite 1600

Business Address
Coconut Grove, FL 33133




STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,
Lisette Rodriguez to me well known, who being by me first duly sworn upon oath says that
he is the attorney-in-fact for the Western Surety Company and
that the has been authorized by Western Surety Company to execute the forgoing bond on
behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.
Subscribed and sworn to before me this 25th day of February, 20 19

Francys Tolon
Notary Public, State of Florida

My Commission Expires: April 6th, 2022



- END OF SECTION -

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Richard Arcadio Rodriguez, Lisette Rodriguez, Individually

of Coconut Grove, FL, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 7th day of August, 2018.

WESTERN SURETY COMPANY



Paul T. Bruflat
Paul T. Bruflat, Vice President

State of South Dakota }
County of Minnehaha } ss

On this 7th day of August, 2018, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires
June 23, 2021



J. Mohr
J. Mohr, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 10th day of March, 2019.



WESTERN SURETY COMPANY

L. Nelson
L. Nelson, Assistant Secretary

Authorizing By-Law

ADOPTED BY THE SHAREHOLDERS OF WESTERN SURETY COMPANY

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the shareholders of the Company.

Section 7. All bonds, policies, undertakings, Powers of Attorney, or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, and Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or agents who shall have authority to issue bonds, policies, or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile.

SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Weekley Asphalt Paving, Inc.
20701 Stirling Road
Pembroke Pines, FL 33332

2. Contractor's Telephone Number: 954-680-8005
and e-mail address: danweekley@weekleyasp.com

3. Contractor's License (attach copy): CGC1518050
Primary Classification: General Contractor
Broward County License Number (attach copy): 78-581

4. Number of years as a Contractor in construction work of the type involved in this
Contract: 63

5. List the names and titles of all officers of Contractor's firm:
Daniel D. Weekley, President
Troy L. Weekley, Vice President
Wayne D. Weekley, Secretary/Treasurer

6. Name of person who inspected site or proposed work for your firm:
Name: Herb Newton
Date of Inspection: 02/25/2019

7. What is the last project of this nature you have completed?
Annual Concrete and Paver Stones

8. Have you ever failed to complete work awarded to you; if so, where and why?
No

9. Name three individuals or corporations for which you have performed work and to which you refer:

See Attachment # 1

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all co-ventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
<u>See Attachment # 2</u>				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

Attachment # 3

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

SOURCE OF INFORMATION

How did you find out about this solicitation? Check all that apply.

- 1. www.hollywoodfl.org
- 2. www.bidsync.com
- 3. Daily Business Review
- 4. The Miami Herald
- 5. Referral/word- of mouth Specify Source: _____
- 6. Search Engine/Internet search
- 7. E-mail, newsgroup, online chat Specify Source: _____
- 8. Banner or Link on another website
- 9. Flyer, newsletter, direct mail Specify Source: _____
- Other Specify Source: _____

Bid/RFP/RFQ Number: EN-19-007 Title: FY2019 Sidewalk Construction & Misc. Rights-of-Way Maintenance Work

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

<u>Work to be Performed</u>	<u>Subcontractor's Name / Address</u>
1. <u>M.O.T.</u>	<u>ACME BARRICADES</u> <u>3400 Burriss Rd, Davie FL</u> <u>33314</u>
2.	
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	

NOTE: Attach additional sheets if required.

REFERENCES

Contractor's Name: Weekley Asphalt Paving, Inc. **Phone Number:** 954-680-8005

Contractor's Address: 20701 Stirling Road, Pembroke Pines, FL 33332

Please list all of the projects you have completed in the last three (3) years, by using the following table.

Project Name or Description:	Location/Address:	Completion Date	Contract Amount	Email or Website Address	Contact Person Name & Phone Number:
1. See Attachment # 4					
2.					
3.					
4.					
5.					
6.					
7.					

8.							
9.							
10.							
11.							
12.							
13.							
14.							
15.							

You may attach additional sheets as necessary
Page

References -
2

SECTION 00435

LOCAL PREFERENCE (EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

CITY OF PEMBROKE PINES
601 CITY CENTER WAY, LBTR-4TH FLOOR
PEMBROKE PINES, FL 33025

LOCAL BUSINESS TAX RECEIPT

ACCOUNT-NO: 20040623/01
RECEIPT-NO: 181407

RECEIPT-YEAR: OCTOBER 1, 2018 thru SEPTEMBER 30, 2019

BUS-NAME : WEEKLEY ASPHALT PAVING, INC.
BUS-ADDR : 20701 STIRLING RD
SOUTHWEST RANCHES FL 33332-1513
BUS-DESCR : CONSTRUCTION/ ASPHALT PAVING


NOTICE

In the event the business to which this receipt was issued changes hands, the receipt will become null and void. An application for a new receipt must be made.

RECEIPT-TYPE: RESTRICTED LICENSE



BUSINESS-CLASSIFICATION	INV/UNITS	EFFECTIVE	PERMIT-NUMBER/COMMENTS	RCT-TYPE
CUN CONTRACTOR - UNCLASSIFIED	0	10/01/2018		P/Pines
SIGN BUSINESS SIGN	1	10/01/2018		P/Pines



SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

N/A

Cost

Total \$ N/A

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Witness Signature

Gail Floyd

Witness Printed Name

20701 Stirling Rd, Pembroke Pines, FL

Witness Address 33332

03/06/2019

Date

Contractor's Signature

Daniel D. Weekley

Printed Name

President

Title

03/06/2019

Date

- END OF SECTION -



CITY OF HOLLYWOOD, FLORIDA

DEPARTMENT OF DEVELOPMENT SERVICES ARCHITECTURE, ENGINEERING & MOBILITY DIVISION

2600 Hollywood Blvd. • P. O. Box 229045 • Hollywood, Florida 33022-9045
Phone (954)921-3900 • Fax (954)921-3481 • www.hollywoodfl.org

DATE: February 7, 2019

ADDENDUM NUMBER 1

PROJECT TITLE: FY2019 Sidewalk Construction & Miscellaneous Rights-of-Way Maintenance Work

PROJECT NO.: EN-19-007

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

Item #1:

The following document(s)/item(s) were uploaded to Bidsync under the project title and number named above.

- Proposal Bid Form

ALL OTHER TERMS, CONDITIONS, AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clarissa Ip, PE
Engineering Support Services Manager



Our Mission: We are dedicated to providing municipal services for our diverse community in an atmosphere of cooperation, courtesy and respect. We do this by ensuring all who live, work and play in the City of Hollywood enjoy a high quality of life.

"An Equal Opportunity and Service Provider Agency"



CITY OF HOLLYWOOD, FLORIDA

DEPARTMENT OF DEVELOPMENT SERVICES ARCHITECTURE, ENGINEERING & MOBILITY DIVISION

2600 Hollywood Blvd. • P. O. Box 229045 • Hollywood, Florida 33022-9045
Phone (954)921-3900 • Fax (954)921-3481 • www.hollywoodfl.org

DATE: February 26, 2019

ADDENDUM NUMBER 2

PROJECT TITLE: FY2019 Sidewalk Construction & Miscellaneous Road / Rights-of-Way Maintenance Work

PROJECT NO.: EN-19-007

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

Item #1:

Updated Proposal Bid Form was uploaded to Bidsync under the project title and number named above. Below modifications were made:

- Bid Item 18 was removed as it was a duplicate of Bid Item 17.
- Quantity was added to Bid Item 20 (previously Bid Item 21).
- Bid Item 56, Maintenance of Traffic, was added.

ALL OTHER TERMS, CONDITIONS, AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clarissa Ip, PE
Engineering Support Services Manager



2007

Our Mission: We are dedicated to providing municipal services for our diverse community in an atmosphere of cooperation, courtesy and respect. We do this by ensuring all who live, work and play in the City of Hollywood enjoy a high quality of life.

"An Equal Opportunity and Service Provider Agency"



CITY OF HOLLYWOOD, FLORIDA

DEPARTMENT OF DEVELOPMENT SERVICES ARCHITECTURE, ENGINEERING & MOBILITY DIVISION

2600 Hollywood Blvd. · P. O. Box 229045 · Hollywood, Florida 33022-9045
Phone (954)921-3900 · Fax (954)921-3481 · www.hollywoodfl.org

DATE: March 4, 2019

ADDENDUM NUMBER 3

PROJECT TITLE: FY2019 Sidewalk Construction & Miscellaneous Rights-of-Way Maintenance Work

PROJECT NO.: EN-19-007

ALL BIDDERS BE ADVISED OF THE FOLLOWING CHANGES TO THE ABOVE REFERENCED PROJECT AS LISTED BELOW:

Item #1:

On the Proposal Bid Form, Item 18, for installation of 6" thick concrete, the unit has been changed from LF (linear feet) to SF (square feet).

ALL OTHER TERMS, CONDITIONS, AND SPECIFICATIONS SHALL REMAIN THE SAME.

THIS ADDENDUM SHALL BE ATTACHED TO THE CONTRACT DOCUMENTS AND THE RECEIPT OF THE SAME SHALL BE NOTED IN THE PROPOSAL IN THE SPACE PROVIDED.

Clarissa Ip, PE
Engineering Support Services Manager



Our Mission: We are dedicated to providing municipal services for our diverse community in an atmosphere of cooperation, courtesy and respect. We do this by ensuring all who live, work and play in the City of Hollywood enjoy a high quality of life.

"An Equal Opportunity and Service Provider Agency"



weekley asphalt paving, inc.

20701 STIRLING ROAD • PEMBROKE PINES, FL 33332

REFERENCES

Target Engineering
Jennifer Olson, Sr. Vice President
359 Alcazar Ave.
Coral Gables, FL 33134
Phone: 954-868-3123
Fax: 305-446-2340
e-mail: jolson@targetengineering.com

Florida Department of Transportation
Pete Nissen, PE, Construction Engineer
Turnpike Operations Center
Pompano Service Plaza
Mile Post 65, Florida Turnpike
Pompano Beach, FL 33069
Phone: 954-934-1113
Fax: 954-934-1359
e-mail: pete.nissen@dot.state.fl.us

Bergeron Land Development
Ron Bergeron, President
19612 S.W. 69 Place
Fort Lauderdale, FL 33332
Phone: 954-680-6100
Fax: 954-680-3976
e-mail: tina.garcia@bergeroninc.com

Seminole Tribe of Florida
James Jeffers, P.E., Senior Civil Engineer
Public Works Department
6300 Stirling Road
Hollywood, FL 33024
Phone: 954-894-1060 Ext. 10930
Cell: 954-901-6951
e-mail: JamesJeffers@semtribe.com

Florida Department of Transportation, District No. 6
Mario Cabrera, District Construction Engineer
1000 N.W. 111th Avenue
Miami, FL 33172
Phone: 305-640-7445
Fax: 305-499-2351
mario.cabrera@dot.state.fl.us



weekley asphalt paving, inc.

20701 STIRLING ROAD • PEMBROKE PINES, FL 33332

REFERENCES

City of Boca Raton
Michael Dyko, Chief Inspector
201 Palmetto Park Road
Boca Raton, FL 33432
Phone: 561-239-0389
Fax: 561-416-3418
e-mail: mdyko@myboca.us

City of Oakland Park
Art Saey, Public Works Director
5100 NE 12 Terrace
Oakland Park, FL 33334
Phone: 954-630-4433
Fax: 954-630-4404
e-mail: arthurs@oaklandparkfl.org

City of Pembroke Pines
Karl Kennedy, Acting City Engineer
8300 S Palm Drive
Pembroke Pines, FL 33025
Phone: 954-518-9040
Cell: 954-829-4507
e-mail: kkennedy@ppines.com

City of Plantation
Brett Butler, City Engineer
401 N.W. 70th Terr.
Plantation, FL 33317
Phone: 954-797-2282
Fax: 954-797-2761
e-mail: bbutler@plantation.org

City of Margate
Sam May, Public Works Director
102 Rock Island Road
Margate, FL 33063
Phone: 954-972-8126
Fax: 954-972-7586
e-mail: smay@margatefl.com

PHONE: (954) 680-8005

ENGINEERING FAX (954) 680-8671 • ACCOUNTING FAX (954) 680-8692

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
14029	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Igor Caicedo Ph: 305-640-7188 Email: Igor.caicedo@dot.state.fl.us	\$ 1,141,014.00	T-6358 - TRAFFIC OPERATIONS DISTRICTWIDE SAFETY PUSHBUTTON PROJECTS	The Improvements under this Contract consist of Traffic Operations Districtwide Safety Pushbutton Projects	2/13/2016	CURRENT
16029	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Timothy Butler Ph: 954-958-7646 Email: Timothy.butler@dot.state.fl.us	\$ 1,000,000.00	E-4R50 - PUSHBUTTON - ROADWAY CONSTRUCTION, INTERSECTION IMPROVEMENTS, ROADWAY SIGNING & PAVEMENT MARKINGS	The Improvements under this Contract consist of roadway construction, intersection improvements, roadway signing and pavement marking throughout Broward County.	9/2/2016	CURRENT
16142	PALM BEACH CO.	Board of County Commissioners, Beach County Engineering & Public Works Department 2300 North Jog Road West Palm Beach, Florida, 33411	John Kopelakis Chief Construction Coordinator Direct (561) 684-4173 Fax (561) 684-4165 Email: JKopelak@pbgov.org	\$ 1,225,347.90	2014519 - SW 18TH STREET & MILITARY TRAIL	The roadway plans for Palm Beach County Project No. 2014519, consist of all work necessary to construct/widen SW 18th Street & Military Trail, Palm Beach County, Florida. The work includes mobilization, clearing and grubbing, ditch work, maintenance of traffic, maintenance of pedestrian traffic, asphalt pavement, earthwork, drainage, signalization, NPDES compliance, and other work, as directed by the Engineer. Furnish all labor, materials, equipment, supervision and incidentals required to perform roadway milling, resurfacing, pavement marking, miscellaneous pavement repair activities, and maintenance of traffic per specifications in a competent and professional manner and in compliance with all applicable building, safety, technical and related codes and laws. Construction activities shall conform to the latest edition of	5/22/2017	
17096	TOWN OF DAVIE	Town of Davie 6591 Orange Drive Davie, FL 33314 Phone 954.797.1082	Laura A. Borgesi, PE, PSM, MPA Town Engineer 954.797.1096 Fax 954.797.1142 lborgesi@davie-fl.gov	\$4,372,170.00	COOPERATIVE/PIGGYBACK AGREEMENT OFF BROWARD CO. J1387002B1, JOB 16065 ROAD RESURFACING PROJECTS	The scope of work includes but is not limited to widening the existing multi-lane road configuration throughout the corridor to accommodate a combination of sharrows and designated bike lanes, intermittent landscape medians, right turn lanes, and the construction of a traffic round-a-bout 200' west of SW 71st Terrace together with the expansion to a four lane divided section with landscaped medians from Davie Road to College Avenue. Existing drainage facilities will be modified and new drainage facilities will be added. New sidewalks, curbing, curb ramps, roadway lighting, landscaping with irrigation, new signalization, as well as road construction,	8/17/2017	
17098	TOWN OF DAVIE	Town of Davie 6591 Orange Drive Davie, FL 33314 Phone 954.797.1082	Jonathan Vogt Phone: 954-797-1137 Jonathan_vogt@davie-fl.gov	\$6,278,108.06	ITB NO. B-17-151; NOVA DRIVE ROADWAY IMPROVEMENTS		12/19/2017	
17118	SILVER LAKES COMMUNITY ASSOC., INC.	Pines Property Management 6941 SW 196 Ave Suite 27 Pembroke Pines, FL 33332	Robert Moses, LCAM, CMCA, AMS VP of Operations/General Manager 438-6570 ext. 220 Phone: 954-438-3951 Fax: 954-438-3951 robert@pinespropertymanagement.com	\$1,270,888.78	SILVER LAKES ROADWAY RESURFACING PROJECT PHASE 4	The purpose of this project is to provide resurfacing and related work on the local roads as identified in the 2017 Roadway Resurfacing (Phase IV) plans for Silver Lakes, Florida. The areas to be resurfaced are defined on the drawings prepared by BTE dated 3-15-17. The contractor shall mill and resurface the areas located within the boundaries indicated on the BTE drawings. The subsequent sections of this specification describe appropriate information for this work.	10/31/2017	
17122	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Francisco Liedo Project Overseer I Phone: 305-640-7506 Cell: 305-619-7144 Email: Francisco.liedo@dot.state.fl.us	\$1,387,410.35	T-6636, SR 90 (SW 8 ST) AND SR 973 (SW 8 AVE)	The Improvements under this Contract consist of intersection improvements along State Road No. 90 / SW 8th Street from West of SW 90th Avenue to East of SW 86th Court and along State Road No. 973 / SW 87th Avenue from SW 14th Street to North of SW 4th Street.	4/18/2018	
17126	BROWARD CO.	Highway and Bridge Maintenance Division 1600 Blount Road, Pompano Beach, FL 33069	Angela Byers Administrative Officer Email: abyers@broward.org (954) 357-5948 Cell (954) 770-0935	\$6,599,707.17	PEMBROKE ROAD CONSTRUCTION (DYKES TOAD TO SILVER SHORES BLVD)	Scope includes, but is not limited to, the furnishing of all labor, materials, equipment, services and incidentals for Pembroke Road Construction (Dykes Road to Silver Shores Blvd). The improvements include reconstruction of Pembroke Road from two lanes to four lanes divided roadway with Complete Streets elements, including designated bicycle lanes, sidewalks, drainage, lighting, signalization, landscaping, and irrigation improvements. This project includes County Incentive Grant Program funding from Florida Department of Transportation (FDOT) for construction services	3/26/2018	

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
17129	CITY OF MIRAMAR	City of Miramar Construction & Facilities Management Department 2200 Civic Center Place Miramar, FL 33025	Salvador Zuniga, P.E. Development Engineer Email: sezuniga@miramarfl.gov Phone: (954) 602-3323	\$1,568,588.00	HISTORIC MIRAMAR COMPLETE STREETS-PHASE II	The improvements consist of sidewalk, driveways, curb and gutter construction, landscaping, lighting and preparation and implementation of Maintenance of Traffic. Improvements are within an area bounded by Pembroke Road to the north County Line Road to the south, SW 62 Ave to the west and SR 7 to the east.	3/5/2018	
17132	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Dr. Badri Assistant Resident Engineer Phone: (305) 401-4580 Email: Dr.Badri@dot.state.fl.us	\$1,525,970.08	T-6430, SR 533 (LE JEUNE RD) FROM SW 2ND STREET TO NW 11TH STREET	The improvements consist of milling and resurfacing, driveways, curb and gutter construction, landscaping, lighting, signalization and preparation and implementation of Maintenance of Traffic. Improvements consist of intersection improvements along SR-953/LeJeune Rd from SW 2nd Street to NW 11th Street in Miami-Dade County.	6/2/2018	
18031	SOUTHEAST CHEROKEE CONSTRUCTION, INC.	Southeast Cherokee Construction, Inc. 141-40 SW 72nd Ave Palmetto Bay, FL 33158	Anthony Gorman Phone: (786) 236-5876 agorman@secherokeeseconstruction.com	\$3,525,552.15	CONTRACT # W6120R-17-C-0029 CONSTRUCTION ENTRY CONTROL COMPLEX, HOMESTEAD AFB	Furnish all labor, materials, equipment, supervision and incidentals required to perform earthwork, water and sewer install, drainage, asphalt surfacing, concrete curb and sidewalk, implementation of Maintenance of Traffic, pavement markings and signage for the construction of the Entry Control Complex located on Homestead Air Force Base.	3/27/2018	
18038	BROWARD CO.	Broward County 115 South Andrews Ave, Ft. Lauderdale, FL 33301	Luis Velez, P.E. Highway & Bridge Maintenance Division 1600 Blount Road Pompano Beach, FL 33069 Ph: 954-357-0416 Email: lvelez@broward.org	\$ 4,372,170.00	1138700281 - BROWARD CO. PAVEMENT RESURFACE & REPAIR SERVICES	Furnish all labor, materials, equipment, supervision and incidentals required to perform roadway milling, resurfacing, pavement marking, miscellaneous pavement repair activities, and maintenance of traffic per specifications in a competent and professional manner and in compliance with all applicable building, safety, technical and related codes and laws.	2/9/2018	
18054	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Colin Johnson, Project Administrator Cell: (305) 402-1615 Email: Colin.Johnson@dot.state.fl.us	\$1,584,337.03	E-6127, SR 7 /NW 7 AVE FROM N OF NW 79 ST TO LITTLE RIVER DRIVE	The improvements consist of milling and resurfacing, pavement markings, guardrails, drainage improvements, curb and gutter construction, landscaping, lighting, signalization and preparation and implementation of Maintenance of Traffic. Improvements consist along State Road 7/Northwest 7 Avenue from north of Northwest 79 Street to Little River Drive.	9/19/2018	
18056	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Mackendy Phillip Project Administrator Office: (954) 958-7693 Cell: (954) 295-8990 Email: Mackendy.Phillipi@dot.state.fl.us	\$ 1,095,456.52	E-4106, PARK AND RIDE DAVIE ROAD AT SR 882 / I-595	Widening, milling and resurfacing, curb and gutter, drainage improvements, sidewalk and driveways, bus shelters, bus shelter relocations, signing and pavement markings, detectable warning surfaces, vehicle detection systems, ITS components for an Intelligent Parking System, and lighting within the existing Park and Ride facility at the southeast quadrant of the intersection of State Road 84 (I-595 eastbound frontage road) and Davie Road, with connections to Reese Road, in the City of Davie.	6/11/2018	
18057	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Steve Clark, Project Administrator Cell: 954-818-3600 scar46@aimengr.com	\$ 1,711,925.30	E-4701, SR 80 / SOUTHERN BLVD FROM PIKE ROAD EASTERLY 0.379 MILES TO EAST OF TRUCK AND TRAILER WAY	Widening, milling and resurfacing, gravity wall, Class IV culverts and retaining walls, drainage improvements (including pipe culverts, curb and barrier wall drainage inlets, and curb and gutter), driveways, sidewalks, guardrail, pedestrian railing, rip-rap, fencing, signing and pavement markings, sign structures, lighting, signalization (including pedestrian detectors and signals, and vehicle detection systems) along State Road 80 (US 98/Southern Boulevard) from Pike Road easterly 0.379 miles to east of Truck and Trailer Way.	5/17/2018	
18060	RUSSELL ENGINEERING, INC.	RUSSELL ENGINEERING, INC. 2530 S.W. 36TH STREET FT. LAUDERDALE, FL 33312	Brian Gibbs, V.P. Ph: 954-651-7762 Email: brian.g@russellengineering.com	\$ 1,114,438.25	COUNTY PROJECT NO. 5413, CONTRACT NO. M2114546C1, REI JOB NO. 1708010	The contract consist of milling and resurfacing Wiles Road from Riverside Drive to Rock Island Road.	7/12/2018	
18070	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Timothy Butler Ph: 954-558-7646 Email: Timothy.butler@dot.state.fl.us	\$ 1,000,000.00	E-4121, BROWARD COUNTY PUSH BUTTON CONTRACT TRAFFIC OPERATIONS	The contract consist of roadway construction, intersection improvements, roadway signing and pavement marking throughout Broward County.		

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
18075	FDOT	FDOT District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Hugues Charles, E.I., Project Administrator Phone: 954-958-7659 Email: Hugues.Charles@dot.state.fl.us	\$ 1,327,221.23	T-4480, NW 19TH ST FROM SR 7TH (US 441) TO SR 845 (POWERLINE RD) AND FROM SR 7TH (US 441) TO NW 31ST AVE	The Improvements under this contract consist of added bike lanes along NW 19th Street via lane width reduction with milling and resurfacing, sidewalk and driveways, ADA ramps with detectable warnings, drainage improvements, curb and gutter, bus shelter relocations, signing and pavement markings, and signalization with pedestrian detectors, and lighting including LED retrofit at specific locations.	10/1/2018	
18076	FDOT	FDOT District VI, 1000 NW 111 Avenue Miami, Florida 33172	Leonardo Bernudez, Project Administrator Call: 305-568-4079 Email: Leonardo.Bernudez@dot.state.fl.us	\$ 2,865,340.29	T-6419, SR 944 (NW/NE 54TH ST) FROM E OF NW 7TH AVE TO BISCAYNE BLVD AND NW 6TH CT TO NE 1ST AVE	The Improvements under this contract consist of milling and resurfacing along SR 944 (NW/NE 54th Street) and intersection improvements.	10/10/2018	
18077	MONROE COUNTY	Monroe County, Engineering Department 102450 Overseas Highway, Suite 229 Key Largo, FL 33037	Debra London, Project Manager Phone: 305-453-8754 Email: London-Debra@MonroeCounty-FL.Gov	\$ 1,672,981.58	KEY LARGO II ROADWAY AND DRAINAGE IMPROVEMENT PROJECT	The contract consists of roadway and drainage improvements. This includes roadway reconstruction, widening, milling, overlay existing road surfaces with asphaltic concrete pavement, repaving roadway shoulders, pavement markings, signage, drainage and other roadway construction per drawings and specifications.	8/22/2018	
18112	BOCA RATON AIRPORT AUTHORITY	Boca Raton Airport Authority 908 NW 35th Street Boca Raton, FL 33461	Scott Kohut, Deputy Director Phone: (561) 391-2202, Ext. 212 Cell: (561) 239-3078 Email: scott@bocairport.com	\$ 1,036,660.00	2018 AIRFIELD IMPROVEMENTS, SCHEDULE D - REUNITE AND REMARK RUNWAY 5-23	The contract consist of asphalt surface treatment, M.O.T. and pavement markings of Runway 5-23.	10/1/2018	
18114	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Collin Johnson, Project Administrator Call: (305) 403-5615 Email: Collin.Johnson@dot.state.fl.us	\$ 1,113,869.25	T-6444, SR 934, (E 25th ST / NW 79th ST) From E 4th AVE / NW 47th AVE to E 12th AVE / NW 37th AVE	Improvements consist of intersection improvements along SR 934 (E 25th ST / NW 79th ST)	4/8/2019	
18129	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Jack Hart, PE Senior Project Engineer 3100 Overseas Hwy, Marathon, FL 33050 Phone: 954-775-6949 Cell: 305-508-7504 jackhart@smidh.com	\$ 1,590,778.72	E 6191, SR 5 / N ROOSEVELT ROAD (PEDESTRIAN HYBRID BEACONS AND LIGHTING)	The contract consists of traffic operations improvements to install hybrid beacons and lighting at five locations along State Road 5 / North Roosevelt Boulevard in City of Key West.	2/23/2019	
18130	CITY OF BOCA RATON	City of Boca Raton Municipal Services Department 201 W Palmico Park Road Boca Raton, FL 33432	Zachary Bhr, P.E. Assistant City Civil Engineer Phone: 561-416-3430 ZBhr@4.bocairaton.fl.us	\$ 1,500,000.00	2018-056, ANNUAL GENERAL ROADWAY AND MISCELLANEOUS CONSTRUCTION	The contract is for multiple roadway construction improvement projects which may include, road resurfacing, road construction, asphalt bike paths, concrete sidewalks, ADA improvements, concrete bus pads, intersection turn lanes, enhanced speed humps, roadway narrowing, pavement marking, and drainage improvements associated with road work.		
18138	MIAMI-DADE CO.	Miami Dade County 111 N.W. 1st Street Miami, FL 33128		\$ 1,714,535.08	RPQ NO. 2018-0176 (MCC 7360 PLAN), PUSH BUTTON NORTH ROADWAY RESURFACING CONTRACT	The improvements under this contract consist of North Roadway Resurfacing Pushbutton Projects.		

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
18139	MIAMI-DADE CO.	Miami Dade County 111 N.W. 1st Street Miami, FL 33128		\$ 1,666,507.51	RQ. NO. 2018-0177 (MCC 7360 PLAN), PUSH BUTTON SOUTH ROADWAY RESURFACING CONTRACT	The Improvements under this contract consist of South Roadway Resurfacing Pushbutton Projects.		
18145	SEMINOLE TRIBE OF FLORIDA	Seminole Tribe of Florida Headquarters 6300 Stirling Road Hollywood, Florida 33024	James R. Jeffers, PE 954-901-6951 email: jamesj@semtribe.com	\$ 6,189,208.61	JOSIE BILLIE HIGHWAY (SR 1281) MAINTENANCE SERVICES SEGMENT 2 MILLING, RESURFACING AND SHOULDER RECONSTRUCTION	The Improvements consist of Josie Billie Highway Segment 2 milling, resurfacing and shoulder reconstruction along 5.8 miles of roadway. Major components require mobilization, M.O.T., clearing, earthwork, milling, resurfacing, should reconstruction, installation of guardrail, signage and pavement marking.	12/3/2018	
19044	FDOT			\$ 4,133,433.17	T-4501, NE 48 / 49 ST, NE 11 AVE, SW 3RD AVE AND SE 2ND AVE	The Improvements under this contract consist of milling and resurfacing, curb and gutter, sidewalk, driveways, detectable warnings, pavers, signing and pavement markings, lighting including special light poles and luminaires, utility adjustments, sod, and monitoring existing structures along NE 48/49 Street, NE 11 Avenue, and SE 2nd Avenue.		
19045	FDOT			\$ 2,257,850.88	T-4503, SR 858 (HALLANDALE BEACH BLVD) FROM SERTA RAIL CROSSING NC. 628290-Y EASTERLY 0.147 MILES TO ANSIN BLVD	The Improvements under this contract consist of widening, milling and resurfacing, drainage improvements, concrete sidewalk, guardrail, signing including internally illuminated, pavement markings, signalization including steel mast arms, vehicular and pedestrian detectors, fiber optic, lighting and monitor existing structures along SR 858 (Hallandale Beach Blvd).		

Weekley Asphalt Paving, Inc.
Equipment List

Attachment #3

CLASS			
100	Equip #	Description	Serial #
	021	2010 FORD EXPEDITION	1FMJU1F56AEB08057
	22	2015 FORD EXPEDITION KING	1FMJU1JT1FWF03082
	24	2014 DODGE RAM 3500	3C6URVHD2EE130640
	026	07 FORD EDGE	2FMDK36C67BB38418
	030	01 CHRYSLER TOWN & CTRY	2C8GP54L61R400405
	031	2012 DODGE DURANGO	1C4SDHCT2CC204738
101	035	2011 FORD F-250	1FT7W2AT0BEC28572
	036	2011 FORD F-250	1FT7W2AT8BEC66373
	037	06 FORD F-250	1FTSX20P36ED62560
	038	2011 FORD F-250	1FT7X2AT5BEC33702
	040	06 FORD F-250 SUPER DUTY	1FTSX20P66EB67178
	041	2014 DODGE RAM 2500	3C6MR4ALXEG269317
	042	2014 DODGE RAM 3500	3C7WRSCLXEG242950
	043	2015 DODGE RAM 3500	3C7WRSAL4FG570367
	44	2015 DODGE RAM 1500	1c6rr6fm2fs521896
	045	06 FORD F-250 SUPER DUTY	1FTSX20PX6EB88955
	052	99 FORD F-250 SUPER DUTY	1FTNX20F8XED77643
	056	06 FORD F-250 SUPER DUTY	1FTSX20P76ED83489
	061	15 DODGE RAM 5500 P/U	3C7WRMFL7FG511575
	063	02 DODGE RAM 2500 P/U	3B7KC23662M263038
	065	1999 DODGE RAM 2500 LARAM	1B7KC2367XJ511477
	073	04 F150 SUPERCAB	1FTPX12594NC08525
	077	2013 FORD F-150	1FTFW1CT0DFC39720
	078	2013 FORD F-150	1FTFW1CT3DFC47441
	79	2015 DODGE RAM 1500	1C6RR6FM3FS535287
	80	2015 DODGE RAM 1500	1C6RR6FM1FS535286
	87	2016 DODGE RAM 1500 QUAD	1C6RR6FM0GS243503
	88	2016 DODGE RAM 1500 CREW	1C6RR6KM0GS298135
	091	08 DODGE LARAMIE	1D7HA182X8S583999
	094	08 DODGE RAM 1500	1D7HA18258S524987

Weekley Asphalt Paving, Inc.
Equipment List

101	Equip #	Description	Serial #
	095	2014 DODGE RAM 1500	3C6JR6DM5EG269972
	099	2012 DODGE RAM 1500	1C6RD7FP9CS342359
	103	06 FORD F-350 SUPER DUTY	1FDWW36P26EB93595
	105	04 USED FORD F-350 SUPER	XLFTSW30P74EC19262
	109	05 FORD F250 SUPER DUTY	1FTSX20P95EB86239
	130	2016 ISUZU TRUCK	JALB4W172G7F00109
	112	06 FORD F350 SUPER DUTY	1FDWW36P86EC25806
	177	2015 DODGE RAM 2500	1C6UR4CL6FG509655
	178	2015 DODGE RAM 1500	1C6RR6FMXFS535285
	179	14 DODGE RAM 3500	3C7WRSBL2EG138227
	181	14 DODGE RAM 3500 FLATBED	3C7WRSCLXEG120816
	182	2014 DODGE RAM	3C7WRSAL9EG182811
	183	2014 DODGE RAM 2500	3C6UR4CL3EG146472
	184	2013 DODGE RAM 2500 CREW	3C6UR4HL2DG578705
	185	2013 RAM 2500 TRUCK	3C6UR4HL5DG520202
	186	2011 DODGE 4500 CREW	3D6WU6CLXBG580440
	188	2011 DODGE RAM 3500	3D73M3CLXBG512555
	189	2011 DODGE RAM 3500	3D73M3CL1BG512556
	190	07 DODGE MEGA 3500 TRUCK	3D7ML39C47G701062
	191	07 DODGE 3500 MEGA CAB TK	3D7ML39L07G701060
	192	07 DODGE 3500 MEGA CAB TK	3D7ML39L57G701054
	195	05 F450 FLAT BED	1FDXF46P45EC89110
	197	2015 DODGE 1500 LONGHORN	1C6RR7PT7FS529505
	198	2011 FORD F-550	1FDUF5GT2BEA65432
	199	1999 FORD F-550	1FDAF56F0XEC43330
	SE107	1999 FORD F350 CREW CAB	1FTSW30F8XEE69556
	PV-001	2014 DODGE RAM 4500	3C7WRLEL7EG209021
	PV-002	2011 DODGE 2500 P/U TRUCK	3D7UT2HL3BG584367
	PV-003	2013 FORD F-350	1FT8W3BT6DEB12207
104			
	T24	06 MACK DUMP TRUCK CV713	1M2AG11C06M040414

Weekley Asphalt Paving, Inc.
Equipment List

104	Equip #	Description	Serial #
	T25	06 MACK DUMP TRUCK CV713	1M2AG11C26M040284
	T26	05 MACK DUMP TRUCK CV713	1M2AG11C55M020870
	T27	05 MACK DUMP TRUCK CV713	1M2AG11C25M022351
	T28	04 MACK DUMP TRUCK CV713	1M2AG11CX4M012181
	T29	05 MACK DUMP TRUCK CV713	1M2AG11C15M017318
	T30	05 MACK DUMP TRUCK CV713	1M2AG11C75M035659
	T31	04 MACK DUMP TRUCK CV713	1M2AG11C84M013068
	T32	07 MACK DUMP TRUCK CV713	1M2AG11C17M055683
	T33	06 MACK DUMP TRUCK CV713	1M2AG11C76M030768
	T34	06 MACK DUMP TRUCK CV713	1M2AG11C96M033476
	T35	06 MACK DUMP TRUCK CV713	1M2AG11C56M042188
	T36	02 USED MACK DMP TK CV713	1M2AG10C02M001544
	T38	03 MACK DUMP TRUCK CV713	1M2AG11C93M006421
	T39	04 MACK DUMP TRUCK CV713	1M2AG11C74M010470
	T40	00 MACK DUMP TRUCK RD690S	1M2P264C0YM029398
	T41	02 MACK DUMP TRUCK CV713	1M2AG11C42M001237
	T42	02 MACK DUMP TRUCK CV713	1M2AG11C62M001238
	T43	01 MACK DUMP TRUCK RD688S	1M2P270CX1M056061
	T47	99 MACK RD 690S	1M2P264C2XM027327
	T48	99 MACK RD 690S	1M2P264C4XM027328
	T49	99 MACK RD 690S	1M2P264C6XM027329
	T50	02 USED MACK DUMP TRUCK	1M2P267C12M064695
	T51	02 USED MACK DUMP TRUCK	1M2P267C42M064660
	T52	02 USED MACK DUMP TRUCK	1M2P267C22M064656
	T53	02 MACK DUMP TRUCK RD688S	1M2P267C02M064655
	T87	99 MACK TRACTOR CH613	1M1AA12Y6XW113596
	T88	00 MACK TRACTOR CH613	1M1AA12Y9YW119877
	T89	98 MACK TRCTOR CH613	1M1AA12Y4WW090138
	T90	00 MACK TRACTOR CH613	1M1AA12Y6YW121974
	T91	00 MACK TRUCK CH613	1M1AA13Y4YW119834
	T92	1999 MACK TRACTOR CH613	1M1AA13Y0XW105413

**Weekley Asphalt Paving, Inc.
Equipment List**

104	Equip #	Description	Serial #
	T93	1999 MACK TRACTOR CH613	1M1AA14Y2XW109090
	T94	07 MACK TRACTOR CHN613	IM1AJ07Y97N011329
	T95	03 MACK TRACTOR CX613	1M1AE06Y73W013803
	T96	05 PETERBILT 335 TRACTOR	2XPLAZ7X75M884528
106			
	D23	2013 FORD/2000 ETNYRE DIST	3FRXF7FJ2DV790990
	D24	2003 STERLING M7500 TRUCK	2FZACGAK93AL66443
	D25	09 FORD/09 ETNYRE DIST	3FRXF75D09V134273
	D26	01 ETNYRE ASPHALT DIST	2FZAASAK11AJ18483
	D27	06 ETNYRE CENTENNIAL DIST	2FZAASDC06AW73579
107			
	193	2008 INT'L MECH TK	1HTMMAAL48H636411
	194	06 FORD F650	3FRNF65036V339872
	S21	08 FORD F-750	EFRXF75D48V062041
	S23	14 FORD F-750	3FRNW7FC8DV019670
	S24	06 FORD F-650	3FRWW65CX6V356795
	S25	2000 FORD F650	3FDWW6542YMA06426
	S26	2000 FORD F650	3FDWW6544YMA06444
	S27	01 STERLING M7500	2FZAAJAK21AG92250
110	TL95	06 EAST DUMP TRL	1E1D1P3886RD39589
111			
	LBT08	08 TRAILBOSS LOWBOY	4SODK483581002847
	LBT09	07 TRAILBOSS LOWBOY	4SODK533571002679
	LBT10	TRAL KING TRAILER	1TKJ049353M122853
	SEC05	1971 FONTAINE TRAILER	13840
	TL94	1974 FLATBED TRAILER	46797
112			
	TL-76	ASPHALT STORAGE TANKER	
	TL77	06 ETNYRE ALUM TANKER	1E9T532316E007204
	TL78	1986 ETNYRE LOWER TANKER	1E9T44200GE007095
	TL-79	ASPHALT TANKER	

**Weekley Asphalt Paving, Inc.
Equipment List**

113	Equip #	Description	Serial #
	SE111	1966 FRU TANK TRLR	228010
	GTL01	69 STRIGHT EDGE TRAILER	9L9250
	GTL02	02 ALL PRO TRAILER	1A920029123B15732
	GTL03	02 ALL PRO TRAILER	1A920029123B17944
	GTL04	1978 GENERAL TRAILER	8AP78218
	GTL06	05 CALT TRAILER (HORSE)	4GAHC122651001533
	GTL07	06 MALLARD RV	1EF1C302766011711
	GTL08	06 ADVANCED TRAILER	1A9BU15246D736040
	GTL10	08 STRAIGHTEDGE TRL	10022008
	GTL11	06 HOMEMADE TRL	NOVIN0200504683
	GTL12	1977 HOMEMADE TRAILER	NOVIN0200097340
	GTL13	04 HOMEMADE TRAILER 16'	NOVIN0200425862
	GTL14	15 HOMEMADE TRAILER 15'	NOVIN0201096740
	GTL15	05 FLATBED EQUIP TRAILER	5MTPF16235A000023
	GTL16	05 MILLENUM TRAILER	5MTGD28244A000782
	GTL17	05 CARRY-ON TRAILER	4YMUL10155G025494
	GTL18	06 MILLENNIUM TRL	5MTGD630275A000343
	GTL19	1983 HOMEMADE TRAILER	NOVIN0200097301
	GTL21	05 GOOSENECK TRAILER	16GS628235B079440
	GTL22	05 WINCO 12' BOBCAT TRLR	154BC12256T009147
	GTL23	07 KAUFMAN TRAILER	15XFD18267L002492
	GTL24	07 KAUFMAN TRAILER	15XFD182X7L002494
	GTL25	07 KAUFMAN TRAILER	15XFD18287L002493
	GTL26	1990 HOOPER 16' TRAILER	HICO 0000000001087
	GTL27	2015 GOOSENECK TRAILER	16GS63621FB069337
	GTL28	08 TANDEM AXLE TRAILER	1S907X1618M982723
	GTL30	07 MILLENNIUM TRAILER	5MTPT18247A000027
	GTL31	08 BIG TEX TRAILER	16VEX182182395050
	GTL32	09 ENCLOSED CONTRTR TRL	4YMCL16259G000953
	GTL33	09 KAUFMAN TRAILER	5VGFA202X9L002064
	GTL35	2012 KAUFMAN D TILT DEL	5VGFD2221CL002501

**Weekley Asphalt Paving, Inc.
Equipment List**

113	Equip #	Description	Serial #
	GTL36	2012 KAUFMAN D TILT DEL	5VGFD2223CL002502
	GTL37	2010 HMDE TRAILER	NOVIN0200861842
	GTL38	GOOSENECK DUMP TRAILER	154FD20206T011282
	GTL39	TILT DEC EQUIP TRAILER	5FTUH1211Y1014457
	GTL94	1995 CUSTOM FLATBED TRLR	1YB321530S1B1T261
	SEC74	1974 GENERAL FLATBED TRLR	6D74182(GTL03)
200	203	00 STERLING G&K 2500 WATER TRK	2FWWHECB6YAF39660
	204	00 STERLING 2500 WATER TRK	2FXHRFAC4YAF15397
300			
	300	06 CAT CB434D VIB ROLLER	CATCB434KCCNH00544
	301	05 DYNAPACD CC142 ROLLER	60213112
	303	05 CAT DBL DRUM ROLLER CB224E	CATCB224P22400732
	304	09 CAT CB34 TANDEM VIB ROLLER	CATOCB34J34500272
	305	05 CAT DBL DRUM ROLLER CB224E	CATCB224P22400733
	306	06 CAT CB334E ASPHALT RLR	CATCB334HC3A00229
	307	06 CAT CB334E ASPHALT RLR	CATCB334AC3A00230
	308	06 CAT CB334E TANDEM RLLR	CATCB334TC3A00283
	309	08 CAT CB24 TANDEM VIB RLLR	CATOCB24H24000118
	310	INGERSOLL RAND SD100 RLR	174315
	311	ING RAND DBL DRUM ROLLER DD70	172705
	312	2007 CAT CB434D TANDEM RO	CATCB434KCNH00690
	313	2007 CAT CB434D TANDEM RL	CATCB434CCNH00658
	314	2011 VOLVO SD100D ROLLER	226122
	315	2007 CAT CB224E TANDEM VIB RLLR	CATCB224K22402837
	316	2005 CAT CB224E TANDEM VIB RLLR	CATCB224A22400639
	317	2000 CAT CB224E TANDEM VIB RLLR	CATCB224K22401002
	319	86 DYNAPAC MDL CC 21 RLR	476084
	325	05 DYNAPAC CP142 ROLLER	2163BR2100
	326	07 DYNAPAC ROLLER CP142	2163BR2219
	327	1996 DYNAPAC WHEEL ROLLER CP132	726B036

**Weekley Asphalt Paving, Inc.
Equipment List**

300	Equip #	Description	Serial #
	328	2014 DYNAPAC ROLLER CP142	10000500JOB003182
	349	1987 INGRAM 3 WHL ROLLER T12	578494-EB14
	350	1987 INGRAM 3 WHL ROLLER T12	578502-EB14
	351	03 INGRAM 3 WHEEL ROLLER AS314	901054
	364	BOMAG BW120 ROLLER	101170511714
	369	2011 DYNAPAC ROLLER CC524	JOA006219
400			
	448	07 KUBOTA TRACTOR MX5000DT	56955
	448B	BUSH HOG 6"	12-07967
	449	06 KUBOTA TRACTOR B2630HSDF	51165
	449A	06 48" SQUEALER MOWER	1219970
	451	04 KUBOTA TRACTOR M4900	53550
	451A	BUSH HOG MOWER 286	12-19380
	452	09 KUBOTA 4WD TRACTOR M954DDTC	59318
	452A	BUSH HOG 3210	12-23642
	457	96 BROCE RC-300 BROOM	87681
	458	98 WALDON SWEEPMASTER 250	25580
	459	99 BROCE RC350-52 BROOM	89055
	460	04 LEEBOY R848 BROOM	481041153
	461	07 LEEBOY BROOM RB48	42289
	462	08 LEEBOY BROOM RB48	51906
	463	02 BROCE RJ350 BROOM	402315
	464	12 BROCE CTR350 BROOM	407501
	465	2011 BLAW KNOX CB-90 BROOM	72882
	501	05 BOBCAT SKID STEER LDR S220	526212716
	502	05 BOBCAT SKID STEER LDR A205	528411458
	503	05 S220 BOBCAT SKID STEER	526214465
	503A	08 HI FLOW PLANER	231711716
	504	99 CAT 225B EXCAVATOR	2ZD01605
	505	USED BOBCAT LOADER S160	526716925
	505A	USED MOUNTED BREAKER	000961

**Weekley Asphalt Paving, Inc.
Equipment List**

500	Equip #	Description	Serial #
	506	06 BOBCAT SKID STEER LDR T300	532012235
	506A	PALLET FORKS FOR 506	
	506B	24" AUGER FOR 506	
	507	07 BOBCAT LOADER T300	532016305
	507A	BOBCAT ROOT GRAPPLE	B00212
	507B	BOBCAT BRUSHCAT CUTTER	B00212
	507C	BOBCAT AUGER	506010
	508	99 JOHN DEER BACKHOE 410E	T0410EX838147
	509	07 BOBCAT LOADER W/BUCKET T300	532015797
	511	00 LINKBELT EXCAV 2800QEX	E6189281
	515	2003 BOBCAT EXCAVATOR 442A	522311589
	516	99 KOMATSU WA-250-3 LDR	53335
	516A	WA200 LOADER RAKE 105"	0506-190195-1
	517	02 KOMATSU BACKHOE LOADER WB140-2	F11633
	517A	TRAMAC 140 HAMMER	139991
	518	08 CAT TERRAIN LOADER 277C	CAT0277CCJWF00649
	519	2009 CAT 299C LOADER	CAT0299CPJSP00553
	520	2014 GRADALL EXCAVATOR XL3300 III	3300000751/8065-6007
	522	03 KOMATSU WA 250-5 LOADR	A73038
	523	03 KOMATSU WB140-2N COMBO	A20189
	524	03 KOMATSU EXCAVATOR PL 3 PC-300LC-7	A85015
	525A	BOBCAT TILLER 68'	054700894
	526	2014 VOLVO EXCAVATOR ECR235DL	0381
	527	2013 KOMATSU WHEEL LOADER WA380-7	A64350
	528	04 KOMATSU WA-380-5 LOADR	A52348
	529	05 KOMATSU BACKHOE LOADER WB140-2	KMTWB001L36A21244
	530	13 VOLVO WHEEL EXCAVATOR EQ180D	220212
	535	11 CATERPILLAR BACKHOE LOADR 420E	CAT0420ETDAN01303
	537	03 KOMASTSU BACKHOE LOADR WB140-2	A20087
	538	04 CATERPILLAR BACKHOE LOADR 420D	CAT0420DVFD20732
	539	09 KOMATSU BACKHOE LDR WB146	KMTWB016K36A24213

**Weekley Asphalt Paving, Inc.
Equipment List**

500	Equip #	Description	Serial #
	540	KOMATSU WHEEL LOADERS WA250-5L	KMTWA055J57A74354
	540A	FORKS ATTACHED TO 540	
	541	KOMATSU WHEEL LDR WA250-5	KMTWA055C57A74355
	542	KOMATSU WA250-5L LOADER	KMTWA055L57A73906
	544	2005 KOMATSU WA250 WHLR L	KMTWA055K57A73476
	545	05 CAT 938G WHEEL LOADER	CAT0938GCRTB01672
	546	05 CAT 938G WHEEL LOADER	CAT0938GPCRD01426
	548	2013 BOBCAT SKID STEER LD S630	A3NT17075
	548A	BOBCAT SWEEPER	A9T600369
	548B	2015 BOBCAT 18" PLANER HIGH FLOW	M7018
	549	2013 BOBCAT S630 SKID STE	A3NT16510
	549A	BOBCAT SWEEPER	714429721
	550	2011 BOBCAT SKID LOADER S650	A3NV11560
	550B	2013 CAT SWEEPER BROOM	EQ0028605
	551	2011 BOBCAT SKID LOADER S650	A3NV13049
	551A	72' SWEEPER	6707837
	551B	2010 BC HIFLOW MELROE PLA	231713323
	552	2011 KUBOTA LDR SVL90C	10267
	552A	MOWER DECK	
	553	JCB SKID STEER LOADER 320T	GEO320TVAB1747102
	554	2012 BOBCAT S650 SKID STEER LDR	A3NV15850
	555	2016 KUBOTA TRACK SKID STEER LD	30810
	559A	88 CLEARING RAKE - 950	
	563	88 CAT WHEEL LOADER 966C	76J5660
	571	07 JOHN DEERE 310J BACKHOE LOADER	T0310JX158444
	572	07 JOHN DEERE 310J BACKHOE LOADER	T0310JX138847
	594	1978 950 CAT LOADER	43J10338
	SEC19	79 SKID STEER LOADER RAKE	
	SE103	98 JOHN DEERE 244H LDR	T6244HX000078
600			
	672	USED KOMATSU D-61P DOZER	B1926

**Weekley Asphalt Paving, Inc.
Equipment List**

600	Equip #	Description	Serial #
	673	01 KOMATSU D41P-6 DOZER	B21604
	675	04 KOMATSU D-41P DOZER	B21359
	676	2013 CAT TRACTOR P5K2LGP	KYY00157
	SE108	99 KOMATSU D31P-20 DOZER	48766
700			
	770	04 HUBER MAINTAINER M850C	M850C02UEM1041
	776	HENRY DICK ROAD WIDENER HDBT-4	
	780	02 CATERPILLAR GRADER 12H	4XM02508
	781	CATERPILLAR 12G GRADER	61M12336
	783	96 REX SOIL STABILIZER HDS	HK427
	784	2011 TEREX RECLAIMER/STAB RS350	560216
800			
	830	94 MIDLAND ROAD WIDENER WA	234
	831	07 CAT AP800D ASP PAVER	A5P00206
	835	CAT ASPHALT PAVER AP800D	CATAP800EA5P00212
	836	09 CAT ASPHALT PAVER AP1000D	EAD00332
	839	05 CAT PAVER AP1000B	CATAP100JAGP00200
	840	14 CAT PAVER AP1000E	T1F00260
	841	14 CAT PAVER AP600D	TFZ00332
900			
	936	90 CORE DRILL/HMD TRL	
	947	90 ASPHALT HEATER	
	951	89 1 1/2 YD CONCRETE BKT	
	954	90 CLAMSHELL BUCKET 1 C.Y	
	957	08 ROLLING STRAIGHTEGE	
	971	89 LISTER GENERATOR	39524TS2E25004
	971A	24" DW BASETANK	123940
	981	04 CASE 588G FORKLIFT	JG0291482
	982	07 TOYOTA FORKLIFT 8FGCU25 4500LB	14004
	1000	93 360000 BTU PRTBL PATCH	12049
	1001	99 VOLVO FORKS	C397-F420

**Weekley Asphalt Paving, Inc.
Equipment List**

900	Equip #	Description	Serial #
	1002	08 DIXIE CHOPPER	8078660
	1003	KUBOTA ZERO TURN MOWER W/60" DECK	12233
	1005	AIR COMPRESSOR MODEL 210	19544A
	1007	03 POLARIS 4X4	4XARD50A32D151645
	1010	07 BAD BOY BUGGY	BBE514B3875004069
	1011	2010 POLARIS	4XAWH76A1A2160252
	1013	TILLER	LPQRTA3576
	1021	MAGNUM LIGHT TOWER	S/N 030658
	1022	WACKER LIGHT PLANT	S/N 5257650
	1025	TRL MOUNTED PRESSURE CLNR	
	MH01	04WESTFIELD MOBILE HOME	GAFL307A51509WW31
	WAP76	ASPHALT CURBER	521
	WAP85	PRO MAC WALK BEHIND SAW	11016511
	WAP86	05 TARGET WALK BEHIND SAW	000000429260
	BR001	STORAGE TRAILER - 20'	OCS-230
	BR027	LINK BELT PILE HAMMER 520	520835

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
13029	SEMINOLE TRIBE OF FLORIDA	Seminole Tribe of Florida Headquarters 6300 Skirling Road Hollywood, Florida 33024	CIMA James R. Jeffers, PE 954-901-6951 email : jamesjeffers@cimaemail.com	\$ 10,412,912.40	SS342 - RECONSTRUCTION OF BIA ROUTE 1281, SEGMENT 3A & 3B, SNAKE ROAD (JOSIE BILLIE HIGHWAY) PROJECT	RECONSTRUCTION OF BIA 1281 FROM NORTH OF JUNIOR BUSTER ROAD TO NORTHERN RESERVATION BOUNDARY LINE.	3/1/2013	8/7/2015
13046	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33413	David Schweiger FDOT Construction Project Oversight 5548 NW 9th Avenue Ft. Lauderdale, FL 33309 954-734-3539	\$ 2,431,994.89	T-4357 - SR-808, FROM SR-7 (US-441) TO A PT. E OF LYONS RD	The Improvements under this Contract consist of milling and resurfacing, addressing ADA sidewalk and curb ramp deficiencies throughout the SR 808 corridor, upgrading existing guardrail connections and approaches at the bridge over E-1 canal, FPD(S): widening for the extension of the SR 808 westbound left turn lane at the Boca Plaza /Shadowood Square intersection, addition of a second left turn lane at the 95th Avenue South intersection, replacement of substandard signage, signing and pavement markings, signalization improvements at Boca Plaza / Shadowood Square, 95th Avenue South, and Lyons Road intersections, and minor hardscape and irrigation improvements in Palmbeach County.	2/1/2014	5/27/2015
13056	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Khosrow Gandjei, EI Construction Project Oversight FDOT West Palm Beach Operations (561) 531-3877 Cell khosrow.gandjei@dot.state.fl.us	\$ 2,422,104.26	T-4358 - (JOG RD) AT SR-80 BR. WIDENING OVER C-51 CANAL	The Improvements under this Contract consist of Jog Road Bridge widening over C-51 Canal in Palm Beach County. Improvements also include milling/resurfacing of Jog Road, minor roadway widening to correct through lane deflections in accordance with Palm Beach County standards and provide continuous undesignated bike lanes. Project limits are from Gum Club Road to Wallis Road.	8/30/2013	10/10/2014
13057	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Roland A. Rodriguez, P.E. Pinnacle Consulting Enterprises, Inc. 1775 N.E. 205 Street North Miami Beach, FL 33179 Cellular: 305.345.0696 Office: 305.640.7185 Fax: 305.655.2737 Email: rrodriguez@pinnaclecei.com	\$ 1,574,705.63	T-6289 - SR-A1A (COLLINS AVE) & SR- 922 FROM 9700 BLOCK TO BEGIN OF BR. OVER BAKERS HAULOVER CUT & FROM A PT. E OF E BAY HARBOR DR TO HARDING AVE	The Improvements under this Contract consist of resurfacing of State Road No. A1A / Collins Avenue from 9700 Block to begin of bridge over Baker's Haulover Cut and resurfacing of State Road No. 922 / Kane Concourse from East of E. Bay Harbor FPD(S): 429144-1-52-01, ETC.-5-Drive to Harding Avenue. Project also includes drainage improvements of State Road No. A1A / Collins Avenue from North of Harbour Way to Baker's Haulover Cut	10/31/2013	5/27/2015
13062	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Hasan Abedi Ph: 954-868-8583 Email: hassan.abedi@dot.state.fl.us	\$ 5,939,442.07	E-4N94 - I-95 (SR-9) / I-595 (SR-862) INTERCHANGE LANDSCAPING	The Improvements under this Contract consists of SR-9 (I-95)/SR 862 (I- 595) Interchange Landscaping.	10/13/2013	3/16/2017
13070	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Virgil Versaggi, PE Project Engineer New Millennium Engineering, Inc. Miami-Dade CEI Residency Consultant North Dade Construction 1773 NE 205 Street North Miami Beach, FL 33179	\$ 1,568,943.04	T-6321 - SR-916 (NW 135TH ST) FROM NW 27TH AVE TO NW 8TH AVE	The Improvements under this Contract consist of Milling and Resurfacing along SR 916/ NW 135 Street from SR 9/ NW 27 Avenue to NW 8 Avenue and also Intersection Improvement at NW 17 Avenue.	4/8/2014	3/4/2015
13071	CITY OF COCONUT CREEK	City of Coconut Creek 4800 West Copans Road Coconut Creek, FL 33063	Brian Rosen Ph: 954-545-6614 Email: brosen@coconutcreek.net	\$ 1,418,370.36	AOX-90 - LYONS ROAD MEDIAN RESTORATION PROJECT, FROM COPANS RD TO SAWGRASS EXPRESSWAY	Restoration of Median on Lyons Road	4/29/2014	8/28/2015
13077	CITY OF FORT LAUDERDALE	Public Works Department 100 North Andrews Avenue Fort Lauderdale, Florida 33301	Tom White Ph: 954-828-6801 Email: thwhite@fortlauderdale.gov	\$ 1,236,359.60	BID NO. 433-11279 - TAXILANE CHARLE PAVEMENT REHABILITATION AND REPLACEMENT OF AIRFIELD LIGHTING, FORT LAUDERDALE EXECUTIVE AIRPORT	TAXILANE CHARLE PAVEMENT REHABILITATION AND REPLACEMENT OF AIRFIELD LIGHTING ITB 433-11279 PROJECT 11749 RE-BID	4/7/2014	9/16/2014

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
14027	CITY OF DEERFIELD BEACH	City of Deerfield Beach 401 SW 4th Street Deerfield Beach, FL 33441	John Melton 200 Souleby Blvd Deerfield Beach, FL 33442 954-520-0186 email: jmelton@deerfield-beach.com	\$ 5,186,875.50	ITB #2013-14/07 - CITY-WIDE ROADWAY RESURFACING 2014		3/28/2014	10/14/2015
14035	CITY OF BELLE GLADE	CITY OF BELLE GLADE 2050 W. CANAL ST. S BELLE GLADE, FL 33480	Beverly Scott Deputy City Manager 110 MLK Blvd West Belle Glade, FL Ph: 561-436-8888 Fax: 561-992-2221 Email: bscott@belleglade-fl.com	\$ 1,012,831.00	ITB NO. B-13 - RESURFACING CITY OF BELLE GLADE ROADWAYS		4/24/2014	7/30/2014
14042	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Christian Rojas, P.E. Office: (954) 940-7615 Cell: (954) 931-6132 Christian.Rojas@dot.state.fl.us	\$ 1,400,486.00	T-4382 - SR-7 (US-441) & SR-818 (GRIFIN RD) AT THE INTERSECTION OF SR-7 & SR-818 FROM SW 93RD AVE TO SW 32ND AVE	The improvements under this contract consist of milling and resurfacing. Work includes new lighting, signalization and mastarm installation in Broward County.	8/4/2014	5/7/2015
14051	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	David Schweiger, P.E. FDOT Construction Project Oversight 954-754-55995 David.Schweiger@dot.state.fl.us	\$ 3,994,610.71	T-4886 - SR A1A (S OCEAN DR) FROM COUNTY JUNE RD TO SEACREST PKWY	The improvements under this contract consist of resurfacing, signing and pavement markings, signalization and lighting on SR A1A.	10/17/2014	1/11/2016
14060	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Bernnon Ariola Ph: 786-367-4674 Email: bartola@metricon.com	\$ 8,067,982.06	T-6328 - SR-994 (NW / NE 79TH ST) FROM NW 14TH AVE TO N BAYSHORE DR	The improvements under this Contract consist of Milling and Resurfacing along SR 934/NW/NE 79 Street from NW 14 Avenue to North Bayshore Drive..	6/18/2014	2/10/2017
14066	FDOT	South Miami-Dade Construction 1000 NW 111th Ave. Miami, Florida, 33172	Farhang Esmalizadeh Project Oversight I Office: (305) 640-7298 Fax: (305) 640-7430 Cell: (805) 985-9530 Farhang.Esmalizadeh@dot.state.fl.us	\$ 1,061,110.72	T-6555 - Intersection at US 1 / SW 27th Ave	This contract primarily consists of an Intersection Improvement at US 1 / SW 27th Ave. Work includes Milling & resurfacing, new lighting, signalization and mastarm installation, fence & signs.	12/8/2014	6/22/2015
14067	FDOT	Florida Department of Transportation North Miami-Dade Construction 1773 NE 205th Street North Miami Beach, Florida 33179	Mario Vega, E.I. Project Oversight I Cell: 305-568-8460 Telephone: 305-640-7187 Mario.Vega@dot.state.fl.us	\$ 1,625,644.23	T-6556 - SR 837, NW 27th Ave from South of NW 157th Street to North of 202nd Terrace and NW 27th Ave at Miami Gardens Drive	The improvements under this Contract consist of milling and resurfacing, signalization, signing and pavement marking.	10/27/2014	4/27/2015
14073	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Jacki Hart, PE Senior Project Engineer 3100 Overseas Hwy, Miramar, FL 33050 954-715-6949 jacki.hart@fsandh.com	\$1,948,053.00	E6161 - SR5/Overseas Highway form MW 90.87 to 99	landscaping enhancements along State Road 5/Overseas Highway from Mile Marker 90.8/7/Avemier Creek Bridge to Mile Marker 99.	2/1/2016	8/8/2015

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
14086	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Project Oversight III Broward Operations Angela Lietz, PE Ph: 954-960-7523 cell: 954-931-6179 email: angela.lietz@dot.state.fl.us	\$ 3,396,284.27	T-4367 - ANDREWS AVE FROM JOHN KNOX VILLAGE BLVD (SW 3rd ST) TO ATLANTIC BLVD	This project involves the reconstruction/realignment of Andrews Avenue from John Knox Village Blvd. (SW 3rd Street) to Atlantic Blvd. in Broward County, from a 2 lane undivided roadway to a 4 lane divided urban section with bike lanes and sidewalks.	12/9/2014	2/21/2017
14087	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminiumwala, P.E. Cell: 954-892-2363 Murtuza.Aluminiumwala@dot.state.fl.us	\$ 2,695,774.98	T-4403 - SR 817 (UNIVERSITY DR) FROM S OF NOVA DR TO THE I-95S WB RAMP	The Improvements under this contract consist of adding an auxiliary lane in the northbound direction of SR 817, installation of an additional overhead cantilever sign facing northbound traffic to direct motorists to the I-95S westbound on ramp, installation of an additional westbound right turn lane and eastbound left turn lane, modifications to the existing drainage system, installation of new mast arms, sign structures and existing light pole relocation, pedestrian ramp and sidewalk upgrades and reconstruction to meet current ADA standards.	2/21/2015	11/20/2015
14090	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33310	Christian Rojas, P.E. Office: (954) 940-7615 Cell: (954) 931-6182 Christian.Rojas@dot.state.fl.us	\$ 3,095,503.98	E-4013 - SR 845 (POWERLINE RD) FROM NORTH OF WEST DR TO BROWARD / PALM BEACH COUNTY LINE	The Improvements under this Contract consist of resurfacing and widening of SR 845 Powerline Road in Broward County, from N of West Drive to the Broward/Palm Beach countyline. Work includes ADA, pavement markings, signs and signal improvements.	11/14/2014	8/10/2016
14104	CITY OF HALLANDALE	City of Hallandale Beach Department of Public Works 630 NW 2nd Street Hallandale Beach, FL 33009	Beatriz Alvarez, E.I., LEED® AP Project Manager Phone: (954) 457 - 3040 Cell: (954) 873-0960 Fax: (954) 457 - 1624 balvarez@hallandalebeach.fl.gov	\$ 1,625,644.28	F2013-2014-005 - Ansin Blvd from Hallendale Bch Blvd to .53 miles to the south.	Ansin Boulevard, Sidewalk, Landscaping and Solar Pedestrian Lights Improvements FDOT Grant Project	2/17/2015	6/16/2015
15048	FDOT	Florida Department of Transportation 2981 N.E. Pine Island Rd. Cape Coral, Florida 33909	Chris Mollitor Project Administrator Office: 239.983.7833 Cell: 239.272.7175 Christopher.Mollitor@dot.state.fl.us	\$ 3,069,578.46	E-1008 - SR 25 (US-27) FROM INDUSTRIAL CANAL WEST APPROX. 1.862 MILES TO MERCHANT ST	The Improvements under this Contract consist of replacement of expansion joints at piers 7 and 10, placement of sidewalk cover plates, installation of bracing at piers 2, 5, 12, and 15, and repairs to the aluminum bullet rails for Bridge No. 050064 on State Road 25 (US 27) over the Caloosahatchee River in Glades County.	6/15/2015	1/10/2016
15050	TOWN OF DAVIE	Town of Davie 6591 Orange Drive Davie, Florida 33314	Laura Borgesi Ph: 954-797-0916 Email: lborgesi@davie-fl.gov	\$ 3,665,749.61	B-05-17 - DAVIE ROAD PHASE I, ROADWAY IMPROVEMENTS	Provide all labor, materials, necessary equipment, incidentals and services to complete the Landscape Work, as indicated on the drawings, as specified herein or both, except as for items specifically indicated as "NIC ITEMS". Work shall be in strict accordance with sound horticultural practices and shall include maintenance and watering of the work until final approval. The landscaping shall be performed by a contractor or subcontractor who is fully experienced in projects of this type and whose main business is landscaping. The contractor or subcontractor shall be subject to the approval of the Landscape Architect.	7/29/2015	3/7/2017
15053	CITY OF HOLLYWOOD	CITY OF HOLLYWOOD DEPARTMENT OF PUBLIC WORKS ENGINEERING & ARCHITECTURAL SERVICES DIVISION 2600 HOLLYWOOD BOULEVARD HOLLYWOOD, FL 33022	Clarissa IP Engineering Support Services MGR. 2600 Hollywood Blvd #308 Hollywood, FL 33022 Ph: 954-263-3715 Email: cip@hollywoodfl.org	\$ 1,790,891.00	PW-34-022 - CITY-WIDE STREET RESURFACING 2015	Provide for asphaltic concrete pavement resurfacing in city streets, rights-of-way within the City of Hollywood.	5/5/2015	1/26/2016

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
15064	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Joan Fabian Ph: 305-660-7400 Email: joan.fabian@dot.state.fl.us	\$ 5,144,044.54	T-6374 - SR-934 (NE 79TH ST) / F KENNEDY CAUSEWAY) FROM E OF N BAYSHORE TO BAY DRIVE W & OVER BISCAYNE BAY, BR NOS. 870550 & 870084	The improvements under this Contract consist of milling and Resurfacing along SR-934/NE 79th Street/J. F. Kennedy Causeway from east of North Bay shore to Bay Drive West, and also Bridge Rehabilitation (Bridges 870550 and 870084) over Biscayne Bay.	10/7/2015	12/15/2016
15063	CITY OF PEMBROKE PINES	City of Pembroke Pines, City Clerk's Office, 5th Floor, 10100 Pines Boulevard, Pembroke Pines, FL 33026.	Marlin Scatolfini, P.E. Project Engineer R.J. Behar & Company 6861 S.W. 196 Avenue, Suite 302 Pembroke Pines, FL 33332 Tel. (954) 680-7771 Fax. (954) 680-7782	\$ 1,127,514.62	P5EN-15-01 - DESIGN BUILD SERVICES FOR TAFT ST. ROADWAY RECONSTRUCTION - UNIVERSITY DR TO DOUGLAS RD	The services required are the design, permitting reconstruction of the asphalt, rock base and stabilized subgrade of the northernmost westbound lane and milling and resurfacing of the entire width of Taft Street between University Drive and Douglas Road—including replacement of the thermoplastic pavement markings, RPMs and other traffic control devices disturbed, removed, or damaged during this project. The existing guardrail and support posts shall be removed and replaced to comply with Index 400 of the Florida Department of Transportation Roadway and Traffic Design Standards, latest edition. Project also includes addition of four landscaped medians, one at either end of the project limits and two on either side of 85th Way as shown on the drawings. Median islands shall include irrigation with water from canal or wells. Irrigation system shall be designed, permitted and installed by DBF. Project also includes design, permitting and construction of 6 foot wide paver crosswalks on all four street crossings at 85th Way. Crosswalks shall connect to existing sidewalks. The contractor shall complete the design of this project, pay for and obtain permits from all agencies, including the City of Pembroke Pines, furnish all plans, shop drawings, materials and labor, provide all required testing, provide all surveying, as-builts and other documents necessary to fulfill the acceptance and completion requirements of all agencies.	7/22/2015	2/13/2017
15067	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminiumwala, P.E. Cell: 954-892-2382 Murtuza.Aluminiumwala@dot.state.fl.us	\$ 1,217,846.47	E-4079 - SR-822/SHERIDAN ST PARK AND RIDE LOT	The improvements under this Contract consist of resurfacing, signing and pavement markings, installing new curb stops, constructing soil stabilization by Column Supported Embankments (CSE), and replacing 4 Broward County Transit bus shelters with amenities on the SR-822/Sheridan Street Park and Ride Lot, located at the SW quadrant of the I-95/Sheridan Street Interchange	8/25/2015	5/6/2016
15071	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Victor Diaz, E.I. Project Oversight I Cell: (305) 982-4116 Victor.Diaz@dot.state.fl.us	\$ 1,885,541.29	T-6335 - SR 25 (NW 36TH ST) FROM OKEECHOBEE RD TO NW 23RD AVE AND AT THE INTERSECTION OF NW 27TH AVE	This project consists of primarily milling and resurfacing SR 25(NW 36 ST) from Okeechobee RD to NW 23 AVE and ADA improvements along the corridor. This Contract also includes, drainage structures, tree relocations, signalization, and signing and pavement marking.	9/9/2015	3/15/2016
15074	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33413	Jessica Lewis Project Administrator Cell: (561) 459-0908 Office: (561) 370-1113 Jessica.Lewis@dot.state.fl.us	\$ 1,247,191.11	T-4415 - SR-9 (I-95) (BLUE HERON BLVD) & FROM E OF SR 809 (MILITARY TRAIL) TO GARDEN RD	The improvements under this Contract consist of widening the SR-9/I-95 exit ramps to SR 708/Blue Heron Blvd to provide an additional left turn lane and new shoulders, and lengthening several left turn lanes along Blue Heron Blvd from east of Military Trail to Garden Road. This Contract also includes milling and resurfacing, drainage structures, guardrail, tree relocations, irrigation repair, patterned pavement, signalization, and signing and pavement marking.	1/19/2016	8/24/2016
15084	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Jacki Hart, PE Senior Project Engineer 3100 Overseas Hwy, Marathon, FL 33050 954-775-6969 jacki.hart@rsandh.com	\$ 2,079,118.00	E-6J86 - SR-5/OVERSEAS HIGHWAY FROM JEROME AVE/MM 81.47 TO SMUGGLER'S COVE ENTRANCE/MM 85.59	The Improvements under this Contract consist of Landscape Improvements on SR 5/Overseas Highway from Jerome Avenue/MM 81.47 to Smuggler's Cove Entrance/MM 85.59	2/22/2016	3/15/2017

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
15097	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	<p> Melissa Dezayas Ph: 305-640-7174 Email: melissa.dezayas@dot.state.fl.us </p>	\$ 3,520,907.11	T-6380 - SR-5 (MISKAYNE BLVD) FROM N OF NE 196TH ST TO N OF NE 215TH ST	<p> The Improvements under this Contract consist of Milling & Resurfacing along SR-5/Biscayne Blvd from North of NE 196 Street (MP 24.278) to N of NE 213 Street (MP 25.464) with minor widening, signing and pavement markings and intersection safety improvements at all the intersections along the project limits, including the NE 205 Street / Ives Dairy Overpass, within the City ofventura in Miami-Dade County. Also included in this Contract are Landscape and Irrigation Improvements. </p>	1/29/2016	3/7/2017
15109	SILVER LAKES COMMUNITY ASSOC., INC.	Borsak Thurlow Engineering, Inc.'s 3409 NW 9th Avenue, Suite 1102, Fort Lauderdale, FL 33309	<p> Stephen F. Borsak, P.E., LEED Green Associate Borsak Thurlow Engineering, Inc. 3409 NW 9th Avenue, Suite 1102 Ft. Lauderdale, FL 33309 (954)568-0888 P (954)261-4094 c </p>	\$ 1,122,414.00	13-0609.02 - SILVER LAKES ASPHALT RESURFACING - SAPPHIRE SOUND, COCONUT SHORES, CRYSTAL SOUND, SAPPHIRE BAY, COCONUT REEF, EMERALD SPRINGS, SUNSET ISLES & MALIBU POINTE	<p> Silver Lakes Home Owner's Association (HOA) is seeking qualified contractors to provide a cost proposal for Asphalt Pavement Milling and Resurfacing for the following communities: Sapphire Sound Coconut Shores Crystal Sound Sapphire Bay Coconut Reef Emerald Springs Malibu Pointe Sunset Isles </p>	7/29/2015	3/7/2017
15129	CITY OF POMPANO BEACH	City of Pompano Beach 1190 N.E. 3rd Avenue, Building C (front) Pompano Beach, Florida 33060	<p> Mohamed Mabrouk Ph: 954-971-7781 Email: mmabrouk@eggsolutions.com </p>	\$ 3,532,605.43	ART-05 - MILK BOULEVARD STRESCAPE PROJECT (LOCAL AGENCY PROGRAM) LAP	<p> The project consists of furnishing all labor, equipment, tools, and materials for the construction of a new sidewalk, landscape lighting, milling and resurfacing, pavement markings, etc. along MLK Boulevard from Powerline Road to Blount Road. This a LAP project in conjunction with FDOT. </p>	1/11/2016	12/15/2017
15137	MIAMI-DADE CO.	Miami Dade County 111 N.W. 1st Street Miami, FL 33128	<p> Frank Mendoza 111 N.W. 1st Street Miami, FL 33128 Ph: 305-281-9724 Email: frank.mendoza@miamidade.gov </p>	\$ 1,917,307.29	PCPW1600123 - ROADWAY RESURFACING CONTRACT	<p> Milling & Resurfacing, widening and resurfacing of intersecting streets, up to the existing joint at the side street or up to the Point of Curvature as determined by Engineer </p>	5/24/2016	3/17/2017
15142	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	<p> Eduardo A. Hernandez, P.E. Project Administrator 3000 NE 30th Place, Suite 309 Fort Lauderdale, FL 33306 Cell: (954) 770-7781 </p>	\$ 4,429,893.38	T-4407 - SR-A1A, FROM JUST EAST OF THE MERCEDES RIVER BRIDGE TO SUNRISE BLVD	<p> The Improvements under this Contract consist of SR (resurface, restore and rehabilitate) improvements along SR A1A (Broward County / Sections 865280 and 865050). Improvements include the milling and resurfacing of SR A1A, from the just east of the Mercedes River Bridge to Sunrise Boulevard, including the section of Sunrise Boulevard from the Bridge over the Intracoastal Waterway to the SR-A1A intersection. Additional improvements consist of replacement/retrofit of curb cut ramps/widening along A1A (south of Mayan Drive intersection) and Sunrise Boulevard, minor signalization upgrades, upgrades to pedestrian and vehicular signage and installation of new pavement markings. In addition, removal of abandoned driveway cuts and utility coordination with the affected municipalities and utility/agency owners will be addressed under this RRR project. Also, in-pavement roadway lighting at select crosswalks will be installed in order to enhance driver awareness and pedestrian safety at those locations. </p>	4/27/2016	3/15/2017

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16038	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Mark Rordan Ph: 561-370-1262 Email: Mark.Rordan@dot.state.fl.us	\$ 1,000,000.00	E-4154 - PUSHBUTTON - ROADWAY CONSTRUCTION, INTERSECTION IMPROVEMENTS, ROADWAY SIGNING & PAVEMENT MARKINGS	The improvements under this Contract consist of roadway construction, Intersection Improvements, roadway signing and pavement marking throughout Palm Beach County.	1/18/2017	3/20/2017
16042	CITY OF FORT LAUDERDALE	City of Fort Lauderdale 100 North Andrews Avenue Fort Lauderdale, FL	Barbara Howell Ph: 954-828-4605 Email: bhowell@fortlauderdale.gov	\$ 5,273,503.00	12134 - ANNUAL CONCRETE AND PAVER STONES	This project is City-wide in the City of Fort Lauderdale. It is an annual contract without fixed volume of work. Work will be dependent upon the desire of the City to perform work on a task order basis. Work in the first year will include, but is not limited to, installation of 6-inches thick concrete sidewalk, various curbs, brick pavers, linerock base of various depths, type S-3 asphaltic concrete, thermoplastic pavement marking, ADA concrete ramps, removal of asphalt, tree roots and other items quantified in the proposal pages of this contract.	12/1/2016	12/1/2018
16045	FDOT	FDOT District VI 1000 NW 111th Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 1,089,865.00	T-6372 - SR-90 / SW 8TH ST. FROM SW 39TH AVE TO W OF SW 33RD AVE & AT THE INTERSECTION OF SR-90 / SW 8TH ST AND SR-953 / LEFLUNE RD	The Improvements under this Contract consist of Intersection Improvements along State Road No. 90 / S.W. 8th Street from S.W. 39th Avenue to West of S.W. 33rd Avenue and at the Intersection of State Road No. 90 / S.W. 8th Street and State Road 953 / Leleune Road.	5/23/2016	3/24/2017
16046	FDOT	FDOT District VI 1000 NW 111th Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 1,122,163.66	T-5385 - SR-94 / SW 88TH ST / KENDALL DR FROM W OF SW 127TH AVE TO W OF SW 122ND AVE	The Improvements under this Contract consist of Intersection Improvements along State Road 94 / SW 88 Street / Kendall Drive from West of SW 127 Avenue to West of SW 122 Avenue.	8/30/2016	3/13/2017
16047	FDOT	FDOT District VI 1000 NW 111 Avenue Miami, Florida 33172	Andres Diaz, M.S., E.I. Project Oversight 1 FDOT - District VI 1000 NW 111th Ave. Miami, FL 33172 Phone: (305) 640-7426 Cell: (305) 525-4951 Andres.Diaz@dot.state.fl.us	\$ 648,208.71	Project Name: SR-933/SW 12th Ave. From SW 8th St. to SW 6th St. Financial No.: 483493-1-52-01 Contract No.: T6386 FAP No.: 61550040	The Improvements under this contract consist of Intersection Improvements along SR-933/SW 12th Ave. from SW 8th St. to SW 6th St. in Miami-Dade County	7/20/2016	2/10/2017
16050	CITY OF FLORIDA CITY	Commission Chambers at City Hall 404 West Palm Drive, Florida City, Florida, 33034	Pedro D. Gonzalez, P.E. Balliet Environmental, Inc. 10661 N Kendall Dr., Suite 218 Miami, Florida 33176 Telephone 305-395-0599	\$ 1,127,640.68	14-019.08 - FLORIDA CITY COMMUNITY REDEVELOPMENT AGENCY (CRA) SW 1ST STREET AREA ROADWAY IMPROVEMENTS PHASE 1	The scope of work is identified on the plans. The following streets will be reconstructed and/or resurfaced: Area 1: • SW 1st St from SW 2nd to SW 6th Ave • SW 3rd Ave from SW 7th to West Palm Dr. • SW 4th Ave from SW 151 to West Palm Dr. • SW 5th Ave from SW 153 to West Palm Dr. • SW 6th Ave from SW 153 to West Palm Dr. Area 2: • NW 4th Ave from NW 153 to West Palm Dr. • NW 5th Ave from NW 153 to West Palm Dr. • NW 6th Ave from NW 153 to West Palm Dr.	6/20/2016	3/29/2017

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16055	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Erik Nemati, E.I. Office: 954-958-7671 Cell: 954-295-6441 Email: Erik.Nemati@dot.state.fl.us	\$ 1,817,967.89	T-4429 - NW 9TH AVE (POWERLINE RD) FROM BROWARD BLVD TO S OF SISTRUNK BLVD	The Improvements under this Contract consist of roadway reconstruction, widening, milling and resurfacing, as well as sidewalk modifications, new sidewalks and pedestrian access crosswalks, drainage system modifications and improvements including French Drains, utility adjustments, traffic calming measures, signing and pavement markings, signalization, solar pedestrian lights, pedestrian detectors, and landscaping along NW 9th Avenue (Powerline Road) from State Road 842 (Broward Boulevard) northerly 0.486 miles to South of NW 6th Street (Sistrunk Boulevard) in the City of Fort Lauderdale, Broward County.	8/18/2016	2/27/2017
16057	RUSSELL ENGINEERING, INC.	RUSSELL ENGINEERING, INC. 2530 S.W. 36TH STREET FT. LAUDERDALE, FL 33312	Brian Gibbs, V.P. Ph: 954-631-7762 Email: brian.g@russellengineering.com	\$ 1,445,137.60	T-6337 - SR-968 (W FLAGLER ST) AND SR-9 (NW/SW 27TH AVE) FROM WEST OF SR-9 (Z7TH AVE) TO WEST OF 14TH AVE	The Improvements under this Contract consist of reconstruction along SR-968 (W. Flagler St.) from West of SR-9 (W. 27th Ave) to West of W. 14th Ave. and also intersection improvement along SR-9 (NW/SW 27 Ave) from SW 10th Street to NW 1st St and NW 7th Ave	5/10/2016	3/30/2017
16059	ARC ELECTRIC, INC.	ARC ELECTRIC, INC. 3830 SW 46TH AVENUE DAVE, FL 33314	Omar McFarlane Arc Electric, Inc. (954) 583-9800 Fax: (954) 583-9807 omcfarlane@arcelectricfl.com	\$ 1,099,654.94	T-4426 - SR-882 (FOREST HILL BLVD) FROM E OF OLIVE TREE BLVD TO RIVER BRIDGE CENTER	The Improvements under this Contract for S.R. 882 / Forest Hill Boulevard from east of Olive Tree Boulevard to east of Jog Road consist of milling and resurfacing, ADA upgrades, drainage improvements, widening for bike lanes, pedestrian signals, and signing and pavement markings. This facility is an east-west urban principal arterial with an overall length of 0.440 miles and is located in Palm Beach County, within the city limits of Greenacres	6/13/2016	12/2/2016
16065	BROWARD CO.	Broward County 115 South Andrews Ave, Ft. Lauderdale, FL 33301	Luis Yelez, P.E. Highway & Bridge Maintenance Division 1600 Blount Road Pompano Beach, FL 33069 Ph: 954-357-046 Email: lyelez@broward.org	\$ 4,372,170.00	11887002B1 - BROWARD CO. PAVEMENT RESURFACE & REPAIR SERVICES	Furnish all labor, materials, equipment, supervision and incidentals required to perform roadway milling, resurfacing, pavement marking, miscellaneous pavement repair activities, and maintenance of traffic per specifications in a competent and professional manner and in compliance with all applicable building, safety, technical and related codes and laws.	10/9/2016	1/8/2018
16068	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Sri Mawonor Ph: 305-796-0708 Email: sri@ceggroupfl.com	\$ 1,627,382.52	E-8P89 - SR-821 (PGA BLVD), TURNPIKE INTERCHANGE IMPROVEMENTS (MP 109)	The Improvements under this Contract consist of widening, milling and resurfacing, curb and gutter, sidewalk, drainage improvements, signal system components at the Florida's Turnpike Mainline Interchange with SR 786 (PGA Boulevard) at MP 109 in Palm Beach County.	11/8/2016	3/15/2017
16071	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Murtuza Aluminumwala, P.E. Project Oversight Florida Department of Transportation 5548 NW 9th Avenue Fort Lauderdale, Florida 33309 Email: Murtuza.Aluminumwala@dot.state.fl.us Mobile: 954-892-2362	\$ 1,321,404.07	T-4428 - SW 30TH AVE FROM GRIFFIN RD TO SW 45TH ST	The Improvements under this Contract consist of Work under this Contract consists of widening, milling & resurfacing, driveways, curb and gutter, sidewalks, drainage improvements, signing and pavement marking, signalization, lighting, and landscaping on SW 30th Avenue from State Road 818 (Griffin Road) northerly 0.243 miles to SW 42nd Street in Broward County.	11/30/2016	3/17/2017
16087	FDOT	Palm beach operations center 7900 forest hill boulevard West palm beach, florida 33414	Saira Rothschild FDOT District 4 Ph: 954-581-0853 Email: Saira.Rothschild@dot.state.fl.us	\$ 1,336,352.57	T-4440 - SR-882 (FOREST HILL BLVD) FROM W OF RICH DR. EASTERLY 0.298 MILES	The Improvements under this Contract consist of milling and resurfacing, widening, drainage, signing and pavement markings, detectable warnings, and signalization improvements along State Road 882 / Forest Hill Blvd from west of Rich Drive easterly 0.298 miles in the City of Palm Springs, Palm Beach County.	1/4/2017	2/27/2017
16088	FDOT	FDOT, District 4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	William Grey P.E. Project Oversight I Florida Department of Transportation Mobile: (954) 540-0062 Email: William.Grey@dot.state.fl.us	\$ 2,866,086.05	E-4R66 - SR-A1A/SOUTH OCEAN DR FROM COUNTY LINE RD/MASSINI AVE NORTHERLY 0.774 MILES TO SR- 858/HALLANDALE BEACH BLVD	The Improvements under this Contract consist of constructing decorative concrete sidewalks and installing a street and pedestrian lighting system along State Road No. A1A /South Ocean Drive from County Line Road / Massini Avenue northerly 0.774 miles to State Road No. 858 / Hallandale Beach Boulevard in the City of Hallandale Beach, Broward County.	8/30/2016	3/22/2017

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16091	RUSSELL ENGINEERING, INC.	RUSSELL ENGINEERING, INC. 2530 S.W. 36TH STREET FT. LAUDERDALE, FL 33312	Brian Gibbs, V.P. Ph: 954-691-7762 Email: brian.g@russellengineering.com	\$ 1,019,116.00	T-6538 - SR-968 (W FLAGLER ST) FROM WEST 14TH AVE TO WEST 2ND AVE	The Improvements under this Contract consist of flexible pavement reconstruction along SR-968/W. Flagler St.	8/17/2016	3/30/2017
16094	TRIPLE R PAVING, INC.	TRIPLE R PAVING, INC. 3528 S.W. 46TH AVENUE FORT LAUDERDALE, FL 33314	Sandy Leiper, P.M. Ph: 561-441-7407 Email: sleiper@rrpaving.com	\$ 1,082,222.92	R3392616C1 - PINE ISLAND ROAD FROM NOVA DRIVE / SW 24TH STREET TO SR-84, MILL & PAVE	Scope includes, but is not limited to, the furnishing of all labor, materials, equipment, services and incidentals for the construction of Pine Island Road Construction from South of Nova Drive/SW24 Street to SR 84/1-595 located within Broward County limits in the Town of Davie	10/10/2016	1/3/2017
16099	SILVER LAKES COMMUNITY ASSOC. INC.	Botek Thurlow Engineering, Inc.'s 3409 NW 9th Avenue, Suite 1102, Fort Lauderdale, FL 33309	Stephen F. Botek, P.E., LEED Green Associate Botek Thurlow Engineering, Inc. 3409 NW 9th Avenue, Suite 1102 Ft. Lauderdale, FL 33309 (954)568-0888 p (954)261-0894 c	\$ 1,018,815.75	Z3-0609.03 - SILVER LAKES ASPHALT RESURFACING PHASE III - COCONUT BAY, PELICAN BAY, SAPPHIRE PARK, MISTY HARBOR, BRITANNY BAY, BRITANNY, COCONUT KEY, TREASURE SOUND	ASPHALT RESURFACING PHASE III - COCONUT BAY, PELICAN BAY, SAPPHIRE PARK, MISTY HARBOR, BRITANNY BAY, BRITANNY, COCONUT KEY, TREASURE SOUND	3/3/2017	3/31/2017
16103	TRIPLE R PAVING, INC.	TRIPLE R PAVING, INC. 3528 S.W. 46TH AVENUE FORT LAUDERDALE, FL 33314	Sandy Leiper, P.M. Ph: 561-441-7407 Email: sleiper@rrpaving.com	\$ 1,280,750.00	R3392101C1 - WILES ROAD FROM ROCK ISLAND ROAD TO SR-7 (US-441)	Broward County Board of County Commissioners approved an agreement on June 3, 2014 for 50% funding from the Florida Department of Transportation (FDOT), County Incentive Grant Program (CIGP). The work set forth includes but is not limited to the furnishing of all labor, materials, equipment, tools, incidentals and services required for the widening of Wiles Road from west of Rock Island Road to State Road 7 (US 441) and identified as Project No. 5383 in the City of Coral Springs, State of Florida. The Project includes Roadway Reconstruction, Drainage Modification, Signing and Pavement Markings, Signalization Upgrades, Maintenance of Traffic, Lighting, Landscape and Irrigation.	11/7/2016	12/19/2016
16104	CITY OF SOUTH BAY	CITY OF SOUTH BAY 335 SW 2nd Ave South Bay, FL 33493	Dave Mendez CAP Engineering Ph: 305-448-1711 Email: dmendez@capfla.com	\$ 2,323,361.65	15-025 - RECONSTRUCTION OF MARTIN LUTHER KING BLVD	12* WATERMAIN EXTENSION MARTIN LUTHER KING, JR. BLVD./PALM BEACH ROAD	10/19/2016	3/1/2017
16118	FDOT	FDOT, District-4, Broward Operations 5548 NW 9th Avenue Fort Lauderdale, FL 33309	Brandon Baggett, P.E. President / Senior Project Engineer 1414 NW 107 Avenue, Suite # 314 Sweetwater, Florida 33172 T. (786)600-2867 F. (786)600-3057 C. (954)951-6791	\$ 4,580,758.00	T-4499 - SR-848 (STIRLING RD) AND SR-7 (US-441) FROM E OF SR-817 (UNIVERSITY DR) TO E OF SR-7 (US- 441) AND FROM S OF SR-848 TO N OF SR-848	The Improvements under this Contract consist of: milling and resurfacing, roadway and median widening, bike lanes, detectable warnings, countdown timers for pedestrian crosswalks, vehicle detection systems, traffic monitoring sites, guardrail relocation and new anchorage assemblies, drainage improvements, overhead motorist guide signs, lighting, replacing span-wire signalization with mast arms, signing and pavement markings and ATMS Improvements along State Road 848 (Stirling Road) from State Road 817 (University Drive) easterly 2.768 miles to east of SR 7 / US 441; and SR 7 / US 441 from 0.152 miles south of SR-848 (Stirling Road) to 0.189 miles north of SR 848 (Stirling Road) in Broward County.	2/20/2017	3/23/2018

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
16119	CITY OF PEMBROKE PINES	City of Pembroke Pines, City Clerk's Office, 5th Floor, 10100 Pines Boulevard, Pembroke Pines, FL 33026.	Karl Kennedy Acting City Engineer 8300 S. Palm Dr Pembroke Pines, FL 33025 Ph: 954-518-0040 Carolina Vargas, P.E. Licensed Engineer Public Works Department Highway Construction & Engineering Division Email: CVARGAS@broward.org	\$ 1,363,605.45	20770123 - 2015-16 ROAD RESURFACING PLAN PHASE 1	To provide services for milling and resurfacing of various roads and replacement of thermoplastic pavement markings and signage.	2/21/2017	5/31/2017
16121	BROWARD CO.	Broward County 115 South Andrews Ave Ft. Lauderdale, FL 33301	Carolina Vargas, P.E. Licensed Engineer Public Works Department Highway Construction & Engineering Division Email: CVARGAS@broward.org	\$ 2,110,710.44	C3111208C1 - SCHOOL ZONE PEDESTRIAN SAFETY & PRESERVATION PROGRAM CONSTRUCTION PROJECT	The scope of work includes the furnishing of all labor, materials, equipment, tools, incidentals and services required for the School Zone Pedestrian Safety and Preservation Program within public right-of-ways for the Broward County Highway Construction and Engineering Division (HCED).	12/20/2016	10/22/2018
16125	TOWN OF DAVIE	Town of Davie 6591 Orange Drive Davie, Florida 33334	Laura Borges Ph: 954-797-1096 Email: lborgesl@davie-fl.gov	\$ 2,463,873.04	B-16-157 - DAVIE ROAD PHASE II, ROADWAY IMPROVEMENTS	The scope of the project includes but is not limited to construction of a new landscaped median, sidewalks, signalization, and new lighting as well as milling, resurfacing, and new pavement markings and signage to create a 4 lane divided roadway with bike lanes.	4/3/2017	10/30/2018
16136	BROWARD CO.	Broward County 115 South Andrews Ave Ft. Lauderdale, FL 33301	Carolina Vargas, P.E. Licensed Engineer Public Works Department Highway Construction & Engineering Division Email: CVARGAS@broward.org	\$ 1,063,342.69	S424 & S425 - INTERSECTION IMPROVEMENTS AT TWO LOCATIONS, PINE ISLAND RD & SUNSET STRIP AND SHERIDAN ST & PALM AVE	The scope of work includes the furnishing of all labor, materials, equipment, tools, incidentals and services required for Intersection Improvements at Two Locations for the Broward County Highway Construction and Engineering Division (HCED). The two locations are: Pine Island Road and Sunset Street in the City of Sunrise and at Sheridan Street and Palm Avenue in Cooper City and the City of Pembroke Pines, both in Florida.	4/24/2017	Aug-17
17034	BERGERON LAND DEVELOPMENT, INC.	Bergeron Land Development, Inc. 19622 S.W. 69th Place Ft. Lauderdale, FL 33332	Ted Holtra Project Manager Phone: 954-680-6100 Email: tholtra@bergeronlinc.com	\$ 1,742,498.80	R1407403C1 - SOUTHPORT PHASE IX- B IMPROVEMENTS	Furnish and place four inch asphalt concrete pavement (2 lifts), Type SP, and 4 inch asphalt base. As contingency, furnish and place 12" compacted limerock base and 20" reinforced limerock base with 2 geogrid layers.	9/15/2017	2/8/2018
17038	FDOT	Florida Department of Transportation District 1 - Office of General Counsel 801 N. Broadway Ratons, FL 33380	District 1 853-519-2623 Diprosodiam@dot.state.fl.us	\$ 3,057,225.66	T-1666 - AVE I, AVE K, AND SR-25 (US- 27) FROM 5TH ST TO 1ST ST AND FROM OLD US-27 TO 5TH ST	The Improvements under this Contract consist of milling and resurfacing, base widening, base work, shoulder treatment, earthwork, drainage improvements including French Drain, curb and gutter, sidewalk, signing and pavement markings, guardrail, sidewalk, guardrail removal, and signalization along Lyons Road from 0.095 miles south of Norte Lago, 0.693 miles north to Pine Springs Drive in Palm Beach County.	5/20/2017	3/4/2018
17058	FDOT	Florida Department of Transportation West Palm Beach Operations 7900 Forest Hill Blvd. West Palm Beach, FL 33413	Alain Jimenez, E.I. Project Overseer I 370-1145 Cell: (561) 531-1037	\$3,554,036.49	T-4447 - LYONS RD FROM 0.095 MILES S OF NORTE LAGO 0.693 MILES NORTHERLY TO PINE SPRINGS DR	The Improvements under this Contract consist of milling, resurfacing, widening, base work, shoulder treatment, earthwork, drainage improvements including French Drain, curb and gutter, sidewalk, signing and pavement markings, guardrail, sidewalk, guardrail removal, and signalization along Lyons Road from 0.095 miles south of Norte Lago, 0.693 miles north to Pine Springs Drive in Palm Beach County.	7/17/2017	8/24/2018
17070	FDOT	Florida Department of Transportation West Palm Beach Operations 7900 Forest Hill Blvd. West Palm Beach, FL 33413	Brian Israelson Project Overseer 1 Office: 561-370-1123 Cell: 561-246-0394	\$3,520,178.33	T-4464 - SR 808 (GLADES RD) FROM SR 7(U.S-441) TO SR-5 (US-1)	The Improvements under this Contract consist of milling and resurfacing, guardrail, sidewalks, driveways, drainage improvements, ITS, fiber optic, pedestrian signals, mast arm signalization including temporary signalization, vehicle detection systems, lighting, and signing and pavement markings along SR-808 (Glades Road) from 0.325 miles west of SR-7 (US-441) easterly 7.615 miles to SR-5 (US-1), noting that the majority of the Work is within Construction Limits ancillary to SR-808 (Glades Road), partially in the City of Boca Raton, entirely in Palm Beach County.	3/14/2017	1/15/2019
17077	CITY OF BOCA RATON	City of Boca Raton Municipal Services Department 201 W Palmetto Park Road Boca Raton, FL 33432	Eisa Tellez Chief Construction Inspector Phone: (561) 416-3424 Cell: (561) 235-0889	\$1,627,500.03	BID NO. 2017-054 - ST. ANDREWS BOULEVARD RESURFACING AND SOUTH VERDE TRAIL RIGHT TURN LANES	Resurfacing on St. Andrews Blvd and the construction of two right turn lanes on South Verde Trail. St. Andrews Blvd resurfacing includes the milling and resurfacing of a 1.3 mile section of St. Andrews Blvd between Palmetto Park Road and Glades Road, construction of median modifications, drainage improvements, a new eight-foot wide pathway, repairs to existing pathways and minor ADA improvements.	9/5/2017	Jun-18

PROJECT REFERENCES/INFORMATION

JOB #	OWNER	ADDRESS	CONTACT PERSON TITLE PHONE # FAX # E-MAIL	CONTRACT AMOUNT	PROJECT CONTRACT & LOCATION	WORK DESCRIPTION	START DATE	COMPLETION DATE
17099	CROUCH RAILWAY CONSULTING, LLC	Crouch Engineering, Inc 2005 W US 27 Clewiston, FL 33440 Office: (883) 902-2554 Cell: (883) 843-0605	Don Jeffery Construction Manager djeffery@crouchengineering.com	\$1,473,885.97	SCFE (SOUTH CENTRAL FLORIDA EXPRESS) SE EXTENSION - US 27 RAIL CROSSING PROJECT NEAR 1598 US 27, SOUTH BAY, FL 33403	The bid proposal is being requested for "SCFE SE Extension - US 27 Rail Crossing Project" which is located near 1598 US 27, South Bay, FL 33403. The objective and ultimate goal for this project consists of proposed traffic control, demolition, grading, paving, median construction, landscaping, signing, and striping, and other work for the raising of US 27 highway for a proposed railroad / highway grade crossing. The project is located just south of South Bay at mp 72.86 to MP 72.81 on US 27 as shown on the Plans. Crouch Railway Consulting, LLC invites you to bid to furnish all materials, labor, supervision, transportation, tools, equipment and items incidental to construction necessary to complete the proposed project.	12/21/2017	5/20/2018
17101	CITY OF FORT LAUDERDALE	Fort Lauderdale Executive Airport (954) 528-6536	Fernando Bianco Airport Engineer/Project Manager II fbianco@fortlauderdale.gov	\$1,388,944.00	EXE AIRPORT TAXIWAY INTERSECTION IMPROVEMENTS, FORT LAUDERDALE EXECUTIVE AIRPORT	This Project is located at the Fort Lauderdale Executive Airport. The work includes, but is not limited to, pavement milling/demolition, grading, ironrock, prime/tack, P-401 asphalt paving, pavement striping, sodding, watering period; installation of cabling, conduits, taxiway edge lights, guidance signs, and modifications to the Airfield Lighting Computer Controlled Monitoring system in the electrical vault and air traffic control tower.	12/14/2017	4/15/2018

Certificate of Insurance (Con't)

OTHER Coverage

INSR LTR	TYPE OF INSURANCE	ADDL INSR	WVD SUBR	POLICY NUMBER	EFFECTIVE DATE (MM/DD/YY)	EXPIRATION DATE (MM/DD/YY)	LIMIT
D	Excess Liability			77HX1991B1	03/01/2019	03/01/2020	3,000,000