



October 18, 2022

Mr. Jeff Jiang

City of Hollywood
P.O. Box 229045
Hollywood, FL 33022-9045

cc. Juan Figueroa - Senior Project Manager – City of Hollywood

RE: **Hollywood Headworks Emergency Repair
Proposal for East Bar Screen Repair and Hydraulic Lift**

Dear Mr. Jiang

Cardinal Contractors, Inc. (PWM) has prepared the following proposal for labor and equipment support during the repair of the East Bar Screen and installation of two new Hydraulic Lifts at Hollywood Headworks.

a. Labor Total	(OH and Profit included on rate)	\$69,406
b. Subcontract		\$0
c. Equipment Total		\$22,368
d. Overhead	10% of lines b & c	\$2,237
e. Profit	10% of lines b - d	\$2,461
f. Bond Allowance	0%	\$0
Total Estimated Cost		\$96,472

The pricing is based on the scope discussed and activities as follows:

1. Removal of Huber Machine from Channel
2. Pressure Washing of Equipment
3. Labor and Equipment for lifting Huber Machine and Hydraulic Lifts
4. Including four (4) hours of OT on weekdays and six (6) hours of OT for weekend work.

Planned Durations

- Preparation, Removal, and Cleaning of Huber Machine – 3 days
- Assembly of Frame, east bar screen repairs, and reinstallation – 7 days
- Assembly, installation, and testing of new hydraulic lifts – 7 days.

Qualifications

- This proposal does not include permitting fees
- This proposal does not include the procurement of parts for East Bar Screening Repair.
- This proposal does not include the procurement of new hydraulic lifts.
- This proposal does not include any prior coordination with Huber during the manufacturing and shipment process of the east bar screening parts and the two new hydraulic lifts.
- This proposal does not include a structural evaluation of the building and its components and is based on the assumption that the current structure can support all new loads. The owner must confirm the existing structure's adequacy before starting work.

Cardinal Contractors, Inc.

13794 NW 4th Street • Suite 200 • Sunrise, FL 33325 • p:(954) 587-0520 • f:(954) 337-0431 • www.prim.com



- This proposal does not include any electrical modification to the current system to fit new hydraulic lift equipment and bar screens.
- Power Supply to new Hydraulic Lift by Others.
- This proposal does not include allowance for potential escalation due to market, chain supply, and fuel surcharge.
- Any additional overtime to what is included in this proposal that is required due to justifiable reasons and is approved by the client will be charged accordingly to OT rates from PWM.
- This proposal does not include services in an operational emergency. Any labor or material required for activities not listed as included in this proposal is additional work and shall be handled through a change order.
- This proposal does not include modifications, improvements, or repairs to the current skylight system.
- Payment Terms: 30 NET after Final Completion.

The proposal is valid until October 30, 2022.

Sincerely,

Cardinal Contractors, Inc.

Angelica Consuegra
Project Manager

cc: Michael Brandao/PWM

Cardinal Contractors, Inc.

13794 NW 4th Street • Suite 200 • Sunrise, FL 33325 • p:(954) 587-0520 • f:(954) 337-0431 • www.prim.com