



**CITY OF HOLLYWOOD
FLORIDA**

BIDDING PACKAGE

**SOUTHERN REGIONAL WASTEWATER
TREATMENT PLANT**

RAS PUMP STATION NO. 2 REPLACEMENT

CITY PROJECT NO. 14-9522

SUBMITTED BY: TLC DIVERSIFIED, INC.

APRIL 2015

HAZEN AND SAWYER
Environmental Engineers & Scientists

4000 Hollywood Blvd, Suite 750N
Hollywood, FL 33021
Certificate of Authorization No. 2771

Engineers Project No. 4321-068

TABLE OF CONTENTS
CITY OF HOLLYWOOD
SOUTHERN REGIONAL WASTEWATER TREATMENT PLANT
RAS PUMP STATION NO. 2 REPLACEMENT

BID PACKAGE CONTENTS AND REQUIREMENTS

<u>SECTION</u>	<u>TITLE</u>
00030	NOTICE TO BIDDERS
00100	INSTRUCTIONS TO BIDDERS
00200	CONE OF SILENCE
00300	PROPOSAL
00301	PROPOSAL BID FORM
00410	APPROVED BID BOND
00420	INFORMATION REQUIRED FROM BIDDERS
00435	LOCAL PREFERENCE (EXHIBIT "A")
00495	TRENCH SAFETY FORM

SUBMIT THIS COMPLETE BID PACKAGE IN TRIPLICATE



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION

SECTION 00030

NOTICE TO BIDDERS

PROJECT NAME: RAS PUMP STATION NO. 2 REPLACEMENT

PROJECT NUMBER: 14-9522

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be **submitted to the City Clerk's Office** (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, **until 2:00 p.m., local time, May 12, 2015.** On **May 12, 2015 at 2:30 p.m.** the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division Conference Room at 1621 N. 14th Avenue, Building A, Hollywood, Florida.

A mandatory pre-bid conference will be held on April 21, 2015 at 2:00 p.m., at the Southern Regional Wastewater Treatment Plant, located at 1621 North 14th Avenue, Hollywood, Florida, 33020, 2nd Floor Conference Room, Building A.

The Bid Package and Contract documents can be downloaded at: www.hollywoodfl.org/Purchasing/Bids
The Bid Package and Contract documents may also be obtained, upon request, at a cost of \$250 from the Department of Public Utilities - ECSD at 1621 North 14th Avenue in Hollywood. Technical assistance shall be submitted in writing, by **May 1, 2015** to the Project Manager, Feng Jiang, P.E., fjiang@hollywoodfl.org

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(F) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit www.hollywoodfl.org.

It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 8th Day of April 2015

CITY OF HOLLYWOOD, FLORIDA

Jitendra Patel, P.E., Assistant Director
Department of Public Utilities - ECSD

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A mandatory Pre-bid Conference will be held at the City of Hollywood Southern Regional Wastewater Treatment Plant, 1621 N. 14th Avenue, Hollywood, Florida, 33020 on April 21, 2015 at 2:00 PM. It is required that all Contractors planning to submit a bid attend the meeting.

4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents.

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement may invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work and is in compliance with the City's Local Preference Criteria (when applicable). The City reserves the right before awarding the Contract to require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken.
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Non-compliance with the City's Local Preference (when applicable).
- H. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- I. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening, however, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be readvertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee

- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to certified of competency and occupational license.

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 15 above within ten (10) days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

19. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

20. PERMITS:

The Contractor and Subcontractors must obtain Building Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The Master Building Permit required by the City shall be obtained by the Contractor but paid for by the City. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -

SECTION 00200



NOTICE TO ALL BIDDERS AND PROPOSERS

Cone of Silence

The City of Hollywood City Commission adopted Ordinance No. O-2007-05, which created Section 30.15(E) imposing a Cone of Silence for certain City purchases of goods and services.

The Cone of Silence refers to limits on communications held between vendors and vendor's representatives and City elected officials, management and staff during the period in which a Formal Solicitation is open.

The Ordinance does allow potential vendors or vendor's representatives to communicate with designated employees for the limited purpose of seeking clarification or additional information. The names and contact information of those employees that may be contacted for clarification or additional information are included in the solicitation.

The Cone of Silence does not prohibit a vendor or vendor's representative from communicating verbally, or in writing to the City Manager, the City Manager's designee, the City Attorney or the City Attorney's designee on those procurement items to be considered by the City Commission.

The Cone of Silence does not prohibit a vendor or vendor's representative from making public presentations at a duly noticed pre-bid conference or duly noticed evaluation committee meeting or from communicating with the City Commission during a duly noticed public meeting.

The Cone of Silence shall be imposed when a formal competitive solicitation has been issued and shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

To view the Cone of Silence, Ordinance No. O-2007-05, go to the City of Hollywood's Official website at <http://www.hollywoodfl.org/ConeOfSilence>

- END OF SECTION -

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED May 12, 2015

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within **530 days** with final completion within **560 days**, as stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local

The BIDDER acknowledges receipt of the following addenda:

No. One (1) Dated May 5, 2015
 No. _____ Dated _____
 No. _____ Dated _____

Attached hereto is a certified check on the

N/A Bank of _____

10% of Bid Amount ----- Dollars (\$^{10%}) according to
the conditions under the Instructions to Bidders and provisions therein.

WHEN THE BIDDER IS AN INDIVIDUAL:

N/A

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A

TRADE NAME:

N/A

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

N/A

(Name of Firm) A Partnership

(Address)
By: _____ (SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

N/A

(Correct Name of Corporation)
By: _____ (SEAL)
(Address)

(Official Title)
As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized
by the law to make this bid and perform all Work and furnish materials and equipment
required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

TLC Diversified, Inc.
(Correct Name of Corporation)
By: X [Signature] (SEAL)
Thurston Lamberson, President
(Official Title)
2719 17th Street East, Palmetto, FL 34221
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

TLC Diversified, Inc.
(Name of Corporation)

RESOLVED that Thurston Lamberson
(Person Authorized to Sign)

President of TLC Diversified, Inc.
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD
RAS PUMP STATION NO. 2 REPLACEMENT
PROJECT NO. 14-9522

The foregoing is a true and correct copy of the Resolution adopted by

TLC Diversified, Inc. at a meeting of its Board of Directors
(Name of Corporation)

Directors held on the 4th day of December, 2014.
By: X [Signature]
Joanne Lamberson, Secretary

Title: Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION
PROPOSAL BASE BID FORM

Project No.: 14-9522
Project Name: RAS Pump Station No. 2 Replacement

BASE BID

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
1	Lump Sum	Mobilization for the lump sum price of (shall not exceed 3% of the sum of Line Item Nos. 2, 3, and 4): <u>Thirty Seven Thousand Seven Hundred</u> <u>Ninety-Five</u> Dollars and <u>No</u> Cents	--	\$ <u>37,795.00</u>
2	Lump Sum	Perform all work associated with the RAS Pump Station No. 2 Replacement in accordance with the Contract Documents (including all work not defined by Bid Item Nos. 1, 3, 4, 5, 6, 7, 8, and 9) for the lump sum price of: <u>One Million Two Hundred Sixty - One Thousand Two Hundred</u> <u>Twenty-Seven</u> Dollars and <u>No</u> Cents	--	\$ <u>1,261,227.00</u>

- RAS PUMP STATION NO. 2
-
- REPLACEMENT

9 Lump Sum Complete all work, including demobilization, site cleanup and restoration and all other work required by the Contract Documents not included under other bid items for the lump sum price of (shall not exceed 2% of the sum of Line Item Nos. 2, 3 and 4):
Eight Thousand Eight Hundred and Eighteen — Dollars and
No----- Cents -- \$ 8,818.00

10 TOTAL BID FOR PROPOSAL ITEMS 1 THROUGH 9

Written:
One Million Five Hundred Thirty - Seven Thousand — Dollars and
No----- Cents \$ 1,537,000.00

NOTES:

1. REFER TO SECTION 01025 FOR ADDITIONAL DESCRIPTION OF ITEMS.
2. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE WORK SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
3. THE CITY OF HOLLYWOOD REQUIRES THE CONTRACTOR TO PROVIDE THE UNIT PRICE/TOTAL IN TEXT AS WELL AS NUMERICAL FORMAT FOR EACH LINE ITEM LISTED IN THE PROPOSAL BID FORMS. FAILURE TO PROVIDE UNIT PRICE/TOTAL FOR EACH LINE ITEM IN TEXT AS WELL AS NUMERICAL FORMAT MAY RENDER THE ENTIRE BID PACKAGE NON-RESPONSIVE.
4. THE CITY OF HOLLYWOOD WILL EVALUATE THE BID PROPOSALS AND DETERMINE THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER FOR THE TOTAL BASE BID (ITEMS 1 THROUGH 9). IT IS THE CITY OF HOLLYWOOD'S INTENT TO AWARD THE PROJECT BASED UPON THE TOTAL BASE BID.

ALTERNATE BID ITEMS

The following item is at the CITY's option and shall not affect the substantial and final completion time. At the CITY's sole discretion, this item may be awarded and incorporated into the work. The CONTRACTOR shall circle plus or minus for alternate bid item A1. Refer to Section 01025 – Basis of Payment, for further information on the schedule of the bid items.

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
A1	Lump Sum	Utilize existing Motor Control Center for the addition or deduction to Base Bid Item No. 2 for the lump sum price of: <u>Fifty Thousand</u> _____ Dollars and No----- Cents	--	\$ <u>(50,000.00)</u> Plus or Minus (circle one)

- END OF SECTION -

Executed in 1 Counterpart

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we TLC Diversified, Inc., as Principal, and Westfield Insurance Co
as Surety, are held and firmly bound unto the City of Hollywood in the sum of _____
10% of Bid Amount Dollars (\$ 10% of Bid Amount) lawful
money of the United States, amounting to 10% of the total Bid Price, for the payment of
said sum, we bind ourselves, our heirs, executors, administrators, and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has
submitted the accompanying bid, dated May 12 2015 for

RAS PUMP STATION NO. 2 REPLACEMENT
PROJECT NO. 14-9522

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date
of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the bid as
accepted, and give bond with good and sufficient surety or sureties, and provide the
necessary Insurance Certificates as may be required for the faithful performance and
proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 12th
day of May, 2015, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

_____	N/A
Witness	Signature of Individual

Address	

	Printed Name of Individual


Witness	

Address	

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:


Secretary Joanne Lamberson

TLC Diversified, Inc.


Name of Corporation

2719 17th Street East

Business Address

Palmetto, FL 34221

By:



(Affix Corporate Seal)

Thurston Lamberson


Printed Name

President

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Joanne Lamberson, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Thurston Lamberson who signed the said bond on behalf of the Principal, was then President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

 (SEAL)
Secretary Joanne Lamberson

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Susan L Reich
Secretary Susan L. Reich

Westfield Insurance Company
Corporate Surety
PO Box 5001
Business Address
Westfield Center, OH 44251-5001

BY: Don Bramlage
(Affix Corporate Seal)

Don Bramlage
Attorney-in-Fact & FL Licensed Resident Agent
Florida Surety Bonds, Inc.
Name of Local Agency
1326 S. Ridgewood Ave., Suite 15
Business Address
Daytona Beach, FL 32114


STATE OF FLORIDA

Inquiries: 386-898-0507

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, _____
Don Bramlage to me well known, who being by me first duly sworn upon oath
says that he is the attorney-in-fact for the Westfield Insurance Company and
that the has been authorized by Westfield Insurance Company to execute the forgoing bond
on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.
Subscribed and sworn to before me this 12th day of May, 20 15

Anita Navarra
Notary Public, State of Florida

My Commission Expires: October 31, 2016



- END OF SECTION -

General
Power
of Attorney

CERTIFIED COPY

POWER NO. 0990992 00

**Westfield Insurance Co.
Westfield National Insurance Co.
Ohio Farmers Insurance Co.**
Westfield Center, Ohio

Know All Men by These Presents, That WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, corporations, hereinafter referred to individually as a "Company" and collectively as "Companies," duly organized and existing under the laws of the State of Ohio, and having its principal office in Westfield Center, Medina County, Ohio, do by these presents make, constitute and appoint
DON BRAMLAGE, JEFFREY W. REICH, LESLIE M. DONAHUE, SUSAN L. REICH, PATRICIA L. SLAUGHTER, GLORIA A. RICHARDS, TERESA L. DURHAM, CHERYL FOLEY, LISA ROSELAND, JOINTLY OR SEVERALLY

of MAITLAND and State of FL its true and lawful Attorney(s)-in-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings, or other instruments or contracts of suretyship-

LIMITATION: THIS POWER OF ATTORNEY CANNOT BE USED TO EXECUTE NOTE GUARANTEE, MORTGAGE DEFICIENCY, MORTGAGE GUARANTEE, OR BANK DEPOSITORY BONDS.

and to bind any of the Companies thereby as fully and to the same extent as if such bonds were signed by the President, sealed with the corporate seal of the applicable Company and duly attested by its Secretary, hereby ratifying and confirming all that the said Attorney(s)-in-Fact may do in the premises. Said appointment is made under and by authority of the following resolution adopted by the Board of Directors of each of the WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY:

"Be It Resolved, that the President, any Senior Executive, any Secretary or any Fidelity & Surety Operations Executive or other Executive shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

The Attorney-in-Fact, may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements of indemnity and other conditional or obligatory undertakings and any and all notices and documents cancelling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be as binding upon the Company as if signed by the President and sealed and attested by the Corporate Secretary."

"Be It Further Resolved, that the signature of any such designated person and the seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signatures or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached." (Each adopted at a meeting held on February 8, 2000).

In Witness Whereof, WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY have caused these presents to be signed by their National Surety Leader and Senior Executive and their corporate seals to be hereto affixed this 21st day of MARCH A.D., 2014 .

Corporate
Seals
Affixed



WESTFIELD INSURANCE COMPANY
WESTFIELD NATIONAL INSURANCE COMPANY
OHIO FARMERS INSURANCE COMPANY

By:
Dennis P. Baus, National Surety Leader and
Senior Executive

State of Ohio
County of Medina ss.:

On this 21st day of MARCH A.D., 2014 , before me personally came Dennis P. Baus to me known, who, being by me duly sworn, did depose and say, that he resides in Wooster, Ohio; that he is National Surety Leader and Senior Executive of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, the companies described in and which executed the above instrument; that he knows the seals of said Companies; that the seals affixed to said instrument are such corporate seals; that they were so affixed by order of the Boards of Directors of said Companies; and that he signed his name thereto by like order.

Notarial
Seal
Affixed



David A. Kotnik, Attorney at Law, Notary Public
My Commission Does Not Expire (Sec. 147.03 Ohio Revised Code)

State of Ohio
County of Medina ss.:

I, Frank A. Carrino, Secretary of WESTFIELD INSURANCE COMPANY, WESTFIELD NATIONAL INSURANCE COMPANY and OHIO FARMERS INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; and furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Westfield Center, Ohio, this 12th day of May A.D., 2015



Frank A. Carrino, Secretary

SECTION 00420
INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: TLC Diversified, Inc.
2719 17th Street East, Palmetto, FL 34221

2. Contractor's Telephone Number: 561-478-2025
and e-mail address: tlamberson@tlcdiversified.com

3. Contractor's License (attach copy): CGC 041816
Primary Classification: General Contractor
Broward County License Number (attach copy): N/A
Broward County Tax Receipt #1CP-13-00015402
4. Number of years as a Contractor in construction work of the type involved in this Contract: 30 Years

5. List the names and titles of all officers of Contractor's firm:
Thurston Lamberson, President
Joanne Lamberson, Vice President, Secretary, Treasurer
Tiffany Taylor, Assistant Secretary
Dalas Lamberson, Vice President Operations

6. Name of person who inspected site or proposed work for your firm:
Name: John Monaco
Date of Inspection: April 21, 2015

7. What is the last project of this nature you have completed?

Pump Station A-7 In-Line Booster Station, Palm Beach, FL \$1,762,112

Lift Station 33 & 42 Improvements, Clearwater, FL \$986,342

Heathrow Master Pump Station, Seminole County, FL \$948,000

See Attached Data Reference Sheets

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

Town of Palm Beach - Jeff Sanon - 561-227-7025 jsanon@townofpalmbeach.com

Seacoast Utility Authority - Rim Bishop - 561-627-2900 rbishop@sua.com

Martin County Utilities - Ted Robbins - 772-223-7943 trobbins@martin.fl.us

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------------	-------------------------------------	----------------------------

SEE ATTACHED OPEN PROJECT REPORT

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

SEE ATTACHED EQUIPMENT INVENTORY LIST

12. What equipment will you purchase for the proposed work?

NONE

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	Electrical	Gilmore Electric 2875 Jupiter Park Dr., Jupiter, FL
2.	Coatings	E + A Wilson 10758 NW 53rd St., Sunrise, FL
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE (EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

- END OF SECTION -

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:


Method of Compliance

Cost

Total \$ 1,000.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".



Witness Signature

Darlene Charles

Witness Printed Name

7233 Southern Blvd, West Palm Beach, FL 33413

Witness Address

May 12, 2015

Date



Contractor's Signature

Thurston Lamberson

Printed Name

President

Title

May 12, 2015

Date

- END OF SECTION -

TITLE AND LOCATION

Artisan Lakes Master Pump Station
Palmetto, Florida

YEAR COMPLETED

2007

PROJECT OWNER

Taylor Woodrow Communities, Inc.

OWNER'S CONTACT

Robert Halbach, P.E.

CONTACT INFORMATION

(941) 921-6157

Bob.halbach@stantec.com

DESCRIPTION OF PROJECT

Project involved the installation of a 16' square by 32' deep poured-in-place wet well structure. We used the cofferdam sheeting method for excavation. Furnished new 87 horsepower tri-plex pump package; 27" gravity collection with associated 6' diameter manholes; new electrical building, generator building with Convault fuel tank and 300KW generator; 18" storm water collection system and catch basins; landscaping/irrigation system; asphalt driveway and chain-link fencing.

Project Data Points:

- **Engineer:** Stantec/WilsonMiller, Inc.
- **Original Contract Amount:** \$2,033,400.30
- **Net Change by Change Orders:** (\$22,230.50)
- **Final Contract Amount:** \$2,011,169.80
- **Notice to Proceed Date:** April 17th, 2007
- **Final Completion Date:** September 20th, 2007



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Bay Area Electric	Sarasota, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Dataflow Systems	Melbourne, FL	SCADA
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Dana Site Development	Palmetto, FL	Asphalt Paving

TITLE AND LOCATION

Wastewater Lift Stations Rehab Phase II
Palm Beach County, Florida

YEAR COMPLETED

2010

PROJECT OWNER

Palm Beach County Water Utilities
Department

OWNER'S CONTACT

Victor Gutierrez

CONTACT INFORMATION

(561) 493-6138
vgutierrez@pbcwater.com

DESCRIPTION OF PROJECT

Rehabilitation of six lift stations which included converting dry can lift stations into submersible style lift stations. Work included new valve vaults, electrical upgrades, instrumentation, pumps, mechanical piping, coatings, bypass pumping, landscaping, asphalt driveways, concrete site slabs and security fencing.

Project Data Points:

- **Engineer:** Palm Beach County Water Utilities
- **Original Contract Amount:** \$1,318,429.00
- **Net Change by Change Orders:** (\$44,724.00)
- **Final Contract Amount:** \$1,273,705.00
- **Notice to Proceed Date:** March 6, 2009
- **Final Completion Date:** April 9, 2010



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
All Lake Electric	Belle Glade, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
E & A Wilson Painting	Sunrise, FL	Painting
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Lawrence Fence Corp.	Jupiter, FL	Fencing

TITLE AND LOCATION

City of Leesburg Turnpike WRF Headworks Master Lift Station
Leesburg, Florida

YEAR COMPLETED

2010

PROJECT OWNER

City of Leesburg

OWNER'S CONTACT

Scott Lee with AECOM

CONTACT INFORMATION

(407) 843-6552

scott.lee@aecom.com

DESCRIPTION OF PROJECT

Furnished all labor, materials and equipment for the installation of a four-pump Headworks lift station together with piping and controls; variable frequency drives with a precast building enclosure; constructed 24" discharge header manifold with pertinent valves and supports; installation of a 4' diameter manhole with a 24" incoming gravity collection system; upgrades to existing SCADA system and placing the lift station into operation while maintaining the existing facility in service.

The wet well was installed by means of a sheeted cofferdam approximately 40'x25'x 25' deep. We poured the concrete structure in place.

Project Data Points:

- **Engineer:** AECOM
- **Original Contract Amount:** \$1,398,400
- **Net Change by Change Orders:** \$46,334.00
- **Final Contract Amount:** \$1,444,734.00
- **Notice to Proceed Date:** December 17th, 2009
- **Final Completion Date:** December 18th, 2010



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
BL Smith Electric	Dundee, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Utilimax	Oldsmar, FL	AGRU Sure-Grip HDPE Liner

TITLE AND LOCATION		YEAR COMPLETED
Longboat Key Lift Station D Rehabilitation Longboat Key, Florida		2011
PROJECT OWNER	OWNER'S CONTACT	CONTACT INFORMATION
Town of Longboat Key	Annie Ross	(941) 316-1958 aross@longboatkey.org

DESCRIPTION OF PROJECT

Project involved the installation of a 25' x 20' inside diameter poured-in-place wet well structure that was 25' deep. We installed this wet well by means of caisson (tremmie) method by pouring the structure in place and then caissoning the structure into place. Included in this project was the supply and installation of four VFD driven submersible 50hp pumps along with associated base ells, guide rails, etc. The installation of a new masonry electrical building suspended on precast concrete pilings complete with HVAC and metal roof; new 23' x 8' precast concrete valve vault; new 6' diameter terminal manhole and 36" gravity sewer run; new biofilter odor control system; removal/relocation and install of a 300KW generator along with a new 3,000gl Convault fuel tank and associated fuel piping; new landscaping, driveway, decorative fence, sidewalk, concrete site slab and misc site work and clean-up.

Project Data Points:

- **Engineer:** Black & Veatch
- **Original Contract Amount:** \$1,572,490.00
- **Net Change by Change Orders:** (\$207,761.21)
- **Final Contract Amount:** \$1,364,728.79
- **Notice to Proceed Date:** March 15th, 2010
- **Final Completion Date:** June 2nd, 2011



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Bay Area Electric	Sarasota, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Service Painting	Ft. Myers, FL	Paint & Coatings
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
USA Fence	Bradenton, FL	Fence

TLC DIVERSIFIED, INC. – KEEPING WATER MOVING

PROJECT NUMBER
1033

TITLE AND LOCATION		YEAR COMPLETED
St. Cloud Lift Station #07 Replacement St. Cloud, Florida		2011
PROJECT OWNER	OWNER'S CONTACT	CONTACT INFORMATION
City of St. Cloud	Kevin Felblinger	(407) 957-7353

DESCRIPTION OF PROJECT

Project involved the installation of a 10' diameter precast concrete lift station structure installed by the caisson (tremmie) method. The overall depth of this structure was 24 feet below grade. Project involved the installation of a new terminal manhole 5' diameter, bypass pumping of sewage in excess of 900gpm, new 15" gravity sewer run, installation of owner furnished pumps and controls, electrical upgrades, concrete driveway, chain-link fence, 8" discharge pipe and valve manifold. Once station was complete we subsequently demolished the old one.

Project Data Points:

- **Engineer:** Osceola Engineering, Inc.
- **Original Contract Amount:** \$213,357.00
- **Net Change by Change Orders:** \$1,660.00
- **Final Contract Amount:** \$215,017.00
- **Notice to Proceed Date:** May 9th, 2011
- **Final Completion Date:** August 27th, 2011



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Chinchor Electric	Enterprise, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Layout Services	Titusville, FL	Survey & As-Builts
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
All-Rite Fence	Orlando, FL	Fence

TLC DIVERSIFIED, INC. – KEEPING WATER MOVING

PROJECT NUMBER
1121

TITLE AND LOCATION		YEAR COMPLETED
Palm Beach County Cherry Road LS #6066 Rehabilitation West Palm Beach, Florida		2012
PROJECT OWNER	OWNER'S CONTACT	CONTACT INFORMATION
Palm Beach County Utilities	Stephen McGrew	(561) 493-6110 smcgrew@pbcwater.com

DESCRIPTION OF PROJECT

Project involved the demolition of existing pumps, piping, valves, site slab, driveway and fence while bypassing the existing lift station. Installation of new duplex pump package, control panel, electrical upgrades, site slab, piping, valve vault and a fiberglass liner inside the existing 5' diameter wet well.

Project Data Points:

- **Engineer:** PBCU Engineering Division
- **Original Contract Amount:** \$138,600.00
- **Net Change by Change Orders:** (\$13,126.00)
- **Final Contract Amount:** \$125,474.00
- **Notice to Proceed Date:** October 4th, 2011
- **Final Completion Date:** February 10th, 2012



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
All-Lake Electrical Contractors	Belle Glade, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
C.C. Controls Corp.	West Palm Beach, FL	I&C
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Daniels Fence	Stuart, FL	Fence

TITLE AND LOCATION		YEAR COMPLETED
SJCUC Lift Station Rehab Group I St. Johns County, Florida		2012
PROJECT OWNER	OWNER'S CONTACT	CONTACT INFORMATION
St. Johns County Utilities	Jim Overton	(904) 209-2614 joverton@sjcfl.us

DESCRIPTION OF PROJECT

Project included the rehabilitation of six existing lift stations for St. Johns County and two additional newly installed lift stations to replace the existing wet wells. We also installed 1,200 lineal feet of 6" forcemain by way of horizontal directional drilling to interconnect one of the rehabilitated lift stations into a larger diameter forcemain to handle the flow of the upsized pumps installed by TLC.

All lift stations received new coatings, pumps, piping, site slabs, driveways, chain-link fence, electrical control panels and upgrades to the existing telemetry systems.

Project Data Points:

- **Engineer:** CH2MHILL
- **Original Contract Amount:** \$827,500.00
- **Net Change by Change Orders:** \$207,760.00
- **Final Contract Amount:** \$1,035,260.00
- **Notice to Proceed Date:** September 1st, 2011
- **Final Completion Date:** September 20th, 2012



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Chinchor Electric, Inc.	Enterprise, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Spectrashield Liner Systems	Jacksonville, FL	Coatings
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Equibore of America	Clearwater, FL	Directional Drilling

TLC DIVERSIFIED, INC. – KEEPING WATER MOVING

PROJECT NUMBER
1132

TITLE AND LOCATION

Indian River Plantation Phase II Lift Station
Stuart, Florida

YEAR COMPLETED

2012

PROJECT OWNER

Martin County Utilities

OWNER'S CONTACT

Ted Robbins

CONTACT INFORMATION

(772) 221-1442
trobbins@martin.fl.us

DESCRIPTION OF PROJECT

Project involved the installation of two 10' diameter lift stations by means of the caisson (tremmie) method complete with new valve vaults, pump packages, mechanical piping, 500' of 6" discharge forcemain and 250' of 12" discharge forcemain, new water services, electrical, instrumentation, install new 175KW generators at each new lift station, concrete site slab, security fence, asphalt driveway and landscaping. In addition to these stations we also bypassed 4 other lift stations in order to replace the existing controls with new controls.

Project Data Points:

- **Engineer:** Kimley-Horn and Associates
- **Original Contract Amount:** \$1,576,938.00
- **Net Change by Change Orders:** \$ 70,000.00
- **Final Contract Amount:** \$1,646,938.00
- **Notice to Proceed Date:** January 11, 2012
- **Final Completion Date:** August 23, 2012



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Paragan Electric of Vero, Inc.	Vero Beach, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Underground Services of America	West Palm Beach, FL	Coatings
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Big D Paving	West Palm Beach, FL	Paving

TITLE AND LOCATION

Lift Station Rehabilitation 2010
Kissimmee, Florida

YEAR COMPLETED

2013

PROJECT OWNER

Toho Water Authority

OWNER'S CONTACT

Annie Geary

CONTACT INFORMATION

(407) 944-5019

ageary@tohowater.com

DESCRIPTION OF PROJECT

The work for this project included the rehabilitation of four (4) duplex lift stations and one (1) booster pump station. Work included restoration of existing wet wells that included cleaning, surface repairs, interior well coatings, construction of one 5ft diameter equalization well and restoration of one entrance manhole. The work required connections to existing force mains, construction of sanitary sewer between manhole and wetwell, control panels, new discharge piping, valves and all associated fittings required to connect to the existing systems. The work also included the furnishing and installing of 60KW standby power generators, ATS's and fuel tanks. The booster pump station work included cleaning and painting of dry well and piping, installation of a flow meter, sump pump, and replacement of 6" discharge piping, valves, ARV, emergency pump-outs and construction of a new valve vault

Project Data Points:

- **Engineer:** Woolpert, Inc.
- **Original Contract Amount:** \$1,144,750.00
- **Net Change by Change Orders:** \$35,874.34
- **Final Contract Amount:** \$1,180,024.34
- **Notice to Proceed Date:** August 1, 2012
- **Final Completion Date:** August 20, 2013



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
B L Smith Electric, Inc.	Dundee, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Morris and Associates, Inc.	Howey in the Hills, FL	Coatings / Painting
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
All - Rite Fence Services, Inc.	Orlando, FL	Fencing

TLC DIVERSIFIED, INC. – KEEPING WATER MOVING

PROJECT NUMBER
1209

TITLE AND LOCATION

International Drive PS 3370 Rehabilitation
Orlando, Florida

YEAR COMPLETED

2014

PROJECT OWNER

Orange County Utilities

OWNER'S CONTACT

Alan Gay

CONTACT INFORMATION

(407) 254-9724

DESCRIPTION OF PROJECT

Project involved the installation of a 12' diameter precast concrete lift station structure installed by the caisson (tremmie) method. The overall depth of this structure was 39 feet below grade. Project involved the installation of a new terminal manhole 6' diameter, bypass pumping of sewage in excess of 1,000gpm, new 36" gravity sewer run, new 58hp tri-plex pump package and controls, electrical upgrades, instrumentation, new 150KW generator with Convault fuel storage tank and fuel piping, concrete driveway, decorative block wall, 12" & 16" discharge pipe and valve manifold. Once station was complete we subsequently demolished the old one.

Project Data Points:

- **Engineer:** Black & Veatch
- **Original Contract Amount:** \$1,029,000.00
- **Net Change by Change Orders:** \$0
- **Final Contract Amount:** \$1,029,000.00
- **Notice to Proceed Date:** June 10th, 2013
- **Final Completion Date:** February 5th, 2014



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Power Engineering Group	Enterprise, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Rocha Controls	Tampa, FL	I&C
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
USA Fence	Bradenton, FL	Fence

TLC DIVERSIFIED, INC. – KEEPING WATER MOVING

PROJECT NUMBER
1213

TITLE AND LOCATION

City of Orlando Lift Station 29, 65 & 78 Improvements
Orlando, Florida

YEAR COMPLETED

2013

PROJECT OWNER

City of Orlando

OWNER'S CONTACT

Ron Proulx

CONTACT INFORMATION

(407) 246-3187

DESCRIPTION OF PROJECT

This project included upgrades to three of the city's lift stations. At lift station 29 we removed an existing 600KW generator and replaced it with a 400KW generator and associated fuel piping. We also replaced the station control panel and interior electrical room lighting while bypassing the lift station. At both lift station 65 and 78 we demolished all pumps, controls, valves and piping and replaced everything with new pumps, controls, piping, valves, driveways, site chain-link fence, and site concrete slab. Each of these lift stations required the installation of fiberglass liner inserts into the existing duplex submersible pump wet wells.

Project Data Points:

- **Engineer:** Tetra Tech
- **Original Contract Amount:** \$829,725.00
- **Net Change by Change Orders:** \$(28,965.50)
- **Final Contract Amount:** \$800,759.50
- **Notice to Proceed Date:** December 5th, 2012
- **Final Completion Date:** September 24th, 2013



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
BL Smith Electric, Inc.	Dundee, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Champion Controls	Ft. Lauderdale, FL	I&C
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
All-Rite Fence Services	Orlando, FL	Fence

TITLE AND LOCATION

Seminole County Heathrow Master Pump Station
Seminole County, Florida

YEAR COMPLETED

2014

PROJECT OWNER

Seminole County

OWNER'S CONTACT

Jim Monahan

CONTACT INFORMATION

(407) 665-2021

Jmonihan02@seminolecountyfl.gov

DESCRIPTION OF PROJECT

Project involved the installation of a 12' diameter fiberglass wet well liner into an existing tri-plex sewage lift station. Demolition of the existing wet well top slab, site slab, driveway, valves, piping, and pumps. Installation of three new 20hp pumps which handle a minimum of 800gpm and maximum of 2,000gpm. Associated electrical upgrades, instrumentation upgrades as well as a new odor control system. New driveway, site slab, odor control slab. We installed approximately 70 lineal feet of 16" gravity sewer and two new manholes 17' deep.

Project Data Points:

- **Engineer:** CDM Smith
- **Original Contract Amount:** \$948,000.00
- **Net Change by Change Orders:** \$70,019.04
- **Final Contract Amount:** \$1,018,019.04
- **Notice to Proceed Date:** June 10th, 2013
- **Final Completion Date:** February 5th, 2014



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Chinchor Electric, Inc.	Enterprise, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Revere Controls	St. Pete, FL	I&C
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Commercial Fence	Orlando, FL	Fence

TITLE AND LOCATION

Pump Station A-7 In-Line Booster Station
Palm Beach County, Florida

YEAR COMPLETED

2013

PROJECT OWNER

Town of Palm Beach

OWNER'S CONTACT

Jeff Sanon

CONTACT INFORMATION

(561) 227-7024

jsanon@townofpalmbeach.com

DESCRIPTION OF PROJECT

Upgrades to an existing sanitary sewage pump station by adding in-line booster pumps, installing new 12" buried discharge piping, mechanical piping gallery, downsizing the existing wet well, installing a new 350KW generator and fuel piping, installation of two new air compressors, electrical upgrades, HVAC upgrades, instrumentation, landscaping, painting, asphalt paving, asphalt milling, asphalt striping, wet well coatings, and bypass pumping.

Project Data Points:

- **Engineer:** Kimley-Horn & Associates
- **Original Contract Amount:** \$1,723,896
- **Net Change by Change Orders:** \$38,251
- **Final Contract Amount:** \$ 1,762,112.00
- **Notice to Proceed Date:** May 1, 2013
- **Final Completion Date:** December 2, 2013



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Powerline of South Florida, Inc.	Jupiter, FL	Electrical
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
Underground Services of America	West Palm Beach, FL	Coatings
(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE
HVAC Sales and Service, Inc.	Ft. Lauderdale, FL	HVAC

TITLE AND LOCATION

City of St. Pete Beach Master PS #1 Upgrades
St. Pete Beach, Florida

YEAR COMPLETED

2014

PROJECT OWNER

City of St. Pete Beach

OWNER'S CONTACT

Ian Wade

CONTACT INFORMATION

Office (727) 363-9254 Fax (727) 367-2736
iwade@stpetebeach.org

DESCRIPTION OF PROJECT

Rehabilitation of St. Pete Beach master sewage pump station involved the replacement of four (4) submersible pumps with owner furnished 140hp pumps and accessories in the two 12' diameter wet wells; removal and replacement of existing top slabs and internal mechanical piping; installation of new VFD's and electrical upgrades. During construction we bypassed the lift station which pumps and average of four million gallons of raw sewage per day.

Project Data Points:

- **Engineer:** Kimley-Horn & Assoc.
- **Original Contract Amount:** \$528,000
- **Net Change by Change Orders:** \$17,695.00
- **Final Contract Amount:** \$545,695.00
- **Notice to Proceed Date:** July 1st, 2014
- **Final Completion Date:** August 14th, 2014



SUBCONTRACTORS INVOLVED IN CONSTRUCTING PROJECT

(1) FIRM NAME

Bay Area Electric

(2) FIRM LOCATION (City and State)

Sarasota, FL

(3) ROLE

Electrical

TLC DIVERSIFIED, INC. - OPEN PROJECTS

Project Name	Owner	Contact	Phone	Contract Amount	% Complete
Siemens Clearwater Plant Renovations	Seimens Industry, Inc.	Clint Sibille	8505040344	3070962	99%
Water Conserv WRF Treatment Improvements	City of Orlando	Alan R. Oyler	4072462573	11636964	100%
Forest Hills Well Field Rehab	City of Coral Springs	Dave Moore	9543452167	1838851	96%
Annual Agreement for W & WWTP Construction 12	Martin County Utilities	Ted Robbins	7722211442	2462559	44%
D.L. Tippin WTF Sludge Tank Rehab	City of Tampa	Jim Griener	8132748456	461318	100%
West Port Reclaimed Water Pumping Station	Charlotte County Utilities	Tom Dumes	9417431378	971949	97%
Dr. Phillips Pump Station #3151 Rehab	Orange County Utilities	Alan Gay	4072549724	3248000	45%
Production Wells 1B, 2B, 8B, 5A, 11B & 12A	Seacoast Utility Authority	Kieth Haas	5616272900	1903600	90%
Reclaimed Water ASR Phase III	City of Oldsmar	Lisa R. Rhea, P.E.	8137491134	664700	97%
Lift Stations 18, 35, 59 & 68 Rehabilitation	City of Orlando	Mike Meizer	4072463187	1262988	81%
Conserv I Flow Diversion/LS 69 Upgrades	City of Orlando	Ron Proulx	4072463187	3150279	45%
Master Pump Stations Improvements	Orange County Utilities	Mark Ikeler	4072549705	1025000	100%
Conserv II Boiler & Gas Burner	City of Orlando	Steven Frey	4072463755	666465	81%
High Service Pump #7	Seacoast Utility Authority	Brandon D. Selle	5616272900	356600	62%
WRF Clarifier Rehabilitation	City of Oldsmar	Lisa R. Rhea, P.E.	8137491134	451500	4%
Morning Dove Water Plant Filter Rehab Project	City of Titusville	Sean Stauffer	3213832650	911000	9%
Mangrove Lift Station Replacement	Sarasota County Government	John Chapman	9418615000	264260	25%
Chlorine Contact Tank Improvements	City of Clearwater	Robert Fahey	7275624827	424155	98%
Venice Gardens WRF Expansion to 3 MGD Plant	Sarasota County Government	Jack Gibson	9416502606	4246400	1%
South Regional WWTF Aeration Improvements	Brevard County	Craig Helping	3216332089	754000	1%
Howard F Curran AWTP Gravity Thickener	City of Tampa	Rick Morriss	8136303912	948500	3%
Public Works Pump Station Improvements	City of Naples	Greeg Strakaluse	2392135003	3149000	1%
Pump Station 1 Rehabilitation	City of St. Pete Beach	Ian Wade	7273639254	528000	1%
WTP and Water System Renovation	Village of Tequesta	Roy Fallon	5615756234	480518	3%
Water Treatment Plant Thickener Tank Rehab	City of Naples	Justin Frederiksen	2392134762	297600	1%
Pump Stations 8 and 11 Rehabilitation	City of Tamarac	James T. Moore	9545973758	284838	2%
Pump Station 2 Rehabilitation	City of St. Pete Beach	Ian Wade	7273639254	1519000	0%
PS A-39, A-41, A-42, & A-43 Gen Rep	Town of Palm Beach	Jeff Sanon	5612277024	643234	4%
Lift Station 11 Replacement	City of Bradenton	John W. Cumming	9417086300	894500	1%
Marsh Landing WTP HSP Upgrades	St. Johns County	Teri Pinson	9042092604	470000	0%
Plantation WTP HS Pump Station Improves	St. Johns County	Jim Overton	9042092614	659000	0%
Pump Station A5 & A6 Improvements	Town of Palm Beach	Jeff Sanon	5612277024	485982	1%
Lift Station 40 Rehabilitation	City of Sarasota	John Chapman	9413652200	1018200	0%
East Side WRF Filter Rehabilitation	City of Venice			587800	0%

EQUIPMENT INVENTORY - TLC DIVERSIFIED, INC.

Location	Unit#	Unit Description	Serial #	Manufacturer	Model
PAL	11	4" By-Pass Pump			
WPB	17	3" By-Pass Pump		Gorman-Rupp	T3A3-B
PAL	31	4" Piercing Tool			
WPB	32	3.3" Piercing Tool			
	33	Ditch Witch	235510	Ditch Witch	
WPB	42	Dump Truck	1FDYU90L9SVA72693	Ford	LT 9000
WPB	44	Thompson Trash Pump 3"	9405121A1	Thompson	3SA-GHC-8
PAL	53	Homemade Trailer / Gray	NOVIN000083993537	Homemade	25951664
PAL	58	Boom Truck	1FDZU82A9KVA58254	Ford	L8000
WPB	64	3" Mudhog Pump	P982560	Multiquip	MOD306H
PAL	66	3" Mudhog Pump	P982426	Multiquip	
PAL	67	580 Backhoe Ext 4x4	JJG0273463	Case	580SL-2
PAL	69	Reversible Plate Compactor	8002-7590960 engine	Honda	Bomag 30/38
PAL	72	Pressure Washer	XRCU4G35H	DeVilbiss - Honda	3540CWHP
PAL	77	3" Mudhog Pump	5050315	Wacker	Yellow color
WPB	78	Manhole Blower	01632	Yellow Dri-Eaz	Vortex F174
PAL	91	40 Ton Crawler Crane	B3RH8-106A	Linkbelt	LS-98C
WPB	92	Pick up Truck	1GTGC24U51Z272247	GMC	2500 Sierra
PAL	94	Pick up Truck	1GTGC24U62Z130037	GMC	2500 Sierra
PAL	100	Blower Fan	9513-6153	Allegro	
PAL	104	8'x25' 20tn Trailer	4YNBN25263C016487	Anderson	TA8250T
WPB	106	Compressor w/Tank	2216076393	DEVILBISS	919.165510
PAL	108	JCB Backhoe	SLP214TC2U0901832	JCB	214E
PAL	112	12' Road Crossing Manifold		Dragon Products	
WPB	114	Concrete Vibrator	N46246	OZTEO	2-4SS
PAL	121	Wet Tapping Drill Kit	60326	Aqua Tap	315-269290
PAL	132	Gas Sniffer	17656	Biosystem, Inc	PhD Ultra
PAL	137	2 - Clambuckets			
WPB	138	Linkbelt Trackhoe	LE218-9929	Linkbelt	4300
PAL	142	40' Storage Container			40'
WPB	147	4"ByPs Pump w/C Panel	S63936	Hydromatic Pumps	S4M1500M3-4
WPB	148	3" Centrifical Gas Pump	3Y8Z001083		GX 200
PAL	149	3" Centrifical Gas Pump	3Y8Z001126		GX200
PAL	150	6"ByPass Pump w/panel	P66213	Hydromatic Pumps	60RP
PAL	151	Hyd Core Drill		See Notes	
PAL	152	Hyd Cut Saw		Partner	K3600
PAL	155	3" Centrifical Gas Pump	3Y8Z001174	Honda	WP30X
PAL	156	Generator 6000kw	84825	Dewalt	DG 6000
PAL	158	Fusion Machine	FR 04-30-069	Friamat	FRIAMAT II
WPB	159	Utility Truck	1GDHC24U04E382392	GMC	2500 Sierra HD
PAL	160	Utility Truck	1GDHC24U64E385412	GMC	Sierra 2500HD
PAL	161	JCB Skid Steer Robot	SLP111TS4E0889006	JCB	1110
PAL	162	42" Auger - Robot Attachmt	113084	McMillen	4450 H-2
PAL	164	Backhoe - Robot Attachmt	111618	Bradco	8 611X
PAL	166	Central File Trailer			reefer
PAL	167	Mobile Home Trailer	1ED1Z332152812238	Fleetwood Wilderness	
WPB	168	Mobile Home Trailer	1TC2B464153000376	Coachman Anniv.Ed.	
PAL	172	Utility Truck	1GDHC24U75E278077	GMC	Sierra
IOWA	173	Utility Truck	1GDHC24U25E244645	GMC	Sierra
PAL	174	Equip. Trailer	5NHUFE0125U316048	Continental Cargo	GAFEX585A
WPB	175	Equip. Trailer	5NHUFE0155U316724	Continental Cargo	GAFEX585A

EQUIPMENT INVENTORY - TLC DIVERSIFIED, INC.

Location	Unit#	Unit Description	Serial #	Manufacturer	Model
PAL	176	Equip. Trailer	5NHUFE0175U316725	Continental Cargo	GAFEX585A
WPB	178	3" Centrifical Gas Pump	3Y8Z001055		GX200
PAL	179	3" Centrifical Gas Pump	3Y8Z001186		GX200
PAL	181	Hyd Chain Saw	06929	Casppa	853
WPB	182	Manhole Blower Fan	06934	Yellow Dri-Eaz	Vortex F174
PAL	183	26tn Boom Truck	2FZHAWAK83AL98718	Sterling	LT8500
PAL	184	3" Centrif. Diesel Pump	03110083	Youth YL80CL	170
PAL	185	3" Centrif. Diesel Pump	03110077	Youth YL80CL	170
PAL	186	6'-3"x 12' Pump Trailer	1E9TL12245L252025	Emerson	Trailer
PAL	187	Manhole Blower Fan	01683	Blue Dri-Eaz	Vortex F174
WPB	188	Portable Welder	GO4102501017	Trailblazer	270
WPB	189	Gas Sniffer		Biosystem, Inc.	PhD Ultra
PAL	191	Elec. Core Drill		Hilti	DD 200
WPB	192	580 Sup M 4x4 Ext.Hoe	N5C384734	Case	580 Super M
PAL	193	420D 4x4 Ext.Hoe	CAT0420DTFDP23896	Caterpillar	420D
WPB	194	Robot Trailer 20tn	4ZECF202161014013	Load-Trail	CH20DRHF70E2
WPB	196	Generator 5000w	96091202	Coleman	PM0525202.03
PAL	197	Generator 5000w	96091208	Coleman	PM0525202.03
WPB	198	Generator 5000w	96811953	Coleman	PM0525202.03
PAL	201	Manhole Blower Fan	02534	Blue Dri-Eaz	Vortex F174
WPB	203	Van	1GTHG35U761191253	GMC	Savana 3500 HD
PAL	205	Utility Truck	1GTHC24U56E106622	GMC	Sierra 2500 HD
PAL	207	Utility Truck	1GDHC24U86E181021	GMC	Sierra 2500 HD
PAL	209	4x4 Backhoe Ext.	SLP214TC5U0905240	JCB	214
PAL	210	4" Submersible Pump	S15941	Hydromatic	S4M750M3.4
WPB	211	7500w Generator	D29712957	Coleman	PM011600
WPB	212	20 Ton Equip. Trailer	4YNBN25236CO37950	Anderson	TA82520TC
PAL	214	Equip Trailer	5NHUV0147U321775	Forest River	
WPB	215	Equip Trailer	5NHUVH0127U321774	Forest River	
WPB	216	40' Storage Container			
WPB	217	40' Storage Container			
PAL	218	4x4 Backhoe Ext.	SLP214TC6U0907476	JCB	214
WPB	219	Rev Plate Compactor	1478658	Wacker	3045
WPB	222	Plazma Cutter w/Case	LG380251P	Spectrum	375 X-Treme
PAL	223	Gas Monitor	0612200-055	Indust Scientific	M40
WPB	224	Gas Monitor	0611111-125	Indust Scientific	M40
PAL	225	Generator	97131278	Coleman	Powermate 5000w
PAL	226	Generator	96893068	Coleman	Powermate 5000w
PAL	227	Generator	96893072	Coleman	Powermate 5000w
PAL	228	Generator	96893071	Coleman	Powermate 5000w
PAL	229	416E 4x4 Ext. Hoe.	CAT0416EASHA00834	Caterpillar	416E
WPB	230	Rough Terrain Forklift	31A01766	Caterpillar	RC60, 6k# lift
PAL	231	Tri-Axle Dump Truck	1M2AG11C77M044817	Mack	CV713
PAL	232	Excavator	FF330CX082228	John Deere	330C LC
PAL	233	22' Stg. Container	Mfg# 296106		22'
PAL	234	22' Stg. Container	Mfg# 3206960		22'
PAL	235	22' Stg. Container	Mfg# 382615		22'
WPB	236	22' Stg. Container	ID# 21876		22'
WPB	237	22' Stg. Container	ID# 21878		22'
IOWA	238	Equip Trailer	5NHUVH01X7U323370	Continental Cargo	
PAL	239	Equipment Trailer	5NHUV0107U323331	Con. Cargo	

EQUIPMENT INVENTORY - TLC DIVERSIFIED, INC.

Location	Unit#	Unit Description	Serial #	Manufacturer	Model
WPB	240	Welder Trailer	1E9VL08117L252035	Emerson	5'x 8'
WPB	241	20tn Boom Truck	2FZHATDC26AU04083	johnNational	LT7500
PAL	242	Utility Truck	1GDHC24U97E162298	GMC	Sierra 2500 HD
WPB	243	Lg Chain Tong		Reed	
WPB	244	Lg Chain Tong		Reed	
PAL	245	Mini Excavator	FF050DX245451	John Deere	50D
WPB	246	Lg. Rev. Plate Tamp	K7210	Multi-Quip	MVH304GH
PAL	248	Portable Generator	7478861	Generac	01646-0, 5500w
PAL	249	4" Dbl Diaphragm Pump	KG4801202	Smallline	SL4DDPKE
PAL	250	Manhole Blower		Allegro	
PAL	251	Hammer Drill	330734	Hilti	TE76P-ATC
PAL	252	Portable Welder	LC 597886	Miller	Bobcat 250
PAL	253	Clam Crawler Crane	200P2-5300	Sumitomo	S280
PAL	254	Manhole Blower	32067	General	EP-8
PAL	255	3"Pump w/Elec Mtr&Ctrl Pan	P53773	Hydromatic Pumps	40RP
PAL	256	Lift Winch-Robot Attachmen		Dean Harbison Co	
PAL	257	New Car	1G6DV57V780212281	Cadillac	CTS
PAL	258	New SUV	1GYFK63888R277358	Cadillac	Escalade
PAL	259	New Pick up	1D7HE48K18S523177	Dodge	Dakota SLT
PAL	260	Stg. Red Conex 40'	CIT 39635		40'
PAL	261	Stg. Blue Conex 40'	CIT 79470		40'
PAL	262	Manhole Blower Fan	03918	Blue Dri-Eaz	Vortex F174
PAL	263	Manhole Blower Fan	03674-07I	Dri-Eaz	Vortex F174
PAL	264	Lg By-Pass Tank		D. Harbison	
PAL	265	Auto Dialer	IMEI 010211000611369	Telular	
WPB	266	Auto Dialer	IMEI 010211000500703		
WPB	267	Auto Dialer	IMEI 010211000455874		
WPB	268	Auto Dialer	IMEI 010211000388398		
PAL	269	Forklift 9K Lift	3CM12064	Catapillar	DPL40
PAL	270	Lg Forklift 22K Lift	S-P6-14254	Taylor	TYB220-M
WPB	271	Elec. Core Drill	3423949	Hilti	DD200
PAL	272	Generator 5500w	1016075433	Briggs & Stratten	030424
PAL	273	20' Red Conex	CT-15704		20'
PAL	274	20' Red Conex	CT-15710		20'
PAL	275	Cargo Trailer	4YMCL1423AM022961	Carry-On Trailer	7X14CGR
PAL	276	20' Container F/Wood/TL	21739449MSG		20S2 617825
PAL	277	3" Submercible Pump, 2hp	B-10480768	TSURUMI	NK215
PAL	278	6" Submercible Pump, 20hp			
PAL	279	Generator 5500w		Briggs & Stratten	
PAL	280	Generator 6000w	5538421	Multiquip	GA6HA
WPB	281	Laser Level, Tripod, Rod	14391	Precision	LL100
PAL	282	Utility Truck	1GD01ZCG5BF221325	GMC	2500HD Sierra
IOWA	283	SUPERCHUTE		SUPERCHUTE	
PAL	285	55 Ton Rough Terrain Cran	84699	Grove	RT855B
PAL	286	Pickup - Lease Trk	3GCPCSE02CG111322	Chevrolet	Silverado 1500
PAL	287	Concrete Vibrator	AB195212	Oztec	
PAL	288	Diesel Generator Portable	HP12010852	All-Power	6500w
PAL	289	Portable Gas Generator	1018664668	Briggs & Stratten	5500w / 030468
PAL	290	Gas Portable Compressor	B026393	Ingersol-Rand	2475
PAL	291	Pickup - Lease Trk	1GCCSBF94C8153141	Chevrolet	Colorado
PAL	292	Pickup - Lease Trk	1FTNF1CT0CKE08930	FORD	F-150 ECOBOOS

EQUIPMENT INVENTORY - TLC DIVERSIFIED, INC.

Location	Unit#	Unit Description	Serial #	Manufacturer	Model
PAL	293	Hydrostatic Pump	36177802	Rice	
PAL	294	Pickup - Lease Trk	1FTNF1CT1DKE66773	Ford	F-150 Ecoboost
PAL	295	Utility Truck- Leased	1GB0CVCG3DF111193	Chevy	Silverado 2500
WPB	296	Utility Truck- Leased	1GB0CVCG6DF128764	Chevy	Silverado 2500
PAL	297	Generator 6kw	5836970	Wacker	GV5600A
PAL	298	Generator 6Kw	5918047	Wacker	GV5600A
PAL	299	Utility Truck- Leased	1GB0CVCG6DF128666	Chevy	Silverado 2500
PAL	300	Utility Truck- Leased	1GB0CVCG7DF226735	Chevy	Silverado 2500
PAL	301	Generator 6Kw	5836898	Wacker	GV5600A
WPB	302	Generator 6Kw	1003175	Tsrumi	
WPB	303	Hydrostatic Test Pump	34263323/GCABT-2047	Rice	
PAL	304	Generator 6Kw	5836822	Wacker	GV5600A
PAL	305	Utility Crane Truck	1FD0X5HT6DEB31526	Ford	F-550
WPB	306	Tri-Axle Dump Truck	4V5KC9GH47N84705	Volvo	VHD64B200



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783**


(850) 487-1395

**LAMBERSON, THURSTON
T L C DIVERSIFIED INC
2719 17TH STREET EAST
PALMETTO FL 34221**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.


Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY



ISSUED: 07/27/2014

DISPLAY AS REQUIRED BY LAW

SEQ # L1407270002329

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 - 954-831-4000

VALID OCTOBER 1, 2014 THROUGH SEPTEMBER 30, 2015

DBA:
Business Name: T L C DIVERSIFIED INC

Receipt #: 180-207090
Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: LAMBERSON THURSTON
Business Location: 7233 SOUTHERN BLVD B1
PALM BEACH COUNTY
Business Phone: 407-478-2025

Business Opened: 09/29/1992
State/County/Cert/Reg: CGC041816
Exemption Code:

Rooms Seats Employees Machines Professionals
10

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
27.00	0.00	0.00	0.00	0.00	0.00	27.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

LAMBERSON THURSTON
2719 17 ST EAST
PALMETTO, FL 34221-0000

Receipt #1CP-13-00015402
Paid 09/05/2014 27.00

2014 - 2015



TLC Diversified, Inc.
Keeping Water Moving.

Environmental Construction
Professionals Serving the Water
& Wastewater Industry

CG C041816
CU C053963

Corporate Resolution

December 04, 2014

RE: Authority to Sign Legal Documents

TO WHOM IT MAY CONCERN:

TLC Diversified, Inc., being a legal Corporation organized under the Laws of the State of Florida in April, 1985, Mr. Thurston Lamberson and Mrs. Joanne R. Lamberson and having 100% of the outstanding shares of said Corporation owned since March of 1989 declares the following as a matter of record.


Mr. Thurston Lamberson, President and Mrs. Joanne R. Lamberson, shall have full power and authority to sign any and all Legal and Binding Documents and make all commitments of whatever nature for TLC Diversified, Inc.

Signed this 4th day of December, 2014

Thurston Lamberson
President

Joanne R. Lamberson
Senior Vice-President

Sworn to and subscribed before me Thurston Lamberson, and Joanne R Lamberson whom I know this 4th day of December, 2014.

Linda Kay Moore
Notary Public

My Commission Expires: March 20, 2016

Main Office
2719 17th Street East
Palmetto, FL 34221

Central Office
378 Center Pointe Circle - Suite 1272 #4
Altamonte Springs, FL 32701

East Coast Office
7233 Southern Blvd, Suite B-1
West Palm Beach, FL 33413

☎ 941-722-0621
☎ 941-722-1382
🌐 www.tlcdiversified.com

State of Florida

Department of State

I certify from the records of this office that T.L.C. DIVERSIFIED, INC. is a corporation organized under the laws of the State of Florida, filed on April 4, 1985.

The document number of this corporation is H51364.

I further certify that said corporation has paid all fees due this office through December 31, 2014, that its most recent annual report/uniform business report was filed on January 14, 2014, and its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourteenth day of January,
2014*



Ken DeFuria
Secretary of State

Authentication ID: CC1371303739

To authenticate this certificate, visit the following site, enter this ID, and then follow the instructions displayed.

<https://efile.sunbiz.org/certauthver.html>



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
03/23/2015

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER M. E. Wilson Co., Inc. 300 W. Platt St. Ste 200 Tampa, FL 33606	1-813-229-8021	CONTACT NAME: Diana Defreeuw PHONE (A/C, No, Ext): 813-229-8021 FAX (A/C, No): 813-229-2795 E-MAIL ADDRESS: ddefreeuw@mewilson.com
INSURED TLC Diversified, Inc. 2719 17th Street East Palmetto, FL 34221		INSURER(S) AFFORDING COVERAGE INSURER A: WESTFIELD INS CO INSURER B: FCCI INS CO INSURER C: INSURER D: INSURER E: INSURER F:
		NAIC # 24112 10178

COVERAGES

CERTIFICATE NUMBER: 43325057

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSD WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Contractual Liability <input checked="" type="checkbox"/> \$500 Prop Dmg Ded GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input checked="" type="checkbox"/> LOC OTHER:		TRA3972460	04/01/15	04/01/16	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
A	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS NON-OWNED AUTOS		TRA3972460	04/01/15	04/01/16	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$ 0		TRA3972460	04/01/15	04/01/16	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000 \$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N N N/A	001WC15A61661	04/01/15	04/01/16	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
A	Installation Floater		TRA3972460	04/01/15	04/01/16	\$1,000 Ded 1,000,000 Transit & Storage: Included Deductible: 1,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER**CANCELLATION**

For Informational Purposes Only

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)

The ACORD name and logo are registered marks of ACORD

SD001

43325057