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1. Contractor must possess a valid and current Florida Contractor’s license for the project or projects for 
which it intends to submit a bid.
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2. Contractor shall provide a summary of its experience in Public Safety, Fire Stations and City Capital 
Improvement Projects as a Prime Contractor.

Pirtle Construction has a long history of building Public Safety, Fire Stations, and Capital Improvement 
facilities, and has built them for Miami, Doral, Miramar, Hollywood, Cooper City, Ft. Lauderdale, Coral 
Springs and Palm Beach Gardens. This experience and knowledge ensures that we understand 
the nature and details of these types of facilities. We bring an experienced team with a history of 
building projects similar to yours.

On the following pages please find some specific examples of Pirtle Construction’s experience 
building Public Safety, Fire Stations and City Capital Improvement Projects as a Prime Contractor.



The Miramar Police Headquarters Facility encompasses a multi-story building and will be comprised of office spaces for 
the Police Chief, Assistant Chief and command staff; community policing bureau; special operations, support services and 
patrol officers; appropriate spaces for record keeping; conference rooms; detention area; community meeting room; gym, 
and related facilities.

MIRAMAR POLICE HEADQUARTERS
MIRAMAR, FL

Result: Anticipated Completion May 2016								        Size:   80,000 SF
Firm Responsibility:  Design-Build - New Construction						      Cost: $23,118,914
Owner Representative: City of Miramar // Luis Lopez //  2200 Civic Center Place, Miramar, FL 33025 //
954-602-3322 // lalopez@miramarfl.gov

CITY CAPITAL IMPROVEMENT PROJECT

PUBLIC SAFETY EXPERIENCE



This new Fire Station consists of 13,464 square feet including 4 apparatus bays. This facility was the first LEED Gold project 
for the City of Coral Springs. The existing Fire Station remained in operation until this new addition was completed. Upon 
completion, fire personnel and equipment were relocated and the existing fire station was remodeled as part of the Public 
Safety Building renovations. The project was completed one month ahead of schedule.

CORAL SPRINGS FIRE STATION 80
CORAL SPRINGS, FL

Result: Completed & Occupied February 2010						      Size:   13,400 SF
Firm Responsibility:  CM at Risk - New Construction						      Cost: $2,596,505
Owner Representative: City of Coral Springs // Tony  Pustizzi, Chief of Police // 95301 West Sample Road, Coral Springs, FL 33065 // 
954-346-1230 // tpustizzi@coralsprings.org

CITY CAPITAL IMPROVEMENT PROJECT

FIRE STATION EXPERIENCE



This project consisted of demolition and reconstruction of the existing Fire Station 71. The new expanded facility includes 
three bays and provides accommodations for three crews, including nine dormitory rooms, full kitchen and all required 
living and operational rooms. This project also included site work and modifications to the existing 4-story training tower on 
the site.

CORAL SPRINGS FIRE STATION 71
CORAL SPRINGS, FL

Result: Completed & Occupied June 2012							       Size:   7,350 SF
Firm Responsibility:  CM at Risk - New Construction						      Cost: $1,768,000
Owner Representative: City of Coral Springs // Frank Babinec, Deputy Fire Chief // 95301 West Sample Road, Coral Springs, FL 33065 
// 954-344-5934 // fdfab@coralsprings.org

CITY CAPITAL IMPROVEMENT PROJECT

FIRE STATION EXPERIENCE



This project includes the expansion and renovation of the City of Coral Springs Central Public Safety Complex that currently 
houses the City’s central police and fire administration, dispatching, and the City’s 24-hour Emergency Operations Center. 
The renovation to the existing Public Safety Building strengthened the building to meet the current code standards. The 
existing curtain wall system was replaced with new reinforced masonry construction and impact resistant glazing. The 
Public Safety Building also had a new two story, 15,822 square foot addition constructed of reinforced masonry and precast 
concrete floors and roof. 

CORAL SPRINGS PUBLIC SAFETY COMPLEX
CORAL SPRINGS, FL

Result: Completed & Occupied June 2011							       Size:   75,832 SF
Firm Responsibility:  CM at Risk - Renovation & Expansion 					     Cost: $11,523,531
Owner Representative: City of Coral Springs // Tony  Pustizzi, Chief of Police // 95301 West Sample Road, Coral Springs, FL 33065 // 
954-346-1230 // tpustizzi@coralsprings.org

CITY CAPITAL IMPROVEMENT PROJECT

PUBLIC SAFETY EXPERIENCE



This project includes a new 23,500 SF, 2-story Police Headquarters and Public Safety Facility, vehicle maintenance building 
as well as a separate storage and vehicle wash building of approximately 13,000 SF. The buildings were constructed 
simultaneously on one site. In addition to new site utilities, a new 2-lane, 1/2 mile county roadway was constructed. 

DORAL POLICE HEADQUARTERS &
PUBLIC WORKS FACILITY 

DORAL, FL

Result: Completed & Occupied December 2012						      Size:   35,000 SF
Firm Responsibility:  CM at Risk - New Construction	  					     Cost: $6,000,000
Owner Representative: City of Doral // Rudy de la Torre // 8300 NW 53rd Street, Suite 100, Doral, FL 33166 // 305-593-6617

CITY CAPITAL IMPROVEMENT PROJECT

PUBLIC SAFETY EXPERIENCE



This new Municipal Complex Emergency Operations and Communications Center (EOCC) serves to centralize law 
enforcement communications, emergency dispatch services and citywide information systems as well as the 911 call 
center, data center and dispatch center for the City of Palm Beach Gardens. This facility houses state-of-the-art information 
technology equipment, and was designed and constructed in accordance with DOE-STD-1020, FEMA 361 and AEC 4496 
standards. 

PALM BEACH GARDENS EMERGENCY  OPERATIONS
 & COMMUNICATIONS CENTER

PALM BEACH, FL

Result: Completed February 2011						      Size:   11,017 SF
Firm Responsibility:  Design Builder	  				    Cost: $3,279,729
Owner Representative: City of Palm Beach Gardens// Todd Engle // 10500 N. Military Trail, Palm Beach Gardens, FL 33410 // 561-
799-4197 // tengle@pbgfl.com

CITY CAPITAL IMPROVEMENT PROJECT

PUBLIC SAFETY EXPERIENCE



This LEED Certified project consists of the complete construction of a new two-story, mixed occupancy building. The facility 
includes workshops, general office space and several storage areas.  The project was constructed on an extremely tight site 
and includes all new utilities and site components.

CITY OF MIAMI BEACH PROPERTY 
MANAGEMENT FACILITY

MIAMI BEACH, FL

Result: Completed October 2015									         Size: 23,420 SF
Firm Responsibility:  Construction Management at Risk						      Cost: $4,934,542
Owner Representative: City of Miami Beach // Humberto Cabanas// 1700 Convention Center Drive, Suite 201, Miami Beach, FL 
33139 // 305-673-7071 // humbertocabanas@miamibeachfl.gov

CITY CAPITAL IMPROVEMENT PROJECT

PUBLIC AGENCY PROJECT



3. Contractor shall provide a summary of its experience in LEED Construction Projects.
Our approach to sustainable design and construction and 
LEED certification is successful and proven. Pirtle was recently 
named an ABC National Certified Green Builder, first in 
the state of Florida to receive this recognition and we built 
Florida’s first LEED Platinum school - Galaxy Elementary.  

As an organization, sustainability is very important to us. 
Internally we employ initiatives to focus on reducing, 
reusing and recycling. Our headquarters was designed and 
constructed with sustainability on the forefront and achieved 
a LEED Silver Certification. The building’s water and energy 
consumption were highly reduced and a lot of focus went into 
maintaining high levels of indoor air quality. Our employee 
resource manual includes our recycling policies throughout 

our offices and jobsites. For all our projects we incorporate sustainability by requiring construction debris recycling and 
focusing on indoor air quality. Our employees are all given training on sustainable measures to be taken in and out of the 
office and are kept updated on current sustainable accreditations such as LEED and Green Globes.

Pirtle’s commitment to LEED starts with our staff:
• 11 LEED Accredited Professionals and 1 GAC on Staff
• Over 35 South Florida LEED Projects
• Founding Member of Treasure Coast/Palm Beach Chapter of USGBC
• Member of USGBC

We offer you the following benefits:
• Dedicated Sustainability Personnel
• Subcontractor Buy-In Through Education
• Construction Credits Implementation & Documentation
• Commissioning Coordination

Pirtle Construction has been the contractor for 36 LEED Projects. Through these projects we have served in the roles of 
being LEED Administrator and LEED Consultant as well as being responsible for the construction credits for the project. Our 
experience allows us to work closely with the architect and owner to maximize the return on investment through proper 
material selection and achieve higher certification levels without affecting budget and time.

It is our experience that the entire project team must be committed to achieving LEED certification. As the Construction 
Manager, our involvement is not limited to a few certain credits. We are responsible for all LEED documentation/submittals, 

material and resources, indoor air quality, and coordination 
with all subcontractors, consultants and Owners.

It is critical that the project plans and specifications reflect 
the exact products that will be required, and that each 
section references the LEED requirements of the project. 
We will ensure that LEED materials and methodologies are 
thoroughly and accurately referenced. Subcontractors 
need to be aware of the LEED requirements upfront and we 
will take the time to educate them on sustainable practices 
and supervise their material choices to enforce compliance 
with specifications.

Pirtle uses sustainable construction techniques on all of 
its projects, implementing an Indoor Air Quality Plan and 
Construction Waste Plan. Through the adherence to these 
plans, Pirtle diverts over 75% of construction debris from 
landfills and creates a healthy indoor air environment for the 
occupants of the building.

FIRST LEED PLATINUM SCHOOL IN FLORIDA



4. Contractor must have liability insurance with a combined single policy limit per occurrence of
$1,000,000 for both Comprehensive and Broad Form General Liability.

5. Contractor must have current workers’ compensation insurance policy as required by the State of
Florida or be legally self-insured pursuant to the State of Florida.

ESSENTIAL REQUIREMENTS 
FOR PRE-QUALIFICATION










 






 


 









  





       
  


  

 

 

  
   


 
 

    
   



  
   

  
 
  

  


  


 



 










 








 


 






 
 
 

  
    





 


    

 

 
    




    



      
      








6. Contractor shall be bondable for a minimum of Four Million Dollars ($4,000,000).

Pirtle Construction maintains a strong financial statement and is a highly regarded and valued client of In-
Source and Travelers Casualty and Surety Company of America.  Pirtle has an AM Best Rating of A+ Superior, 
Financial Rating of Class XIII, an Aggregate Bonding Capacity of $500,000,000 and a Single Project Capacity 
of $150,000,000. A letter from InSource/Travelers Casualty and Surety Company of America is below.  

ESSENTIAL REQUIREMENTS 
FOR PRE-QUALIFICATION



7. Contractor shall attach the latest copy of a reviewed or audited financial statement with accompany-
ing notes and supplemental information.

Pirtle Construction Company has delivered quality projects in Florida for more than 48 years. Since 1968, 
as one of Florida’s most financially stable and highly respected private builders, we have earned a solid 
reputation for completing projects ahead of schedule and below budget.

Per your request, our most recent audited financial statement is included in a separate, sealed enve-
lope in the original submittal. As a privately held firm, James B. Pirtle Construction Co., Inc. intends to 
declare our most recent audited financial statement to be exempt from public disclosure under Section 
119.071(1) c, Florida Statutes. We request that you maintain the confidentiality of these documents and 
return them upon your review in the enclosed return envelope.

ESSENTIAL REQUIREMENTS 
FOR PRE-QUALIFICATION



PART V – PRE-QUALIFICATION QUESTIONNAIRE 

Completed questionnaire must be submitted as specified within this document. Any 
attachments must be clearly identified.  To be considered, the applicant must respond to 
all parts of this Questionnaire in accordance with requirements of this RFQ. 

City of Hollywood 

Contractor’s Pre-Qualification Questionnaire 

CONTACT INFORMATION 

Firm Name: _________________________________________________________________ 
 (as it appears on License) 

Check One: □ Corporation

□ Partnership

□ Sole Proprietor

Contact Person: _________________________________________________________ 

Address: _________________________________________________________ 

_________________________________________________________ 

Phone: _______________   Fax:_______________ Email: ____________________________ 

If firm is a sole proprietor or partnership: 
Owner(s) of Company: ___________________________________________________ 

If a firm is a corporation: 
State of Incorporation:  _________ Date of Incorporation: ________ FID # ________________ 

If out of state Corporation that is currently authorized to do business in the State of Florida, 
provide date of such authorization __________________ 

Responsible Managing Employee (RME) (per definition) ______________________________ 

Title:           ______________________________ 

Responsible Managing Officer (RMO) (per definition) _________________________________ 

Title:  ______________________________ 

Definition 
RME: Employee of contractor who will be in a management or superintendent role on the project. 
RMO: Any officer of the company working in the local office overseeing the project. 
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Contractor’s License Number(s): 

____________________________________________________________________________ 

____________________________________________________________________________ 

If applicable, list up to a combined total of three State, County, or other Agencies in which your 
Organization is qualified to perform work by mean of pre-qualification: 

 AGENCY NAME  TRADE APPROVED AMOUNT APPROVED 
DATE 

 1.-________________________________________________________________________ 

 2.-________________________________________________________________________ 

 3.-________________________________________________________________________ 
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kat
Typewritten Text

kat
Typewritten Text
School Board of Miami-Dade County  Contractor   $150,000,000/project  7/2016



PART V SECTION I – PRE-QUALIFICATION QUESTIONS – Business History and 
Organizational Performance (16 questions). 

1. Is your organization licensed to do business in Florida as a Contractor under your
present business name and license number?

 Yes   No 
If yes, how many years?  

List officers and responsible managing employees. 

2. Is your firm, owners, partners or any principal of the company currently the debtor in
bankruptcy case?

 Yes   No 

3. Was your firm, owners, partners or any principal of the company in bankruptcy any time
during the last five years?

 Yes   No 

4. Has any contracting license held by your firm or its Responsible Managing Employee
(RME) or Responsible Managing Officer (RMO) been suspended within the last five
years?

 Yes   No 

5. At any time in the last five years, has your firm been assessed and paid liquidated
damages after completion of a project, under a construction contract with either a public
or private owner?

 Yes   No 
If yes, list project owner and amounts. 

6. In the last five years has your firm, or any firm with which any of your company’s owners,
Officers or partners was associated, been debarred, disqualified, removed or otherwise
prevented from bidding on, or completing, any government agency or public works
project for any reason?

 Yes   No 

NOTE: “Associated” refers to another construction firm in which an owner, 
partner, or officer of your firm held a similar position, and whom are listed as 
owner, partner or officer of your firm in response to Page 1 on this form. 

7. In the last five years, has your firm been denied an award of a public works contract
based on a finding by a public agency that your company was not a responsible bidder?

 Yes   No 

NOTE: The following two questions refer only to disputes between your firm and 
the owner of a project.  You need not include information about disputes between 
your firm and a supplier, another Contractor, or subcontractor.  You need not 
include information about “pass-through” disputes in which the actual dispute is 
between a sub-Contractor and a project owner.
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8. In the past five years, has any claim against your firm concerning your firm’s work on a
construction project, been filed in court or arbitration?

 Yes   No 

If yes, how many? 

9. In the past five years, has your firm made any claim against a project owner concerning
work on a project or payment for a contract, and filed that claim in court or
arbitration?

 Yes   No 
If yes, how many? 

10. At any time during the past five years, has any surety company made any payments on
your firm’s behalf as a result of a default, to satisfy any claims made against a
performance or payment bond issued on your firm’s behalf in connection with a
construction project, either public or private?

 Yes   No 
If yes, how many? 

11. In the last five years, has any insurance carrier, for any form of insurance, refused to
renew the insurance policy for your firm?

 Yes   No 
If yes, how many? 

12. Has your firm, or any of its owners, officers, or partners ever been found liable in a civil
suit, or found guilty in a criminal action, for making any false claim or material
misrepresentation to any public agency or entity?

 Yes   No 
If yes, how many? 

13. Has your firm, or any of its owners, officers or partners ever been convicted of a crime
involving any federal, state, or local law related to construction?

 Yes   No 
If yes, how many? 

14. Has your firm or any of its owners, officers or partners ever been convicted of a federal
or state crime or fraud, theft, or any other act of dishonesty?

 Yes   No 
If yes, how many? 

15. If your firm was required to pay a premium of more than one per cent for a performance
and payment bond on any project(s) on which your firm worked at any time during the
last three years, state the percentage that your firm was required to pay.  You may
provide an explanation for a percentage rate higher than one percent, if you wish to do
so.

16. During the last five years, has your firm ever been denied bond credit by a surety
company, or has there ever been a period of time when your firm had no surety bond in
place during a public construction project when one was required?

 Yes   No 
If yes, how many? 
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PART V SECTION II – PRE-QUALIFICATION QUESTIONS – Compliance with 
Applicable Laws (11 questions). 

1. Has the State of Florida cited and assessed penalties against your firm for any ”serious,“
“willful” or “repeat” violations of its safety or health regulations in the past five years?

 Yes   No 
If yes, attach a separate signed page describing each penalty?

NOTE: If you have filed an appeal of a citation and the Occupational Safety and
Health Appeals Board has not yet ruled on your appeal, you need not include
information about it.

2. Has the Federal Occupational Safety and Health Administration cited and assessed
penalties against your firm in the past five years?

 Yes   No1 
If yes, attach a separate signed page describing each citation?

NOTE: If you have filed an appeal of a citation and the appropriate appeals Board
has not yet ruled on your appeal, you need not include information about it.

3. Has the EPA, or a State of Florida Agency/Department cited and assessed penalties
against either your firm or the owner of a project on which your firm was the Contractor,
in the past five years?

 Yes   No 
If yes, attach a separate signed page describing each citation?

NOTE: If you have filed an appeal of a citation and the Appeals Board has not yet
ruled on your appeal, or there is a court appeal pending, you need not include
information about the citation.

4. How often do you require documented safety meetings to be held for construction
employees and field supervisors during the course of a project?

5. List your firm’s Experience Modification Rate (EMR) workers’ compensation insurance
for each of the past three premium years:
Current year:      Previous year:        Year prior to previous year:

If your EMR for any of these three years is or was 1.00 or higher, you may, if you wish,
attach a letter of explanation.

NOTE: An Experience Modification Rate is issued to your firm annually by your
workers’ compensation insurance carrier.

6. Within the last five years, has there ever been a period when your firm had employees
but was without worker’s compensation insurance or state-approved self-insurance?

 Yes   No 

If yes, attach separate signed page describing time period without worker’s 
compensation insurance. 
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7. Has there been more than one occasion during the last five years on which your firm
was required to pay either back wages or penalties for your own firm’s failure to comply
with the prevailing wage laws?

 Yes   No 

NOTE: This question refers only to your own firm’s violation of prevailing wage 
laws.  It does not pertain to violations of the prevailing wage laws by a 
subcontractor. 

8. During the last five years, has there been more than one occasion on which your own
firm has been penalized or required to pay back wages for failure to comply with the
Federal Davis-Bacon prevailing wage requirements?

 Yes   No 
If yes, list occurrences

9. Provide the name, address, and telephone number of all the apprenticeship program
sponsor(s) (approved by the State of Florida) that will provide apprentices to your
company for use on any public works projects for which you are awarded a contract.

10. If your firm operates its own State-approved apprenticeship program:

a. Identify the craft or crafts in which your firm provided apprenticeship training in
the past year.

b. State the year in which each such apprenticeship program was approved, and
attach evidence of the most recent approval(s) of your apprenticeship
program(s).

c. State the number of individuals who were employed by your firm as apprentices
at any time during the past three years in each apprenticeship and the number of
persons who, during the past three years, completed apprenticeships in each
craft while employed by your firm.

11. At any time during the last five years, has your firm been found to violate any provision
of Florida apprenticeship laws or regulations, or the laws pertaining to use of apprentices
on public works?

 Yes   No 

If yes, provide the date(s) of such findings, and attach copies of the final decision(s). 
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PART V SECTION III – PROJECT EXPERIENCE (PROJECT 1) – Questions 
Concerning Relevant Construction Projects Completed:

Contractor shall provide information about its three (3) relevant recently completed
projects. Names and references must be current and verifiable.  Where necessary use 
separate sheets of paper that contain all of the following information: 

Project Name: __________________________________________________________ 
Location:         __________________________________________________________ 
Owner:             __________________________________________________________ 

Owner Contact (name and current phone number): 

____________________________________________________________________________ 

____________________________________________________________________________ 

Architect, Engineer, or Consultant (name and current phone number): 

______________________________________________________________________ 

Construction Manager (name and current phone number): 

______________________________________________________________________ 

Total Value of Construction: ________________________________ 

Total Value of Change Orders: ________________________________ 

Original Construction Contract Duration: ________________________________ 

Original Contract Completion Date:  ________________________________ 

Actual Date of Completion: ________________________________ 

Scope of Work Performed: 

Provide a description of the work performed including the following items. Include equipment 
manufacturers and suppliers, sub-Contractors, special construction methods, etc. 

Percentage of contract completed by contractor’s own forces (not subbed out) _______% 

Percentage of contract completed by each MBEs ________% SBEs ________% 

Is this project a Fire Station or Public Safety facility? ______ Yes _____No 

If yes, please state what makes this facility a Public Safety facility: 
____________________________________________________________________________ 
____________________________________________________________________________ 
What is the useable floor space of project in square feet? ______________________________ 
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How many floors/stories are in the project? ___________  

Did the project include a commercial grade kitchen? ______ Yes ______ No

Size of site in square feet _______________________________________________________ 

State, County and Local Permitting Agencies that you have been directly responsible for 
obtaining permits from: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 

Did this project involve Green Building Certification ________Yes __________No 

If yes, to what rating or level ______________________________________________ 

NOTE:  When responding to a question, if more space is required than provided on the 
questionnaire, a separate sheet shall be used.  Where if necessary, Contractor should 
attach a separate sheet noting the project number and question as stated and their 
response. 

PART V SECTION III – PROJECT EXPERIENCE (PROJECT 2) – Questions 
Concerning Relevant Construction Projects \Completed: 

Contractor shall provide information about its three (3) relevant recently completed 
projects. Names and references must be current and verifiable where necessary. Use 
separate sheets of paper that contain all of the following information: 

Project Name: __________________________________________________________
Location:         __________________________________________________________ 
Owner:             __________________________________________________________ 

Owner Contact (name and current phone number): 

______________________________________________________________________ 

______________________________________________________________________ 

Total site area 232,640 SF  

1

X

Types of site work you were responsible for _________________________________________

water harvesting cistern, etc.

USGBC LEED Silver  

City of Coral Springs, Tony Pustizzi, 954-346-1230

X

City of Coral Springs Public Safety & Fire Station 80
2801 Coral Springs Drive, Coral Springs, FL 33365
City of Coral Springs

City of Ft. Lauderdale, Broward County

Airside parking lots, public parking lots, site security,
fencing, airplane taxi-way connection and apron, RPZ Runway Protection Zone construction, Airport 
perimeter road modifications, underground utilities, site concrete walks, grading, paving, striping & 
markings, site lighting, landscaping & irrigation with rain water harvesting cistern, etc.



Architect, Engineer, or Consultant (name and current phone number): 

______________________________________________________________________ 

Construction Manager (name and current phone number): 

______________________________________________________________________ 

Total Value of Construction: ________________________________ 

Total Value of Change Orders: ________________________________ 

Original Construction Contract Duration: ________________________________ 

Original Contract Completion Date: ________________________________ 

Actual Date of Completion: ________________________________ 

Scope of Work Performed: 

Provide a description of the work performed including the following items. Include equipment 
manufacturers and suppliers, sub-Contractors, special construction methods, etc. 

Percentage of contract completed by contractor’s own forces (not subbed out) _______% 

Percentage of contract completed by each MBEs ________% SBEs ________%

Is this project a Fire Station or Public Safety facility? ______ Yes _____No 

If yes, please state what makes this facility a Public Safety facility: 
____________________________________________________________________________ 
____________________________________________________________________________ 
What is the useable floor space of project in square feet? ______________________________ 

How many floors/stories are in the project? ___________ 

Did the project include a commercial grade kitchen? ______ Yes  ______ No

Size of site in square feet _______________________________________________________ 

Types of site work you were responsible for _________________________________________ 

State, County and Local Permitting Agencies that you have been directly responsible for 
obtaining permits from: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________

CPZ architects, Chris Zimmerman, 954-792-8525

Pirtle Construction, Jeff Miles, 954-797-0410

$8,874,819
$5,245,216.86 City had money left in budget and 
decided to increase the scope of work

13.5 months

June 2011

June 2011

(Please see description on the project sheet following the Questionnaire.)
0

N/A N/A

X

The project includes a Public Safety Complex that houses the city's central police and fire administration, 
dispatching and 24-hour EOC. Project also includes Fire Station 80.

Public Safety & Site - 75,832
Fire Station - 13,464Public Safety - 3

Fire Station - 2

X

308,739 SF

Right of way entrance connections, parking lots, drive thru for fuel filling station, impound lot, perimeter 
security ornamental fencing with Hi-Speed gates, Precast perimeter walls, site lighting, site CCTV 
system, sidewalks, pavers, geo-tech stabilization, underground utilities, retention swales, landscaping 
and irrigation

City of Coral Springs, Broward County



____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 

Did this project involve Green Building Certification ________Yes __________No 

If yes, to what rating or level ______________________________________________ 

NOTE:  When responding to a question, if more space is required than provided on the 
questionnaire, a separate sheet shall be used. Where if necessary, Contractor should 
attach a separate sheet noting the project number and question as stated and their 
response. 

PART VI SECTION III – PROJECT EXPERIENCE (PROJECT 3) – Questions 
Concerning Relevant Construction Projects Completed:

Contractor shall provide information about its three (3) relevant recently completed
projects. Names and references must be current and verifiable where necessary.  Use 
separate sheets of  paper that contain all of the following information: 

Project Name: __________________________________________________________ 
Location:         __________________________________________________________ 
Owner:             __________________________________________________________ 

Owner Contact (name and current phone number): 

______________________________________________________________________ 

______________________________________________________________________ 

Architect, Engineer, or Consultant (name and current phone number): 

______________________________________________________________________ 

Construction Manager (name and current phone number): 

______________________________________________________________________ 

Total Value of Construction:  ________________________________ 

Total Value of Change Orders: ________________________________ 

Original Construction Contract Duration: ________________________________ 
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      City of Hollywood, Florida 
April 12, 2016 Solicitation #RFQ-4511-16-RD 

Original Contract Completion Date: ________________________________ 

Actual Date of Completion: ________________________________ 

Scope of Work Performed: 

Provide a description of the work performed including the following items. Include equipment 
manufacturers and suppliers, sub-Contractors, special construction methods, etc. 

Percentage of contract completed by contractor’s own forces (not subbed out) _______% 

Percentage of contract completed by SBE or MBE? ________% 

Is this project a Fire Station or Public Safety facility? ______ Yes _____No 

If yes, please state what makes this facility a Public Safety facility: 
____________________________________________________________________________ 
____________________________________________________________________________ 
What is the useable floor space of project in square feet? ______________________________ 

How many floors/stories are in the project? ___________ 

Did the project include a commercial grade kitchen? ______ Yes  ______ No

Size of site in square feet _______________________________________________________ 

Types of site work you were responsible for _________________________________________ 

State, County and Local Permitting Agencies that you have been directly responsible for 
obtaining permits from: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
Did this project involve Green Building Certification ________Yes  __________No 

If yes, to what rating or level ______________________________________________ 

NOTE:  When responding to a question, if more space is required than provided on the 
questionnaire, a separate sheet shall be used.  Where if necessary, Contractor should 
attach a separate sheet noting the project number and question as stated and their 
response. 

August 2012

July 2012

(Please see description on the project sheet following the Questionnaire.)
0

N/A (this was not a requirement
by the City & was not tracked)

X

This is a Fire Station

7,185 SF

4

X

38,376 SF

Right of way entrance connection, parking lot, perimeter fencing, sidewalks, underground utilities, 
landscaping and irrigation.

City of Coral Springs

X

N/A



PROJECT EXPERIENCE  - ADDITIONAL INFO
DESCRIPTIONS OF WORK PERFORMED

CITY OF CORAL SPRINGS PUBLIC SAFETY 
& FIRE STATION #80

This project includes the expansion and 
renovation of the City of Coral Springs Central 
Public Safety Complex that currently houses 
the City’s central police and fire administration, 
dispatching, Fire Station #80, and the City’s  
24-hour Emergency Operations Center.  
Construction included: the expansion and 
hurricane hardening of the existing Public 
Safety Building, construction of a new Fire 
Station, and Site Redevelopment to support 
the new building. 

The new 13,464 SF, 4 bay Fire Station is the 
City’s first LEED Gold Building. 

CITY OF CORAL SPRINGS FIRE STATION #71

This project consisted of demolition and 
reconstruction of the existing Fire Station 71.  
The new expanded facility includes three 
bays and provides accommodations for three 
crews, including nine dormitory rooms, full 
kitchen and all required living and operational 
rooms. This project also included site work and 
modifications to the existing 4-story training 
tower on the site.

FT. LAUDERDALE EXECUTIVE AIRPORT 
CUSTOMS & BORDER PROTECTION

This project includes the construction of a single-
story, 7,900 square foot, U.S. Customs & Border 
Protection Facility comprised of administrative 
office areas, kitchen and restroom facilities, 
parking, investigative labs, site lighting to meet 
City of Fort Lauderdale Code of Ordinances, 
irrigation and landscaping improvements.



PROJECT EXPERIENCE  - ADDITIONAL INFO
SUBCONTRACTOR & VENDOR LISTS

Coral Springs Public Safety Complex
2801 Coral Springs Drive
Coral Springs, Fl. 33065

SUBCONTRACTOR Address Phone
Avirom & Associates 50 SW 2nd Avenue, Boca Raton, Fl. 33432 561.392.2594
A Christian Glass & Mirror 925 S. Congress Aveue, Delray Beach, Fl. 33445 954.946.2244
Applegate Interiors 2100 2nd. Avenue North Suite 1,  Lake Worth, Fl. 33461 561.586.6156
Central Florida Equipment rentals, Inc. 9030 NW 97th Terrace, Medley, Fl. 33178 305.888.3344
Color Factory Inc. 5061 NW 13th Avenue, Deerfield Beach, Fl. 33064 954.596.9996
Coltec Engineering 12169 SW 131 Avenue, Miami, Fl. 33186 305.256.0046
Division Nine Interiors, Inc. 4900 North travelers Palm Lane, Tamarac, Fl. 33319 954.730.7920
Elcon Electric Incorporated 3500 Park Central Blvd. North, Pompano Beach, Fl. 33064 954.979.5445
Francis Engineering, Inc. 1232 SW 31st. Avenue, Ft. Lauderdale, Fl. 33312 954.584.7910
GE Appliances HPS PO BOX 281865, Atlanta, GA 30384 954.658.0158
Healey Plumbing, Inc. 1238 SW 6th Street, Pompano Beach, Fl. 33069 954.788‐0136
Ingersoll Rand Security Technologies 1160 Bear Island Drive, West Palm Beach, Fl. 33409 561.479.7950
Suncor, Inc. 612 Stokley Drive, Deforest, WI 53532 866.649.9380
Sunshine Structures, Inc. 5570 Lee Street, Lehigh Acres, Fl. 33971 239.303.1001
Vogler Equipment Co, Inc. 16500 NW 7 Avenue, North Miami Beach, Fl. 33169 305.653.6000

Coral Springs Fire Station 71
9551 West Sample Road
Coral Springs, Fl. 33065

SUBCONTRACTOR Address Phone
Applegate Interiors 2100 2nd. Avenue North Suite 1,  Lake Worth, Fl. 33461 561.586.6156
Arfran, Inc. 2300 NW 94 Avenue, Suite 200, Doral, Fl. 33172 305.591.9675
Color Factory Inc. 5061 NW 13th Avenue, Deerfield Beach, Fl. 33064 954.596.9996
Coltec Engineering 12169 SW 131 Avenue, Miami, Fl. 33186 305.256.0046
Emerald Construction Corp. 1086 NW 1st Court, Hallandale Beach, Fl. 33009 954241.2583
Healey Plumbing, Inc. 1238 SW 6th Street, Pompano Beach, Fl. 33069 954.788‐0136
Kratos Public Safety & Security Solutions 2854 Corporate Way, Miramar, Fl. 33025 954.391.4517
Lace Foodservice Corp. 10490 NW 26th Street, Miami, Fl. 33172 305.513.5223
Stanford & Sons Trucking Corp. 1081 NW 12 Terrace, Pompano Beach, Fl. 33069 954.783.6922
Suncor, Inc. 612 Stokley Drive, Deforest, WI 53532 866.649.9380
Tecta America South Florida, Inc. 1431 SW 30th Avenue, Deerfield Beach, Fl. 33442 954.419.9339
Vogler Equipment Co, Inc. 16500 NW 7 Avenue, North Miami Beach, Fl. 33169 305.653.6000

FXE U.S. Customs & Border Protection Facility
5301 east Perimiter Road
Ft. Lauderdale, Fl. 33309

SUBCONTRACTOR Address Phone
Advanced Systems, Inc. 1415 S 30th Avenue, Hollywood, Fl. 33020 954.921.2224
Atlas Apex Roofing, LLC. 281 NE 32nd. Street, Oakland Park, Fl. 33334 954.565.1567
C  & F Electric, Inc. 1660 NW 65th Avenue #5, Plantation, Fl. 33313 954.791.1114
Color Factory Inc. 5061 NW 13th Avenue, Deerfield Beach, Fl. 33064 954.596.9996
Eastern lastering Corporation 7152 NW 50th Street, Miami, Fl. 33166 305.592.3136
Emerald Construction Corp. 1086 NW 1st Court, Hallandale Beach, Fl. 33009 954241.2583
Healey Plumbing, Inc. 1238 SW 6th Street, Pompano Beach, Fl. 33069 954.788‐0136
Mills & Nebraska 2721 Regent St., Orlando, Fl. 32804 407.298.5600
Stanford Construction Co. 1081 NW 12 Terrace, Pompano Beach, Fl. 33069 954.783.6922
Turnkey International, Inc. 1315 NW 98th Court 15, Doral, Fl. 33172 305.591.0261
Vogler Equipment Co, Inc. 16500 NW 7 Avenue, North Miami Beach, Fl. 33169 305.653.6000























Committed to Excellence from Concept to Completion

Pirtle Construction Company
5700 Griffin Road, Suite 200    Davie, FL  33314

pirtleconstruction.com
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