

**BID PACKAGE**

**FOR**

**WATER MAIN REPLACEMENT PROGRAM  
PROJECT No. 14-5122**

**Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway**

**SUBMITTED BY:** Lanzo Construction Co., Florida

**October 2017**

**ORIGINAL**

---

## BID PACKAGE CONTENTS AND REQUIREMENTS

---

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of Silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
00495	Trench Safety Form

**SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID**



CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING AND CONSTRUCTION SERVICES DIVISION (ECSD)

SECTION 00030

NOTICE TO BIDDERS

**PROJECT NAME:** Water Main Replacement Program  
Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway

**PROJECT NUMBER:** 14-5122

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be submitted to the City Clerk's Office (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, **until 10:00 AM**, local time, on **Thursday, November 16, 2017**. On **Thursday, November 16, 2017 at 11:00 AM** the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division (ECSD) Conference Room at 1621 N. 14<sup>th</sup> Avenue, Building A, Hollywood, Florida.

**A mandatory pre-bid conference will be held on Monday, October 23 at 11:00 AM, at the Southern Regional Wastewater Treatment Plant, located at 1621 N. 14<sup>th</sup> Avenue Hollywood, Florida 33021, Second Floor Conference Room**

The Bid Package and Contract documents can be downloaded at:

<http://www.hollywoodfl.org/Bids.aspx>. Requests for clarifications or technical assistance shall be submitted in writing no later than **Monday, October 30 at 3:00PM** to the Project Manager, Wilhelmina Montero, [wmontero@hollywoodfl.org](mailto:wmontero@hollywoodfl.org).

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(F) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit [www.hollywoodfl.org](http://www.hollywoodfl.org).

**It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.**

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 12<sup>th</sup> Day of October, 2017

CITY OF HOLLYWOOD, FLORIDA

Clece Aurelius, PE, Engineering Services Manager  
Department of Public Utilities - ECSD

## SECTION 00100

### INSTRUCTIONS TO BIDDERS

#### 1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

#### 2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

#### 3. PRE-BID CONFERENCE:

A **mandatory** Pre-bid Conference will be held at the Southern Regional Wastewater Treatment Plant, Bldg. A, 1621 N. 14<sup>th</sup> Avenue, Hollywood, Florida 33019, ECSD Conference Room, on **Monday, October 23, 2017 at 11:00 AM**. All Contractors planning to submit a bid must attend the meeting.

#### 4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

#### 5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed

## **SECTION 00100**

### **INSTRUCTIONS TO BIDDERS**

as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

#### **6. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:**

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

#### **7. ADDENDA - CHANGES WHILE BIDDING:**

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents. **ALL INQUIRES MUST BE RECEIVED, IN WRITING, BY THE CITY OF HOLLYWOOD NO LATER THAN 3:00 P.M. MONDAY, OCTOBER 30, 2017. ADDENDUM WILL BE ISSUED ONE WEEK BEFORE BID DUE DATE.**

#### **8. BID GUARANTY:**

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

#### **9. TRENCH SAFETY FORM:**

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement may invalidate the bid.

#### **10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:**

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and

## SECTION 00100

### INSTRUCTIONS TO BIDDERS

abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken. As part of Section 00420, the Bidder:
  - 1) Must provide as part of their references a minimum of three (3) similar projects performed within the last seven (7) years. The projects must be similar in nature and size. Resumes of individuals (especially Superintendent) performing the work must be provided. The Bidder must also state their proposed project manager by name and a list a minimum of two (2) similar projects managed by him/her with references along with his/her resume. Each project must be under a different contract. Only Bidders including their project manager with the capabilities and experience on similar projects will be considered qualified for bid consideration. Judgment of 'similar projects' is at the sole discretion of the City and Engineer. The successful Bidder cannot replace their project manager without providing a suitable replacement which is determined under the sole discretion of the City.
  - 2) Must demonstrate extensive experience in public outreach, since the project(s) will take place in mostly residential areas.
  - 3) Must provide proof of equipment ownership.
  - 4) Shall have current or recent CONTINUING contract with a local municipality to perform similar work.
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

## **SECTION 00100**

### **INSTRUCTIONS TO BIDDERS**

#### **12. LIFE AND WITHDRAWAL OF BID:**

All Bids shall remain open for 90 days after the day of the Bid opening. However, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

#### **13. REJECTION OF IRREGULAR BIDS:**

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

#### **14. BIDDING ERRORS:**

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

#### **15. AWARD OF CONTRACT:**

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

#### **16. EXECUTION OF CONTRACT:**

The Bidder to whom the Contract is awarded shall, within ten calendar days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to, certificate of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

## **SECTION 00100**

### **INSTRUCTIONS TO BIDDERS**

#### **17. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:**

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) calendar days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

#### **18. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:**

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

#### **19. BROWARD COUNTY SECURITY REQUIREMENT:**

Not applicable.

#### **20. INSURANCE:**

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

**The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.**

#### **21. QUALIFICATIONS:**

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

## **SECTION 00100**

### **INSTRUCTIONS TO BIDDERS**

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

#### **22. PERMITS:**

The Contractor and Subcontractors must obtain Building Permits and Plumbing Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The Master Building Permit required by the City, and Plumbing Permits required to perform work within individual properties shall be obtained by the Contractor but paid for by the City. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



## SECTION 00200

### NOTICE TO ALL BIDDERS AND PROPOSERS

#### Cone of Silence

The City of Hollywood City Commission adopted Ordinance No. O-2007-05, which created Section 30.15(E) imposing a Cone of Silence for certain City purchases of goods and services.

The Cone of Silence refers to limits on communications held between vendors and vendor's representatives and City elected officials, management and staff during the period in which a Formal Solicitation is open.

The Ordinance does allow potential vendors or vendor's representatives to communicate with designated employees for the limited purpose of seeking clarification or additional information. The names and contact information of those employees that may be contacted for clarification or additional information are included in the solicitation.

The Cone of Silence does not prohibit a vendor or vendor's representative from communicating verbally, or in writing to the City Manager, the City Manager's designee, the City Attorney or the City Attorney's designee on those procurement items to be considered by the City Commission.

The Cone of Silence does not prohibit a vendor or vendor's representative from making public presentations at a duly noticed pre-bid conference or duly noticed evaluation committee meeting or from communicating with the City Commission during a duly noticed public meeting.

The Cone of Silence shall be imposed when a formal competitive solicitation has been issued and shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

To view the Cone of Silence, Ordinance No. O-2007-05, go to the City of Hollywood's Official website at <http://www.hollywoodfl.org/ConeOfSilence>

- END OF SECTION -

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS  
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED November 21th 2017

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Approved Bid Bond, Information required from bidders, Local Preference, Exhibit A-D, Trench Safety Form, Form of Contract, Performance Bond, Payment Bond, General, Supplementary and Technical Specifications, Addenda, Drawings and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 910 days with final completion within 940 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result there from, and to abide by the Local

Preference.

The BIDDER acknowledges receipt of the following addenda:

No.	1	Dated	11/09/2017
No.	2	Dated	11/13/2017
No.		Dated	

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) calendar days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

\_\_\_\_\_ Bank of \_\_\_\_\_

or approved Bid Bond for the sum of

\_\_\_\_\_ 10% of Contract Amount \_\_\_\_\_ Dollars (\$ 10% of Bid )  
according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

\_\_\_\_\_  
(Signature of Individual)

\_\_\_\_\_  
(Printed Name of Individual)

\_\_\_\_\_  
(Address)

\*\*\*\*\*

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A  
TRADE NAME:

\_\_\_\_\_  
(Name of Firm)

\_\_\_\_\_  
(Address)

\_\_\_\_\_  
(Signature of Individual) (SEAL)

\*\*\*\*\*

WHEN THE BIDDER IS A PARTNERSHIP:

\_\_\_\_\_  
(Name of Firm) A Partnership

\_\_\_\_\_  
(Address)

By: \_\_\_\_\_  
(SEAL)  
(Partner)

Name and Address of all Partners:

\_\_\_\_\_  
\_\_\_\_\_

\*\*\*\*\*

WHEN THE BIDDER IS A JOINT VENTURE:

\_\_\_\_\_  
(Correct Name of Corporation)

By: \_\_\_\_\_  
(SEAL)  
(Address)

\_\_\_\_\_  
(Official Title)

As Joint Venture  
(Corporate Seal)

Organized under the laws of the State of \_\_\_\_\_, and authorized  
by the law to make this bid and perform all Work and furnish materials and equipment  
required under the Contract Documents.

\*\*\*\*\*

WHEN THE BIDDER IS A CORPORATION:

Lanzo Construction Co., Florida

\_\_\_\_\_  
(Correct Name of Corporation)

By: \_\_\_\_\_  
(SEAL)

Assistant Secretary

\_\_\_\_\_  
(Official Title)

125 SE 5th Ct, Deerfield Beach, Florida - 33441

\_\_\_\_\_  
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized  
by the law to make this bid and perform all Work and furnish materials and equipment  
required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF

BOARD OF DIRECTORS

Lanzo Construction Co., Florida

(Name of Corporation)

RESOLVED that Robert Beaty III

(Person Authorized to Sign)

Assistant Secretary \_\_\_\_\_ of Lanzo Construction Co., Florida

(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD  
WATER MAIN REPLACEMENT PROGRAM  
Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway  
CITY PROJECT NO. 14-5122

The foregoing is a true and correct copy of the Resolution adopted by:

Lanzo Construction Co., Florida at a meeting of its Board of  
(Name of Corporation)

Directors held on the 10th day of March, 2016.

By: [Signature]

Title: Assistant Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -



Delivering sustainable infrastructure solutions  
for tomorrow's communities

125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

## RESOLUTION OF CORPORATION

**I HEREBY** certify that I am the duly elected and qualified Secretary of Lanzo Construction Co. Florida, a Florida Corporation and that the following is a true and complete copy of a Resolution duly adopted at a meeting of the Board of Directors of said Corporation, held on the 10th of March, 2016 and that such resolution is still in full force and effect.

**RESOLUTION**, that the officers listed below are authorized to sign Contracts, Bids and any other documents to carry out the business of the Corporation.

Name	Title	Signature
Quirino D'Alessandro, Sr.	Chairman	
Giuseppe D'Alessandro	President	
Rosemarie Torres	Secretary	
Quirino D'Alessandro, Jr.	Executive Vice President	
Antonio D'Alessandro	Executive Vice President	
Angelo D'Alessandro	Executive Vice President	
Michael R. Bone	Vice President	
Matthew P. Tilli	Vice President	
Kevin Pawlowski	Assistant Secretary	
Robert Beaty, III	Assistant Secretary	
Earnest Duncan	Assistant Secretary	

IN WITNESS WHEREOF, I have hereunto set my hand as Secretary of said Corporation and affix the Corporate Seal on the 10th of March, 2016.

By   
Rosemarie Torres, Secretary

Attest:

Giuseppe D'Alessandro, President

An Equal Opportunity Employer



SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

Project No.: 14-5122

Project Name: Water Main Replacement Program  
Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 940 calendar days following the issuance of the Notice to Proceed. **UNIT PRICE PREVAILS OVER TOTAL PRICE.** All entries on this form must be typed or written in block form in ink. Quantities provided are for information purposes. Full descriptions of the pay items are provided in Section 01025, "Basis of Payment".

WATER MAIN PAY ITEMS

<u>No.</u>	<u>Description</u>	<u>Qty</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
1.	Furnish and install 16" DI restrained-joint pipe and fittings for water main where horizontal separation between proposed water mains and existing sanitary/storm sewers is less than that required by Chapter 62-555.314 (FAC) and as shown on the plans	201	LF	\$254.00	\$51,054.00
2.	Furnish and install 16" Gate Valves for water main	2	LF	\$8,075.00	\$16,150.00
3.	Connect proposed 16" DI water main to existing 16" HDPE water main at STA 85+27 of Washington Street	1	EA	\$5,861.00	\$5,861.00
4.	Furnish and install 12" C900 PVC pipe and DI fittings for water main	18,069	LF	\$56.00	\$1,011,864.00
5.	Furnish and install 12" DI restrained-joint pipe and fittings for water main where horizontal separation between proposed water mains and existing sanitary/storm sewers is less than that required by Chapter 62-555.314 (FAC) and as shown on the plans	2,765	LF	\$118.00	\$326,270.00

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

6.	Furnish and install 12" Gate Valves for water main	47	EA	<u>\$2,690.00</u>	<u>\$126,430.00</u>
7.	Connect proposed 12" C900 PVC water main to existing 24" water main using 24"x12" Tapping sleeve, 12" tapping valve and 12" gate valve at the east side of the intersection of S. Federal Hwy and Funston Street (near STA 30+33)	1	EA	<u>\$15,872.00</u>	<u>\$15,872.00</u>
8.	Connect proposed 12" C900 PVC and DI water mains to existing 12" and 16" water mains on Washington Street between STA 9+40.55 and STA 65+07 and on S. 14 <sup>th</sup> Avenue (near STA 35+20)	5	EA	<u>\$10,917.00</u>	<u>\$54,585.00</u>
9.	Connect proposed 12" C900 PVC water main along S.14th Avenue to existing 6" PVC water mains	3	EA	<u>\$4,876.00</u>	<u>\$14,628.00</u>
10.	Furnish and install 8" C900 PVC pipe and DI fittings for water main	45,659	LF	<u>\$43.00</u>	<u>\$1,963,337.00</u>
11.	Furnish and install 8" DI restrained-joint pipe and fittings for water main where horizontal separation between proposed water mains and existing sanitary/storm sewers is less than that required by Chapter 62-555.314 (FAC) as shown on the plans	24,438	LF	<u>\$71.00</u>	<u>\$1,735,098.00</u>
12.	Furnish and install 8" Gate Valves for water main	164	EA	<u>\$1,482.00</u>	<u>\$243,048.00</u>

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

13.	Connect proposed 8" C900 PVC water main to the existing 24" water main by furnishing and installing 24"x8" tapping sleeve, 8" tapping valve and 8" gate valve along Funston St.	3	EA	<u>\$8,470.00</u>	<u>\$25,410.00</u>
14.	Connect proposed 8" C900 PVC or DI water main to the existing 16" water main by furnishing and installing 16"x8" tapping sleeve, 8" tapping valve and 8" gate valve along S. 14 <sup>th</sup> Avenue	8	EA	<u>\$5,921.00</u>	<u>\$47,368.00</u>
15.	Connect proposed 8" C900 PVC and DI water mains to existing 8" C900 PVC water mains from City Project 13-5119 north of Hollywood Blvd. along 17 <sup>th</sup> , 15 <sup>th</sup> , 13 <sup>th</sup> , 11 <sup>th</sup> , 10 <sup>th</sup> and 8 <sup>th</sup> Avenues	7	EA	<u>\$1,981.00</u>	<u>\$13,867.00</u>
16.	Connect proposed 8" C900 PVC and DI water mains along S. Federal Hwy to existing 6" and 8" water mains at Van Buren Street (STA 56+93) and Alley South of Harrison Street (STA 58+61)	2	EA	<u>\$1,670.00</u>	<u>\$3,340.00</u>
17.	Connect proposed 8" C900 PVC water main to existing 4", 6" and 8" water mains	19	EA	<u>\$1,733.00</u>	<u>\$32,927.00</u>
18.	Connect proposed 6" branch from proposed 8" water main to existing 6" water main by furnishing and installing 6"x6" tapping sleeve, 6" tapping valve and 6" gate valve along Alley S. of Funston St. near STA: 30+00	1	EA	<u>\$1,480.00</u>	<u>\$1,480.00</u>

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

19.	Furnish and install 6" C900 PVC pipe and DI fittings for water main	2,101	LF	<u>\$40.00</u>	<u>\$84,040.00</u>
20.	Furnish and install 6" DI restrained-joint pipe and fittings for water main where horizontal separation between proposed water main and existing sanitary/storm sewers is less than that required by Chapter 62-555.314 (FAC)	3,997	LF	<u>\$65.00</u>	<u>\$259,805.00</u>
21.	Furnish and install 6" Gate Valves for water main	34	EA	<u>\$1,442.00</u>	<u>\$49,028.00</u>
22.	Furnish and install 4" C900 PVC pipe and DI fittings for water main	14,566	LF	<u>\$29.00</u>	<u>\$422,414.00</u>
23.	Furnish and install 4" DI restrained-joint pipe and fittings for water main where horizontal separation between proposed water main and existing sanitary/storm sewers is less than that required by Chapter 62-555.314 (FAC)	25,969	LF	<u>\$59.00</u>	<u>\$1,532,171.00</u>
24.	Furnish and install 4" Gate Valves for water main	125	EA	<u>\$1,018.00</u>	<u>\$127,250.00</u>
25.	Connect proposed 4" C900 PVC or DI water main to the existing 16" water main by furnishing and installing 16"x4" tapping sleeve, 4" tapping valve and 4" gate valve along S. 14 <sup>th</sup> Avenue	6	EA	<u>\$5,574.00</u>	<u>\$33,444.00</u>
26.	Cut existing 6" to 8" water services at the property lines and reconnect to new C-900 PVC/D.I.P. water mains at locations shown on the plans	8	EA	<u>\$1,495.00</u>	<u>\$11,960.00</u>

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

27.	Cut existing 3"-4" water services at the property lines and reconnect to new C-900 PVC/D.I.P. water mains at locations shown on the plans	12	EA	<u>\$1,443.00</u>	<u>\$17,316.00</u>
28.	Cut existing 1"-2" water services and reconnect to new C-900 PVC/D.I.P. water mains at locations shown on the plans	2,555	EA	<u>\$1,000.00</u>	<u>\$2,555,000.00</u>
29.	Furnish and install fire hydrant assemblies	169	EA	<u>\$7,704.00</u>	<u>\$1,301,976.00</u>
30.	Furnish and install fire hydrant assemblies and connect to existing 16" water main along S. 14 <sup>th</sup> Avenue with 16"x6" tapping sleeve, 6" tapping valve and 6" gate valve	10	EA	<u>\$13,610.00</u>	<u>\$136,100.00</u>
31.	Remove existing fire hydrant assemblies	110	EA	<u>\$637.00</u>	<u>\$70,070.00</u>
32.	Furnish and install 1" HDPE water service for 5/8" or 1" meters	13	EA	<u>\$806.00</u>	<u>\$10,478.00</u>
33.	Furnish and install 2" HDPE water service for 1-1/2" or 2" meters	1	EA	<u>\$1,337.00</u>	<u>\$1,337.00</u>
34.	For abandoning all existing 2" water mains in place (unless specifically identified on the plans to remain)	1	LS	<u>\$319,393.00</u>	<u>\$319,393.00</u>
35.	For abandoning all existing 4" and larger water mains, hydrant mains and services in place (unless specifically identified on the plans to remain)	1	LS	<u>\$5,867.00</u>	<u>\$5,867.00</u>
36.	For cutting, removing and plugging existing connections to the existing 24" water main at the main	4	EA	<u>\$8,475.00</u>	<u>\$33,900.00</u>

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

37.	For cutting, removing and plugging existing connections to the existing 16" water main at the main	6	EA	<u>\$7,554.00</u>	<u>\$45,324.00</u>
38.	Furnish and install 16" line stops	2	EA	<u>\$16,104.00</u>	<u>\$32,208.00</u>
39.	Furnish and install 12" line stops	2	EA	<u>\$10,781.00</u>	<u>\$21,562.00</u>
40.	Temporary repair of existing 1" to 2" water services in Alleys damaged by the Contractor's operations	255	EA	<u>\$656.00</u>	<u>\$167,280.00</u>
41.	Permanent repair of existing 4" to 8" sanitary sewer service laterals in Alleys, damaged by the Contractor's operations.	255	EA	<u>\$1,270.00</u>	<u>\$323,850.00</u>
42.	For rerouting of existing 1" to 2" diameter private water services and relocation of existing water meters from property interiors to front property lines for addresses described in Section 1025.	14	EA	<u>\$4,985.00</u>	<u>\$69,790.00</u>
<b>SUBTOTAL WATER MAIN</b>					<u>\$13,320,152.00</u>

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

**SITE RESTORATION PAY ITEMS**

<b><u>No</u></b>	<b><u>Description</u></b>	<b><u>Qty</u></b>	<b><u>Unit</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>
43.	Construct 2-inch thick (SP 9.5) asphaltic concrete structural course for trench restoration in streets and avenues <u>within City of Hollywood rights-of-way</u>	66,255	LF	\$15.00	\$993,825.00
44.	Construct 3-inch thick (min.) SP 9.5 (Traffic B) asphaltic concrete structural course for trench restoration <u>within FDOT rights-of-way</u>	7,480	LF	\$20.00	\$149,600.00
45.	For restoration of alley pavement where shown on plans	77,619	SY	\$17.00	\$1,319,523.00
46.	Installation of geotextile filter fabric within water main trench where over-excavation is required due to unsuitable soils	76,800	LF	\$3.50	\$268,800.00
47.	Removal and disposal of unsuitable soils encountered during water main construction and replacement with acceptable backfill material	32,000	CY	\$20.00	\$640,000.00
48.	For milling of existing asphaltic concrete structural course (nominal 1" thick) for permanent asphalt pavement repairs in streets and avenues <u>within City of Hollywood rights-of-way and FDOT right of way</u>	179,576	SY	\$2.00	\$359,152.00

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

49.	Construct 1-inch thick SP 9.5 (Traffic B) asphaltic concrete structural course for permanent pavement repairs in streets and avenues <u>within City of Hollywood rights-of-way</u>	156,976	SY	<u>\$6.00</u>	<u>\$941,856.00</u>
50.	Construct 1-inch thick FC-9.5 friction course (Traffic B) for permanent pavement repairs <u>within FDOT rights-of-way</u>	22,600	SY	<u>\$8.00</u>	<u>\$180,800.00</u>
51.	Replace all existing thermoplastic or painted pavement markings, reflective pavement markers, speed humps, traffic signal loop detector assemblies and traffic signs damaged, removed or obliterated by the Contractor's operation, or as indicated on the plans	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
52.	Remove and replace existing plain concrete sidewalks, thickened edge sidewalks, driveway approaches, aprons and pavement 4 to 6 inches thick damaged by the utility installation.	1,301	SY	<u>\$67.00</u>	<u>\$87,167.00</u>
53.	Remove and replace existing concrete curbs and gutters of all standard FDOT types damaged by the utility installation.	1,271	LF	<u>\$42.00</u>	<u>\$53,382.00</u>
54.	Replace existing brick pavers, color concrete, and other specialty paving in public right-of-way removed or damaged by the utility installation.	2,753	SY	<u>\$60.00</u>	<u>\$165,180.00</u>

SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

55.	Replace existing landscaping and irrigation on Hollywood Blvd. removed or damaged by the utility installation.	1	LS	<u>\$480,000.00</u>	<u>\$480,000.00</u>
56.	Restoration of existing concrete pavement, brick pavers and/or other specialty paving removed during re-routing of water services within private properties	1,887	SY	<u>\$65.00</u>	<u>\$122,655.00</u>
57.	Restoration of existing asphalt pavement removed during re-routing of water services within private properties	814	SY	<u>\$27.00</u>	<u>\$21,978.00</u>
<b>SUBTOTAL SITE RESTORATION</b>				<u>\$5,833,918.00</u>	

## SECTION 00301

**CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION**

**PROPOSAL BID FORM**

**GENERAL PAY ITEMS**

<b><u>No.</u></b>	<b><u>Description</u></b>	<b><u>Qty</u></b>	<b><u>Unit</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>
58.	Mobilization / Demobilization	1	LS	<u>\$650,000.00</u>	<u>\$650,000.00</u>
59.	Provide traffic control during construction within City of Hollywood right of way	1	LS	<u>\$65,000.00</u>	<u>\$65,000.00</u>
60.	Provide traffic control during construction within FDOT right of way	1	LS	<u>\$19,500.00</u>	<u>\$19,500.00</u>
61.	Furnish and Install temporary pavement markings for roads to receive first lift of asphalt and be opened to traffic prior to final lift of asphalt pavement	1	LS	<u>\$29,500.00</u>	<u>\$29,500.00</u>
62.	Consideration for Indemnification in accordance with the Supplementary General Conditions	1	LS	<u>\$10.00</u>	<u>\$10.00</u>
<b>SUBTOTAL GENERAL</b>				<u>\$764,010.00</u>	

SECTION 00301

CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM

**ALLOWANCE PAY ITEMS**

<b><u>No.</u></b>	<b><u>Description</u></b>	<b><u>Qty</u></b>	<b><u>Unit</u></b>	<b><u>Unit Price</u></b>	<b><u>Total</u></b>
63.	Cost allowance for work as directed by the Engineer and upon authorization by the Owner due to unforeseen conditions	1	LS	<u>\$500,000.00</u>	<u>\$500,000.00</u>
64.	Cost Allowance for permits, licenses and fees	1	LS	<u>\$300,000.00</u>	<u>\$300,000.00</u>

**SUBTOTAL ALLOWANCE** \$800,000.00

**GRAND TOTAL** \$20,718,080.00

**GRAND TOTAL (IN WRITING)** Twenty Million Seven Hundred Eighteen  
Thousand Eighty Dollars and Zero Cents

SECTION 00410  
APPROVED BID BOND  
(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we, Lanzo Construction Co., Florida, as Principal,  
and Liberty Mutual Insurance Company, as Surety,  
are held and firmly bound unto the City of Hollywood in the sum of Ten Percent of  
the Amount of Bid----- Dollars (\$ -----10%-----) lawful money  
of the United States, amounting to 10% of the total Bid Price, for the payment of said  
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly  
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has  
submitted the accompanying bid, dated November 16 2017 for

**WATER MAIN REPLACEMENT PROGRAM**  
**Moffett Street to Hollywood Boulevard**  
**from S. Federal Highway to the Intracoastal Waterway**  
**CITY PROJECT NO. 14-5122**

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date  
of the same and shall within ten days after the prescribed forms are presented to him for  
signature, enter into a written contract with the CITY, in accordance with the bid as  
accepted, and give bond with good and sufficient surety or sureties, and provide the  
necessary Insurance Certificates as may be required for the faithful performance and  
proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 16th  
day of November, 2017, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Signature of Individual

\_\_\_\_\_  
Address

\_\_\_\_\_  
Printed Name of Individual

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Address

Approved Bid Bond

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

Asst. Secretary

Lanzo Construction Co., Florida

Name of Corporation

125 SE 5th Court

Business Address

Deerfield Beach, FL 33441

By:

(Affix Corporate Seal)

Robert Beaty

Printed Name

Assistant Secretary

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Kevin Pawlowski, certify that I am the <sup>Assistant</sup> ~~secretary~~ of the Corporation named as Principal in the attached bond; that Robert Beaty III who signed the said bond on behalf of the Principal, was then Assistant Secretary of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

(SEAL)

Asst. Secretary

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:



Nick Ashburn

Liberty Mutual Insurance Company

Corporate Surety

175 Berkeley Street

Business Address

Boston, MA 02116

BY: 

(Affix Corporate Seal)

Holly Nichols

Attorney-in-Fact

Guy Hurley, LLC

Name of Local Agency

1080 Kirts Blvd., Suite 500

Business Address

Troy, MI 48084

STATE OF MICHIGAN

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Holly Nichols to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Liberty Mutual Insurance Company and that he has been authorized by Liberty Mutual Insurance Company to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. Subscribed and sworn to before me this 16th day of November, 20 17

  
Notary Public, State of Michigan

My Commission Expires:

**JILL E MOORE**  
**Notary Public - State of Michigan**  
**County of Oakland**  
**My Commission Expires 5-25-2020**  
**Acting in the County of Oakland**

- END OF SECTION -

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Certificate No. 7871287

Liberty Mutual Insurance Company  
The Ohio Casualty Insurance Company West American Insurance Company

**POWER OF ATTORNEY**

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Anne Barick; Edward J. Wood; Holly Nichols; Jason Rogers; Mark Madden; Michael D. Lechner; Nick Ashburn; Paul M. Hurley; Richard S. McGregor; Robert D. Heuer

all of the city of Troy, state of MI each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 22nd day of August, 2017.



The Ohio Casualty Insurance Company  
Liberty Mutual Insurance Company  
West American Insurance Company

By: David M. Carey  
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss  
COUNTY OF MONTGOMERY

On this 22nd day of August, 2017, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA  
Notarial Seal  
Teresa Pastella, Notary Public  
Upper Merion Twp., Montgomery County  
My Commission Expires March 28, 2021  
Member, Pennsylvania Association of Notaries

By: Teresa Pastella  
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings.** Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 16th day of November, 2017.



By: Renee C. Llewellyn  
Renee C. Llewellyn, Assistant Secretary

## SECTION 00420

### INFORMATION REQUIRED FROM BIDDERS

#### GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Lanzo Construction Co., Florida  
125 SE 5th Court  
Deerfield Beach, Florida 33441
2. Contractor's Telephone Number: 954-979-0802  
and e-mail address: Estimating@Lanzo.org
3. Contractor's License (attach copy): CGC036262 / CUC049468  
Primary Classification: General Contractor  
Broward County License Number (attach copy): \_\_\_\_\_
4. Number of years as a Contractor in construction work of the type involved in this Contract: 37 Years
5. List the names and titles of all officers of Contractor's firm:  
Quirino D'Alessandro, Sr., Chairman; Giuseppe D'Alessandro, President; Rosemarie Torres, Secretary;  
Quirino D'Alessandro, Jr., Executive Vice President; Antonio D'Alessandro, Executive Vice President;  
Angelo D'Alessandro, Executive Vice President; Matthew P. Tilli, Vice President; Kevin Pawlowski, Asst. Secretary;  
Robert Beaty, III, Assistant Secretary; Ernest Duncan, Assistant Secretary;
6. Name of person who inspected site or proposed work for your firm:  
Name: Jeff Rodgers  
Date of Inspection: 11/09/2017
7. What is the last project of this nature you have completed?

8. Have you ever failed to complete work awarded to you; if so, where and why?

No.

---

---

9. Name three individuals or corporations for which you have performed work and to which you refer:

Patrick MacGregor	954-831-0973	pamacgregor@Broward.org
Terrance Glunt	954-487-3379	Tglunt@c3ts.com
Don Shaver	954-739-6400	Dshaver@craventhompson.com

---

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
Please see attached List of Work in Progress				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

---

Please see attached Resume of Qualifications, Section 7

---

---

12. What equipment will you purchase for the proposed work?

None.

**NOTE:**

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783**

**(850) 487-1395**

**TILLI, MATTHEW PRESTON  
LANZO CONSTRUCTION CO., FLORIDA  
660 UNION AVE.  
CRESCENT CITY FL 32112**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND  
PROFESSIONAL REGULATION**

**CGC036262**

**ISSUED: 06/12/2016**

**CERTIFIED GENERAL CONTRACTOR  
TILLI, MATTHEW PRESTON  
LANZO CONSTRUCTION CO., FLORIDA**

**IS CERTIFIED under the provisions of Ch.489 FS.  
Expiration date : AUG 31, 2018 L1606120001633**

**DETACH HERE**

**RICK SCOTT, GOVERNOR**

**KEN LAWSON, SECRETARY**

**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD**

LICENSE NUMBER	
CGC036262	

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018

**TILLI, MATTHEW PRESTON  
LANZO CONSTRUCTION CO., FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112**



**ISSUED: 06/12/2016**

**DISPLAY AS REQUIRED BY LAW**

**SEQ # L1606120001633**



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD  
1940 NORTH MONROE STREET  
TALLAHASSEE FL 32399-0783**

**(850) 487-1395**

**TILLI, MATTHEW PRESTON  
LANZO CONSTR CO FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto [www.myfloridalicense.com](http://www.myfloridalicense.com). There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND  
PROFESSIONAL REGULATION**

**CUC049468**

**ISSUED: 06/12/2016**

**CERT UNDERGROUND & EXCAV CNTR  
TILLI, MATTHEW PRESTON  
LANZO CONSTR CO FLORIDA**

**IS CERTIFIED under the provisions of Ch.489 FS.  
Expiration date : AUG 31, 2018 L1606120001852**

**DETACH HERE**

**RICK SCOTT, GOVERNOR**

**KEN LAWSON, SECRETARY**

**STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD**

<b>LICENSE NUMBER</b>	
<b>CUC049468</b>	

**The UNDERGROUND UTILITY & EXCAVATION CO  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018**

**TILLI, MATTHEW PRESTON  
LANZO CONSTR CO FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112**



**ISSUED: 06/12/2016**

**DISPLAY AS REQUIRED BY LAW**

**SEQ # L1606120001852**

## QUALIFICATIONS

Richard has over 25 years' experience in the construction industry and is a master of communication. He provides clear communication between the owner's representatives who make the decisions and our men with boots on the ground who build the work and is essential to the successful delivery of the Palm and Hibiscus Project. He possesses specific experience in the construction of major infrastructure projects including potable water main, storm water, wastewater, solid waste major pipeline and treatment plant projects. He has experience at the local and regional level for large-scale projects requiring the coordination of various construction disciplines. He is knowledgeable in both private and public sector construction needs. He has been responsible for capital improvement development for potable water distribution projects including sanitary sewer storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. His responsibilities include daily onsite management of 60 plus project personnel, coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public needs..

## EXPERIENCE

**Lanzo Construction Co., FL – Construction Superintendent**

2009 - Present

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**DL Higgins – Construction Superintendent**

2006-2009

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**Giannetti Contracting – Foreman**

1998-2006

Water, Sewer, and Force Main Pipe installation Foreman

## COMPLETED PROJECTS

- City of Miami Beach – Venetian Isles - \$16,087,679
- Key West – Emergency Outfall - \$1,485,580
- City of Marathon – area 5 Wastewater & Storm Water - \$20,487,925
- Key West – Sanitary Sewer Upgrade - \$12,476,000

## CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA Construction Safety & Health
- CPR & First Aid Training & Citation Review
- Trench & Excavation Competent Person Training

## EDUCATION

- High School Diploma

## QUALIFICATIONS

Mr. Riano is proficient in planning, coordination and management of construction activities associated with Broward County public works projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Riano acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

## EXPERIENCE

### **Lanzo Construction Company** (*Project Manager*)

2004 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida..

### **University/College Library** (*Supervisor*)

1997 – 2004

Served as supervisor as well as performed clerical duties. Assisted in workflow and operation of Circulation Dept. and kept the Sr. Library Associate apprised of issues or problems with staff. Redesigned paper flow through computer tracking for better record keeping. Served as troubleshooter for all department activities and operations to help determine better management strategy and greater productivity.

## COMPLETED PROJECTS

- Broward County OES – North County BP 10 Neighborhood Improvement Project \$11,083,454  
Contact: Don A. Shaver 954-739-6400
- Broward County WWS – Broadview Estates Neighborhood Improvement Project \$15,627,945  
Contact: Patrick MacGregor 954-831-0904
- Broward County WWS – NW Quadrant Neighborhood Improvement Project \$16,678,266  
Contact: Patrick MacGregor 954-831-0904
- Broward County WWS - UAZ 124 BP No. 2 Neighborhood Improvement Project \$ 4,635,729  
Contact: Patrick MacGregor 954-831-0904
- Broward County WWS - Rock Island Bp No. 3 Neighborhood Improvement Project \$26,002,137  
Contact: Marc Woodworth 954-739-6400

## MEMBERSHIPS

- American Society of Civil Engineers
- Committee on Environmental Sustainability at Broward College [2004]
- Chi Epsilon
- FIU - Order of the Engineer

## EDUCATION

- Associate of Arts in Engineering – International
- Bachelor of Science in Civil and Environmental Engineering
- American Traffic Safety Services Association (ATSSA)
- Crosby Communication System Training (Risk Management, Basic Rigging Plan, Basic Rigging Principles and Load Control, Hardware Inspection, Rigging Triangle)

# Broward County

**Owner**

Broward County  
2555 W. Copans Road  
Pompano Beach, FL 33069  
Patrick MacGregor  
(954) 831-0904  
[pamacgregor@co.broward.fl.us](mailto:pamacgregor@co.broward.fl.us)  
**Final Project Amount**  
**\$11,083,454.00**

**Engineer**

Craven Thompson and Associates  
3563 NW 53<sup>rd</sup> Street  
Ft. Lauderdale FL 33309

Start Date – March 2012  
Completion – March 2015

This project was designed to upgrade the existing utilities and provide new pavement in this residential neighborhood. New water mains, sewer mains, and surface restoration were installed while accommodating the residents utilizing public outreach procedures. Lanzo was contracted by Broward County as the prime contractor to build this project.

This project is located within the Pompano the Neighborhood of Highland, west of NE 17 Ave, east of Dixie Highway, south of NE 54 St, north of NE 46 St.



The new utilities installed consisted of 500 LF of 6", 1,500 LF of 8", 850 LF of 12" LF of 1,300 LF of 20", 1,100 LF of 24" DIP-WM, 32,000 LF of 4", 1,900 LF of 16" PVC-Reuse WM, 28,670 LF of 8" PVC-Sewer with cuts as deep as 16', 550 LF of 8" DIP-FM, 119 Sewer Manholes, 1 Pump Station, 5,000 LF of 15-18" RCP, 10,170 LF of 15-18" HDPE culvert, 174 Storm Sewer Manholes, Pavement Restoration, Sidewalk and Curbing, establishing new Swales, Landscape & Irrigation. Work also included the water service pipe installation on private property of 25,000 LF, which required extensive public outreach to coordinate with the property owners.

# Broward County

## Owner

Broward County Engineering  
Division  
2555 W. Copans Rd Pompano  
Beach, FL 33069  
Pompano Beach, FL 33069

Patrick MacGregor  
(954) 831-0904  
[pamacgregor@co.broward.fl.us](mailto:pamacgregor@co.broward.fl.us)

## Final Project Amount

**\$15,627,945.71**



## Engineer

Broward County Engineering Division  
3563 NW 52<sup>nd</sup> Street  
Fort Lauderdale, FL 33309

Start Date – May 2006  
Completion – August 2008



This project was designed to replace or rehabilitate the existing utilities, to provide drainage and to replace the aging asphalt roads. The scope of work for this project included the installation of sanitary sewer collection system, potable water distribution system, stormwater drainage, roadway, sidewalk, signage and landscaping improvements. Public outreach was key to successfully coordinating these upgrades to existing utilities.



The scope of this contract was for the construction of a new sanitary sewer collection system including the installation a new lift station, 4,910 liner feet of 8 to 12 inch force main, 103 new man hole structures, and 26,414 liner feet of 8 inch polyvinyl chloride gravity mains in cuts up to 12 feet deep. The existing sewer system rehabilitation was accomplished by cured in place pipe, 4,589 liner feet of 8 inch liner was installed. Because the

existing sewer system was active the adjacent homes needed to be tied in to the system as it was installed which resulted in 64,300 liner feet of service lines installed on private property. The potable water distribution system included 21,700 liner feet of 6 inch ductile iron pipe and 16,000 liner feet of 8 inch ductile iron pipe. The scope also included an upgrade to the existing stormwater drainage system, 640 liner feet of 12 to 36 inch reinforced concrete pipe was installed along with 129 new drainage structures. Part of the upgrade included the rehabilitation of the existing system, 3,970 liner feet of cured in place pipe was installed. Surface restoration included 94,000 square yards of road construction, sidewalk, road signage, very extensive landscaping improvements and related work. All pipe installed on this project was installed in dewatered trenches.



# City of Marathon

## Owner

City Of Marathon  
10045-55 Overseas Hwy.  
Marathon, FL 33050  
Wayne Flickinger  
(305)743-0033

## Final Project Amount

**\$20,625,568**



## Engineer

The Weiler Engineering Corp.  
5800 Overseas Hwy, Ste. 6,  
Marathon, FL 33050

Start Date – December 2008

Completion – July 2011

This project is presented to illustrate our experience with Heavy civil construction of underground utilities adjacent to environmentally sensitive marine areas, installation of stormwater management infrastructure in low laying, barrier islands on the Florida coast, streetscape pavement restoration in municipal right of way areas and municipal maintenance of traffic (MOT) right of way with coordination for access of driveways and businesses.

This project was located in the neighborhoods surrounding the Marathon Air Port in the Florida Keys. The Florida Keys are low laying barrier islands in Florida surrounded by waters classified as pristine by the EPA and thus an environmentally sensitive marine area. The scope of work included the installation of a new AirVac Vacuum sewage collection system, demolition of existing ocean out falls as discovered and an onsite storm water collection system for the City.

The vacuum mains are installed in similar fashion as gravity mains in that they have a design slope and grade. The AirVac installation included 87,160 liner feet (LF) of 4-10 inch (") poly vinyl chloride pipe (PVC) DR21 Vacuum mains, and 460 vacuum valve collection pits. This project had several locations that required the new pipe to be hung from bridges. The drainage system included the installation of 306 Nyloplast catch basins; the collected water was handled by 43,232 liner feet of Perforated 18" high density poly ethylene (HDPE) Drainage pipe installed in exfiltration trenches. Also included were 19 gravity drainage wells of various diameters from 8" up to 24" casings with concrete control structures. Also included in the contract was 1,800 LF of custom curb was installed to control surface water. All this work was installed along a public right of way in residential neighborhoods and required streetscape such as pavement restoration in municipal right of way areas and final overlay of the existing roads.



Maintenance of traffic was critical to the success of this project; 10,000 LF of the vacuum main was installed in the travel lanes of US1, the only road in or out of the Keys. Construction maintenance of traffic had to be coordinated with local business to allow uninterrupted access to their driveways. All of this pipe was located in the travel lanes and required pavement restoration.

# City of Boca Raton

## Owner

The City of Boca Raton  
201 West Palmetto Park Road  
Boca Raton, Florida 33432  
(561) 393-7700

## Final Project Amount

**\$3,522,600.00**



## Engineer

Matthews Consulting  
477 S. Rosemary Ave Suite 330  
West Palm Beach, FL 33401

Aron Cutler

561-398-1585

ACutler@baxterwoodman.com

Start Date – November 2013

Completion – December 2014



This contract was for replacement of the aging back yard sanitary sewer collection system with roadway right of way system. The project is located in Boca Raton and the area streets include: NW 3 Avenue, NW 4 Avenue, NW 5 Avenue, NW 3 Terrace, NW 50 Place, NW 35 Street, NW 45 Street, NW 46 Street and Spanish River Boulevard. Our public outreach program was utilized to keep the residents up to speed with the progress of this project.



The project includes roadway, water and wastewater system improvements in the single-family residential area known as "Boca Raton Hills". The water system improvements include the installation of new 8" water main system 3,300 LF, fire hydrants, services connection and connections to existing systems. The water system improvements also include transferring rear yard water services to the front of the property. Because of the work on private property public outreach and coordination was key to the success of this process. The wastewater system improvements include the installation of new 8", 10", and 12" gravity sanitary

sewers 12,885 LF, manholes and services. A portion of the sewer work is located within 100 feet of a well field protection zone, so special piping has been incorporated into the project, fusible C900, to provide a joint less installation. For the deepest run with in this well zone Lanzo slip lined the 8" fused C900 pipe into the 12" SDR26 PVC sewer pipe, the invert was 16 vertical feet below grade. An pit was opened up to install the 12" carrier pipe for this run which was 10 feet wide, 40 linear feet and 20 vertical feet deep.



# City of Hollywood

**Owner**

City of Hollywood  
2600 Hollywood Blvd  
Hollywood, FL 33020  
Clece Aurelus  
Engineering Support Services  
Manager  
(954)921-3995

[CAURELUS@hollywoodfl.org](mailto:CAURELUS@hollywoodfl.org)

**Final Project Amount**

**\$1,797,709.00**

**Engineer**

City of Hollywood  
Department of Public  
Utilities  
1621 N 14<sup>th</sup> Ave  
Hollywood, FL  
33019

Start Date – July  
2014

Completion – April  
2015



The project is located on in the alleyway west of north Dixie Highway between McKinley Street and Sherman Street in the City of Hollywood which required extensive public outreach to coordinate with the property owners. The right of way was approximately 15 feet across which brought it's own coordination challenges.

This project consists of the installation SDR26 sanitary sewer pipe 8" - 3,340 LF, sanitary sewer manholes 13 EA up to 15' deep, SDR26 sanitary laterals 6" - 56 EA, C-900 PVC water mains 4" - 490 LF, 6" - 93 LF & 8" - 3,800 LF, 6" DIP hydrant piping with new fire hydrants 9 EA, 1" and 2" poly pipe water service lines, C-900 force main 8" – 315 LF, alleyway and roadway reconstruction, and construction of Lift Station W-8 just west of North Dixie Highway between McKinley Street and Sherman Street.



Some of the key construction activities include survey, MOT, permitting, grubbing, locating and protection exiting utilities, preparation and submittal of shop drawings, installing storm water pollution prevention systems, maintenance of traffic, piping trench excavation, structures installation, piping with valves and fitting installation, backfill, density test, pressure test, bacteriological testing, lamping test, infiltration test, pavement restoration, traffic loop restoration, etc.

## F438 36" Water Main on SW 152<sup>nd</sup> Street

# MDWASD



**Owner**  
MDWASD  
3071 SW 38 Ave  
Miami FL

Nelson Cespedes  
305-607-0799  
[NCESP@MIAMIDADE.GOV](mailto:NCESP@MIAMIDADE.GOV)

**Final Project Amount:**  
**\$10,760,850.00**



**Engineer**  
MDWASD  
3071 SW 38 Ave  
Miami FL

Start Date – February 2016  
Completion– May 2017

This project is one in a series of projects that are being processed under Section 2-8.1.12 of the Code, entitled Miami-Dade Water and Sewer Department Consent Decree and Capital Improvement Programs Accelerate Ordinance.



The scope of work for this project consists of providing and installing approximately 13,788 linear feet of 36-inch water transmission main along S.W. 152 Street from S.W. 137 Avenue to S.W. 112 Avenue. An additional 90 linear feet of 24-inch and 120 linear feet of 48-inch water main will also be installed at the intersection of S.W. 152 Street and S.W. 127 Avenue. The work includes, but it is not limited to, furnishing and installing all ductile iron piping, valves and fittings; furnishing and installing all tapping sleeves, valves and appurtenances required to make interconnections to existing mains; furnishing and installing all carrier and steel casing piping and appurtenances required for construction of trenchless pipe construction under the Black Creek Canal (C-1N) and CSX Transportation railroad along S.W. 152 Street; utility relocations; furnishing traffic control; making temporary and permanent paving repairs; repairing all traffic loops along the route; and all other appurtenant and miscellaneous items and work for a complete, functional and satisfactory installation. There will be no water service connections installed on the water main. It is Miami-Dade Water and Sewer Department's intent to obtain a completely functional, and satisfactory installation under this Project, and any items of labor, equipment or materials which may be reasonably assumed as necessary to accomplish this end.



**BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA**  
**FINAL CONSTRUCTION EVALUATION**  
**OF PRIME VENDOR - LANZO CONSTRUCTION COMPANY FLORIDA**

FIXED CONTRACT - CONSTRUCTION			
Project Nbr / Contract Nbr / Title <b>1155 / Y0835002C1 / Broadview Estates NIP BP 2</b>			Commission District(s) <b>9</b>
Award Amount <b>\$10,905,530.00</b>	Change Amount <b>\$570,388.59</b>	Total Cost <b>\$11,475,918.59</b>	
Substantial Completion Date <b>6/4/2013</b>	Final Completion Date <b>8/4/2013</b>		
Goal Type <b>CBE</b>	County Established <b>25.00</b>	Vendor Committed <b>25.00</b>	Attained <b>28.02</b>
EVALUATION SUMMARY			
<b>LANZO CONSTRUCTION COMPANY FLORIDA is RECOMMENDED For Future Contracts</b> <b>Remarks: Contractor construction staff on site was excellent and paperwork was submitted in a timely manner when needed.</b>			Numerical Score <div style="text-align: center;"><b>4.08</b></div> Goal Evaluation Score <div style="text-align: center;"><b>3.50</b></div> Weighted Score <div style="text-align: center;"><b>4.09</b></div>
Overall Rating	<b>GOOD</b>		
<small>Unsatisfactory (1.0 - 1.8)   Poor (1.81 - 2.59)   Fair (2.60 - 3.19)   Good (3.20 - 4.49)   Excellent (4.50 - 5.00)</small>			
COUNTY CONTACT INFORMATION			
Overseeing Division <b>WATER &amp; WASTEWATER ENGINEERING</b>			
Contract Administrator <b>Gregory Balicki, P.E.</b>		Email: gbalicki@broward.org	
Project Manager <b>Pat MacGregor</b>		Email: pamacgregor@broward.org	
APPROVED EVALUATION			
Rated By <b>Patrick J. MacGregor</b> Date: 9/18/2013		Reviewed By <b>G Balicki</b> Date: 9/23/2014	

**BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA**  
**FINAL CONSTRUCTION EVALUATION**  
**OF PRIME VENDOR - LANZO CONSTRUCTION COMPANY FLORIDA**

<b>A) Project Management</b>		<b>Section Score: 4.10</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How well did the vendor cooperate with the Contract Administrator, other County personnel and the consultant?		4 - Good
2. How closely did vendor conform with specifications, drawings and other requirements?		4 - Good
3. How appropriate was the staff assigned to do the work to ensure a quality product on a timely basis?		4 - Good
4. How actively did the vendor communicate with subvendors and others involved in project?		4 - Good
5. How adequate and effective was the vendor's coordination and control of subvendors' work and documentation?		4 - Good
6. How proactively did the vendor participate in the resolution of disputes?		4 - Good
7. How timely were the notices of inspection requests?		4 - Good
8. How well did the vendor control the project by providing recommendations, addressing issues, participating in decision making, and working with government officials and the County?		5 - Excellent
9. How clean did the vendor keep the work site on a continuous basis?		4 - Good
10. How well did the vendor conform to the permit requirements?		4 - Good
Comments: Lanzo field staff had an excellent working relationship with officials from the City of North Lauderdale.		
<b>B) Business Practices</b>		<b>Section Score: 4.00</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How was the vendor's compliance with the United States Occupational Safety and Health Administration (OSHA) and Broward County's Risk Management Division, Safety and Occupational Health Section requirements? Consider the vendor's established safety program, compliance with standards, safety practices, accident prevention, etc.		4 - Good
2. How well did the vendor manage business relationships with subvendors by ensuring that subvendors were fully paid for work that had been completed to specifications? (This information can be verified through subvendor complaints or liens for non-payment)		4 - Good
3. How well did the vendor manage business relationships with subvendors by ensuring that subvendors were promptly paid?		4 - Good
4. How well did the vendor follow Broward County procedure in reporting changes of sub vendors?		4 - Good
Comments:		

**BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA**  
**FINAL CONSTRUCTION EVALUATION**  
**OF PRIME VENDOR - LANZO CONSTRUCTION COMPANY FLORIDA**

<b>C) Cost Control</b>		<b>Section Score: 4.20</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How actively did the vendor pursue/take aggressive action in obtaining documents such as building permits, Certificate of Occupancy and other required documents on a timely basis?	4 - Good	
2. How actively did the vendor participate in overcoming problems with other vendors, building officials, and/or regulatory agencies?	5 - Excellent	
3. How valid were the claims for extra costs?	4 - Good	
4. How well did the vendor comply with the prevailing wage rate policy?	4 - Good	
5. How well did the vendor comply with the County's Living Wage rate policy (if applicable)?	4 - Good	
Comments: When a problem with the plumbing permits expiring came up Lanzo staff worked out a settlement that required time and effort.		
<b>D) Timeliness</b>		<b>Section Score: 4.14</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How well did the vendor manage delivery of necessary equipment and material for the project?	4 - Good	
2. How timely and accurate were payment requests when submitted?	4 - Good	
3. How well did the vendor meet the schedule of deliverables established at the beginning of the project?	4 - Good	
4. How well did the vendor conform with schedule of work in progress in order to meet the planned completion dates for Phase Completion?	4 - Good	
5. How well did the vendor conform with schedule of work in progress in order to meet the planned completion dates for Substantial Completion?	4 - Good	
6. How well did the vendor conform with schedule of work in progress in order to meet the planned completion dates for Final Completion?	4 - Good	
7. How effectively did the vendor communicate with the Contract Administrator and other County personnel as well as the consultant?	5 - Excellent	
Comments: Lanzo staff made it a point to communicate immediately when something on the project was not progressing.		
<b>E) Change Order Management</b>		<b>Section Score: 4.00</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. Did the vendor provide independent estimates of the value of changes?	Yes	
2. How accurate and timely were the preliminary estimates of the value of change orders/amendments provided by the vendor?	4 - Good	
3. How accurate and timely were change orders/amendments processed with the proper documentation?	4 - Good	
4. How fair and timely did the vendor prepare, negotiate and make recommendations to the County regarding change orders/amendments?	4 - Good	
5. How appropriate were the vendor's recommendations for time extensions based on the actual circumstances and reviewed against the contract requirements?	4 - Good	
Comments:		

**BOARD OF COUNTY COMMISSIONERS, BROWARD COUNTY, FLORIDA**  
**FINAL CONSTRUCTION EVALUATION**  
**OF PRIME VENDOR - LANZO CONSTRUCTION COMPANY FLORIDA**

<b>F) Quality Of Work</b>		<b>Section Score: 4.25</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How accessible was the work for inspection?		4 - Good
2. How close were the equipment and materials to the specifications?		4 - Good
3. How closely were industry standard construction methods followed?		4 - Good
4. How responsive and competent were superintendents, supervisors and workers?		5 - Excellent
Comments: Field staff knew how to manage construction and handle resident issues. Veteran staff were assigned to the project and acted very professional.		
<b>G) Project Closeout</b>		<b>Section Score: 3.75</b>
<b>Evaluation Question</b>		<b>Rating</b>
1. How well did the project meet specified standards when inspected?		4 - Good
2. How complete and accurate was the documentation provided at the completion of the project, including punch list, warranties, operation, appropriate manuals and Certificate of Occupancy from the appropriate jurisdiction?		4 - Good
3. How clean did the vendor leave the worksite by completely disposing of debris in a legal manner?		3 - Fair
4. How accurate and timely were the vendor's final project accounting documents sent to Broward County?		4 - Good
Comments:		

# Lanzo Construction Co. Florida

## Work in Progress

NAME OF PROJECT	OWNER	Total Contract Value	Date of Completion	% Completed To Date
Venetian Islands Improvements	City of Miami Beach	\$ 28,075,176.00	11/17	84%
Neighborhood Improvements including drainage and water mains				
Palm & Hibiscus Islands Design Build	City of Miami Beach	\$ 37,430,680.00	8/17	59%
Neighborhood Improvement, Drainage, Storm Pump Stations & Water Main				
DB13-WASD-04 Shenandoah Phase B Design Build	Miami Dade Water and Sewer	\$ 14,471,442.00	12/17	98%
Neighborhood Improvement, Drainage, Storm Pump Stations & Water Main				
Sunset Harbour Design Build	City of Miami Beach	\$ 13,803,813.00	12/17	95%
Neighborhood Improvement, Drainage, Storm Pump Stations & Water Main				
Hillsboro Beach Water Main Replacement	Town of Hillsboro	\$ 5,907,520.00	2/18	1%
8" HDPE 8"-12" DIP Water Main				
54" PCCP FM 4.1 Miles along 127 Ave	Miami Dade Water and Sewer	\$ 16,800,314.00	9/17	37%
Treatment Plant Chemical Storage Installation				
S-39A Culvert Replacement	South Florida Water Management District	\$ 4,294,539.00	6/18	20%
	Culvert Replacement			
Emergency Debris removal	Miami Dade County	\$ 583,200.00	N/A	23.00%
Hurricane Irma Debris Removal				

### LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	<b>Work to be Performed</b>	<b>Subcontractor's Name / Address</b>
1.	Water Services/ Pipe Work	Vittiglio Construction & Supply
		14651 SW 17 Ct, Davie FL 33325
2.	Pre Construction Video	Birds Eye View
		10906 Denoeu Road, Boynton Beach, FL 33472
3.	Material Supply	Corcel Corp
		2461 NW 23 street, Miami, FL 33142
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder. Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that he/she has read and fully understands all requirements of Chapter 553, Part III of the Florida Statutes, titled "Trench Safety Act", and that all such requirements of this chapter shall remain in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

Slope

Total \$ 5,000.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Alex Diaz  
Witness Signature

Alex Diaz  
Witness Printed Name

125 SE 5<sup>th</sup> CT Deerfield Beach FL 33441  
Witness Address

11/17/18  
Date

Robert Beaty III  
Contractor's Signature

Robert Beaty III  
Printed Name

Assistant Secretary  
Title

11/21/2017  
Date

- END OF SECTION -

**APPENDIX A TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION  
SUPPLEMENTARY CONDITIONS**

**CERTIFICATION OF COMPLIANCE WITH THE FLORIDA DEPARTMENT OF  
ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS**

This certification relates to a construction contract proposed by City of Hollywood,  
(insert the name of the Owner)

which expects to finance the proposed construction contract with assistance from the Florida Department of Environmental Protection (which administers a State Revolving Fund loan program supported in part with funds directly made available by grants from the United States Environmental Protection Agency). I am the undersigned prospective construction contractor or subcontractor.

I certify that I have read the Florida Department of Environmental Supplementary Conditions and agree to incorporate the following articles into the bid and/or contract:

- ARTICLE 11 DEBARMENT AND SUSPENSION (EXECUTIVE ORDER 12549)
- ARTICLE 12 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)
- ARTICLE 13 IMMIGRATION REFORM AND CONTROL ACT OF (STATE OF FLORIDA EXECUTIVE ORDER 11-116)
- ARTICLE 14 ENVIRONMENTAL COMPLIANCE
- ARTICLE 15 FEDERAL LABOR STANDARDS PROVISION
- ARTICLE 16 AMERICAN IRON AND STEEL PROVISION

I agree that I will obtain identical certifications from prospective lower-tier construction subcontractors prior to the award of any lower-tier construction subcontracts with a price exceeding \$10,000. I also agree that I will retain such certifications in my files.

 _____ (Signature of Authorized Official)	11/21/2017 _____ (Date)
Robert Beaty III, Assistant Secretary _____ (Name and Title of Authorized Official [Print or Type])	
Lanzo Construction Co., Florida _____ (Name of Prospective Construction Contractor or Subcontractor [Print or Type])	
125 SE 5th Court, Deerfield Beach, FL 33441. Phone: 954-979-0802 _____ (Address and Telephone Number of Prospective Construction Contractor or Subcontractor [Print or Type])	
FEIN : 59-2011933 _____ (Employer Identification Number of Prospective Construction Contractor or Subcontractor)	

## MINORITY AND WOMEN'S BUSINESS ENTERPRISE PARTICIPATION

Project Sponsor: City of Hollywood  
Project Number: 14-5122  
Contract Description: Water Main Replacement Program, Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway

Documentation of affirmative steps for Minority and Women's Business Enterprise participation in this contract has been obtained from the apparent lowest, responsive, responsible bidder,

Lanzo Construction Co., Florida

(Firm's Name)


and it has been reviewed to ensure that the bidder has satisfactorily carried out the following affirmative steps:

- 1) Included qualified minority and women's businesses on solicitation lists.
- 2) Solicited minority and women's businesses whenever they are potential sources.
- 3) Divided total requirements, when economically feasible, into small tasks or quantities to permit maximum participation by minority and women's businesses.
- 4) Where feasible, established delivery schedules which will encourage participation by minority and women's businesses.
- 5) Used the services and assistance of the U.S. Department of Commerce's Minority Business Development Agency (MBDA) and the U.S. Small Business Administration to identify MBEs/WBEs.


(Note: The loan applicant/recipient shall maintain the documentation in the project file and make it available upon request.)

The loan applicant/recipient has made a good faith effort to facilitate Minority and Women's Business Enterprise participation in this contract.

I, the undersigned representative of the loan applicant/recipient, hereby certify that all information provided herein is correct to the best of my knowledge and belief.

  
(Signature)

11/27/2012  
(Date)

  
Typed Name and Title of Authorized Representative  
(Mayor, City Manager, Commissioner, President, owner, etc.)

## WATER MAIN REPLACEMENT PROGRAM

Moffett Street to Hollywood Boulevard  
from S. Federal Highway to the Intracoastal Waterway

CITY PROJECT No. 14-5122

I, Robert Beaty III, legal representative of Lanzo Construction Co., Florida

\_\_\_\_\_, prospective bidder/Contractor for the above referenced project, acknowledge that I have received and carefully reviewed all addenda issued to date by the Engineer, which amends the scope of work for the above referenced project, and do hereby confirm that all such bid addenda was accounted for in the bid amounts submitted herein.

I/We also acknowledge that it is the sole responsibility of the bidder to ensure that all bid addenda issued to date by the Engineer for the above referenced project is attached to the bid package. Thus, if any addenda is found to be missing by the Engineer, the bid may be disqualified.

Signed, sealed and delivered in the presence of:

Alap King  
(Witness)

James Till  
(Witness)

Lanzo Construction Co., Florida  
CONTRACTOR (Name of Firm)

(Signature of Individual)

(SEAL)





*Delivering sustainable infrastructure solutions  
for tomorrow's communities*

## RESUME OF QUALIFICATIONS





# Resume of Qualifications

## Table of Contents

<u>Section</u>	<u>Contents</u>	<u>Page</u>
1	Corporation Documentation	1-4
2	Corporate Organizational Summary	5-6
3	Executive & Management Resumes	7-25
4	References	26-32
5	State & Local Licensing & Qualifications	33-39
6	Statement of Policies & Practices	40-60
7	Equipment Schedule	61-66
8	Project Experience Listing	67-70
9	Financial Statements	71

# Corporation Documentation

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Secretary of State Certification
3	Resolution of Corporation
4	Evidence of Insurance

**Section 1**

# *State of Florida*

## *Department of State*

I certify from the records of this office that LANZO CONSTRUCTION CO., FLORIDA is a corporation organized under the laws of the State of Florida, filed on August 7, 1980.

The document number of this corporation is 681458.

I further certify that said corporation has paid all fees due this office through December 31, 2017, that its most recent annual report/uniform business report was filed on January 9, 2017, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Fourth day of October, 2017*



*Ken DeFornis*  
**Secretary of State**

Tracking Number: CU5331448767

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

## RESOLUTION OF CORPORATION

I HEREBY certify that I am the duly elected and qualified Secretary of Lanzo Construction Co. Florida, a Florida Corporation and that the following is a true and complete copy of a Resolution duly adopted at a meeting of the Board of Directors of said Corporation, held on the 10th of March, 2016 and that such resolution is still in full force and effect.

**RESOLUTION**, that the officers listed below are authorized to sign Contracts, Bids and any other documents to carry out the business of the Corporation.

Name	Title	Signature
Quirino D'Alessandro, Sr.	Chairman	
Giuseppe D'Alessandro	President	
Rosemarie Torres	Secretary	
Quirino D'Alessandro, Jr.	Executive Vice President	
Antonio D'Alessandro	Executive Vice President	
Angelo D'Alessandro	Executive Vice President	
Michael R. Bone	Vice President	
Matthew P. Tilli	Vice President	
Kevin Pawlowski	Assistant Secretary	
Robert Beaty, III	Assistant Secretary	
Earnest Duncan	Assistant Secretary	

IN WITNESS WHEREOF, I have hereunto set my hand as Secretary of said Corporation and affix the Corporate Seal on the 10th of March, 2016.

By   
Rosemarie Torres, Secretary

Attest:  
  
Giuseppe D'Alessandro, President

An Equal Opportunity Employer





## CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)  
12/28/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Guy Hurley, LLC 1080 Kirts Blvd., Suite 500  Troy MI 48084 <b>INSURED</b> Lanzo Lining Services, Inc. Florida Attention: Kevin Pawlowski 125 S.E. 5th Floor Deerfield Beach FL 33441		<b>CONTACT</b> NAME: Mary Ellen Krakauer PHONE (A/C, No, Ext): (248) 519-1430 E-MAIL: mkrakauer@ghbh.com ADDRESS:  <b>INSURER(S) AFFORDING COVERAGE</b> INSURER A: Amerisure Mutual Ins. Co. NAIC # 23396 INSURER B: Amerisure Insurance Company 19488 INSURER C: St. Paul Fire & Marine 02452 INSURER D: Bridgefield Employers Ins. Co. 12158 INSURER E: INSURER F:
---	--	--

**COVERAGES** **CERTIFICATE NUMBER: 16-17 Lining Master** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY					EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR					DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input checked="" type="checkbox"/> XCU Coverage Included		CP2210376	12/31/2016	12/31/2017	MED EXP (Any one person) \$ 10,000
	<input checked="" type="checkbox"/> Contractual Liability					PERSONAL & ADV INJURY \$ 1,000,000
	GENL AGGREGATE LIMIT APPLIES PER					CENTRAL AGGREGATE \$ 2,000,000
	POLICY <input checked="" type="checkbox"/> PRO. <input type="checkbox"/> LOC.					PRODUCTS - COMPROP AGG \$ 2,000,000
	OTHER					\$
B	<b>AUTOMOBILE LIABILITY</b>					COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO					BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS	CA2103695001	12/31/2016	12/31/2017	BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS				PROPERTY DAMAGE (Per accident) \$
C	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR					EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 5,000,000
	DED. RETENTIONS		ZUP21H0520616HIF	12/31/2016	12/31/2017	\$
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY		WC22103761	1/1/2017	1/1/2018	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH. ER
D	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	Y/N	19641865	1/1/2017	1/1/2018	E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below	N/A				E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
						E.L. DISEASE - POLICY LIMIT \$ 1,000,000
A	Inland Marine		CP2210376	12/31/2016	12/31/2017	Leased/Rented Equipment \$640,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

<b>CERTIFICATE HOLDER</b>  Evidence Of Coverage	<b>CANCELLATION</b>  SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.  AUTHORIZED REPRESENTATIVE Paul Hurley/TOPIE <i>Paul M. Hurley</i>
---	---

© 1988-2014 ACORD CORPORATION. All rights reserved.


ACORD 25 (2014/01)  
INS025 (2014/01)

The ACORD name and logo are registered marks of ACORD

# Corporate Organizational Summary

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Organizational Chart

**Section 2**



# **Executive & Management Resumes**

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Giuseppe D'Alessandro, President
3	Angelo D'Alessandro, Executive Vice President
4	Quirino D'Alessandro JR., Executive Vice President
5	Matthew P. Tilli, Vice President
6	Robert W. Beaty III, PE, Project Manager
7	Pablo C. Riaño, Project Manager
8	James M. Tilli, Senior Estimator, Project Manager
9	Jorge A. Valdes, Estimator, Project Manager
10	Michael Green, Senior Project Manager
11	Mark Garrett, Project Manager
12	Daniel Mesquita, Project Manager
13	David Barrera, Project Manager
14	Paul Wiczorek, Superintendent
15	Richard Kohsman, Superintendent
16	Clifford (Dale) Hime, Superintendent
17	Jaun Carlos Echavarria (JC), Superintendent
18	Ernest W. Duncan, Survey Director
19	Victor Serrano, Field Engineer

# GIUSEPPE D'ALESSANDRO

**PRESIDENT**



## QUALIFICATIONS

Mr. D'Alessandro, with over 30 years of experience in the construction industry, is responsible for all executive decisions of Lanzo Companies. He has demonstrated excellent management ability to effectively organize and execute multiple projects simultaneously to the full satisfaction of our clients.

Mr. D'Alessandro has been the Principal in Charge for hundreds of projects in the South Florida area for Lanzo Construction Company since 1986. He is well versed and familiar with policies, procedures, requirements and expectations of South Florida governmental bodies including but not limited to Miami-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar, Sunrise, Cooper City, City of Key West and Palm Beach County just to name a few.

Mr. D'Alessandro's supervision of the implementation of industry leading construction methodology and techniques by Lanzo has garnered Lanzo Construction the reputation as an industry leader.

## EXPERIENCE

### Lanzo Construction Co., FL

1982 - Present

From 1982 to 1984, Mr. D'Alessandro was the field Superintendent directly responsible for construction of projects in The Lone Star State of Texas. These projects consisted of sanitary sewers, water mains, and storm sewers, large and small, both in the private sector and municipal market.

From 1984 to 1986, Mr. D'Alessandro's responsibilities expanded to General Superintendent directly in charge of construction of projects throughout the state of Florida. These projects included The Town of Medley Sanitary Sewer Collection Contract S-267B for WASD, Wagner Creek and Fairlawn Projects for the City of Miami and others across the state.

From 1986 to the present, Mr. D'Alessandro has been responsible for the management of all aspects of contracting, from bidding to closeout, including all administration, negotiations, and construction. He has been responsible for hundreds of projects throughout his career with the firm.

Mr. D'Alessandro earned the position of President of Lanzo in 2002. With his broad experience on a variety of major projects including water distribution, sanitary sewer collection, storm water treatment, roadway construction and marine construction he was a natural choice for the position.

## COMPLETED PROJECTS

- Broward Rock Island BP No. 3 - \$26,002,137
- City of Marathon-Area 5 - \$20,487,925
- MDWASD S-633 Phase 2 (Ocean Outfall) - \$18,764,485
- Coral Springs WTP & WWTF Improvements - \$18,155,000
- Broward NW Quadrant BP No. 8 - \$16,812,079
- Broward Broadview Estates BP No. 1 - \$15,627,945
- FDOT-SR NO. 5, US 1, Broadway - \$15,349,801
- MDWASD S-828 Site Preparation Blackpoint - \$13,407,485
- Miramar-South Service Area 5 - \$12,373,000
- Broward South County BP No. 9 - \$12,152,903
- Broward Riverland BP No. 2 - \$11,571,539
- Broward Broadview Estates BP No. 2 - \$11,477,424
- FDOT Olive Ave, Lakes To Lakeview - \$11,094,126
- FDOT-Powerline Road - \$11,069,898
- Broward West Ken Lark BP No. 2 - \$10,885,237
- Broward Cresthaven BP No.3 - \$10,822,404
- Broward UAZ 124 BP No. 1 - \$10,553,039

# ANGELO D'ALESSANDRO

EXECUTIVE VICE PRESIDENT



## QUALIFICATIONS

Mr. D'Alessandro has over 30 years of experience in the heavy civil construction industry. Angelo he has grown up being intricately involved in part of family owned construction business since 1980. Lanzo Construction and Lanzo Trenchless Technologies have been leading competitors in the construction industry specializing in Heavy Construction, Demolition, Water and Waste Water, Collection Treatment, and Distribution Systems as well as Infrastructure Rehabilitation in Southeastern Michigan and Florida. He has demonstrated excellent management ability to effectively organize and execute multiple projects simultaneously to the full satisfaction of the owners.

## EXPERIENCE

This experience allowed Angelo to see all aspects and complexities of the business and gave him a rich knowledge of industry trends as well as a unique insight into running a construction business. In 1998, Angelo took advantage of an opportunity to relocate back to his home town of Detroit Michigan where he took over the Michigan family operations.

Prior to Mr. D' Alessandro assignment to the company's Michigan operations in 1996, he had many projects in the Miami area for Lanzo Construction Company since 1987. He is well versed and familiar with policies, procedures, requirements and expectations of all many South Florida governmental bodies including but not limited to Metro-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar, Sunrise, Cooper City, City of Key West, Palm Beach

## COMPLETED PROJECTS

- Genesee County Drain Commissioner – Northeast Extension Sewer Contract, Division 3, Section A - \$9,600,000.00  
5,500LF of 72" CL V RCP Installed by open cut methods & 3,500 LF of 72" CL V RCP pipe installed by tunneling
- Genesee County Drain Commissioner – Northeast Extension Sewer Contract, Division 3, Section C - \$5,500,000.00 6,000LF of  
54" CL V RCP Installed by Open Cut Methods & 4,000 LF of CL V RCP pipe installed by tunneling
- DWSD WS-627 Water System Improvements - \$3,590,000.00; 30,000 LF of watermain replacement through open cut  
installation
- Pontiac Woods Subdivision - \$4,800,000.00; 24,600 LF of 6" to 8" diameter truss pipe, 28,550 LF of 8" to 12" diameter ductile  
iron watermain, 44,400 LF of 12" to 60" diameter RCP storm sewer
- DWSD PC-732 Leib Screening - \$35,000,000.00; 100 ft X100 ft cast-in-place concrete structure was built 55 ft below existing  
ground surface, 5000+ Lf of 102" OD tunnel was run to connect the disinfection facility into the Detroit River Interceptor
- MDOT #28, Farmington Road - \$6,400,000.00; Rebuild of 2 miles of Farmington Road R&R of 60,000 SY of concrete pavement  
& aggregate base, 55,000 CY of excavation and grading.
- DWS-849 Design/Build In-Place Rehabilitation of Existing Outfalls in the City of Detroit - \$27,500,000.00; 16 outfalls were  
extremely deteriorated Four rehabilitation methods were used: Installation of new RCP pipe, slip-lining with cast fiberglass  
reinforced polymer mortar pipes (Hobas), Structural Epoxy Spray, Cured In-Place Pipe Lining (CIPP).

# QUIRINO D'ALESSANDRO JR.

EXECUTIVE VICE PRESIDENT



## QUALIFICATIONS

Gary D'Alessandro has over 25 years of experience in the heavy construction industry and is involved in all executive decisions of Lanzo Construction Co. He has a diverse blend of public and private sector experience and has effectively supervised all aspects of heavy construction projects from start to finish. He has managed and supervised many projects in Palm Beach, Broward and Miami-Dade areas for Lanzo Construction Company since coming to Florida in 2003. He is well versed and familiar with policies, procedures, requirements and expectations of South Florida governmental bodies, including but not limited to Metro-Dade County, Broward County, Florida Department of Transportation, City of Fort Lauderdale, Hollywood, Miramar and Palm Beach County. As the Head Construction Supervisor, Gary has broad experience in all aspects of heavy construction, specifically, the construction of sanitary sewer, collection, water distribution, storm drainage systems, roadways and earthwork. He is responsible for coordinating the many resources required to successfully complete diverse and complicated projects.

## EXPERIENCE

### Lanzo Construction Co.

1986 - Present

The following projects are just a few that Mr. D'Alessandro has supervised:

- \$10,830,000 – Contract S-728 Sanitary Sewer  
Design-build, permitting, installing and start up for 28,000 LF of 8-inch sanitary sewer and pump station
- \$18,764,485 – S-633 Phase KK, Key Biscayne  
Design-Build trestle & coffer-dam system including mechanical, structural and construction management.
- \$6,426,550 – FDOT  
SR 834 Sample Road
- \$13,887,337 – FDOT  
Contract 20946 SR 5 Broadway
- \$6,741,714 – FDOT  
Contract 21616 SR5 US 1 Dixie Highway
- \$11,094,126 – FDOT  
Olive Avenue Palm Beach Lakes Blvd. to Lakeview
- \$11,740,791 – City of Miramar  
Miramar South Neighborhood Improvement Project
- \$14,471,955 – Miami Dade Water and Sewer Department  
Contract S-828 Site Preparation Blackpoint
- \$6,013,237 – Atlantic Skanska, Inc.  
Miami Dade Water & Sewer Department Contract S-811
- \$19,126,494 – City of Marathon  
Service Area 5 Wastewater & Storm Water

## QUALIFICATIONS

Matthew Tilli brings over 40 years of construction experience. Over four decades he's been the company's Chief Engineer during that tenure and has been involved in well over 350 different projects the company has undertaken, working in Texas, Ohio, Michigan and Florida. His work experience has included construction of Wastewater Treatment Plants, Off-Shore Outfall Pipeline, Rapid Infiltration Basins, Canal Crossings, Pump Stations and a Micro Tunneling Projects. All projects have been of various sizes and capacities, with Pipeline dimensions from 8" to 120".

Prior to joining Lanzo, Mr. Tilli held various positions with other firms from project estimator to project manager for underground utility contractors in Michigan in the 70's. His building experience, has served Lanzo well in the construction of Water Treatment Plants and Wastewater Treatment facilities throughout Michigan and Florida.

## EXPERIENCE

### Lanzo Construction Co.

1980 - Present

As Vice President Mr Tilli shoulders the responsibility for estimating, scheduling and contract administration. He oversee our Project Management staff for all our operations corporate wide.

## CERTIFICATION

- State of Florida, DBPR Underground Utility & Excavation Contractor CUC049468
- State of Florida, DBPR General Contractor CGC036262
- Broward County – Certificate of Competency – 3A Major Roads (Concrete & Asphalt) Lic. # 87-975
- Broward County - Certificate of Competency – 1A Primary Pipelines (Water, Sewer & Drainage) Lic. # 87-975
- Dade County - Certificate of Competency – Engineering Lic. # E-1233
- City of Boca Raton - Certified General Contractor
- Palm Beach County - Occupation Licensed Underground Contractor, General Contractor
- City of Key West – Licensed Underground Utility Contractor

## EDUCATION

- Bachelor of Science – Civil Engineering – Michigan Technological University

# ROBERT BEATY

PROFESSIONAL ENGINEER  
PROJECT MANAGER



## QUALIFICATIONS

Bob Beaty is a Professional Engineer experienced in the planning, management and construction of major infrastructure projects including; storm water, wastewater, solid waste, major pipeline and treatment plant projects. He has significant experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable in both the private and public sector construction needs. He has been responsible for capital improvement development for treatment plant and water distribution and collection projects, including; potable water, sanitary sewer, storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. Mr. Beaty has successfully managed hundreds of projects for Lanzo through the decades of his dedicated service.

## EXPERIENCE

### Lanzo Construction Co. – *Project Manager*

1984 - Present

- Contract Interpretation and administration of various heavy construction contracts.
- Installations of all forms of pipelines (1" - 120"), pump stations (Local - Master), and warehouse facilities (18,000 SF - Type).
- Prepared scheduling and planning necessary to build correctly once.
- Billing work performed and cost presentations for additional work.
- Prepared material and subcontractor procurement needs and contracts.
- Monitor cost of work and estimate cost of future work.

### Paul N. Howard, Inc. – *Project Engineer / Asst. Project Manager*

1978 - 1984

- St. Louis, MO. - 54" storm drainage installation by Jack and Bore
- Mandeville, Jamaica - 96" PCCP Water Main - Blast and open cut Operation
- Palm Coast, FL - Utility and Earthwork
- Jeddah, Saudi Arabia - Fast Track Design/Build Water Distribution System

### Charles F. Smith & Son, Inc. – *Project Engineer*

1976 - 1978

- Lake Worth, FL. - 36" Force main - Dewater and open cut operation.
- Miami Beach, FL - 36" Force main, 42" water, Gravity Sewer
- Jacksonville, FL - 30" Gravity Sewer - Dewater and open cut operation.

## EDUCATION

- Bachelor of Science – Civil Engineering – North Carolina State University

## CERTIFICATIONS

- Professional Engineers License # PE 0051867
- Florida General Contractor # CGC 050862
- Florida Underground Utility Contractor # CUC 053346

## QUALIFICATIONS

Mr. Riano is proficient in planning, coordination and management of construction activities associated with Broward County public works projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Riano acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

## EXPERIENCE

### Lanzo Construction Company *(Project Manager)*

2004 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida..

### University/College Library *(Supervisor)*

1997 – 2004

Served as supervisor as well as performed clerical duties. Assisted in workflow and operation of Circulation Dept. and kept the Sr. Library Associate apprised of issues or problems with staff. Redesigned paper flow through computer tracking for better record keeping. Served as troubleshooter for all department activities and operations to help determine better management strategy and greater productivity.

## COMPLETED PROJECTS

- Broward County OES – North Andrews Gardens Neighborhood Improvement Project \$9,074,190
- Broward County WWS – West Ken Lark Neighborhood Improvement Project \$10,439,066
- Broward County WWS – Broadview Estates Neighborhood Improvement Project \$15,627,945
- Broward County WWS – NW Quadrant Neighborhood Improvement Project \$16,678,266
- City of Hollywood – Emergency Repair of 60' PCCP Effluent Outfall \$975,247
- Broward County WWS - UAZ 124 BP No. 2 Neighborhood Improvement Project \$ 4,635,729
- Broward County WWS - Rock Island Bp No. 3 Neighborhood Improvement Project \$26,002,137

## MEMBERSHIPS

- American Society of Civil Engineers
- Committee on Environmental Sustainability at Broward College [2004]
- Chi Epsilon
- FIU - Order of the Engineer

## EDUCATION

- Associate of Arts in Engineering – International
- Bachelor of Science in Civil and Environmental Engineering
- American Traffic Safety Services Association (ATSSA)
- Crosby Communication System Training (Risk Management, Basic Rigging Plan, Basic Rigging Principles and Load Control, Hardware Inspection, Rigging Triangle)

## QUALIFICATIONS

Mr. Tilli is experienced in preparing proposal estimations for various types of bid delivery systems. Some of which include hard dollar bid proposals, request for qualifications and pricing, and design build proposals. Some clients that he has assisted in the preparation of proposals include Broward County, Miami Dade Water and Sewer Department, The City of Miami Beach, Palm Beach County, and The Army Corp of Engineers to name a few.

Mr. Tilli has experience in the planning management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems including vacuum collection systems. He has experience at the local and regional level for large scale projects requiring the coordination of various construction disciplines, knowledgeable of both private and public sector construction needs. Mr. Tilli is experienced in the procurement of all permits required for utility construction and compliance with permit requirements.

## EXPERIENCE

### Lanzo Construction Co., FL

2003 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Process and execution of all Lanzo Companies Construction Contracts, Insurance and Subcontracts.

## COMPLETED PROJECTS

### Broward County Neighborhood Improvement Projects

• Cresthaven Bid Pack 3	\$ 10,681,664
• North Andrews Bid Pack 6	\$ 9,074,190
• City of Miramar (South Area 5)	\$ 12,373,000

### Miami Dade Water & Sewer Department Projects

• 30" and 36" Subaqueous Water Main Crossing of the Miami River Canal	\$ 952,486
• Water Main and Force Main improvements on SW 184 St.	\$ 2,489,736
• Design Build of a 54" Prestressed Concrete Cylindrical Pipe Force Main across the Opa-Locka Airport including the installation of three (3) 54" Plug Valves	\$ 4,301,480
• Miami Dade Water & Sewer 24" Force Main	\$ 1,141,090

### Palm Beach County

• Northern Region WUD 05-061	\$ 5,861,972
• Village of Wellington-Water Transmission Main Ext. 3	\$ 2,527,418

### Monroe County

• Marathon Service Area 5 Vacuum Sewer System	\$ 20,487,925
• City of Key West – Pump Assisted Storm Drainage	\$ 3,399,128

## EDUCATION & CERTIFICATIONS

- Currently attending Broward College
- Atlantic Vocational – Advanced Practical Electricity
- Advanced Maintenance of Traffic
- Miami Micro Date, Inc. – Primavera Suretrak Project Management

## QUALIFICATIONS

Mr. Valdes is responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

## EXPERIENCE

### Lanzo Construction Co., FL

2012 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

### ISS Enterprises, Inc. - V.P. and Director of Operations

2010 - 2012

Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida. Analyze costs associated with different methods of construction. Provide support to field crews as well as the accounting department. Manage construction project from inception to completion. Review as-built drawings with the surveyor to ensure the integrity of the official record drawings.

### Metro Equipment Service, Inc -Project Manager

1997 - 2010

Responsibility as Sales Engineer for Construction Product Sales and Development within metropolitan New York. Duties included Specification Promotion for the New York City accounts, which had a national impact for Armco. Time was divided among contractor accounts in Manhattan, New Jersey and Long Island.

## COMPLETED PROJECTS

- MDWASD Two Year Point Repair to Exst Sanitary Sewer Throughout County \$13,000,000
- MDWASD One Year Lateral Lining of Sanitary Sewer Service Connections \$4,500,000
- MDWASD Install Raw Water Mains 16-42" C905 PVC Miami Heights \$3,668,758
- MDWASD Install 2 Venturi Meters, Cut in Exst 48" & 60" PCCP Mains \$2,654,700
- MDWASD Emergency Installation of 1,023 LF of 60" PCCP in Miami Beach \$2,651,037
- MDWASD Sanitary Sewer, Install 10,800 LF of 8" Gravity, Tie into Exst L.S. \$2,633,487
- Golden Beach A1A Roadway Enhancements, Electrical and Landscaping \$2,409,892
- MDWASD Emergency Carbon Fiber Rehab of 48" Transmission Water Main at 4 Locations \$295,500
- MDWASD Emergency Installation of 4 Access Man Holes in Bird Road \$142,461
- MDWAS 42in EM Repair on Bird Road \$290,000

## CERTIFICATIONS

- State of Florida Underground Utility Contractor

## QUALIFICATIONS

Mr. Green has a clear understanding of what it takes to deliver successful construction projects to clients and is more than capable of providing the necessary services to do so. With the experience he has gained from working on different plant projects that have required many different scopes of work, he has garnered the ability to coordinate subcontractors, progress meetings, material procurement, estimate and prepare cost proposals, document control, prepare and update progress schedules, prepare cost forecasts, process shop drawings, RFIs, and issue subcontracts and purchase orders in a manner that helps us best meet the needs of our clients.

## EXPERIENCE

### **Lanzo Construction Co., FL – Project Manager**

2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

### **Intrastate Construction Corporation. – Project Engineer**

2006-2010

Responsible for recording of new and upgraded plant equipment for the Superintendent and Project Manager

### **Ric-Man International, Inc. – Tail Man on Pipe Crew**

2005-2006

Responsible for the support of the Pipe Layer one the Pipe Installation Crew

## COMPLETED PROJECTS

- Coral Springs Improvements District WTP and WWTP Improvements - \$18,155,000
- NSID Parkland, Decorative Fountains - \$2,722,510
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
- Hollywood, Dixie Corridor Improvements - \$ 1,797,709
- Sunshine Water Control District Canal Z Improvement - \$2,191,922

## CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA 30 Hr Certification

## EDUCATION

- Bachelor of Science, Business Administration, Nova Southeastern University
- Master of International Construction Management, University of Florida

## QUALIFICATIONS

Mr. Garrett is well versed in coordinating Lanzo's installation crews and subcontractors for the installation of Water and Wastewater Treatment Plant Equipment, including welded and mechanical piping. Along with pipe work, Mr. Garrett has experience in the management of the installation of Pumps, blowers and all mechanical equipment associated with Plant Construction. He also has experience with the planning, management and construction of major utility improvement projects including storm water collection systems, water transmission lines, water distribution systems, waste water collection systems. His duties consist of maintaining project schedule and all records, issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations.

## EXPERIENCE

### Lanzo Construction Co., FL

2010 - Present

Responsible for the coordination and execution of underground utility construction projects.

### Intrastate Construction Corporation Davie, Florida

2002 - 2010

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### GSE Scale Systems Cape Coral, Florida

1994 - 2002

Production Manager

## COMPLETED PROJECTS

- Key West Patricia and Ashby St Emergency Installation of 2,000 LF of 30" Outfall - \$1,250,734
- Marathon Waste Water Treatment Plant Service Area 3 - \$1,445,703
- Marathon Waste Water Treatment Plant Service Area 7 - \$2,342,298
- Delray Reclaimed Water Installation Phase 1 - \$1,252,762

## CERTIFICATIONS

All types of welding, including high-pressure pipes and structural steel. Also, excellent teacher in welding, having taught for Warren County Career Center developing and instruct a training program for Armco Steel.  
Franklin, Ohio  
Cincinnati, Ohio

## EDUCATION

1982 Management Courses Xavier University  
1977 Completed ICS Courses in Fabrication  
1973-1975 Graduate Hobart School Of Welding Troy, Ohio  
1973 Graduate Franklin High School

## QUALIFICATIONS

Mr. Mesquita is proficient in planning, coordination and management of construction activities associated with City of Miami Beach projects. The scope of projects he has managed includes construction of water distribution systems, sanitary sewer collection and transmission systems, storm drainage systems, road improvements, landscaping, and other incidentals. Mr. Mesquita acts as liaison with client in all aspects of negotiations. His responsibilities include preparation of schedules, procurement of materials, negotiation of sub-contracts, preparation of application for payments and change orders.

## EXPERIENCE

### **Lanzo Construction Company** *(Project Manager)*

2013 - Present

Responsible for the coordination and execution of underground utility construction projects. His duties consist of issuance of purchase orders, contracts, shop drawing review, scheduling, payment requisitions and Owner/Engineer communication and project negotiations. Estimate construction cost of public construction contracts for county & city projects throughout the state of Florida.

### **Century Building Restoration USA Inc.** *(Project Engineer)*

2012 – 2013

Coordinated project schedule, daily reports, safety training and project photographs for Superintendent, VP of Operations and Project Manager. He was responsible for design drawing reviews and identifying and preparing RFIs. Coordinated all submittals from different trades and submitted to the Engineer and GC. Responsible for quantifying and ordering materials, rental equipment, etc. Revised Rebar shop drawings, ordering and coordinating concrete pours and verifying rebar installations. Attended weekly and monthly project progress meetings with Owner, Engineer, and GC and prepare agenda.

## COMPLETED PROJECTS

- City of Miami Beach – Sunset Harbor Pump Stations Retrofit & Drainage Improvements Neighborhood Improvements \$22,230,109
- City of Miami Beach – Venetian Islands ROW Improvements \$11,000,000
- NSID – Water Treatment Plant Reverse Osmosis Project, Coral Springs \$16,931,888.55

## CERTIFICATIONS

- Certified FDEP Storm Water Inspector

## MEMBERSHIPS

- American Society of Civil Engineers
- American Water Works Association

## EDUCATION

- University of Miami, Coral Gables, FL  
Bachelor of Science in Civil Engineering

## QUALIFICATIONS

Mr. Barrera has been directly engaged in design, construction, and technical report writing of engineering projects providing him the rewarding challenge of working on construction projects, as well as working in a team environment, and to accomplish project goals. He has brought valuable assistance to the clients including solving design problems, engaging seamlessly with the engineer of record and owner, and to get a sense of the differences between design and field conditions to achieve productivity. Furthermore, he has gained experience of working on the construction and improvement of water treatment plants, structural office buildings, storage buildings, and road rehabilitation. In addition, he is capable of coordinating subcontractors, progress meetings; preparing cost forecasts, estimating projects including change orders; and update schedules on Primavera 6. His experiences indicates his commitment to excellence and will offer clients a dedicated and motivated individual and wide experience perspective.

## EXPERIENCE

**Lanzo Construction Co., FL – Project Engineer/Manager** 2015 - Present

Responsible for the coordination and execution of waste water treatment & underground utility construction projects

**Dywidag Systems International – Project Manager/Estimator** 2013-20

Responsible for coordination of delivery of shop drawings, material design quality, technical support to contractors, schedule production of design plans in AutoCAD and prepared estimates and material take-offs,

**James Bushouse Inc. – Engineering Intern** 2012-20

Responsible for production of design plans in AutoCAD and assist in construction design and inspections

## COMPLETED PROJECTS WITH LANZO

- North Springs Improvement District - Chemical Storage Building - \$2,091,271
- North Springs Improvement District – Water Treatment Plant Improvements - \$16,931,888

## CERTIFICATIONS

- Certified Level 1 PTI Post Tension Inspector
- Certified HVAC and Heating Technician, EPA Section 608
- OSHA 10 Hour Certification

## MEMBERSHIPS

- American Society of Civil Engineers
- Society of Hispanic Professional Engineers
- Engineers Without Frontiers

## EDUCATION

- Bachelor of Science in Civil Engineering, Florida Atlantic University
- Associate in Arts, Palm Beach College
- Atlantic Vocational Center, HVAC and Heating Technician.

## QUALIFICATIONS

Paul Wieczorek has over 30 years of experience in the heavy construction industry. He possesses experience within all phases of commercial construction, including; heavy highway, underground utilities, structural concrete building and subaqueous crossings. Mr. Wieczorek specializes in complicated large diameter pipe installations and repairs. At Lanzo Construction, he is involved in contract interpretation and administration, along with the construction of various construction projects. His experience includes the installation of most forms of pipelines (3"-120"), pump stations (Local & Master), and warehouse facilities. He has been involved with at least 90% of the Miami Dade Water & Sewer projects and our Broward County Projects.

## EXPERIENCE

### **MDWAS S-633 Ph. II Central District WTP Outfall Pipeline Replacement**

**\$18,865,505**

Construction of 120" treated effluent pipeline to replace existing 90" diameter pipeline and connect existing Ocean outfall extension that discharged approximately 3 mile offshore into Atlantic Federal waters E of Virginia Key. Proposed outfall buried pipeline paralleled the existing outfall, but approx. 100' north of it. Outfall extended approximately 4,400 LF from the shoreline to connect existing 120" outfall.

### **MDWAS Contract S-811**

**\$6,013,237**

Installation of new secondary clarifier structures and refurbishment of existing clarifiers at South District WTP. Lanzo is installing 60-inch, 72-inch, 84-inch, 96-inch and 108-inch PCCP and other related items and accessories, removal of irrigation lines, relocation of duct banks, water meters, install tremmie concrete under clarifiers.

### **MDWAS Derm01-WASD-NLE Opa Locka Airport Sewer Force Main**

**\$4,301,480**

Design/build permitting, installation and startup services and activities to construct and put into service approximately 8,300 LF of 54-inch sewer force main along the south side of Opa Locka Airport just west of NW 42nd Avenue east to NW 37 Avenue then north to PS 1310.

### **MDWAS Contract S0-503D Flagler St Sewer Force Main**

**\$3,246,820**

Installation of approximately 5100 LF of 60" PCCP. Also installation of control valves, combination magnetic flow meter and venture in a vault. Clean/test line. Paving repairs, 320 LF of 8-inch water main.

### **Miami Dade Water & Sewer Dept. Contract 605A II**

**\$3,073,460**

Large Diameter Force Main along SW 104 St. Southwest District Wastewater Transmission System SW 137 Ave along SW 104 St Crossing the Turnpike with 490 LF of 96" casing via microtunnel to PS 536 72" PCCP.

## CERTIFICATIONS

- OSHA Construction Safety & Health
- CPR & First Aid Training & Citation Review
- Trench & Excavation Competent Person Training
- Defensive Driving, Hand Safety & General Jobsite Safety

## QUALIFICATIONS

Richard has over 25 years' experience in the construction industry and is a master of communication. He provides clear communication between the owner's representatives who make the decisions and our men with boots on the ground who build the work and is essential to the successful delivery of the Palm and Hibiscus Project. He possesses specific experience in the construction of major infrastructure projects including potable water main, storm water, wastewater, solid waste major pipeline and treatment plant projects. He has experience at the local and regional level for large-scale projects requiring the coordination of various construction disciplines. He is knowledgeable in both private and public sector construction needs. He has been responsible for capital improvement development for potable water distribution projects including sanitary sewer storm water and water systems for Dade, Monroe, Broward and Palm Beach Counties. His responsibilities include daily onsite management of 60 plus project personnel, coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public needs..

## EXPERIENCE

**Lanzo Construction Co., FL – Construction Superintendent** 2009 - Present

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**DL Higgins – Construction Superintendent** 1998-2009

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**Giannetti Contracting – Foreman** 2005-2006

Water, Sewer, and Force Main Pipe installation Foreman

## COMPLETED PROJECTS

- City of Miami Beach – Venetian Isles - \$16,087,679
- Key West – Emergency Outfall - \$1,485,580
- City of Marathon – area 5 Wastewater & Storm Water - \$20,487,925
- Key West – Sanitary Sewer Upgrade - \$12,476,000

## CERTIFICATIONS

- Advanced Maintenance of Traffic
- OSHA Construction Safety & Health
- CPR & First Aid Training & Citation Review
- Trench & Excavation Competent Person Training

- **EDUCATION** High School Diploma

## QUALIFICATIONS

Dale Hime has over 35 years' experience in the construction industry. He specializes in the building and construction of water and wastewater treatment plants in addition to other various projects. He has been responsible for the daily operations, smooth running and timely completion of union and non-union projects to include supervision, quality control, safety compliance, planning, scheduling, purchasing and cost control. He has produced and updated AIA pay requests. He has also participated in the bidding and estimating of projects.

## EXPERIENCE

**Lanzo Construction Co., FL – Construction Superintendent** 2010 - Present

General Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**Intrastate Construction Corporation – Construction Superintendent** 1996 - 2010

General Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

**M. Bone, Inc. – Construction Superintendent** 1993 - 1996

Welding Foreman

**HB Zachry, Co, Texas – Construction Superintendent** 1993 - 1996

Welding Foreman

## COMPLETED PROJECTS WITH LANZO

- North Springs Improvement District - Chemical Storage Building - \$2,091,271
- North Springs Improvement District – Water Treatment Plant Improvements - \$16,931,888
- Coral Springs Improvements District WTP and WWTP Improvements \$18,155,000

## CERTIFICATIONS & Qualified Welding Procedures

- 10-Hour OSHA Certification
- HB Zachry Supervisory Training Certification
- MAXXP-(Plate)
- MAXX-(Pipe)
- IGMA-XX-FM-(TIG)
- IGMA-8X-FM-(SS)
- T-Lock Welding

## EDUCATION

- Charlotte High School, Texas – HS Diploma

## **QUALIFICATIONS**

Mr. Echavarria has over 15 years' experience in the construction industry to include Inspection. He possesses specific experience in the construction of major infrastructure projects including pump stations, potable water main, storm water, wastewater, solid waste, major pipeline, road construction, and drainage. He has experience at the local and regional level for large-scale projects requiring the coordination of various construction disciplines. He is knowledgeable in both private and public sector construction needs. His responsibilities include daily onsite management of 60 plus project personnel, coordination with the project manager and the owner representative(s) for all phases of the project to best meet community/public needs.

## **EXPERIENCE**

### **Lanzo Construction Co., FL – Construction Superintendent**

**2013 - Present**

Field Superintendent responsible for the coordination of Subcontractors, Labor & Equipment

### **Calvin, Giordano & Associates – Field Coordinator/Construction Inspector**

**2011 - 2013**

Reviewed construction documents and inspect the construction of projects from the design phase through completion of construction. Monitored project progress in relation to construction schedule. Record and report all unacceptable work and follow up on defective work corrected by the contractor.

### **Horizon Contractors, Inc. – Roadway Superintendent**

**2005 - 2011**

Provided field supervision for underground utility, roadwork, concrete, landscape and hardscape installation for various municipalities, counties and the FDOT.

## **COMPLETED PROJECTS WITH LANZO**

- City of Miami Beach – Sunset Harbour Pump Stations Retrofit - \$12,427,658
- City of Miami Beach – Central Bayshore Package A & Lake Pancoast Package C - \$22,673,290

## **CERTIFICATIONS/TRAINING**

- OSHA Confined Space
- ATSSA Florida Intermediate Work Zone Traffic Control Course
- Stormwater Erosion and Sedimentation Control Inspector
- FEMA Fundamentals of Emergency Management
- Earthwork Level 1

## **EDUCATION**

- Associate of Business Administration, Miami Dade College

## **QUALIFICATIONS**

Mr. Duncan currently is Survey Director for Lanzo Companies, Florida with 34 years of Land Surveying experience. He is equipped with a thorough knowledge of principles, practices and procedures of all land survey related tasks including but not limited to as-built surveys, ALTA surveys, boundary and topographic surveys, condominium surveys, legal descriptions and easement preparation. He has the ability to synthesize complex and diverse information; collect and research data; use intuition and experience to complement data and design work flows and procedures.

## **EXPERIENCE**

### **Lanzo Construction Co., FL – Survey Director**

**2015 - Present**

Oversees In-house Survey Department. Formulate, review and analyze work methods to increase efficiency and productivity and provide input into the writing of performance standards. Plan, coordinate and supervise the work of several survey field crews. Coordinate work assignments with the project schedule to ensure a timely completion. Keep detailed and accurate records of crew activities, survey data.

### **Baseline Engineering and Land Surveying, Inc. – Vice President**

**2008 - 2015**

Formulate business plan. Coordinate and supervise the work of multiple survey field crews. Served as the liaison between municipalities, contractors, and subcontractors during construction phase to provide continuity in the assignment of survey related tasks. Attended pre-construction conferences to convey information of contractors' intent to field crews. Kept detailed and accurate records of crew activities and survey data.

### **Ernest W. Duncan Land Surveying Inc. – President/Owner**

**1999 - 2008**

Plan, coordinate and supervise the work of several field survey crews. Instruct survey crews in the field layout of the more difficult construction projects, in replacing lost survey monuments, in setting property corners from legal descriptions and title information, and in performing other aspects of survey work. Coordinate work assignments with the schedule of the contractor to ensure timely completion of projects. Review and analyze work methods to increase efficiency and productivity and provide input into the writing of performance standards. Review plans and legal documents for survey preparation to survey areas in detail.

### **Consul Tech Engineering Inc. – Survey Director**

**1985 - 1999**

Responsible for as many as 18 field crews, multiple survey technicians/draftsmen and direct supervisor for 5 licensed surveyors.

## **EDUCATION/CERTIFICATIONS**

- Licensed as Professional Surveyor and Mapper (2/17/1993)
- International Correspondence School Land Surveying Degree (1985 – 1987)
- East Carolina University, Greenville, North Carolina (1981 – 1983)
- Military Occupation Training – Airborne Navigation School, Mather Air Force Base (1979-1982)

## QUALIFICATIONS

Mr. Serrano currently is a Field Engineer on a \$37 Million dollar project. He has four (4) years' experience as a project manager in the private sector with emphasis on interior renovation, managing sites, developing bids, construction and demolition of projects.

## EXPERIENCE

### Lanzo Construction Co., FL – Field Engineer

2015 - Present

Responsible for all project layout and dimensional accuracy, interpretation of plans and specifications, and communications. Prepares schedules, track and log all constructed quantities, job cost coding for all material and subcontracts, progress reports quality control and safety.

### Viga's General Contractor – Project Manager

2010-2015

Responsible for management and supervision of different construction projects to include creation of job schedules, communication with vendors and suppliers for the procurement of materials and assisted with the demolition and rebuilding of several project interiors.

## CERTIFICATIONS

- Storm Water Pollution Prevention Program SWPPP Inspector

## MEMBERSHIPS

- Theta Tau Professional Engineering Fraternity
- American Society of Civil Engineers

## ADDITIONAL SKILLS

- Proficient in Microsoft Word, Excel, AutoCad, Adobe CS4
- Bilingual (English & Spanish)

## EDUCATION

- Associate of Science in Civil Engineering, Broward Community College

## References

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	APWA Project of the Year Award
3	Broward Letter of Recommendation
4	Key West Board of Directors Appreciation Letter
5	Stephen P. Clark Center Appreciation Letter
6	Home Owners Association Appreciation Letter
7	Work Zone Resident Appreciation Letter



**AMERICAN PUBLIC WORKS ASSOCIATION**

**Project of the Year Award  
Environment**

**More than \$75 million**

*Presented to*

**Lanzo Construction Company**

*For the*

**City of Marathon Service Area 5 Wastewater  
& Stormwater Project in Florida Keys**

*August 26, 2013*



Public Works Department • Water and Wastewater Services  
**WATER AND WASTEWATER ENGINEERING DIVISION**  
2555 West Copans Road • Pompano Beach, Florida 33069 • 954-831-0745 • FAX 954-831-0798/0925

August 7, 2008

JEA/SJRPP  
Procurement Department  
21 West Church Street, Suite 103  
Jacksonville, FL 32202

Subject: Lanzo Construction

Over the past eight years Lanzo Construction has successfully worked on 12 projects for the Water and Wastewater Engineering Division of Broward County Florida. Those projects total \$125,570,112.45 nine of which have been completed on time and within budget. We presently have three active construction projects with Lanzo construction that are also ahead of schedule and within budget.

I have found Lanzo Construction to be an excellent contractor willing to go out of their way to satisfy owner requested enhancements. Their staff both in the office and on the construction site is knowledgeable and responsive. Broward County continues to short list Lanzo for all our most complex underground and Neighborhood Improvement Projects.

If you would like to speak with me personally about Lanzo's qualifications, please contact me at 954-831-0904.

Sincerely,

*Patrick J. MacGregor*

Patrick J. MacGregor  
Neighborhood Improvement Program Manager

Broward County Board of County Commissioners  
Josephus Eggleston, Jr. • Sue Gunzburger • Kristin D. Jacobs • Ken Keechi • Ilene Lieberman • Stacy Ritter • John E. Rodstrom, Jr. • Diana Wasserman-Rubin • Lois Wexler  
[www.broward.org](http://www.broward.org)

December 17-19, 1999  
50¢ each  
If not may vary elsewhere

KEY WEST  
**THE CITIZEN**  
To subscribe to The Citizen call 294-6641 or 1-800-294-6641 / <http://www.keynews.com>

Feel sorry  
for the  
cheekholders.



# Thank You!!!

The entire Board of Directors of the Greater Key West Chamber of Commerce would like to thank the City of Key West and Lanzo Construction Company for doing an exemplary job on the Duval Street Sewer Project.

All too often in our busy lives, we find the time to criticize poor performance yet fail to take the time to thank someone for exceeding our expectations. We applaud the efforts that have been made to finish this project before the "early finish" date of January 14, 2000

Thank you for understanding and being sensitive to the needs of the merchants along Duval Street. Our hats are off to you for a job well done.

Sincerely,

Matt Gebich  
Bill Barry  
Charles Bradford  
Dabbie Bradford  
Michael Browning  
Winston Burrell  
Tony Falcone  
Jose Gonzalez  
John Dolan-Hettinger

Mark Hyatt  
David Paul Horan  
Melissa Kendrick  
Daniel Lee  
Bob Lehman  
Jack Martin  
Sharon Moore  
Linda O'Brien  
Frank Romano

Fred Saitner  
Tom Sawyer  
Ron Scott  
Joseph Shurmur  
Danny Toppino  
Robert Tracy  
John Weachter  
Jeff Webb  
Kim Works

*[Handwritten signatures of the listed individuals]*

**THE CITIZEN**

**solares hill**

MIAMI-DADE COUNTY, FLORIDA



STEPHEN P. CLARK CENTER

June 23, 1999

OFFICE OF MANAGEMENT AND BUDGET  
111 N.W. 16TH STREET  
SUITE 2710  
MIAMI, FLORIDA 33126-1992  
(305) 376-5143

John Chorlog, Assistant Director  
Miami-Dade Water & Sewer Department  
4200 Salzedo Street Room 315  
Coral Gables, FL 33146

Dear John,

Thank you for your recent update of the construction schedule for the pump station replacement project currently underway in my backyard. I look forward to the job being completed, and it appears that all work will be finished soon.

I want to compliment you and the entire Water & Sewer Department staff that have been involved with the project. The private contractor, Lanzo Construction, has also been particularly cooperative and has made every effort to inform us about the work schedule. They have gone out of their way to ensure a safe work site and have always been available to answer questions. They have consulted me on the replacement of the landscaping and fence which was removed due to the project and we have agreed on how to proceed.

My four year old son has enjoyed the opportunity to watch the heavy equipment and all of the workers have been extremely friendly to him. He would actually prefer the project to go on indefinitely.

Once again, thank you for your personal attention to this project. As we discussed, I have seen similar pump station upgrades that appeared to take forever to complete, and therefore I was particularly concerned that this project would take just as long. Fortunately, just as you predicted, this contractor did not have the type of problems that affected the construction schedules of other similar projects.

Sincerely


Scott Mendelsberg  
10861 SW 120 St  
Miami FL 33176

Cc: William Brandt, Director  
Water & Sewer Department



June 6, 2005

Lanzo Construction  
125 SE Fifth Court  
Deerfield Beach, FL 33441



Attention James Tilli

Dear Mr. Tilli:

Three months ago, it was hard to imagine how Greenfield Garden could return to its former haven of greenery alongside the Miami River.

Spring Garden residents all marvel at how well the Garden was restored and replanted. It has returned to being an oasis where all may enjoy a quiet moment with public access to the Miami River.

The Spring Garden Civic Association would like to thank you for the splendid job done by Lanzo Construction in returning the Garden to us; we are particularly appreciative of the addition of a water source so that plants may now be watered during dry months. Again, our thanks for a job well done.

Sincerely yours,

Jay Veber  
President  
Spring Garden Civic Association

Cc: Mr. William M. Brant, Director  
Miami-Dade Water & Sewer

The Honorable Barbara Carey-Shuler, Ed.D.,  
Miami-Dade County Commissioner

Hey Guys,

Just a small note to say thank you for all your hard work but especially for being considerate of the baby and I on our walks. You guys never ran over me, but especially you made sure of not frightening, nor waking the baby.

And overall you all have been very friendly ☺

Wherever your work takes you next (whenever that may be), I hope it will have another Nanny walking by! ☺

Have a great day,  
God Bless you all,

Melanie Strassheimer  
(or Zelli Poppin)



# Licensing & Qualifications

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	Lanzo Professional Engineers Certification
3	Professional Surveyor and Mapping License
4	City of Deerfield Business License Tax Certs
5	Broward County Local Business Tax Receipt
6	Matthew P. Tilli CGC & CUC License
7	James M. Tilli CUC License

## Section 5

# State of Florida

## Board of Professional Engineers

Attests that

Lanzo Construction Co., Florida



**FBPE**  
FLORIDA BOARD OF  
PROFESSIONAL ENGINEERS

Is authorized under the provisions of Section 471.023, Florida Statutes, to offer engineering services to the public through a Professional Engineer, duly licensed under Chapter 471, Florida Statutes.

Expiration: 2/28/2019

Audit No: 228201903402 R

CA Lic. No:

28708



Florida Department of Agriculture and Consumer Services  
Division of Consumer Services  
Board of Professional Surveyors and Mappers  
2005 Apalachee Pkwy Tallahassee, Florida 32399-6500

License No.: **LB7329**

Expiration Date February 28, 2019

**Professional Surveyor and Mapper Business License**  
Under the provisions of Chapter 472, Florida Statutes

LANZO COSTRUCTION CO FLORIDA  
125 SE 5TH CT  
DEERFIELD BEACH, FL 33441

A handwritten signature in black ink, appearing to read "Adam H. Putnam", is written over a horizontal line.

ADAM H. PUTNAM  
COMMISSIONER OF AGRICULTURE

This is to certify that the professional surveyor and mapper whose name and address are shown above is licensed as required by Chapter 472, Florida Statutes.

Business Tax Office  
150 NE 2<sup>nd</sup> Ave.  
Deerfield Beach, FL 33441  
Phone: (954)480-4333  
E-mail: web.btr@deerfield-beach.com



Business Tax Receipt  
2017-2018  
**License Number: 18-00026425**  
**Date Issued: 9/28/2017**  
**Expires: 9/30/2018**

LANZO CONSTRUCTION CO FLA  
125 SE 5 CT

Classification: EXCAVATION WORK  
Business Location: 125 SE 5 CT  
Service(s): OFFICE-UTLTY/EXCAV CONTR; WHSE  
Control Number: 0150161

Tax Amount: \$ 58.80	Add. Fees: \$ 235.20	Penalty: \$ 0.00	Total Amount Paid: \$294.00
----------------------	----------------------	------------------	-----------------------------

Notice: This Tax Receipt becomes **NULL** and **VOID** if ownership, business name, or address changed. Business owner must apply to Business Tax Office for Transfer.

**BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT**

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2017 THROUGH SEPTEMBER 30, 2018****DBA:**  
**Business Name:** LANZO CONSTRUCTION CO FLORIDA**Receipt #:** 180-6716  
**Business Type:** GENERAL CONTRACTOR (GENERAL CONTRACTOR)**Owner Name:** P MATTHEW TILLI  
**Business Location:** 125 SE 5 CT  
DEERFIELD BEACH  
**Business Phone:** 979-0802**Business Opened:** 02/23/2006  
**State/County/Cert/Reg:** CSC036262  
**Exemption Code:****Rooms**      **Seats**      **Employees**      **Machines**      **Professionals**  
40

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	0.00	0.00	0.00	108.00

**THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS****THIS BECOMES A TAX RECEIPT****WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

**Mailing Address:**P MATTHEW TILLI  
125 SE 5 CT  
DEERFIELD BEACH, FL  
33441-0000**Receipt #** 1CP-16-00016367  
**Paid** 07/26/2017 108.00  
**07/25/2017 Effective Date****2017 - 2018****BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT**

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

**VALID OCTOBER 1, 2017 THROUGH SEPTEMBER 30, 2018****DBA:**  
**Business Name:** LANZO CONSTRUCTION CO FLORIDA**Receipt #:** 180-6716  
**Business Type:** GENERAL CONTRACTOR (GENERAL CONTRACTOR)**Owner Name:** P MATTHEW TILLI  
**Business Location:** 125 SE 5 CT  
DEERFIELD BEACH  
**Business Phone:** 979-0802**Business Opened:** 02/23/2006  
**State/County/Cert/Reg:** CGCD36262  
**Exemption Code:****Rooms**      **Seats**      **Employees**      **Machines**      **Professionals**  
40

For Vending Business Only						
Number of Machines:				Vending Type:		
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
108.00	0.00	0.00	0.00	0.00	0.00	108.00

**Receipt #** 1CP-16-00016367  
**Paid** 07/26/2017 108.00  
**07/25/2017 Effective Date**

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CGC035262	

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018



TILLI, MATTHEW PRESTON  
LANZO CONSTRUCTION CO., FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112



ISSUED: 05/12/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1606120001633

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER	
CUC049468	

The UNDERGROUND UTILITY & EXCAVATION CO  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018



TILLI, MATTHEW PRESTON  
LANZO CONSTR CO FLORIDA  
660 UNION AVE  
CRESCENT CITY FL 32112



ISSUED: 05/12/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1606120001852

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER

CUC1224875

The UNDERGROUND UTILITY & EXCAVATION CO  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2018



TILLI, JAMES MATTHEW  
LANZO CONSTRUCTION CO., FLORIDA  
125 SE 5 CT  
DEERFIELD BEACH FL 33441



ISSUED: 08/09/2016

DISPLAY AS REQUIRED BY LAW

SEQ # L1608090002209

# Statements of Policies & Practices

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2	FDOT Affirmative Action Plan Approval
3-6	DBE Affirmative Action Plan
6	Declaration of Subcontracting Policies & Procedures
7	Procurement Policy Statement
8	Open Door Policy, Equal Employment Opportunity Policy
9-20	Drug Free Workplace Policy
21	Hurricane & Severe Storm Plan



## Florida Department of Transportation

CHARLIE CRIST  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

STEPHANIE C. KOPELOUSOS  
SECRETARY

November 15, 2010

MR ROBERT W BEASLEY  
LANZO CONSTRUCTION CO FLORIDA  
125 SE 5TH CT  
DEERFIELD FIELD BEACH FL 33441-4749

### RE: DBE AFFIRMATIVE ACTION PLAN APPROVAL

Dear Mr. Beasley:

The Disadvantaged Business Enterprise Affirmative Action Plan submitted by:  
**LANZO CONSTRUCTION CO FLORIDA**  
has been approved for a period of three years. Please update and submit a new plan before the expiration date shown below. If you do not plan to work on any Florida Department of Transportation projects, it will not be necessary for you to submit a new plan.

If you need any additional information, please contact me at (850) 414-4742.

Sincerely,


Erica Miller  
Contract Compliance Administrator  
Equal Opportunity Office

EM/clg

**AFFIRMATIVE ACTION PLAN EXPIRATION: November 15, 2013**

*This plan is one of the requirements to bid on contracts for the Florida Department of Transportation. This is not approval for Unified Certification Program Disadvantaged Business Enterprise (UCP/DBE) Certification. For additional information in becoming a DBE contact the Certification Section at (850) 414-4747.*

[www.dot.state.fl.us](http://www.dot.state.fl.us)



# LANZO

Construction  
Co., Florida

125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

275-CJ-110  
EQUAL OPPORTUNITY OFFICE  
02/08  
Page 1 of 3

## DBE AFFIRMATIVE ACTION PLAN

### POLICY STATEMENT

It is the policy of Lanzo Construction Co. Florida that disadvantaged businesses, as defined by 49 CFR Part 26, Subpart D and implemented under Rule Chapter 14-78, F.A.C., shall have the opportunity to participate as subcontractors and suppliers on all contracts awarded by the Florida Department of Transportation.

The requirements of Rule Chapter 14-78, F.A.C., shall apply to all contracts entered into between the Florida Department of Transportation and Lanzo Construction Co. Florida. Subcontractors and/or suppliers to Lanzo Construction Co. Florida will also be bound by the requirements of Rule Chapter 14-78 F.A.C.

Lanzo Construction Co. Florida, and its subcontractors shall take all necessary and reasonable steps in accordance with Chapter 14-78, F.A.C., to ensure that disadvantaged businesses have the opportunity to compete and perform work contracted with the Florida Department of Transportation.

Lanzo Construction Co. Florida, and its subcontractors shall not discriminate on the basis of race, color, religion, national origin, disability, sex, or age in the administration of contracts with the Department of Transportation.

Lanzo Construction Co. Florida, has designated and appointed a Liaison Officer to develop, maintain, and monitor the DBE Affirmative Action Plan implementation. The Liaison Officer will be responsible for disseminating this policy statement throughout Lanzo Construction Co. Florida and to disadvantaged controlled businesses. The statement is posted on notice boards of the Company.

X

Giuseppe D'Alessandro, President

X 11/15/10  
Date

FLORIDA DEPARTMENT OF TRANSPORTATION  
EQUAL OPPORTUNITY OFFICE  
APPROVED: Not a [Signature]  
DISAPPROVED: \_\_\_\_\_  
DATE: 11/15/10

An Equal Opportunity Employer

November 15, 2010

215-036-1118  
EQUAL OPPORTUNITY OFFICE  
CJW  
Page 2 of 3

#### **I. DESIGNATION OF LIAISON OFFICER**

Robert Beaty will aggressively recruit disadvantaged businesses as subcontractors and suppliers for all contracts with the Florida Department of Transportation. The Company has appointed a Liaison Officer to develop and maintain this Affirmative Action Plan in accordance with the requirements of Rule Chapter 14-78, F.A.C.

The Liaison Officer will have primary responsibility for developing, maintaining, and monitoring the Company's utilization of disadvantaged subcontractors in addition to the following specific duties:

- (1) The Liaison Officer shall aggressively solicit bids from disadvantaged business subcontractors for all Florida Department of Transportation contracts;
- (2) The Liaison Officer will submit all records, reports, and documents required by the Florida Department of Transportation, and shall maintain such records for a period of not less than three years, or as directed by any specific contractual requirements of the Florida Department of Transportation.

The following individual has been designated Liaison Officer with responsibility for implementing the Company's affirmative action program in accordance with the requirements of the Florida Department Transportation.

Robert W. Beaty  
Lanzo Construction Co. Florida  
125 SE 5<sup>th</sup> Court  
954-979-0802  
59-2011933

#### **II. AFFIRMATIVE ACTION METHODS**

In order to formulate a realistic Affirmative Action Plan, Robert W. Beaty has identified the following known barriers to participation by disadvantaged subcontractors, before describing its proposed affirmative action methods:

1. Lack of qualified disadvantaged subcontractors in our specific geographical areas of work;
2. Lack of certified disadvantaged subcontractors who seek to perform Florida Department of Transportation work;
3. Lack of interest in performing on Florida Department of Transportation contracts;
4. Lack of response when requested to bid;
5. Limited knowledge of Florida Department of Transportation plans and specifications to prepare a responsible bid.

In view of the barriers to disadvantaged businesses stated above, it shall be the policy of Lanzo Construction Co. Florida to provide opportunity by utilizing the following affirmative action methods to ensure participation on the contracts with the Florida Department of Transportation. Lanzo Construction Co. Florida will:

1. Provide written notice to all certified DBE subcontractors in the geographical area where the work is to be subcontracted by the Company;
2. Advertise in minority focused media concerning subcontract opportunities with the Company;
3. Select portions of work to be performed by DBEs in order to increase the likelihood of meeting contract goals (including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation);

• Page 2

4. Provide adequate information about the plans, specifications, and requirements of the contract, not rejecting subcontractors without sound reasons based on a thorough investigation of their capabilities;
5. Waive requirements of performance bonds where it is practical to do so;
6. Attend pre-bid meetings held by the Florida Department of Transportation to apprise disadvantaged subcontractors of opportunities with the Company;
7. Follow up on initial solicitations of interest to DBE subcontractors to determine with certainty whether the DBE company is interested in the subcontract opportunity.

Lanzo Construction Co. Florida understands that this list of affirmative action methods is not exhaustive and will include additional approaches after having established familiarity with the disadvantaged subcontracting community and/or determined the stated approaches to be ineffective.

### III. IMPLEMENTATION

On contracts with specific DBE goals, Lanzo Construction Co. Florida will make every effort to meet contract goals as stated by utilizing its affirmative action methods. On projects with no specific goals, the Company will, as an expression of good faith, seek to utilize DBE subcontractors where work is to be subcontracted.

### IV. REPORTING

Lanzo Construction Co. Florida shall keep and maintain such records as are necessary to determine the Company's compliance with its DBE Affirmative Action Plan.


The Company will design its record keeping system to indicate:

1. The number of DBE subcontractors and suppliers used by the Company, identifying the items of work, materials and services provided;
2. The efforts and progress being made in obtaining DBE subcontractors through local and community sources;
3. Documentation of all contracts, to include correspondence, telephone calls, newspaper advertisements, etc., to obtain DBE participation on all Florida Department of Transportation projects;
4. The Company shall comply with Florida Department of Transportation's requirements regarding payments to subcontractors including DBEs for each month (estimate period) in which the companies have worked.

### V. DBE DIRECTORY

Lanzo Construction Co. Florida will utilize the DBE Directory published by the Florida Department of Transportation.

The Company will distribute Form Number 275-030-01, Schedule A Certification Form Number 1, to potential DBE contractors and assist in their completion.



# LANZO

Construction  
Co., Florida

1900 N.W. 44<sup>th</sup> Street  
Pompano Beach, Florida 33064  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net


## Declaration of Fair Subcontracting Policies & Procedures

In keeping with our approach to fair practices in awarding subcontractors, Lanzo Lining declares that it has and shall continue to implement procedures, which will promote diversity in the usage of subcontracts. Lanzo believes that these procedures will present opportunities to as many qualified subcontractors as possible.

First, Lanzo's policy and procedures are geared to notify the broadest of local subcontractors of the opportunity to be awarded a subcontract. Second, Lanzo's policy and procedures are crafted in an effort to invite local subcontractors to submit bids in an uncomplicated and expeditious manner. Third, Lanzo's policy seeks to afford subcontractors avenues to procure the necessary information to shape and submit a bid. Fourth, Lanzo's procedures set out to afford subcontractors access to Lanzo personnel so that any questions and clarifications can be addressed. Fifth, Lanzo's procedures seek the ultimate goal of awarding subcontracts to those who have submitted good faith proposals in keeping with the project's goals.

The specific policies and procedures that Lanzo Lining Services, Inc., sets out to implement and exercise are:

- 1) Contacting Local Trade Associations for listings of firms.
- 2) Contacting local government bodies or owners for any community development program which seeks business development and maintains a register of vendors/subcontractors.
- 3) Advertising in construction trade journals.
- 4) Contacting local chambers of commerce for participating members and listings.
- 5) Faxing or calling identified vendors/subcontractors and provide same with details (as practical) of proposed project/bid and request response by return fax.
- 6) Designating Lanzo staff which will meet with inquiring subcontractors to view scope of work and responsibilities unique to subcontractor's anticipated work.
- 7) Awarding Contracts to the subcontractors which have submitted responsible and low bids consistent with the intentions of the project.

  
\_\_\_\_\_  
Giuseppe D'Alessandro  
President

An Equal Opportunity Employer



# LANZO

Construction  
Co., Florida

125 S.E. 5<sup>th</sup> Court  
Deerfield Beach, FL 33441-4749  
Office: (954) 979-0802  
Fax: (954) 979-9897  
www.lanzo.net

## PROCUREMENT POLICY

IT IS THE POLICY OF Lanzo Construction Co. FL and Affiliated companies (Lanzo Lining Services) that in it's procurement practices, every effort shall be taken to secure materials, supplies and services from firms which meet the needs of the company in the most cost effective manner. It is our policy that we do not discriminate in our procurement practices and that we seek opportunities to secure commodities and services from as many local sources as is reasonably practical.

As with our company's Declaration of Fair Subcontracting Policies and Procedures, we will continue to implement procedures that will promote diversity in the usage of suppliers. It is expected from all employees involved in the procurement of goods and services that they commit themselves to identify all available resources. This effort will allow Lanzo to meet its goal of securing reliable source of product with a cost-effective result.

Matthew P. Tilli  
Vice President

1.2/5762

Date

An Equal Opportunity Employer

Section 6 Page 7

## **Open-Door Policy**

In keeping with Lanzo's philosophy of open communication, all employees have the right and are encouraged to speak freely with management about their job-related concerns.

We urge you to go directly to your supervisor to discuss your job-related ideas, recommendations, concerns and other issues which are important to you. If, after talking with your supervisor, you feel the need for additional discussion, you are encouraged to speak with Lanzo's president.

The most important relationship you will develop at Lanzo will be between you and your supervisor. However, should you need support from someone other than your supervisor, the entire management team, including Lanzo's president, is committed to resolving your individual concerns in a timely and appropriate manner.

## **Equal Employment Opportunity**

It's Lanzo's policy to provide equal employment opportunity to all employees and applicants for employment and not to discriminate on any basis prohibited by law, including race, color, sex, age, religion, national origin, disability, marital status or veteran status. It is our intent and desire that equal employment opportunities will be provided in employment, recruitment, selection, compensation, benefits, promotion, demotion, layoff, termination and all other terms and conditions of employment. Lanzo's President and all managerial personnel are committed to this policy and its enforcement.

Employees are directed to bring any violation of this policy to the immediate attention of their supervisor or to Lanzo's president. Any employee who violates this policy or knowingly retaliates against an employee reporting or complaining of a violation of this policy shall be subject to immediate disciplinary action, up to and including discharge. Complaints brought under this policy will be promptly investigated and handled with due regard for the privacy and respect of all involved.

## Drug- Free Workplace

Recognizing substance abuse (including Alcohol) is a detrimental problem facing society, Lanzo will do it's best to actively fight this problem. One of the ways we are addressing this problem is by implementing and maintaining a substance abuse policy to ensure that Lanzo will be a drug-free workplace.

We understand employees and applicants under a physician's care may be required to use prescription drugs; however. Illegal use of prescribed medications is also substance abuse and will be dealt with in the same manner as the abuse of illegal substances. The ultimate goal of this policy is to balance our respect for individual privacy with our need to keep a safe, drug-free environment. We encourage those who abuse drugs and or alcohol to voluntarily seek help. This policy contains an employee assistance resource file which allows employees and their families to find help in dealing with alcohol or drug abuse. However, it is the employee's responsibility to seek help before drug and alcohol problems lead to disciplinary action.

**Legal Drug:** Included prescribed drugs and over the counter medications which have been legally obtained and are being used solely for the purpose for which they were prescribed or manufactured.

**Illegal Drug:** Any drug: (a) which is not legally obtainable; (b) which may be legally obtainable but has not been legally obtained; or (c) which is being used in a manner or for purpose other than as prescribed.

Lanzo's Standard of Conduct requires that employees of this company shall not use illegal drugs or abuse alcohol or prescription medications. Any employee determined to be in violation of this policy is subject to disciplinary action, even for the first offense. In order to maintain this standard, Lanzo shall establish and maintain the program and rules set forth below, under applicable state laws.

**A. Post-offer job Applicant Screening**

Lanzo will conduct a post-offer drug test designed to prevent the hiring of individuals who use illegal drugs or abuse prescription medications. If a job applicant refuses to submit the required drug test, tampers with or adulterates a drug test specimen or has a confirmed positive drug result; he/she forfeits his/her eligibility for employment.

**B. Current Employee Screening**

Lanzo will conduct drug and or alcohol screens, as outlined in this policy, to identify employees who use illegal drugs or abuse alcohol, etc, either on or off the job. It shall be a condition of employment that all employees submit to a drug and / or alcohol screen in accordance with the provisions listed below. Lanzo may suspend employees without pay, under this policy, pending the results of a drug and / or alcohol test or investigation.

### 1. Reasonable Suspicion Testing

“Reasonable suspicion testing” means drug and/or alcohol testing based on an employer’s belief that an employee is using or had used drugs in violation of the employer’s policy, drawn from specific visual or verbal facts that would lead a reasonable person, without any medical training but normal life experiences, to conclude the possibility of drug and/or alcohol use. Whenever possible, the supervisor who is suspicious of an employee’s behavior should have the suspicious behavior confirmed by another supervisor or manager before requiring the employee to be tested. Employees who refuse to be tested will be terminated.

If there is reasonable suspicion that an employee is under the influence of drugs and/or alcohol, the employee will be required to undergo drug and /or alcohol testing at a laboratory chosen by Lanzo.

Occurrences that may be indicators of substance abuse and are considered grounds for reasonable suspicion are:

- a. Observable phenomena while at work, such as direct observation of drug use or of the physical symptoms or manifestations of being under the influence of a drug.
- b. Abnormal conduct or erratic behavior while at work or a significant deterioration in work performance.
- c. A report of drug use, provided by a reliable and credible source.
- d. Evidence that an individual has tampered with a drug test during his employment with the current employer.
- e. Information that an employee has caused, contributed to, or been involved in an accident while at work.
- f. Evidence that an employee has used, possessed, sold, solicited, or transferred drugs while working or while on the employer’s premises or while operating the employer’s vehicle, machinery, or equipment.

If an employee is arrested for or convicted of a drug-related crime, Lanzo will investigate all of the circumstances, and Lanzo officials may utilize the drug-testing procedure if cause is established by the investigation. An arrest for a drug-related crime constitutes reasonable suspicion of drug use under this policy. As a condition of employment an employee must notify the human resources of any criminal drug statute arrest or conviction within five (5) days of such arrest or conviction.

## **2. Accident and Injury Procedures**

Any employee involved in a work related accident, which requires medical treatment, above and beyond first aid, must first receive treatment. The employee must then submit to a post-accident drug screen. A post accident alcohol test may apply. The employee must report for testing to the designated collection site within 24 hours of the accident, if the drug and/or alcohol collection is not performed following treatment. Failure to do so will be considered a refusal to test, resulting in immediate termination.

## **3. Routine Fitness-for-duty**

Lanzo must require an employee to submit to a drug test **IF** the test is conducted as part of a routinely scheduled employee fitness-for-duty medical examination that is part of Lanzo's established policy **OR** that is scheduled routinely for all members of an employment classification or group. Employees subject to any routine fitness-for-duty testing will be notified in writing and be required to sign a routine fitness-for-duty consent form.

**4. Return to work and Follow-up drug testing**

If an employee in the course of employment voluntarily enters an employee assistance program for drug related problems, or an alcohol/ drug rehabilitation program, this company must require the employee to submit to a drug and / or alcohol test as a follow-up to such program. Advances notice of a follow-up testing date must not be given to the employee to be tested.

**5. Random Testing**

Lanzo may conduct random drug testing, as stated in applicable state laws. A third-party company designated by Lanzo will generate a computerized random list of employees who would be required to submit to a random screen. When an employee is chosen for a random drug screen, their name automatically returns to the pool for future random tests.

**C. Basis for Discipline or Termination**

**1. Illegal Drug Use and Alcohol Abuse**

Any employee using, selling, purchasing, possessing, soliciting or distributing illegal drugs and/or unauthorized alcoholic beverages on company property or company business will be in violation of this policy, resulting in immediate termination of employment. Any employee, who has a confirmed positive drug and/or alcohol test, as determined under applicable state laws as listed below, will be subject to Lanzo's disciplinary action, as outlined in the Employment Acknowledgement Agreement Form.

**Table of Positive Drug Levels in Urine**

**Drug to be tested for:**

<b><u>Drug</u></b>	<b><u>Initial</u></b>	<b><u>Confirmation</u></b>
Alcohol (blood)	.04 g/dl	0.4 g/dl
Alcohol (breath or Blood)	.08 g/dl	.08 g/dl
Amphetamines	1,000 ng/ml	500 ng/ml
Cannabinoids	50 ng/ml	5 ng/ml
Cocaine	300 ng/ml	150 ng/ ml
Opiates	2000 ng/ml	2000 ng/ ml
Phencyclidine	25 ng/ml	25 ng/ml
Barbiturates	300 ng/ ml	150 ng/ml
Benzodiazepines	300 ng/ml	150 ng/ml
Methaqualone	300 ng/ml	150 ng/ml
Methadone	300 ng /ml	150 ng/ml
Propoxyphene	300 ng/ml	150 ng/ml

Any employee who has a confirmed positive drug and /or alcohol test may forfeit eligibility for medical and indemnity benefits in state's workers compensation law and may also forfeit unemployment benefits, under state law.

**2. Refusal to Test**

Any employee who refuses to submit to a required drug and/or alcohol test will be subject to immediate termination of employment. A tampered with or an adulterated drug and/or alcohol specimen, will be considered a refusal to test, resulting in termination of employment.

**D. Confidentiality**

1. All information, interviews, reports, statement memoranda and drug test results, written or otherwise, received by the employer through a drug testing program are confidential communications and may not be used or received in evidence, obtained in discovery, or disclosed in any public or private proceedings, except in accordance with this Rule, in determining compensability. Employers, testing laboratories, employee assistance program, drug and alcohol rehabilitation programs and their agents who receive or have access to information concerning drug test results keep all information confidential. Release of such information under any circumstances shall be solely pursuant to a written consent form signed voluntarily by the person tested, unless such release is compelled by a hearing officer or a court of competent jurisdiction, in pursuant to an appeal taken under this section, or unless deemed appropriated by a professional licensing board in related disciplinary proceedings.

**The consent form must contain, at the minimum, the following:**

- a. The name of the person authorized to obtain the information
- b. The signature of the person authorizing release.
- c. The purpose of the disclosure
- d. The duration of the consent
- e. The precise information to be disclosed

**E. Prescription and Non-Prescription Medications**

Lanzo will provide a standard form for the employee to confidentially report the use of prescription or non-prescription medications to the Medical Review Officer both prior to and after the drug or alcohol test. No prescription drug shall be brought upon the premises by any person other than the person for whom the drug is prescribed by a licensed medical practitioner, and shall be used only in the manner so prescribed. Employees must keep all such prescription medicines in the original container which identifies the date of the prescription and the prescribing physician. Employees should report the use of any prescribed medication which may alter the employee's physical or mental ability, prior to commencing work. Lanzo retains the right to change the employee's job assignment during the term of treatment.

**F. Drugs to be Tested for: Common and Chemical Name**

**Over-the-counter and prescriptions drugs which could alter or affect the outcome of a drug test:**

ALCOHOL: (booze, drink, beer, liquor, wine, moonshine) All liquid medications containing ethyl alcohol, Comtrex is 20% (40 proof) and Listerine is 26.9% (54 proof).

AMPHETAMINES: (beanies, black beauties, crystal, speed, uppers, crank) Obetrol, Biphetamine, Desoxyn, Dexedrine, Direx.

CANNABINOIDS: (marijuana, hashish, maryjane, grass, reefer, pot, dope, etc.) Marinol, (Dronabinol, TEC).

COCAINE: (coke, crack, blow, nose candy, toot, snow) Cocaine HCl topical solution (Roxanne)

PHENCYCLIDINE: (PCP, angel dust) Not legal by prescription.

METHAQUALONE: (ludes, qualude, optimal, parest) Not legal by prescription

OPIATES: (heroin, horse, smack, powder) Paregoric, Prepectolin, Donnagel PG, Morphine, Tylenol with Codine, Empirin with Codeine, APAP with Codeine, Aspirin with Codeine, Robitusin AC, Guituss AC, Novahistine DM, Novahistine Expectorant, Dilaudid (Hyfromorphine), M-S Contin and Roxanol (morphine and sulfate), Percodan, Vicodin. Etc.

BARBITURATES: (barbs, rainbow, downers, golfballs, reds, blues). Penobarbital, Tuinal, Amytal, Nembutal, Seconal, Lotusate, Fiorinal, Fioricet, Esgic, Butisol, Mebaral, Butabital, Butabital, Phrenilin, Triad, etc.

BENZODIAZEPINES: (Ativan, Azene, Clonopin, Dalmane, Diazepam, Librium, Xanax, Serax, Tranxene, Valium, Verstran, Halcion, Paxipam, Restoril, Centrax.

METHADONE: Dolphine, Methadose

PROPOXYPHENE: Darvocet, Darvon N, Dolene, etc.

Lanzo will test for the minimum of drugs which is described as a five (5) panel test (amphetamines, opiates, cocaine, pcp, cannabinoids), but is allowed to test up to all 10 drugs and alcohol, as listed above.

**G. Challenge to Test Results**

1. A requirement of a drug-free workplace program is that within five working days after receiving notice of positive, confirmed test results, the employee must be allowed to submit information to the Medical Review Officer explaining or contesting the test results. If the employee's explanation or challenge of the positive test result is unsatisfactory to the employer, the employee must be notified within fifteen days that the explanation is unsatisfactory and shall be retained by the employer for at least one year.
2. An employee or job applicant may undertake an administrative challenge by filing a claim for benefits with a Judge or Compensation Claims pursuant to state law or if no workplace injury has occurred, the person must challenge the test result in a court of competent jurisdiction.

**H. Employee's Responsibility**

When an employee undertakes a challenge, it shall be the employee's responsibility to notify the Medical Review Officer and the sample shall be retained by the laboratory until the case is settled.

**I. Laboratory Assistance**

The Medical Review Officer, designated by Lanzo shall provide the clinical/technical assistance to the employee for the purpose of interpreting positive, confirmed test results which could have been caused by prescription or non-prescription medication taken by the employee. Additionally, employees and job applicants have the right to consult the laboratory for technical information regarding prescription or non-prescription medications.

**J. Employee Protection**

1. Upon implementation of a drug-free workplace program, the employer shall detail in writing, within seven (7) days after testing an employee who had exhibited suspicious behavior, the circumstances leading to a determination of reasonable suspicion of drug and /or alcohol abuse to warrant the testing. A copy of this documentation shall be given to the employee upon request and the original documentation shall be kept and retained confidentially by the employer for at least one (1) year.
2. During the 180-day period after written notification of a positive test results, the employee or job applicant who has provided the specimen shall be permitted by the employer to have a portion of the specimen re-tested at the employee's expense. Such re-testing shall be done by another AHCA licensed or NIDA approved laboratory chosen by the employee or job applicant. The second laboratory must test for equal or greater sensitivity for the drug in question. The first laboratory is responsible for the transfer of the portion of

the sample to be re-tested, and for the integrity of the chain-of custody during the transfer.

3. The testing laboratory may not disclose any information concerning the health or mental condition of the tested employee.
4. Lanzo may not request or receive from any testing facility any information concerning the personal health, habits or condition of the employee or job applicant, including the presence or absence of HIV antibodies in that persons body fluids.
5. Lanzo may not discharge, discipline, or refuse to hire, discriminate against, or request or require rehabilitation of an employee or job applicant on the sole basis of a positive test result that has not been verified by a confirmation test. All initial positive results are automatically subject to a GC/MS confirmation test before any results are reported to the Medical Review Officer.
6. Lanzo may not discharge or discriminate against an employee solely on the employee's voluntary seeking of treatment while employed by Lanzo for a drug-related incident, if the employee has not previously been tested positive for the drug, entered an employee assistance program for drug-related problems, or entered an alcohol and drug rehabilitation program.

**K. Investigation**

To ensure that illegal drugs and alcohol do not enter or affect the workplace, Lanzo reserves the right to search all vehicles, containers, lockers, or other items on Lanzo's property for visual inspection upon Lanzo's request. Searches will be conducted only where Lanzo has reason to believe that the employee has violated Lanzo's substance abuse policy. Failure to consent to a search or display personal property for visual inspection will be grounds for discharge or denial of access to Lanzo's premises. Searches of an employee's personal property will take place only in the employee's presence, all searches under this policy will occur with the utmost discretion and consideration for the employee involved. Individuals may be required to empty their pockets, but under no circumstance will an employee be required to remove articles of clothing or be physically searched. Because the primary concern is the safety of its employees and their working environment, Lanzo will not normally prosecute the employee in matters involving illegal substances. Further, Lanzo reserves the right to cooperate with or enlist the services of proper law enforcement authorities in the course of any investigation.

**L. Collective Bargaining Right**

This policy does not eliminate the bargaining rights of any employee covered under any collective bargaining agreement between Lanzo and any certified labor organization as provided in the collective bargaining process, if applicable.

**M. AHCA (Agency for Health Care Administration) Certified Testing Laboratories and MRO**

Lanzo uses only AHCA certified testing laboratories and AAMRO Certified Medical Review Officers. For information concerning laboratories and medical review officer services please contact:

Total Compliance Network /South Atlantic Testing Services  
(954) 677-1200  
5440 N.W. 33<sup>rd</sup> Ave, Suite 106

Fort Lauderdale, FL 33309

**N. Employer Protection**

This policy supersedes any information provided to applicants and / or employees, either written or oral. Lanzo reserves the right to change provisions of this policy and testing program at any time in the future.

**O. Drug Referral Services and Support Groups**

Nationwide:

1. Alcohol Hot line: 1-800-ALCOHOL, 24 hour referral line for information on programs designed for alcoholics.
2. Cocaine Hot-Line: 1-800-COCAINE, 24 hour referral line for information on programs designed for cocaine abuse.
3. National Drug & Alcohol Treatment Hot-line: 1-800-662-4357, confidential information on treatment, self-help, and support programs for drug users.

**P. Educational Material On Substance Abuse**

**What is Substance Abuse?**

Substance abuse is the harmful and dangerous use of alcohol and/ or other drugs. It affects all types of workers; male and female, young and old, production workers, executives, supervisors, clerical workers, and maintenance personnel. Anyone can have substance abuse problem. It can be prevented or treated by Substance Abuse Professionals. Alcohol and drugs may give the illusion of freeing you from the fears, responsibility, and petty hassles of everyday life. It can destroy you physically and mentally. Most people abuse drugs and alcohol as an escape from other problems such as families' problems, low self-esteem, financial worries and /or feelings of inadequacy. Many of us enjoy an occasional social drink or take legal drugs under a doctor's supervision. That is okay as long as we don't overdo it and misuse the substances. Various people handle alcohol in different ways. It isn't necessarily how much you drink; it's what happened when you drink; how it affects your life and those around you. Besides harming your body and mind, most abused drugs are illegal. Buying and using them could result in arrest, fines or even jail! The typical reasons given for taking the express train to Utopia with drugs are it helps me relax, it heightens the senses, it expands the mind and or it makes me feel confident. The truth is you can achieve these same feelings naturally without destroying your body and life. A "natural high" is legal. Hiding behind drugs or alcohol could lead to the biggest mistake of your life. Everyone pays for substance abuse. Abusers often have legal or health problems, conflicts at home, accidents on and off the job. Substance abuse is a major factor in half of all divorces. It contributes to domestic violence, child abuse and sexual abuse. Working with substance abusers can be unpleasant and dangerous. Substance abuse destroys work performance, resulting in reduced productivity, motivation, quality of work and increased employee theft.

It is never too late or too soon to change a substance abuse problem. If you suspect that you have a problem, don't think that it will go away if you ignore it. It will only get worse. The first thing you must do is accept the fact that abusing drugs and alcohol is like

playing with fire-it can and will destroy the lives of people just like you everyday. Pushing yourself to the limit with drugs and alcohol will only destroy all that you hope to be. Talk to a close friend about your problem, if your friends keep telling you that you have a problem, listen to them and take a good look at yourself. Sometimes it's not easy to see ourselves clearly.

Many companies have employee assistance program (EAP's) that refer you to professionals and groups to help you with your problem. They also provide information about insurance coverage for treatment. These programs are voluntary and confidential. No one can make you go or hold it against you if you do go. Lanzo realizes that anyone who is willing to seek help deserves Lanzo's support. Another source for help is your phonebook. Look in the yellow pages for health organizations, Social Services and Mental Health Organizations. Since substance abuse harms everyone, join with others to oppose it. Encourage those who need help to get it, at work or in the community. One of the most effective ways to fight substance abuse at work is for employees to unite against it. Make it clear that alcohol or drug use on the job is absolutely unacceptable.

#### **THE MOST ABUSED SUBSTANCES AND THEIR EFFECTS ARE:**

**ALCOHOL** – Alcohol is legal, socially acceptable and an inexpensive substance to use. Because it is an accepted part of many occasions, it's hard to recognize when you cross the invisible line from social drinking and abusive drinking.

The following check list may help you determine if you have a drinking problem. **Do You:** \*lose time from work due to drinking? \* want to drink in the morning? \* have trouble sleeping? \* drink to feel more confident or outgoing? \* feel easily frustrated? \* find you are overanxious or oversensitive? \* blame others for your problems? \* drink alone? \* let family or job responsibility slide? \* forget what happened when you're drinking? \*find you have lost weight? \*find your mind is not working quickly \* have violent mood swings.

**If you drink regularly, answering "yes" to any of these questions could indicate that you have a drinking problem.**

*Admitting* that you have a problem is the first step. The best place to start solving it is by contacting **Alcoholics Anonymous**. An AA group is as close as your phone book. Alcohol is a central nervous system depressant and is the most widely abused drug. About half of all auto accidents fatalities in this country are related to alcohol abuse.

**Fact:** A 12-ounce can of beer, a 5-ounce glass of wine and a 1-1/2 ounce shot of hard liquor all contain about the same amount of alcohol. Coffee, cold showers and exercise do not quicken sobriety. Each one-half ounce of alcohol takes the body about one hour to process. Alcohol first acts on those parts of the brain that affect self-control and other learned behaviors. Low self-control often leads to the aggressive behavior associated with some people who drink. In large doses, alcohol can dull sensation and impair muscular coordination, memory and judgment. Taken in larger quantities over a long period of

time alcohol damages the liver and heart and can cause permanent brain damage. On the average, heavy drinkers shorten their life span by about ten years. **Other Effects:**  
**\*greatly impaired driving ability \*reduced coordination and reflex action \*impaired vision and judgment \*inability to divide attention \*lowering inhibitions**  
**\*overindulgence (hangover) can cause: headaches, nausea, dehydration, unclear thinking, unsettled digestion and/or aching muscles.**

**MARIJUANA** – Marijuana is also known as “grass”, “pot”, “weed”, “Mary Jane”, “herb”, “a joint”, and “a roach”, among the other street names.

**Fact:** While alcohol dissipates in a matter of hours, marijuana stays in the body for 28 days. *Marijuana* alters sense of time and reduces the ability to perform tasks requiring concentration, swift reactions and coordination. The drug has a significant effect on judgment, caution, and sensory/motor abilities. **Other Effects:**  
**\*increased pulse rate and blood pressure \*rapidly changing emotions and erratic behavior \*altered sense of identity \*impaired memory \*dulling of attention**  
**\*hallucinations, fantasies and paranoia \*reduction or temporary loss of fertility**

**COCAINE** – is a stimulant drug, which increases heart rate and blood pressure. As a powder, *Cocaine* is inhaled (snorted), ingested, or injected. It is known as “coke”, “snow”, “nose candy”, and “lady”. *Cocaine* is also used in a free-base form known as “crack” or “the rock” which is smoked. It acquired its name from the popping sound heard when it is heated. **Fact:** Many people think that because crack is smoked, it is “safer” than other forms of cocaine use. **It is not.** Crack cocaine is one of the most addictive substances known today. The crack “high” is reached in 4-6 seconds and lasts about 15 minutes. The most dangerous effects of crack are that it can cause vomiting, rapid heartbeat, tremors and convulsive movements. All of this muscle activity increases the demand for oxygen, which can result in a cocaine-induced heart attack. Since the heart regulating center in the brain is also disrupted, dangerously high body temperatures can occur. With high doses, brain functioning, breathing and heartbeat are depressed-leading to death. **Other Effects:**

**\*impaired driving ability \*anxiety \*reduced sense of humor \*accelerated pulse, blood pressure and respiration mood swings \*heightened, but momentary feeling of confidence, strength and endurance \*paranoia, which can trigger mental disorders in users prone to mental instability \*repeated sniffing/snorting results in irritation of the nostrils and nasal membrane \*compulsive behavior such as teeth grinding or repeated hand washing**

**AMPHETAMINES** – are drugs that stimulate the central nervous system and promote a feeling of alertness and an increase in speech and general activity. Some common street names for amphetamines are “speed”, “uppers”, “black beauties”, “beenies”, “wake ups”, “football”, and “dexies”.

**Fact:** People with a history of sustained low-dose use quite often become dependent and believe they need the drug to get by. These users frequently keep taking amphetamines to avoid the down mood they experience when the high wears off. Even small, infrequent

doses can produce toxic effects in some people. Restlessness, anxiety, mood swings, panic, heartbeat disturbances, paranoid thoughts, hallucinations, convulsions and coma have been reported. **Other Effects:**

**\*loss of appetite \*irritability, anxiety, apprehension \*increased heart rate and blood pressure \*difficulty in focusing eyes \*exaggerated reflexes \*distorted thinking \*perspiration, headaches and dizziness \*short term insomnia**

**OPIATES** – Opiates, including heroin, morphine, and codeine, are narcotics used to relieve pain and induce sleep. Common names are “horse”, “hard stuff”, “M”, “brown sugar”, “Harry” and “Mr. H”.

**Fact:** Heroin, also called “junk”, or “smack”, accounts for 90% of the narcotic abuse in this country. Sometimes narcotics found in medicines are abused. This includes pain relievers containing opium and cough syrups containing codeine. Heroin is illegal and cannot even be obtained with a physician’s prescription. Most medical problems are caused by the uncertain dosage level, use of unsterile needles, contamination of the drug, or combination of a narcotic with other drugs. These dangers depend on the specific drug, its source and the way it is used.

**Other Effects:**

**\*reduced vision, impaired driving ability \*change in sleeping habits, drowsiness followed by sleep \*constipation, decreased physical ability \*short-lived state of euphoria, possible death**

**PHENCYCLIDINE (PCP)** – also called “angel dust”, “rocket fuel”, “super kools”, and “killer weed” was developed as a surgical anesthetic in late 1950’s. Later due to its unusual side effects in humans, it was restricted to use as a veterinary anesthetic and tranquilizer.

**Fact:** *PCP* is a very dangerous drug. It can produce violent and bizarre behavior even in people not otherwise prone to such behavior. More people die from accidents caused by erratic and unpredictable behavior produced by the drug than from the drug’s effect on the body. *PCP* scrambles the brain’s internal stimuli and alters how users see and deal with their environment. Routine activities like driving and walking become very difficult. Low doses of *PCP* produce a rush, sometimes associated with a feeling of numbness. Increased doses produce an excited, confused state including any of the following: muscle rigidity, loss of concentration and memory, visual disturbances, delirium, feelings of isolation and convulsions. **Other Effects:**

**\*impaired driving ability \*drowsiness \*thick, slurred speech \*blank stare \*involuntary eye movement \*perspiration \*repetitive speech patterns \*incomplete verbal responses**

**COMBINATIONS OF DRUGS** – The number of drug variations that can be made, mixed and distributed is almost unlimited. Combining drugs makes physical and mental

effects unpredictable and often much more severe than if the same drugs were taken separately. Combining alcohol with depressants, cocaine, marijuana, etc. can be especially dangerous.

**As long as there is a demand for drugs and alcohol there will be a supply, in ever-changing variations. The solution is preventing the demand for drugs and alcohol.**

# Hurricane & Severe Storm Plan

During such periods of time as are designated by the United States Weather bureau as being a hurricane alert, the Contractor shall undertake all precautions as necessary to safeguard the work and property, including the removal of all small equipment and materials from the site, lashing all other equipment and materials to each other and to rigid construction and any other safety measures as may be directed by the engineer.

In the event of a hurricane warning being issued, the following specific steps will be taken by Lanzo Construction to safe guard the construction work zone:

1. Lanzo will suspend all construction operations
2. Any open priority repairs will be made immediately
3. All open trenches will be backfilled
4. All material and equipment in the right-of-way will be removed
5. Secure any construction material in contractor's staging area
6. Remove all unnecessary traffic barricades and signs
7. Secure remaining barricades by "half burial" or "double sand bags"
8. Evacuate construction work zone.

All additional safety measures as may be directed by contracting agency, department or authority will receive Lanzo Construction's immediate attention.

## Equipment Schedule

<u>Page</u>	<u>Contents</u>
1	Contents Listing
2-6	Equipment Schedule

### Section 7



Lanzo has a long history of maintaining our own equipment from soup to nuts, as you can see by our extensive equipment list, that control over our own destiny is the only way to insure continued success. Our maintenance program is a well-oiled machine which includes ample staff such as the Equipment Manager and Assistant, two Diesel Mechanics, a Parts Runner, a

Welder, a full time Fuel Truck Driver and a full time Low Boy Driver. Our in-house maintenance and service includes a fully equipped indoor shop with overhead 10 ton crane, on site bulk storage of motor oils, spare parts stock, and electronic maintenance tracking system. Our Diesel Mechanics are completely mobile and provide maintenance and repair services to our heavy equipment in the field. This maintenance program in conjunction with our ability to mobilize spare heavy equipment with our Low Boy Tractor Trailer insure that down time due to equipment failure is minimized.



Unit #	Make	Model	Description	Serial #
<b>FLEET TRUCKS/VEH'S</b>				
23	FORD	F-150	FORD F-150 PICKUP	1FT6X10P1K6E9027
25	FORD	F-150	FORD F-150 PICKUP	1FT6X10P6FK6E1098
110	FORD	F-250 XL	FORD F-250 XL PICK-UP	1FT7X2A6XFE6E7062
116	FORD	F-250 XL	FORD F-250 XL PICK-UP	1FT7X2A61FE6E31066
118	FORD	F-250 XL	FORD F-250 XL 4X2 PICKUP	1FT7X2A62FE6E28172
121	FORD	F-350	F-350 PICKUP TRUCK	1FD8X34F31EA96079
131	FORD	F-250 XL	F-250 XL	1FT7X2A65GE6E23442
134	FORD	F-250 XL	F-250 XL SUPERCAB	1FT7X2A60FE6E06867
140	FORD	F-250	FORD F-250 SUPERCAB	1FTNX20P34E6E47106
142	FORD	F-250 XL	FORD F-250 XL PICK-UP	1FT7X2A60FE6E06006
144	FORD	F-250 XL	FORD F-250 XL PICK-UP SUPER CAB	1FT7X2A60FE6E06067
146	FORD	F-250 XL	F-250 XL SUPERCAB	1FTNX21F01FE6E23443
147	FORD	F-250 XL	F-250 XL	1FT7X2A67GE6E23443
150	FORD	F-150	FORD F-150 SUPERCAB	1FTNX12H48NA78711
158	FORD	F-250 XL	F-250 XL	1FT7X2A64GE6E23447
175	FORD	F-250 XL	PICK UP	1FT7X2A69GE6E23444
179	FORD	F-250 XL	PICK UP	1FT7X2A60GE6E23448
180	FORD	F-250 XL	PICK UP	1FT7X2A62GE6E23448
<b>HEAVY TRUCKS</b>				
194	FORD	F690XL	MECHANICS TRUCK WITH CRANE 6.0 engine	1FD8P6P6X6E08547
200	MAK	CV719 FUEL/LUBE	MAK FUEL/LUBE TRUCK - OFF ROAD DIESEL	1M2A011C86ND28261
202	FORD	F-800	F-800 STAKE TRUCK	1FDH960CV6A06254
204	QMC	D-800	FUEL TRUCK	1QDT8JAC6DF813011
208	ISUZU	HOMEMADE FLATBED	HOMEMADE FLATBED W/CONCRETE MIXER	JAL8M81H1E7064022
215	MTSUBISHI	FME577	MTSUBISHI 24' FLATBED TRUCK	JWR06P1C83M600055
220	MAK	RW753	TRACTOR TRUCK (LOWBOY)	1M2A V28V8M601702
220	MAK	RW753	TRACTOR TRUCK (LOWBOY)	0V8V8Z2E PERMIT 6 AXLES
254	FORD	F-680	F-680 WATER TRUCK	2FDHF6512VMA34292
256	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2A011C7MD47493
258	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2A011C17MD47499
260	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2A011C87MD47497
262	MAK	CV713	MAK GAR-P 16' DUMP TRUCK	1M2A011C87MD47501
264	PERTERBLY	687	TRACTOR TRUCK (LOWBOY)	1XPCF48X4GD063899
268	INTERNATIONAL	4300	WATER TRUCK	1HTMPAF96H061184
268	INTERNATIONAL	4300	WATER TRUCK	1HTMPAF96H061184
270	TRACER MARINE BOAT	TRACKER TOPPER14	TRACKER MARINE JOHN BOAT	HULL 6N16UJ71910516-MTR 6N16R625025
<b>TRAILERS</b>				
302	DITCHWITCH		DITCHWITCH TRAILER W/5000 GALLON FUEL TANK	NOVINO200710402
306	FERR	Trailer	FERR Tag-a-long Trailer (RED) 2-AXEL	734230
310	HOMADE	TANK	Home made trailer - TACK TANK	NOVINO0005180628
311	ASPHALT ZIPPER		TRAILER FOR MACHINE	108F81012U021248/100798
312	ASPHALT ZIPPER		ASPHALT ZIPPER - MILLING MACHINE	100798
316	ROADHOG	RH48200	ROADHOG ASPHALT MILLING MACHINE	0611001RH48200TL7
318	FONTAINE	TA65	Lowboy Trailer #3	4LP48533XW5006415
319	HOMEMADE		Home made trailer - RED	NOVINO000607392
320	TRAILING		Lowboy Trailer #1	ITKJ04830YB089713
324	TIGERLINE		TIGERLINE TRAILER	30301
328	MILLER	CURBULDER	Curb machine with Mold & Trailer	J12818
327	INTERSTATE		INTL TRAILER	1JK0B5307EA090012
328	GOMACO	GT3600	GOMACO CURB & GUTTER MACHINE w/ Molds	602900176
328M	GOMACO	GT3600 Molds	GOMACO CURB Molds	602900176
329			CONCRETE BARRIS	4427187
331		TRMP	TRAILER MOUNTED VACUUM PUMP BLUE	TRMP08404
334	PAGE	LM7147A2	PAGE AMERICAN TRAILER LM7147A2	4FPUB42300082534
338	STRICK	40' TRAILER	STRICK 40' STORAGE TRAILER	390 07
<b>HEAVY EQUIPMENT</b>				
404	CATERPILLAR	150	Motor Grader	10118677
406	CATERPILLAR	15H	Motor Grader	4X460226
410	BOMAG	BOMAG SPH484R	BOMAG SOIL STABILIZER	109A22701520
412	CATERPILLAR	PH203	MILLING MACHINE	P1000285
481	WACKER	BP13045A	WACKER Plate Compactor BP13045A	1631668
483	WACKER	BP10645A	PLATE COMPACTOR W0068	1621375
488	WACKER	BP10645A	PLATE COMPACTOR W0071	1811065
488	WACKER	WP1090A	Plate Compactor / Honda Gas Engine	6612865
488	DYNAPAC	LH200	Plate Compactor / Gas	30031892
491	DYNAPAC	LH200H2BE	Plate Compactor / Diesel	30031706
492	DYNAPAC	LF62	Plate Compactor / HONDA / Gas	26203608
490	DYNAPAC	LF62	Plate Compactor / HONDA / Gas	26203608
494	DYNAPAC	LH200H2BE	Plate Compactor / Diesel	30031678 (1012304032266)
496	WACKER	WP1105AW	Wacker Plate Compactor	6623051
498	WACKER		WACKER Plate Compactor	727439960
497	ROBIN	W1-290	ROBIN Plate Compactor W1-290	000642
498	WACKER	WP1500AW	WACKER Plate Compactor WP1500AW	6033287
498	WACKER	BP13045A	WACKER Plate Compactor BP13045A	726339602
500	WACKER	BP13045A	WACKER Plate Compactor BP13045A	726339303
501	WACKER		WACKER Plate Compactor	1187108
502	WACKER		WACKER Plate Compactor	887801019
503	WACKER	DP1-6045	WACKER PLATE COMP. Model # DP1-6045	1144750
504	WACKER	VP1105AW	WACKER Plate Compactor (Water Tank not installed)	6631848
505	WACKER	RD880	WACKER RD880 VIB. ROLLER	67260061
506	DYNAPAC	CC142	DYNAPAC CC142 Double Drum Asphalt Roller	60210482
507			WALK BEHIND ROLLER	62947-00008A
510	DUO PAC		DUO PAC WALK ROLLER	60181
512	SUPERTRACK	E3-12	3 WHEEL STATIC ROLLER	08A109367
513	DYNAPAC	CC21	DYNAPAC CC21 ROLLER	CD42090746497
514	WACKER	DP1-6068	WACKER Plate Compactor DP1-6068	727432390
516	BOMAG	BW85T	BOMAG BW 85 T TRENCH ROLLER	101720021000
518	CATERPILLAR	CB-224E	VIBRATORY COMPACTOR ROLLER	32401430
522	BOMAG	BW80AD-2	BOMAG TANDUM VIBRATORY ROLLER	101460420228
526	CATERPILLAR	CS950C	CAT CS-950C ROLLER	641601268
528	INDRAM		INDRAM 3 WHEEL 12 TON ROLLER	496485-EB4
530	DAWSON	EMV 400	400 VIBRATORY HAMMER W/ACCESSORIES	60-162

Unit #	Make	Model	Description	Serial #
536	INGERSOLL RAND	D070HF	D070HF TANDEM VIBRATORY ROLLER	197141
550	LAY-MOR	BHC BROOM	BHC BROOM	32076
552	FORD	331	FORD BROOM TRACTOR	C816762
554	JOHN DEERE	JD301A	JOHN DEERE TRACTOR SWEEPER	192721T
555	KASUTO	L4240 TRACTOR	L4240 TRACTOR W/BUH HOBBOX BLADE	30596
562	LAYMOR	8M500	SWEEPER	35036
565	MUSTANG		MUSTANG SKID STEER LOADER	0601680
569	CATERPILLAR	362B	SKID STEER	PD02013
570	CATERPILLAR	362B	SKID STEER	PD020362
574	CATERPILLAR	362B	SKID STEER	PD020570
578	TAKEUCHI	T850R	T850 SKID STEER LOADER	T8R50200320
583	CATERPILLAR	428	CAT 428 LOADER BACKHOE	6K160282
588	CATERPILLAR	430BTT	CAT 430BTT 4X4 LOADER BACKHOE	CAT0430B CDD700844
589	CATERPILLAR	430F	CAT 430F 4X4 LOADER BACKHOE	CAT0430F CBNR000480
590	TAKEUCHI	TB-007	TAKEUCHI Hydraulic Excavator	1074392
597	TAKEUCHI	TB-007	TAKEUCHI Hydraulic Excavator	1074304
598	TAKEUCHI	TB-016	TAKEUCHI Hydraulic Excavator	11607308
599	TAKEUCHI	TB-230R	TB-230R COMPACT EXCAVATOR	130900588
600B	WAIN-ROY	BKTED R59	34" NOM 30 BUCKET	185414
600C	WAIN-ROY	COUPLER TB230	COUPLER	185279
602	CATERPILLAR	CR06B	DOUBLE DRUM ROLLER	N36001003
604	PAH	670TC	PAH TRUCK CRANE 70 TON	31059
608	CATERPILLAR	306DCR5B	COMPACT EXCAVATOR	FYC01805
609	CATERPILLAR	980P	CAT 980P WHEEL LOADER	22H02231
609	CATERPILLAR	325BL	CAT 325 BL HOE	2JH01702
610	CATERPILLAR	312	CAT 312 HYD EXCAVATOR HOE	6GK01434
612	JOHN DEERE	2450	HYDRAULIC EXCAVATOR	FF2450XJDE000201
618	CATERPILLAR	321DLCR	321DLCR EXCAVATOR	NP000681
620	CATERPILLAR	328DLCR	328DLCR EXCAVATOR	RMX00332
622	CATERPILLAR	312E	312E HYDRAULIC EXCAVATOR	GA0012ELJZL00606
628	CATERPILLAR	238C	CAT238C HYD EXCAV. HOE	8AP01301
627	CATERPILLAR	365	CAT365 EXCAVATOR TRACKHOE	8TZ00451
628	CATERPILLAR	330CL	CAT330CL EXCAVATOR TRACKHOE	CAP02137
629	CATERPILLAR	276	CAT276 HYD EXCAV. HOE	1JW00096
630	CATERPILLAR	308FL	EXCAVATOR	KN000489
632	CATERPILLAR	04K LOP	CRAWLER TRACTOR / 6 WAY DOZIER	CAT0604K CRR00232
634	CATERPILLAR	04K LOP	CRAWLER TRACTOR / 6 WAY DOZIER	CAT0604K CRR00384
636	CATERPILLAR	308C	CR MINI EXCAVATOR	KC001180
636A	RUBER	M037 ROTARY DRILL	ROTARY DRILL HEAD ASBY - CAT 308C ATTACHEMENT	43164303
638	CATERPILLAR	308C	CR MINI EXCAVATOR	CAT0308C / KC001188
640	CATERPILLAR	938P	Wheel Loader	BAJ01408
642	CATERPILLAR	950E	Wheel Loader	2226235
643	CATERPILLAR	950D	Wheel Loader	94J01120
643	CATERPILLAR	930	Wheel Loader	41K11211
644	CATERPILLAR	930	Wheel Loader	62H0322
649	CATERPILLAR	938E	Wheel Loader	54203048
649	CATERPILLAR	938P	Wheel Loader	BAJ00189
649	CATERPILLAR	938P	Wheel Loader	1K601004
649	CATERPILLAR	938P	Wheel Loader	BAJ01828
670	CATERPILLAR	IT19	Wheel Loader	9N001061
680	CATERPILLAR	938D	Wheel Loader / AC Cab, Quick Coupler & Rake	CRD00373
684	CATERPILLAR	938D	Wheel Loader	4YB00996
685	CATERPILLAR	938D	Wheel Loader / AC Cab	6W001660
689	JOHN DEERE	844K	844K WHEEL LOADER	1DW044KZV00624744
692	GROUND HOG	T-4H	Trencher - Walk Behind (HONDA GX100 5.5hp)	8630
699	VERMER	RTX 450 TRENCHER	RTX450 RIDE ON TRENCHER	1VR4085U0F1003225
697	TRENCOR	T1060	T1060 TRENCHER	T1060-148
699	VERMER	RT60	Trencher - Walk Behind	1VRX051J221000389
<b>SMALL EQUIPMENT</b>				
702	MI-T-M	HSP-3004-MCH	PRESSURE WASHER	16022096
703	LEE-BOY	100	LEE-BOY ASPHALT PAVER	22748
704	TAROT		Street Saw	171770692
706	Mobile Welding Rig	GN1211FB-8 GENERAL TRL	Welding Trailer Complete	4MNF0121011001708
708	STOW	CD6CB12H18	18" STREET SAW	Y110308119
709	LINCOLN		LINCOLN WELDER	1206
710	STEALTH	HP404-4TD	PRESSURE WASHER (HONDA GX390 ENG. ENG 8/N/GCAA-3074873)	21321
711	MILLER	T140	MILLER BIG T40 WELDER	LA085878
713	MILLER		MILLER WELDER	J01B3186
714	MILLER	225G	MILLER BOBCAT 225G WELDER	KE664895
720	STOW		STOW Concrete MIXER	9210905
722	STONE	88	88 STONE MIXER	268294
723	EBBICK	600H	EBBICK 600 H MIXER	828-01444
724	STONE	90	90 STONE MIXER	439542
725	STOW	9CM	9 CM CONCRETE MIXER	3441054
728	STOW		STOW 3 BAG MIXER	8003485
727	BURCO		BURCO GENERATOR 18KW	7035119
728	REED	UPC636	REED PIPE CUTTER MODEL UPC636	4788
730	MULTIQUIP	MC-646	Concrete Mixer (Towable) Honda 8hp w-RT hooks	A0762739
743			TRAILER W/ WELDER	811054237
745			OROUT PUMP	90189990A
746			TEST PUMP HMDL TL	NOVIN00008144254
747	JETAWAY		JETAWAY STEAM CLEANER	16894
749			4 CUBIC CLAMHELL BUCKET	RH-1257
749	BLOAN		BLOAN TEST PUMP M7WR5	D2461149
760	HOOD		HOOD GENERATOR 8RTS	8244
791	REHMAN		REHMAN GEORGE 14" HYD SAW	78722
792	MIGHTY MITE		MIGHTY MITE 316 PIPE PUSHER	816H
793			V8 DRIVER/TRACTOR	25932
794			HDE HAND	HH248000923M
795	VERBA-MATIC	5M5A-A	SLUGGMASTER 5M5A-A PUMP	1854930
799			35 LB PAVEMENT BREAKER	BH2562G
782	KOERING	HP106VIBST	KOERING MODEL HP106VIBST	1701104P
789			4"PIECE AIRROW PIERCE TOOL	8T0098

Unit #	Make	Model	Description	Serial #
773	COLEMAN		COLEMAN LIGHT TOWER	RL1588
774	MAGNUM	MLT 3000M	MAGNUM LIGHT TOWER	801846
777	WACKER	CE5.5	WACKER GENERATOR CE5.5	LCF000777
778	WACKER	CE5.5	WACKER GENERATOR CE5.5	5103251
779	RUGGID	600 COMPLETE	TAPPING MACHINE W/GRADLE	07F1136068
782	MERTZ BOXER	115	WALK BEHIND CRAWLER TRENCHER	40
784	OPTIMA	OP-623	PORTABLE AXLE WEIGH SCALE	PENDING
802	RUGGID	RT3432	RIGID Taping Tool System R/R	LANZO 802
803			DIVE COMPRESSOR (SMALL)	1927
804	HABUTO	DIVE COMPRESSOR	DIVE COMPRESSOR	9-N-401827
804	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR TESTING; BEM ANNUAL	9-N-401827
806	INGERSOLL RAND		INGERSOLL RAND AIR COMP	281406U11221
806	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	004-124325
806M	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	
807	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	004-124325
807M	MAGNA-TRAK		MAGNA-TRAK METAL DETECTOR	
808			CORE DRILL	8823158
827			WELL POINT BOX	610P
828			80# JACK HAMMER	1D104
878	WACKER	VP 1340AW	VIBRATORY PLATE 3400LB IMPACT	6510060/ENO#GCA0T1000071
879	WHEELER R&X	468010	HYDROSTATIC TEST PUMP	12931
880	LEICA GEOSYSTEMS AG	DIGICAT 8001 60HZ	UNDERGROUND UTILITY LOCATOR	323022
880T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATOR TRANSMITTER	806772
882	LEICA GEOSYSTEMS AG	DIGICAT 8001 60HZ	UNDERGROUND UTILITY LOCATOR	321214
882T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATOR TRANSMITTER	806006
884	LEICA GEOSYSTEMS AG	DIGICAT 8001 60HZ	UNDERGROUND UTILITY LOCATOR	318600
884T	LEICA GEOSYSTEMS AG	DIGITEX 100T SIGNAL TRANSMITTER	UNDERGROUND UTILITY LOCATOR TRANSMITTER	806441
800			NEWAGE Generator	0083704/05
801	BROWNING	2-60DBD	BROWNE 2-60DBD DIVE COMP	4362
801G	NEWAGE		NEWAGE Generator	0083704/06
802	POWER PRO	3500	3500 WATT GENERATOR	YX168FB 04076402
803			GASOLINE COMPRESSOR	30T-788278
805	INGERSOLL RAND		IR 1200 CFM AIR COMPRESSOR	86222
806	NEWAGE		NEWAGE Generator	009027/03
807	INGERSOLL RAND	IR175	IR 175 AIR COMPRESSOR	217110U18324
808			GASOLINE COMPRESSOR	30T-791845
809		CST 24X	CST 24X AUTO LEVEL DEGREE	A63786
810	INGERSOLL RAND	IR175	IR175 AIR COMPRESSOR	87113
811			DIVE COMPRESSOR	enb789082 pump 800004
811	TESTING	DIVE COMPRESSOR	DIVE COMPRESSOR - BEM ANNUAL	PUMP 00004
812	SULLAIR	184 DPQ	SULLAIR 184 DPQ AIR COMP.	504-120344
813	LITZ	350	LITZ MOD.350 TRANSIT	404117
814	POWER PRO	3500	3500 WATT GENERATOR	YX168FB 0408438
821			8" SLOAN PUMP	5700
822			2" SLOAN PUMP	PUR32
823			4" SLOAN PUMP	PU4060
824			2" PACER PUMP	83147
825	WACKER	PDT3A	3" DIAPHRAGM PUMP	8680613
826			IRRIGATOR 6" HYD PUMP	1P1622
827			IRRIGATOR 8" HYD PUMP	1P1102
828			6" THOMPSON HYDRAULIC PUMP	35 HPU-198
828A			6" THOMPSON HYDRAULIC PUMP	35 HPU-198
830			4" TRASH PUMP	15307
831			4" TRASH PUMP	28028
832			5" WATER PUMP	02632
833			8" WATER PUMP	TA144097
834	TSURUMI	GC01	2" WATER PUMP (Honda Engine)	GC01-4307811
835			GRIFFIN WELLPOINT 8"	1909
836			ORMAN-RUPP 10" PUMP	2392
838	HONDA	GX120	2" WATER PUMP (Honda Engine)	0001-4325854
839			GRIFFIN WELLPOINT	300
840	HONDA	WB20X	2" WATER PUMP (Honda Engine 8/16 GCAAT-100018)	WABT-1184810
842	THOMPSON	6 HPU	Hydraulic Pump Power Unit	26 HPU 65
842A	THOMPSON	60HST	6" HYDRAULIC SUBMERSIBLE PUMP	60-128
841	HONDA	GX120	2" WATER PUMP	GC0HT-122725
843			8" THOMPSON HYDRAULIC PUMP	35 HPU-221
844	THOMPSON	6" Trash	THOMPSON 6" TRASH	6V88
845	THOMPSON	6" Trash	THOMPSON 6" TRASH	6V78
846	THOMPSON	V32T	THOMPSON 12" WELLPOINT	V32T
847			THOMPSON 10" VACUUM	V32B
848		4 DD-4373	THOMPSON 4" DBLE DIAPHRAGM	80-139
850			8" THOMPSON HYDRAULIC PUMP	35 HPU-213
851			12" THOMPSON WELLPOINT	V-453
852			12" THOMPSON WELLPOINT	V-453
853			12" THOMPSON VACUUM PUMP	V-457
856	THOMPSON	6" Hydraulic Pump Head	6" THOMPSON HYDRAULIC PUMP	60-651
854	THOMPSON	6" Hydraulic Pump Head	6" THOMPSON HYDRAULIC PUMP	60-650
856	THOMPSON		12" THOMPSON WELLPOINT	V-377
857	DEUTZ	WELL POINT PUMP	12" THOMPSON WELLPOINT	V-378
858	THOMPSON	26 HPU	Hydraulic Pump Power Unit	26 HPU 64
858A	THOMPSON		6" PUMP HEAD	40104
860			TROXLER Model # 3440	34378
862	THOMPSON	Well Point Pump	12" Well Point Pump	V-468
864	THOMPSON	Well Point Pump	12" Well Point Pump	V-844
868	THOMPSON	Vacuum Pump (ENO MOD #FSL514)	6" VACUUM-ASSISTED PUMP (ENO SERV#12444) TRAILER MOUNT	6V 884
870	HONDA	WT40X	4" Trash Pump (Honda)	1109641
873	THOMPSON	WELL POINT PUMP	12" Well Point Pump	V880
876	MABEY		8"x26" WALL TRENCH BOX, MABEY BRIDGE	14352
876	MABEY		8"x26" WALL TRENCH BOX, MABEY BRIDGE	14352
877			4" HYD PUMP HEAD	40-49
878			3" PIPE MOLE W/4" EXPANDER	86147
897	HONDA	WB30X	3" CENTRIFUGAL PUMP	WACT-1053003
899		4" JET PUMP	4" JET PUMP - COMPLETE DIESEL SKID	P0081

Unit #	Make	Model	Description	Serial #
1000	MULTIQUIP	OP9TH	3" Trash Pump (Honda)	9TH-0824
1001	MULTIQUIP	OP9TH	3" Trash Pump (Honda)	9TH-4212
1002			2" WATER PUMP TEG801A	210000
1003			2" WATER PUMP WACKER PT2A	8191803
1004			4" WATER PUMP	QCD8-2780068
1005			4" WATER PUMP WACKER PT84V	8168847
1006			4" WATER PUMP HONDA WT40X	QDD8-2409387
1007			4" WATER PUMP HONDA WT40X	QDD8-2878648
1008			4" WATER PUMP PACER SULECS	112029
1009			4" WATER PUMP HONDA WT40X	807500
1010	HONDA		3" Water pump	WACT1178782
1012	WACKER	PT3A 3" PUMP	3" Water pump	8482824
1014	MULTIQUIP	OF-40TH 4" PUMP	4" Water Pump	40TH-
1018	WACKER	BPU 3648A	WACKER PLATE COMPACTOR	1058620 (ENG SER#0080GT-1901690)
1020	WACKER	BPU 3648A	WACKER PLATE COMPACTOR	NO SERIAL
1024	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	8706668
1026	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	8647063
1027	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/BOCK	V-1222
1028	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/BOCK	V-1223
1029	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/BOCK	V-1224
1030	THOMPSON	WELLPOINT	12" ROTARY WELLPOINT/BOCK	V-1225
1038	HONDA	GX340	HONDA GX340 4" PUMP	ENG SER#1084425
1039	WACKER	BPU 3648A	WACKER PLATE COMPACTOR	1484912
1022	WACKER	PT3A 3" PUMP	WACKER 3" GAS TRASH PUMP	8708124
1035	THOMPSON	6JSVEE-DIS-4LE2T-4MC	6" VAC ASSISTED HIGH PRESS PUMP SKID MOUNTED	6JSVEE-021
1041	HONDA	HONDA 270	3" Trash Pump (Honda)	AY1XGCBHT1218927
1049	THOMPSON	6JSVEE-DIST-4LEET-4MC	6" VAC ASSISTED HIGH PRESS PUMP TRAILER MOUNTED	PUMP 180HCIVEE02277TRCH SER#119PH14170P#034224
1058	HONDA	GX160	GX160 2" WATER PUMP	DOBRT-1552184
2002	NATIONAL SIGNAL	ARO-LITE 14513	Arrow Bead - Tow Behind	188A710191L398433
2004	NATIONAL SIGNAL	ARO-LITE 14513	Arrow Bead - Tow Behind	188A710121L368480
<b>SAFETY TOOLS</b>				
3002	M S A	BOLARIS	Multigas Detector (P/N 10047228)	AS-49223
3004	M S A	BOLARIS	Multigas Detector (P/N 10047228)	AS-49224
3006	M S A	ALTAIR 4X	Multigas Detector	00081224

# Past Project Experience Listing

Page

Contents

1  
2-4

Contents Listing  
Work Performed List

**Section 8**

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
P013	NSID Chemical Storage Facility	Florida	North Springs Improvements District	\$1,350,000.00	TBD	TBD	Joe B.	TBD
P012	North Miami Beach Norwood Oeffler WTP VOC Removal Phase 2	Florida	North Miami Beach, City of	\$6,543,000.00	TBD	TBD	Mike G.	TBD
P011	Miami Beach, Sunset Harbour Pump Sta and Drainage Improvements	Florida	Miami Beach, City of	\$1,854,963.00	TBD	TBD	Joe B.	Steve Bone
P010	Lake Clarke Shores Pump Station 5 for Lanzo Trenchless	Florida	Lake Clarke Shored, The City of	\$83,149.00	08/30/13	\$83,149.00	Mike G.	Steve Bone
P009	ER Pump Station Rehab	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
P008	NSID RO Improvements Project	Florida	North Springs Improvements District	\$19,450,000.00	TBD	TBD	Joe B.	Steve Bone
P007	Key West, Patricia and Ashby Stormwater Emergency Outfall	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	Mark G.	Phil
P006	NSID Parkland, Decorative Fountains	Florida	North Springs Improvements District	\$2,875,000.00	05/18/12	\$2,722,510.00	Mike B.	Tom
P005	City of Miami Beach, Storm Pump Sta Cntl. BayshoreA/Lake Pancoast/ C	Florida	Miami Beach, City of	\$2,405,819.00	TBD	TBD	Joe B.	Steve Bone
P004	Waste Water Treatment Plant Service Area 7	Florida	Marathon, City of	\$2,327,662.00	01/13/12	\$2,342,298.00	Joe B.	Mark G.
P003	Waste Water Treatment Plant Service Area 3	Florida	Marathon, City of	\$2,061,000.00	05/11/12	\$1,445,703.00	Joe B.	Mark G.
P002	Broward Cty - Broadview Estates BP No. 2	Florida	Broward County	\$785,000.00	02/10/13	\$785,000.00	Joe B.	Steve Bone
P001	CSID WTP & WWTF Improvements	Florida	Coral Springs Improvement District	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve Bone
421	FDOT EST07 Orange County Lining of Storm Drains,	Florida	FDOT	\$1,066,532.00	TBD	TBD	TBD	TBD
420	Miami Beach, Work Order Repair Annual	Florida	Miami Beach	Work Order TBD	TBD	TBD	TBD	TBD
419	Sunshine Water Control District Coral Springs Canal Z	Florida	SWCD	\$1,378,543.00	TBD	TBD	Mike G.	Steve B.
418	Boca Raton Hills Wastewater Infrastructure Imp	Florida	Boca Raton, Fl.	\$3,522,600.00	TBD	TBD	Mark G.	Joe D. Jr.
417	MDWASD Emergency Man Hole Installation on 36" WM	Florida	Miami Dade Water and Sewer Dep.	\$674,728.00	TBD	TBD	Jorge V.	Jack R.
416	South Martin Regional Utility Annual Repair Contract	Florida	Jupiter Island, Town of	Work Order TBD	TBD	TBD	TBD	TBD
415	Miami Beach, Venetian Islands Improvements	Florida	Miami Beach	\$10,640,993.00	TBD	TBD	Jorge V.	Jack R.
414	Delray Beach Reuse Water Mains	Florida	Delray Beach	\$1,470,000.00	10/03/13	\$1,252,762.00	Mark G.	Joe D. Jr.
413	Tampa Wastewater Lining Support Project	Florida	Tampa, City of	\$239,353.00	10/22/13	\$323,856.00	Mark G.	Fred S.
412	Emergency Repair Calais Dr & Marseille Dr	Florida	Miami Beach, City of	\$29,721.00	01/14/13	\$29,721.00	Jorge V.	Jack R.
411	Volusia County Lining of Storm Pipes	Florida	FDOT	\$1,693,300.75	09/06/13	\$1,643,300.75	Curt M.	Neil S.
410	Town of Davie Design-Build Water & WW System Expansion	Florida	Davie, Town of	\$2,248,782.00	TBD	TBD	Pablo R.	Ron M.
409	MDWASD Emergency Carbon Fiber Rehab of 48" Transmission WM	Florida	Miami Dade Water and Sewer Dep.	\$327,060.00	12/19/12	\$295,500.00	Jorge V.	Stan K.
408	County Line Road 12" and 6" Force Main	Florida	North Springs Improvement District	\$297,000.00	07/26/13	\$335,232.00	Joe Brown	Joe D. Jr.
407	Hallandale Beach, NE Quadrant Drainage	Florida	Hallandale Beach	\$8,074,323.00	TBD	TBD	Robert B.	Jack R.
406	Martin Co. Underground Utility Cont & Maint	Florida	Martin County	Work Order TBD	TBD	TBD	TBD	TBD
405	MDWAS 42in EM Repair on Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$290,070.00	TBD	TBD	Jorge V.	Jack R.
404	MDWASD Emergency Installation of 4 Access Man Holes in Bird Road	Florida	Miami Dade Water and Sewer Dep.	\$142,461.00	09/14/12	\$128,400.00	Jorge V.	Jack R.
403	MDWASD Emergency Carbon Fiber Repair	Florida	Miami Dade Water and Sewer Dep.	\$201,300.00	07/15/12	\$183,000.00	Jorge V.	Stan K.
402	MDWASD Emergency Installation of 60" PCCP in Miami Beach	Florida	Miami Dade Water and Sewer Dep.	\$2,200,000.00	05/25/13	\$2,651,037.03	Jorge V.	Paul W.
401	MDWASD Emergency Repair to Pump Station 348 in Hialeah - Bypass	Florida	Miami Dade Water and Sewer Dep.	\$942,610.00	10/17/12	\$1,752,216.00	Joe B.	Paul W.
400	Key West Patricia and Ashby St Emergency 30" Outfall (Pipe Work)	Florida	Key West, City of	\$1,485,580.00	12/27/12	\$1,250,734.00	James T.	Mark G.
399	LLS - Taft Street Bypass	Florida	Hollywood, FL	\$550,000.00	06/07/12	\$611,097.00	Pablo R.	Ron M.
398	Broward City North County Bid Pack 10	Florida	Broward Cty., FL	\$10,558,209.00	TBD	TBD	Pablo R.	Ron M.
397	MDWASD Emergency Installation of 12 Access Man Holes in Red Road	Florida	Miami Dade Water and Sewer Dep.	\$272,011.00	10/25/11	\$227,338.00	Ilia L.	Jack R.
396	City of Oakland Park - Lloyd Estates Residential & Industrial Imp	Florida	Oakland Park, FL	\$2,737,998.00	09/25/12	\$2,610,344.00	Robert B.	Ron M.
395	MDWASD Emergency 48" WM Repair, Miller Rd - RQWS1100012	Florida	Miami Dade Water and Sewer Dep.	\$269,000.00	05/07/11	\$323,143.00	Ilia L.	Jack R.
394	MDWASD 72" Emergency FM Repair Slipline - PO# APWS1100004	Florida	Miami Dade Water and Sewer Dep.	\$4,616,050.00	05/25/12	\$5,526,039.00	Robert B.	Jack R.
393	Envirowaste Services Group 16-inch WM	Florida	Miami Beach, FL	\$92,000.00	05/09/12	\$92,000.00	Robert B.	Jack R.
392	Broward City-Multi-District Inflow & Infiltration (I&I)	Florida	Broward Cty., FL	Work Order TBD	12/01/13	\$33,403.00	Pablo R.	Ron M.
391	City of Miami Beach 18-09/10 Cntl. BayshoreA/Lake Pancoast/ C	Florida	Miami Beach, FL	\$16,740,740.50	TBD	TBD	Robert B.	Jack R.
390	City of Oakland Park - Water Main Replacement - OPBW/MR92010	Florida	Oakland Park, FL	\$1,371,930.00	04/01/11	\$1,041,001.00	Robert B.	Jack R.

Lanzo Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
389	City of Marathon Little Venice Phase IA Stormwater Proj.	Florida	Marathon, FL	\$138,760.00	12/21/10	\$137,200.00	James T.	Jack R.
388	Broward Cty - Broadview Estates BP No. 2	Florida	Broward Cty., FL	\$10,905,530.00	#REF!	\$11,477,424.00	Pablo R	Ron M.
387	Hallandale Beach 20" Force Main Emergency Repair	Florida	Hallandale Beach, FL	T & M	08/14/10	\$570,866.74	Pablo R	Ron M.
386	MDWAS 72" Emergency FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$370,000.00	07/24/10	\$606,536.18	Pablo R	Ron M.
385	Broward Cty-Rock Island BP No.5	Florida	Broward Cty., FL	\$2,820,974.00	08/23/12	\$2,858,794.00	Pablo R.	Ron M.
384	Broward Cty- UAZ 124 BP No. 2	Florida	Broward Cty., FL	\$4,834,126.00	03/16/12	\$4,635,729.00	Pablo R.	Ron M.
383	MDWASD Red Road Canal Repair	Florida	Miami Dade Water and Sewer Dep.	\$115,000.00	03/21/10	\$139,085.00	Pablo R.	Michelle
382	MDWASD 54" WM Repair-Red Road E9332-WS	Florida	Miami Dade Water and Sewer Dep.	\$534,000.00	03/29/10	\$594,475.92	Pablo R.	Ron M.
381	Skanska-MDWASD S-819, Chlorine Building	Florida	Miami Dade Water and Sewer Dep.	\$100,200.00	01/08/10	\$100,200.00	Robert B.	Ron M.
380	Broward Cty- UAZ 124 BP No. 1	Florida	Broward Cty., FL	\$10,383,436.00	08/08/11	\$10,553,039.00	Pablo R.	Ron M.
379	Coral Springs WTP and WWTF Improvements	Florida	Coral Springs, FL	\$17,600,000.00	08/15/12	\$18,155,000.00	Joe B.	Steve B.
378	Hollywood 60" Repair, 09-8525A	Florida	Hollywood, FL	T & M	03/31/09	\$975,247.73	Pablo R.	Ron M.
376	City of Marathon-Area 5	Florida	Marathon, FL	\$19,126,494.00	07/08/11	\$20,487,925.73	James T.	Jack R.
375	Skanska-MDWASD S-811	Florida	Miami Dade Water and Sewer Dep.	\$6,013,237.00	01/15/12	\$6,992,567.00	Robert B.	Paul W.
374	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$585,000.00	NA	\$585,000.00	NA	NA
373	City of Deerfield Beach-Force Main, PO023510	Florida	Deerfield Beach, FL	\$96,000.00	06/13/08	\$96,000.00	Pablo R.	Ron M.
372	Village of Wellington-Water Transmission Main Ext. 3	Florida	Wellington, FL	\$2,766,730.00	11/04/08	\$2,527,418.50	Robert B.	Jack R.
371	Broward Cty-North Andrews Gardens BP No. 9	Florida	Broward Cty., FL	\$2,838,241.40	05/31/09	\$2,979,640.59	Pablo R.	Ron M.
370	MDWASD-Emergency 36" Repair, E8583-0/08	Florida	Miami Dade Water and Sewer Dep.	\$832,000.00	02/11/08	\$832,000.00	James T.	Ron M.
368	Limestone Creek Phase II-B #2002055	Florida	Palm Beach, FL	\$1,728,863.50	07/31/08	\$1,880,598.15	Robert B.	Jack R.
367	City of Marathon-Service Areas 4 & 6	Florida	Marathon, FL	\$14,154,000.00	09/06/09	\$8,192,808.00	Joe B.	Steve B.
366	MDWASD S-828 Site Preparation Blackpoint	Florida	Miami Dade Water and Sewer Dep.	\$14,471,955.00	11/12/08	\$13,407,485.78	Robert B.	Jack R.
365	Suffolk BBB-1 Demolition Project #207134	Florida	West Palm Beach, FL	\$565,452.00	NA	\$565,452.00	NA	NA
364	Broward Cty.-Ncnip Rock Island Bp No. 3	Florida	Broward Cty., FL	\$21,160,995.75	09/30/11	\$26,002,137.00	Pablo R.	Ron M.
363	Broward Cty.-Ncnip Nw Quadrant Bp No. 8	Florida	Broward Cty., FL	\$16,678,266.90	07/08/09	\$16,812,079.77	Pablo R.	Ron M.
362	Palm Beach County-Northern Region WUD 05-061	Florida	Palm Beach, FL	\$5,632,296.93	10/15/07	\$5,861,972.00	James T.	Jack R.
361	Ch2M Hill-Sunrise Water Treatment Plant	Florida	Sunrise, FL	\$560,000.00	02/06/07	\$472,274.85	RWB/JMT	Paul W.
360	City Of Boca Raton-42" Emergency Repair, PO 032947	Florida	Boca Raton, FL	T & M	07/25/06	\$116,764.00	MPT	Paul W.
359	Village Of Wellington WM Extension Phase 2 Project No. 17-06/BMA	Florida	Wellington, FL	\$1,486,500.00	01/26/07	\$996,648.50	RWB/JMT	Jack R.
358	City Of Oakland Park-Kimberly Lake Basin	Florida	Oakland Park, FL	\$5,728,370.00	09/10/07	\$5,499,238.00	RWB/JMT	Ron M.
357	Hurricane Wilma	Florida	Ft. Lauderdale, FL	Work Order	NA	\$552,428.00	RWB/JMT	Ron M.
356	City Of Ft. Lauderdale-E. Las Olas-Seven Isles No. 10751	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
355	Broward Cty.-Broadview Estates Bp No. 1	Florida	Broward Cty., FL	\$13,897,356.20	08/15/08	\$15,627,945.71	Pablo R.	Ron M.
354	City Of Fort Lauderdale- Septic Area 12 And 17	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
353	MDWASD-ER 47609, 24" Force Main	Florida	Miami Dade Water and Sewer Dep.	\$1,141,090.00	12/28/05	\$1,097,478.24	James T.	Jorge G.
352	FDOT-Orange 41394815201	Florida	FDOT	\$331,000.00	NA	\$314,000.00	Frank K.	Jorge G.
351	City Of Miramar-South Service Area 5	Florida	Miramar, FL	\$11,740,791.00	08/31/07	\$12,373,000.00	James T.	Jorge G.
350	PBS&J S608B	Florida	Miami Dade Water and Sewer Dep.	\$188,450.00	04/13/05	\$181,597.04	Matt T.	Ron M.
349	The City Of West Palm Beach-Dixie Hwy Wm Repl	Florida	West Palm Beach, FL	\$162,500.00	03/14/05	\$167,500.00	Robert B.	Bob B.
348	City Of Fort Lauderdale-River Oaks/Jacobs Landing	Florida	Ft. Lauderdale, FL	\$576,481.21	05/05/06	\$533,673.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Shady Banks	Florida	Ft. Lauderdale, FL	\$2,582,609.69	05/26/06	\$1,268,549.00	Robert B.	Gary D.
347	City Of Ft. Lauderdale-Annual	Florida	Ft. Lauderdale, FL	\$0.00	NA	NA	NA	NA
346	Broward Cty West Ken Lark No. 2	Florida	Broward Cty., FL	\$10,439,066.90	09/27/07	\$10,885,237.90	Pablo R.	Ron M.
345	MDWASD, JO 8605, 60" FM Repair	Florida	Miami Dade Water and Sewer Dep.	\$87,331.00	04/02/04	\$76,919.00	Matt T.	Jorge G.
344	MDWASD, W-849 W.M. IN Miami River	Florida	Miami Dade Water and Sewer Dep.	\$2,766,246.78	01/13/05	\$2,759,174.91	Matt T.	Joe D.

Lans Job #	Project Name	State	Owner	Contract Amount	Completion Date	Final Contract Amount	Project Manager	Super
343	MDWASD, JO 8336, 96" Repair	Florida	Miami Dade Water and Sewer Dep.	\$58,100.00	12/14/04	\$77,030.88	Matt T.	Joe D.
342	Broward Cty North Andrews No. 6	Florida	Broward Cty., FL	\$9,074,190.17	09/25/06	\$9,071,312.13	Pablo R.	Jorge G.
341	LLS-Fpl Cooling Ponds Sliplining	Florida	FPL	\$168,550.00	05/25/04	\$343,945.00	Scott S.	Glen S.
340	Nova High School Point Repair	Florida	Nova	\$31,500.00	NA	\$31,500.00	Scott S.	Ron M.
339	BND MDWAS S-784 DERM EAST 54" FM Design Build	Florida	Miami Dade Water and Sewer Dep.	\$4,301,480.00	05/01/07	\$5,072,126.17	Matt T.	Paul W.
338	Hemispheres Condominium	Florida	Home Owner Association	\$0.00	NA	NA	NA	NA
337	Broward Cty Cresthaven Bp No.3	Florida	Broward Cty., FL	\$10,681,664.00	04/04/06	\$10,822,404.84	Pablo R.	Jorge R.
336	MDWASD, S-737, FM&WM, SW184 STREET	Florida	Miami Dade Water and Sewer Dep.	\$2,489,736.59	06/07/04	\$2,434,285.52	Scott S.	Jorge R.
335	MDWASD PS#1003 ER47383 S-700A-6B	Florida	Miami Dade Water and Sewer Dep.	\$356,183.00	01/27/04	\$245,345.20	Matt T.	Joe D.
334	City Of Key West Pump Station	Florida	Key West, FL	\$3,399,125.00	01/20/04	\$3,354,476.14	Mike B.	Steve B.
333	MDWASD PS #135 ER 47351-S-700A-6A	Florida	Miami Dade Water and Sewer Dep.	\$458,740.00	07/25/03	\$442,676.32	Matt T.	Ed Doty
332	MDWASD Miami River Crossing -S-718-9 W/O A	Florida	Miami Dade Water and Sewer Dep.	\$952,486.00	03/25/04	\$964,491.32	Matt T.	Ron M.
331	FDOT-Olive Ave PB Lakes To Lakeview	Florida	FDOT	\$7,772,813.00	08/21/06	\$11,094,126.12	Robert B.	Glenn
330	MDWSD, S-751 54" Rehabilitation	Florida	Miami Dade Water and Sewer Dep.	\$1,630,655.18	08/30/03	\$1,620,401.88	Matt T.	Ron M.
329	LLS-Broward County Intracoastal	Florida	Broward Cty., FL	\$161,060.63	06/30/03	\$62,148.94	Matt T.	Ron M.
328	Fort Lauderdale, Progresso A	Florida	Ft. Lauderdale, FL	\$1,433,915.00	07/09/03	\$1,567,115.00	Scott	Ron M.
327	FDOT-Dixie PB Lakes To Northwood	Florida	FDOT	\$6,741,714.80	09/26/05	\$6,957,980.70	Robert B.	Glenn
325	LLS-City Of Opa Locka	Florida	Opa Locka, FL	\$160,372.66	09/20/02	\$162,372.66	Jim L.	Ron M.
324	Broward Cty Package No. 7	Florida	Broward Cty., FL	\$10,172,038.39	09/29/04	\$10,157,670.73	Dave M.	Jorge G.
323	LLS-Hollywood	Florida	Diplomat-Hotel, Hollywood, FL	\$366,620.00	04/12/02	\$390,606.45	Matt T.	Ron M.
322	Miami-Dade County Co1-Derm-Eec	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	Jim L.	Jim L.
321	Palm Bch, Atlantic Ave 42" WM,24" RC	Florida	Palm Beach, FL	\$2,292,596.17	01/31/04	\$2,235,206.27	Robert B.	Paul W.
320	"Antares" Tugboat	Florida		\$0.00	NA	NA	NA	NA
319	FDOT-Powerline Road	Florida	FDOT	\$10,234,000.00	01/15/04	\$11,069,898.00	Scott	Jorge R.
318	Broward Cty 42" Cleaning	Florida	Broward Cty., FL	\$0.00	02/15/01	NA	Jim	Bob F.
317	Broward Cty Package No. 2 Riverland	Florida	Broward Cty., FL	\$10,411,585.00	03/10/05	\$11,571,539.00	Scott S.	Jorge R.
316	Broward Cty Package No. 9 South County	Florida	Broward Cty., FL	\$12,318,400.00	09/30/03	\$12,152,903.00	Dave M.	Jorge G.
315	MDWASD, S-700A-6, P.S. Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
314	MDWASD, S-718-9, Pipe Blanket	Florida	Miami Dade Water and Sewer Dep.	\$0.00	NA	NA	NA	NA
M314	Lansing CSO Remediation Interceptor Sewer	Michigan	Lansing, City of	\$9,200,000.00	01/01/03	\$9,293,057.00	Gary D. Jr	Mark K
313	MDWASD, W-788R 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$3,688,337.80	02/06/02	\$3,686,051.47	Matt T.	Paul W.
312	FDOT-SR NO. 5, US 1, Broadway	Florida	FDOT	\$13,897,008.52	12/04/03	\$15,349,801.52	Robert B.	Glenn
311	MDWASD, 54" FM Emergency Repairs	Florida	Miami Dade Water and Sewer Dep.	\$1,112,000.00	07/08/00	\$1,112,000.00	Jim	Bob F.
310	MPSIP Remedial Repairs	Florida		\$0.00	NA	NA	Joe	Joe
309	MDWASD, W-789 54" PCCP WM	Florida	Miami Dade Water and Sewer Dep.	\$1,849,637.00	09/30/01	\$1,945,759.13	Matt T.	Paul S.
308	Palm Bch, Sr No. 7 42" Water Main	Florida	Palm Beach, FL	\$3,186,020.00	10/23/00	\$1,605,689.52	Robert B.	Paul W.
307	Key West, Dist Da San Rehab	Florida	Key West, FL	\$5,010,379.00	01/14/02	\$5,010,379.00	Scott	Glenn
306	PAWA, MDWASD S-728 NW 7 TH AVE.	Florida	Miami Dade Water and Sewer Dep.	\$6,149,700.00	09/25/01	\$6,232,975.00	Matt T.	Jorge G.
305	City Of Miramar-Intrastate	Florida	Miramar, FL	\$980,000.00	11/22/00	\$1,052,864.74	Jim	Jorge G.
304	35 Avenue Box Culvert & Fm	Florida	Broward Cty., FL	\$4,852,765.00	06/01/01	\$5,112,791.80	Jim	Paul
303	City Of Hialeah Emergency Repair	Florida	Hialeah, FL	\$21,941.85	NA	\$21,941.85	Jim	Jorge G.
302	FDOT-Cleveland Rd Bridge	Florida	FDOT	\$812,749.75	09/08/00	\$761,894.10	Masood	George
301	MDWASD, 54" Emergency Repair	Florida	Miami Dade Water and Sewer Dep.	\$199,633.10	NA	\$199,633.10	Jim	Jorge
M301	PC-732 Leib Screening And Disinfection Facility	Michigan	Detroit, City Of	\$24,700,000.00	12/01/03	\$24,739,648.00	Dan Sand	Jack P.
300	FDOT-Sample Road	Florida	FDOT	\$6,426,550.30	09/09/00	\$7,558,687.13	Robert B.	Miguel



## **Financial Statements**

**Only Available If Apparent Low Bidder and**

**Upon Written Request that Assures**

**Confidentiality**

**Fiscal Year End December 31, 2016**

**Section 9**