


**City of Hollywood CRA**  
**SR A1A STREETSCAPE CONSTRUCTION PHASE SERVICES**  
From Hollywood Blvd. to Sheridan Street  
**PROPOSED HOURS AND FEES**

TASK	PM/PRINCIPAL	SENIOR PROFESSIONAL	PROFESSIONAL	TECHNICAL SUPPORT	SUPPORT STAFF		TOTAL HOURS
	\$284.00	\$185.00	\$155.00	\$115.00	\$65.00		
<b>Task 1 - Construction Phase Services</b>							
1.1 Coordination with FDOT 	8.0	36.0	30.0	16.0	6.0	0.0	96.0
	\$2,272.00	\$6,660.00	\$4,650.00	\$1,840.00	\$390.00	\$0.00	\$15,812.00
1.2 Response to Requests for Information (RFI)	8.0	24.0	40.0	20.0	10.0	0.0	102.0
	\$2,272.00	\$4,440.00	\$6,200.00	\$2,300.00	\$650.00	\$0.00	\$15,862.00
1.3 Coordinate with Client and Public Involvement	8.0	20.0	20.0	20.0	10.0	0.0	78.0
	\$2,272.00	\$3,700.00	\$3,100.00	\$2,300.00	\$650.00	\$0.00	\$12,022.00
1.4 Shop Drawings Reviews	2.0	24.0	20.0	10.0	5.0	0.0	61.0
	\$568.00	\$4,440.00	\$3,100.00	\$1,150.00	\$325.00	\$0.00	\$9,583.00
1.5 Progress Meetings	4.0	24.0	24.0	20.0	10.0	0.0	82.0
	\$1,136.00	\$4,440.00	\$3,720.00	\$2,300.00	\$650.00	\$0.00	\$12,246.00
1.6 Field Observation (average of 2 visits per week @ 4 hrs/visit @ average 6 months)		32.0	192.0	0.0	10.0	0.0	234.0
	\$0.00	\$5,920.00	\$29,760.00	\$0.00	\$650.00	\$0.00	\$36,330.00
1.7 Pedestrian Crossings	1.0	17.0		28.0	0.0	0.0	46.0
	\$284.00	\$3,145.00	\$0.00	\$3,220.00	\$0.00	\$0.00	\$6,649.00
<b>SUBTOTAL:</b>							<b>\$98,921.00</b>
<b>Total Hours</b>	<b>31.0</b>	<b>177.0</b>	<b>326.0</b>	<b>114.0</b>	<b>51.0</b>	<b>0.0</b>	<b>699.0</b>

Notes:

**TOTAL LABOR FEE NTE** **\$98,921.00**

**Contingency Fee** **\$5,000.00**  
**Reimbursable Allowance** **\$2,000.00**

**TOTAL LS FEE NTE** **\$105,921.00**