LETTER OF AGREEMENT
Agreement BROOKS +
SCARPA
July 23, 2019 I
808 E. Las Olas Blvd
Suite 101
City of Hollywood (“Client”) F s posderdale, FL
Department of Development Services
PO Box 229045 T 954 596 4700
HOllyWOOd, FL 33022-9045 www.brooksscarpa.com
Attn: Luis Lopez, P.E.
City Engineer

P|954.921.3251
LLOPEZ@hollywood.org

PROJECT AND DESCRIPTION

Re: Art and Culture Center/Hollywood Phase 1 Expansion - Arts Education Facility
1650 Harrison Street
Hollywood, FL 33020

The following proposal is for Architectural Services of the Phase 1 expansion of a new Arts
Education facility at the Art and Culture Center/Hollywood. This is the first phase is of a two-
phase expansion project per the documents provided by the City of Hollywood on 15 May 2019.
The Phase 1 expansion at 1650 Harrison Street includes a S000SF facility with
dance/drama/yoga studio, visual arts studio, broadcast/music studio, music studio, and
storage/restroom facilities, as well as a 1500SF courtyard. A general site/floor plan is included
on the following page which depicts the expansion of the existing building. Although our scope
of services would be limited to Phase 1, considerations regarding site plan development of Phase
2 will need to be considered in order to facilitate future onsite improvements. Phase 2 scope will
be limited to Conceptual Package for Site Plan Approval whereas Phase 1 will be developed as a
full service.

SERVICES

Brooks + Scarpa Architects will provide architectural services to develop Basic Services for
Phase 1-Arts Education Expansion as outlined herein. The services for this project are based on a
preliminary design package provided by the City of Hollywood on 15 May 2019. Brooks +
Scarpa Architects, Inc. (“Architect”) shall provide the Basic Services (“Services”) set forth as
follows:
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1. — Architect will provide design and construction documents services for architectural,
landscape architectural, structural, mechanical, electrical and plumbing drawings for a SO00SF
Arts Education Expansion with programmatic element, associated on-site parking and 1500SF
courtyard as shown in schematic site/floor plan for the Art and Culture Center/Hollywood above.
Total construction cost is estimated at roughly $1,975,000.
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2. — Architect will provide design and construction document services for civil engineering
drawings for Phase 1. Site planning services, which include Phase 2, for the entire 1.2 acre
campus will be considered at a conceptual level for Site Plan Approval purposes.

3. - Architect will provide an ALTA site survey of the entire 1.2-acre campus.
The following consultants shall be included in the Services:

Surveying

Structural (excluding shoring engineer)
Mechanical Engineer

Electrical Engineer

Plumbing Engineer

Civil Engineer

Landscape Architect

Geotechnical Engineering

All other consultants shall be employed directly by the owner, or by the Architect as a reimbursable
expense.

SCHEMATIC DESIGN PHASE

1. The Architect shall provide Schematic Design Documents based on the mutually agreed upon
program, schedule, and budget for the Cost of the Work. The documents shall establish the
conceptual design of the Project illustrating the scale and relationship of the Project
components. The Schematic Design Documents shall include a conceptual site plan and
preliminary building plans, sections and elevations. At the Architect’s option, the Schematic
Design Documents may include study models, perspective sketches, electronic modeling or
combinations of these media. Preliminary selections of major building systems and
construction materials shall be noted on the drawings or described in writing. Based on the
mutually agreed upon program and requirements from the Preliminary Space Planning, the
Architect will prepare, for approval by the Client, Schematic Design Documents consisting
of drawings and other documents illustrating the scale and relationship of the project
components:

Schematic site planning ideas showing the possibility of siting strategies and layout of floor
plans, elevations and schematic material finishes.

Floor plans at 1/8”=1" 0” with sections and elevations. This includes up to three minor
revisions and/or variations.

2. Design Reviews, Historical Review, Site Planning, Architectural Review Boards and any
other Planning and Zoning reviews are included.

3. Sketch models are included as part of the services provided but any finish models shall be
provided as an additional service.

4. Computer generated images of the proposed design. Up to three maximum.

5. Two community meetings are included as part of these services.
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DESIGN DEVELOPMENT PLANNING APPROVAL PHASE

The Architect shall provide Design Development Documents based on the approved Schematic
Design Documents, and updated budget for the Cost of the Work. The Design Development
Documents shall illustrate and describe the refinement of the design of the Project, establishing
the scope, relationships, forms, size and appearance of the Project by means of plans, sections
and elevations, typical construction details, and equipment layouts. The Design Development
Documents shall include specifications that identify major materials and systems and establish in
general their quality levels.

Based on the approved Schematic Design Documents and any adjustments authorized by the
Client in the program, schedule or construction budget, the Design Architect shall prepare, for
approval by the Client, Design Development Documents consisting of the following:

1. Drawings and other documents to fix and describe the size and character of the Project as to
architectural materials and such other elements as may be appropriate.

2. Floor Plans, elevations, and sections at 1/4” = 1°-0” in CADD format for translation into
construction documents.

Preliminary material specifications for the project.

4. Review of building systems, including Structural, Mechanical/Electrical/Plumbing, and any
other specialized conditions.

5. Provide estimate of probable Construction Cost at 90% of this phase.

6. Value engineering as appropriate. Value engineering is not a part of the scope of work in
subsequent phases.

CONSTRUCTION DOCUMENT PHASE

The Architect shall provide Construction Documents based on the approved Design
Development Documents and updated budget for the Cost of the Work. The Construction
Documents shall set forth in detail the requirements for construction of the Project. The
Construction Documents shall include Drawings and Specifications that establish in detail the
quality levels of materials and systems required for the project.

1. The Architect shall advise the Client of any adjustments to previous preliminary estimates of
Construction Cost indicated by changes in requirements or general market conditions.

2. The Architect shall assist the Client in connection with the Client’s responsibility for filing
documents required for the approval of governmental authorities having jurisdiction over the
Project.

3. The Construction Documents are a record of the Project. It is the responsibility of the Client
to review these drawings and specifications and submit in writing to the Architect within
thirty days of the completion of such documents and prior to signing the Construction
Contract with the General Contractor any items inconsistent with the Client’s requirements.
Lack of written notification to the Architect from the Client shall deem the Project approved
and final.
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4. Plan check, including Building and Safety, Public Works, Traffic, Planning and Zoning and

any other City Department reviews are included.

BIDDING PHASE

1.

The Architect, following the Client’s approval of the Construction Documents and of the
latest preliminary estimate of Construction Cost, shall assist the Client in obtaining bids or
negotiated proposals and assist in awarding and preparing contracts for construction.

The Architect shall assist the Client in the preparation of the necessary bidding information,
bidding forms, the Conditions of the Contract, and the form of Agreement between the Client
and Contractor.

The Architect shall assist the contractor for any adjustments to previous preliminary
estimates of Construction Cost indicated by changes in requirements or general market
conditions.

CONSTRUCTION PHASE — ADMINISTRATION OF THE CONSTRUCTION CONTRACT

The Architect’s responsibility to provide Basic Services for the Construction Phase under the
Agreement commences with the award of the Contract for Construction and terminates at the
earlier of the issuance to Client of the final Certificate for Payment or 360 calendar days from the
execution of the Construction Contract.

1.

Duties, responsibilities and limitations of authority of the Architect shall not be restricted,
modified or extended without written agreement of the Client and Architect with consent of
the Contractor, which consent shall not be unreasonably withheld.

The Architect shall be a representative of and shall advise and consult with the Client, (1)
during construction until final payment to the Contractor is due, and (2) as an Additional
Service at the Client's direction from time to time during the correction period described in
the contract for Construction. The Architect shall have authority to act on behalf of the Client
only to the extent provided in this Agreement unless otherwise modified by written
instrument.

The Architect shall visit the site at intervals appropriate to the stage of construction or as
otherwise agreed by the Client and Architect in writing to become generally familiar with the
progress and quality of the Work completed and to determine in general if the Work is being
performed in a manner indicating that the Work when completed will be in accordance with
the Contract Documents. However, the Architect shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work. On the basis of
on-site observations as an Architect, the Architect shall keep the Client informed of the
progress and general quality of the Work. (More extensive site representation may be agreed
to as an Additional Service, as described below).

Architect shall not evaluate, nor have control over the means, methods techniques,
sequencing, or procedures for construction as such is the sole responsibility of the contractor.

Site inspections and/or meetings during the construction period will be performed by
Architect during the course of construction.
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6. Changes to the work described in the Design Development Phase during this phase will be
charged on an hourly basis per the fee schedule.

7. This phase is limited to a 12-month construction period, whichever is the least, commencing
at the earlier of either the issuance of a permit for construction or with the mobilization of the
contractor and terminates at the earlier of either the issuance to the Client for the final
Certificate for Payment or sixty days after substantial completion.

8. Architect does not guarantee the performance of, nor shall Architect have responsibility for
the acts or omissions of the Client, General Contractor, sub-contractors, material suppliers or
any other third party furnishing materials or performing any work on the Project.

ADDITIONAL SERVICES

Any and all services not specifically identified as a Basic Service as set forth above, shall be
deemed an Additional Service. Compensation for Additional Services shall be in addition to
Architect’s Fee and shall be calculated pursuant to the Fee Schedule set forth below unless
otherwise expressly stated herein. Additional Services may include, without limitation, the
following:

Providing analyses of the Client’s needs, and programming the requirements of the Project.
Providing financial feasibility or other special studies.

Providing planning surveys, site evaluations or comparative studies of prospective sites.

b=

Providing special surveys, environmental studies and submissions required for approvals of
governmental authorities or others having jurisdiction over the Project.

5. Providing services relative to future facilities, systems and equipment, including exterior
building maintenance and window washing systems.

6. Providing services to investigate existing conditions or facilities or to make measured
drawings thereof. Architect is not responsible for determining the historic nature or potential
historic nature of any existing structure on Owner’s property, whether the structure is to be
removed, relocated or retained as a part of the new Project.

7. Providing services to verify the accuracy of drawings or other information furnished by the
Client.

8. Providing coordination of construction performed by separate contractors or by the Client's
own forces and coordination of services required in connection with construction performed
and equipment supplied by the Client.

9. Providing detailed quantity surveys or inventories of material, equipment and labor.
10. Providing analyses of owning and operating costs.

11. Providing interior design and other similar services required for or in connection with the
design, selection, procurement or installation of furniture, furnishings and related equipment
and cabinetry other than kitchen, bathrooms, standard furniture for programmatic elements
and key feature walls.
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12.
13.

14.

15.

16.

17.

18.
19.

20.

21.

Providing services for planning tenant or rental spaces.

Making investigations, inventories of materials or equipment, or valuations and detailed
appraisals of existing facilities.

Providing assistance in the utilization of equipment or systems such as testing, adjusting and
balancing, preparation of operation and maintenance manuals, training personnel for
operation and maintenance, and consultation during operation.

Providing services after issuance to the Client of the final Certificate for Payment or in the
absence of a final Certificate for Payment, more than 60 days after the date of Substantial
Completion of the Work.

Providing services of consultants for other than portions of the Project provided as a part of
Basic Services. Surveying, Civil, Geotechnical, Landscape, Structural, Mechanical, Electrical
and Plumbing engineering are part of this Agreement, all other services are not part of this
agreement.

Providing any other services not otherwise included in this Agreement or not customarily
furnished in accordance with generally accepted Architectural and Engineering practice.

Providing Value Engineering in any phase subsequent to the Design Development Phase.

Brooks + Scarpa will provide an Architectural Model for an additional cost of five thousand
five hundred dollars ($5,500.00).

Furniture design and acquisition (if required) will be charged at products direct cost plus
architects hourly fee to either design and/or acquire such said products and a 15% mark-up
on the direct cost. There is no furniture design expected in this Project.

Modifications and changes to Services previously completed or performed out of phase.

CLIENT’S RESPONSIBILITIES / OTHER COSTS

The Client will provide to the Architect the following:

1.

A building project program, indicating size, number and type of rooms and any other special
requirements at the beginning of the Schematic Design Phase.

As-built drawings of the existing structure, including plans, elevations and sections with
dimensions.

All legal documents pertaining to land use, CC and R’s, and all other agency and community
restrictions affecting the said property, if necessary.

Any documents, drawings, renderings, models and any other items or services required for
discretionary permits, reviews and approvals, including but not limited to, Architectural
Review, Zoning Approvals, Conditional Use permits, Variance approvals, Administrative
Approvals, Environmental Impact Reports CEQA Submittals, Commission Approvals and
approval other than described in this proposal.

All permits and all associated fees.

Any consultants not specifically stated in this agreement, including but not limited to Special
Lighting Consultants and Acoustical, are not part of this agreement.
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7. Services of HVAC, plumbing or electrical contractor(s) (if required) to obtain necessary
information on existing HVAC and plumbing systems such as underground plumbing lines,
above ceiling plumbing and condenser water lines, ductwork, etc. not readily visible.

8. Life cycle cost analysis.

9. Any costs of an Environmental Impact Report and associated costs if an Environmental
Impact Report is required.

10. The Architect shall be entitled to rely on the accuracy and completeness of all information
and documents provided by client.

11. Services of an Exterior Building Maintenance and Window Washing Consultant, including
design of this system per OSHA requirements.

FEE SCHEDULE

We propose that the Basic Services of (Architectural Services) as described above will be a part
of the lump sum fee in the amount of: Two hundred fifty thousand dollars ($250,000.00) as
follows:

Phase 1 Arts Education Center Expansion — $212,000.00

Phase 1& 2 Site Planning Conceptual Package — $21,000.00

ALTA Survey — $12,000.00

Geotechnical Report, Soil Borings, and Percolation Test — $5,000.00

SCHEDULE OF BILLING

Billing of Fee is on a 30-day cycle for the Services completed for the previous 30-day period and
shall be proportional to the Services completed for the phase in which the Services were
performed. The schedule of billing shall occur as follows:

Schematic design 16% of fee
Design development 22% of fee
Construction documents 45% of fee
Bidding 2% of fee
Construction Administration* 15% of fee

* Construction Administration is considered complete at issuance of certificate of occupancy or
whenever a Client, tenant and/or owner occupy a space in the building or begins to move in
personal belongings, whichever is sooner, but no later than sixty days after substantial
completion.

REIMBURSABLE EXPENSES

1. All reimbursable expenses require prior approval.
2. Blueprints and all reproductions shall be reimbursed as per contract.
3. As-built building drawings including plans and sections in CADD format of the existing
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considered and/or selected building space.

All consultants retained by the Architect will have a fifteen (15) percent surcharge added to
the cost of their services unless specifically included as part of the Basic Services as indicated
in “Services” above. The Client shall retain all other consultants.

All permit fees and any other fees required for the project will be paid by Client.

Services for the design and/or acquisition of any furniture or free-standing elements.
Inventory of existing furniture and the preparation of relocation plans, including the
coordination and placement for moving.

CONDITIONS OF SERVICE

1.

The Architect cannot and does not warrant or represent that bids or negotiated prices will not
vary from the client’s budget for the Project or from any estimate of the Cost of the Work or
evaluation prepared or agreed to by the Architect. Unless noted otherwise in this Agreement,
cost estimates shall be provided at the completion of schematic design and design development
only. The Architect cannot and does not warrant or represent that the project schedule or
negotiated schedule will not vary from the client’s time frame for the Project or from any
estimated time for completion of the Project and/or the Services of the Architect. This includes
pre-construction and construction schedules. Should the client require cost estimates and time
schedules that are reliable it is the responsibility of the client to employ the services of an
independent consultant for such purposes.

The drawings, specifications, plans, and all other documents prepared by Architect for this
Project (“Instruments of Service”) are solely for use with respect to this Project. Architect is
deemed the author and owner of the Instruments of Service and shall retain all common law,
statutory, and other reserved rights, including copyrights, in the Instruments of Service. Upon
execution of this agreement and provided that Client complies with all obligations under this
Agreement, including the prompt payment of all sums due Architect, Architect grants Client a
temporary non-exclusive license to use the Instruments of Service solely for the purpose of
constructing, using, and maintaining this Project. Client shall not assign or transfer this license
without the prior written consent of Architect. Any breach of this agreement by Client shall
terminate this license in the sole discretion of Architect. No other license or right is deemed
granted or implied under this agreement. Client shall not use the Instruments of Service for
any future alterations or additions to this Project, or for any other reason on any other project,
without the prior written consent of Architect. Any unauthorized use of the Instruments of
Service shall be at Client’s sole risk and without any liability to Architect. Client shall
indemnify, defend, and hold Architect harmless from any and all claims, causes of action,
demands, damages, losses and expenses (including reasonable attorneys’ fees) relating to or
arising out of Client’s unauthorized use of the Instruments of Service on this Project or any
other project.

Any services that are verbally agreed to by both parties, outside of, in addition to, and/or
beyond the scope of this Agreement shall be deemed an Additional Service and will be billed
at the hourly rates.

BROOKS + SCARPA ARCHITECTS, INC. 808 E. Las Olas Boulevard, Fort Lauderdale, FL 33301
7/23/19 9:36 AM page 9 of 10



Please note that Florida law requires written agreement by consultant and client prior to
commencement of work.

23 July 2019

Date Client Date

BROOKS + SCARPA
ARCHITECTS, INC.
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