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PROFESSIONAL SERVICES AGREEMENT

BETWEEN THE CITY OF HOLLYWOOD, FLORIDA
AND
CONSULTANT
FOR
PROFESSIONAL SERVICES

WHEREAS, it is in the best interests of the City to be able to obtain
professional Architectural Design Services expeditiously when a need
arises in connection with a study or a partial or complete capital
improvement project; and

WHEREAS, the City has selected the Consultant in accordance with

- Section 287.055, Florida Statutes (Consultants’ Competitive Negotiation
Act), to provide professional Architectural Design Services as directed by
the Director of the Department of Development Services, for such
project(s) and/or tasks as may be required by the City, with the terms and
conditions of the Request for Qualifications (RFQ) used in the selection
being a part of this document.

THIS AGREEMENT made this _/Z day of \7@’/‘? . in the year Two Thousand
Nineteen.

BY AND BETWEEN THE CITY OF HOLLYWQOD, FLORIDA, and Bermello Ajamil & Partners,
Inc. hereinafter called the "Consultant,” as an

ARCHITECTURAL/ENGINEERING DESIGN SERVICES CONSULTANT

WITNESSETH, that the City and the Consultant, for the considerations herein set forth, agree
as follows:

Professional Services Agreement
Architectural/Engineering Design Services
for
Miscellaneous Projects
DS 19-009
Hollywood, Florida
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SCOPE OF WORK

The Consultant shall furnish professional Architectural Design Services for miscellaneous projects,
upan issuance of Consultant’s Authorization to Proceed therefore by the Director, and for other
projects specifically authorized by a Consultant's Authorization to Proceed issued by the Director
or his/her designee.

The Consultant shall furnish the following professional Architectural and Engineering Design
Services as specifically authorized by Consultant's Authorization to Proceed to be issued by the
Director of the Department of Development Services: architectural design, engineering design,
programming and scheduling, observations, feasibility studies, cost estimates/opinions of probable
cost, partial or complete design services, including preparation of construction and bid documents,
permitting with all governing agencies, construction contract administration, review of work
prepared by other professional consultants, engineering analysis, field tests, laboratory tests and
other miscellaneous architectural and engineering design services that may be required.

The Director of the Department of Development Services may issue a Consultants Authorization to Proceed
to encompass entire Basic Services (as defined in Section 2.01) for a project, or for a portion of Basic
Services, or for discretionary tasks as specified in Sections 2.02 Additional Services or 2.03
Reimbursables.

It is understood that a Consultant's Authorization to Proceed will be issued under this Agreement at the sole

. discretion of the Director of the Department of Development Services and that the Consultant has no right
to or privilege to receive a Consultant’s Authorization to Proceed for any particular project or task. The City
reserves at all times the right to perform any and all design services in-house, or with other private
professional architects or engineers as provided by Section 287.055, Florida Statutes, (Consultants’
Competitive Negotiation Act) or as otherwise provided by law.

This Agreement does not confer on the Consultant any exclusive rights to the City work. The Consultant
may submit proposals for any professional services which the Consultant is qualified to perform, if and
when proposals are publicly solicited by the City outside this Agreement.
The City will pay the Consultant a separate fee for each Authorization to Proceed issued.
The fees for Professional Services for each Authorization to Proceed shall be determined by one of the
following two methods or a combination thereof, as mutually agreed upon by the Director of the Department
of Development Services and the Consultant.

(N A Lump Sum (See Section 5.01A).

(2) Hourly Rate, as defined and at the rates set forth in Section 5.01C.

The continuing contract is for a term of three (3) years with the option to renew for two (2) addditional (1)
year periods.



The Director of the Department of Development Services or his/her designee will confer with the
Consultant before any Consultant’s Authorization to Proceed is issued to discuss the scope of the
- Work, the time to complete the Work and the fee for services rendered in connection with the

Vork, provided that, where no agreement is reached as fo the fee for a particular Authorization to
Proceed, payment will be made in accordance with Section 5.01C.

Upon the request of the Director of the Department of Development Services, the Consultant will
submit a proposal prior to the issuance of an Authorization to Proceed. No payment will be made
for the Consultant's time or services in connection with the preparation of any such proposal or for
any work done in the absence of an Authorization to Proceed.
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ARTICLE 1
DEFINITIONS

ADDITIONAL SERVICES: Those design services defined in Section 2.02
BASIC SERVICES: Those architectural design services defined in Section 2.01.
CITY: The City of Hollywood, Florida, a Florida Municipal Corporation.

CITY MANAGER: The duly appointed chief executive officer of the City.

CONSULTANT: The individual, partnership, corporation, association, joint venture, or any
combination thereof, of properly registered professional architects and/or engineers, which has
entered into the agreement to provide professional services to the City. The CONSULTANT for this
agreement is Bermello Ajamil & Partners, Inc.

CONSULTANT'S AUTHORIZATION TO PROCEED: A document issued by the City io the
Consuitant authorizing the performance of specific professional services, and stating the time for
completion and the amount of fee authorized for such services.

CONTRACTOR OR CONSTRUCTION MANAGER (CM): An individual, partnership, corporation,
association, joint venture, or any combination thereof, which has entered info a contract with the
City for construction of City of Hollywood, Florida, facilities and incidents thereto.

DIRECTOR: The Director of the Department of Development Services of the City of Hollywood,
Florida, having the authority and responsibility for management of the specific projects authorized
under this Agreement.

INSPECTOR: An employee of the CITY of Hollywood, Florida, assigned by the DIRECTOR to make
observations of work performed by a Contractor.

PROJECT: The construction, alteration or repair, and all services and incidents thereto, of a CITY of
Hollywood, Florida, facility as contemplated and budgeted by the City.

PROJECT MANAGER: An employee of the CITY of Hollywood, expressly designhated as PROJECT
MANAGER in writing by the DIRECTOR, who is the representative of the City, concerning the
Contract Documents.



- 2.01

ARTICLE 2
CONSULTANT SERVICES AND RESPONSIBILITIES

BASIC SERVICES:

The Consultant agrees to provide complete architectural design services set forth in the five phases
enumerated hereinafter and in the Florida Building Code, the City of Hollywood, Florida, Code of
Ordinances, Florida Department of Transportation regulations and Broward County requirements;
including all mechanical, electrical and plumbing engineering design. Services normally required
for a project of specific type, unless modified by a specific Authorization to Proceed, hereinafter
collectively called "Basic Services", as follows:

On projects for which the City has contracted with a Construction Manager, the Consultant shall
work in conjunction with the CM to establish goals and produce Construction Documents which
meet the City's objectives and budget, noting that the CM shall provide and update the cost estimate
and construction schedule as required.

2.01A Phase | — Programming and Schematic Design:

1) The Consultant shall confer with representatives of the Director of the Department of
Development Services to establish the Program, consisting of a detailed listing of all
functions, scope of work, inventory of existing conditions, project vision, requirements
and goals, project limits and uses together with each assignable space, image,
theme and design vocabulary.

If the project needs are so unique that a special analysis of the requirements is
necessary to establish a more detailed program, such services may be authorized as
Additional Services.

2) The Consultant shall prepare and present, for approval by the City, a Design Concept
and Schematics Report, comprising the Schematic Design Studies, including an
identification of any special requirement affecting the Project, a Project Development
Schedule and Statement of Probable Construction Cost (the estimate will be
prepared by the CM if part of the project team) as defined below:

a. The Schematic Design Studies shall consist of site and floor plans, elevations,
sections, etc. as required by the Project Manager and shall show the scale
and relationship of the parts and the design concept of the whole.

b. The Project Development Schedule shall show the proposed completion date
of each Phase of the Project through design, permitting, bidding, construction,
and proposed completion dates.

C. The Statement of Probable Construction Cost (when applicable) shall include
a summary of the estimated cost of the mechanical, electrical and plumbing
elements, professional fees, construction contingency allowance, escalation
factors adjusted to the estimated bid date, movable equipment (if any),
contingencies (if any), utility service extensions (if applicable), and funding
allocation evaluation comprising a brief description of the basis for estimated
costs (similar projects) with square foot costs adjusted to bid date, and a
preliminary evaluation of the program and the allocated construction funds in
terms of each other.

3) The Consultant shall submit three copies of all documents required under this Phase,
without additional charge, for approval by the City, and the Consultant shall not



proceed with the next Phase until the documents have been approved by the City
and an Authorization to Proceed with the next phase has been issued.

2.01B Phase |l — Design Development:

2.01C

1)

3)

From the approved Schematic Design documents, the Consultant shall prepare and
present, for approval by City, Design Development Documents, comprising the
drawings, 3-dimensional renderings, contextual perspective renderings,
traffic/drainage studies and associated comprehensive mulli-disciplinary studies,
outline specifications and other documents to delineate and describe the size and
character of the entire Project as to mechanical, electrical and plumbing engineering
design, construction and finish materials and details and other items incidental
thereto, feedback and resubmittal to the governing agencies, and as required by the
Project Manager.

At this presentation the Consultant shall also submit an updated Statement of
Probable Construction Cost (which will be prepared by a Construction Manager, if
applicable). If the updated Statement of Probable Construction Cost exceeds the
total budgeted amount, appropriate cost or scope reduction recommendations must
be included.

The Consultant shall submit three sets of all documents required under this Phase,
without additional charge, for approval by the City, and the Consultant shall not
proceed with the next Phase until the City has approved the documents.

Phase Il — Construction Documents Development:

From the approved Design Development Documents, the Consultant shall prepare
for approval by City, and in accordance with City's format, Final Construction
Documents setting forth in detail the requirements for the construction of the Project
in accordance with the Project Manager. The Consultant is responsible for full
compliance of the design and the Construction Documents with al! applicable codes.

50% Construction Documents Submittal:

The Consultant shall make a 50% Construction Documents submittal, for
approval by the City, which shall include:

a. Three sets of prints of all drawings, specifications, perspective and
visual supporting graphic information as required by the Project
Manager.

b. A complete index of every drawing sheet, to become part of the

- Construction Documents, and the Consultant's evaluafion of the
individual percentage completion of each sheet.



Preparation of the Specifications, using FDOT Standard
Specifications, CSI Standards, including the 16-Division and 3-part
Section format developed and recommended by the Construction
Specifications Institute or other industry acceptable specification
format as approved by the Director or the Director's representative.
The 50% construction documents submittal shall include all sections of
applicable Divisions "0" (zerc) and "1" and at least 50% of the
technical specification sections, each of which should be 100%
complete.  These specifications should not be merely outline
specifications as submitted during the Design Development phase.

Coordinating with the Construction Manager, if available, to provide an
updated Statement of Probable Construction Cost, as indicated by
time factor, changes in requirements, or general market conditions,
and an updated Project Development Schedule.

An Authorization to Proceed with the completion of Phase Il} will
not be issued if the latest Statement of Probable Construction
Cost exceeds the Total Authorized Design Value, unless the City
increases the Total Authorized Design Value or the Consultant
and the City agree on methods of cost reduction sufficient to
enable construction within the funds available.

Where applicable, approved additive alternate bid items in the
Construction Documents to permit the City to award a Construction
Contract within the limit of budgeted amount.

The Consultant shall not proceed with further development until approval of
the 50% documents is received from the City. The Consultant shall make all
changes to the documents and resolve all questions indicated on the
documents. The 50% complete Check Set shall be returned to the City.

100% Construction Documents Submittal:

a.

Upon 100% completion of the Construction Documents, the
Consultant shall submit to the City three copies each of check sets of
the Drawings, Specifications, reports, programs, etc., together with a
final, updated Statement of Probable Construction Cost from the
Construction Manager, if applicable.

The Consultant shall make all required changes or additions and
resolve all questions on the documents. The 100% complete Check
Set shall be returned to the City. Upon final approval by the City, the
Consultant shall furnish cne copy of all Drawings and Specifications,
along with a reproducible set and an electronic copy fo the City without
additional charge.

The Consultant shall assist the City in filing the required documents for
approval by governmental authorities having jurisdiction over the
Project and in obtaining certifications of "permit approval" by reviewing
authorities prior to printing of the Bid Documents. The Consultant
shall make the original documents or reproducible copies thereof



available to the City for reproduction of additional copies as may be
required for bidding and/or construction purposes. Facilitating a Public
Warkshop or a City Commission workshop may also be required.

2.01D Phase IV — Bidding and Award of Contract:

1)

Bid Documents Approvals and Printing:

Upon obtaining all necessary approvals of the Construction Documents, and approval
by the City of the latest Statement of Probable Construction Cost, the Consultant
shall assist the City, where applicable, in obtaining bids and awarding construction
contracts or coordinating with the Construction Manager for same.

The City may have the drawings and specifications printed for bidding
purposes, either through its open agreements with printing firms or as a
reimbursable service through the Consultant.

Issuance of Bid Documents, Addenda and bid opening, in situations where projects -
are to be constructed without the services of a Construction Manager:

a. The City shall issue the Bid Documents to prospective bidders and keep a
complete "List of Bidders". The Advertisement for Bids will instruct the
bidders to pick up the Bid Documents at the Office of the Department of
Development Services

b. The Consultant shall prepare addenda, if any are required, for the City to
issue to all prospective bidders. No addendum shall be issued without the
City's approval.

C. The Consultant shall be present at the bid opening, with the City's
representatives.

If the lowest responsive, responsible Base Bid received, or the Construction
Manager's Guaranteed Maximum Price (GMP), exceeds the Total Authorized Design
Value, the City may:

a. Approve the increase in Project cost and award a contract, or

b. Reject all bids and rebid the Project, or if a Construction Manager is being
utilized, reject the proposed Guaranteed Maximum Price (GMP) and negotiate
with another Construction Manager, within a reasonable time with no change
in the Project, or

C. Direct the Consuitant to revise the Project scope or quality, or both, as
approved by the City, and rebid the Project, or

d. Suspend or abandon the Project.

NOTE: Under item (3)c above the Consultant shall, without additional compensation,
modify the Construction Documents as necessary to bring the Probable Construction
Cost within the budgeted amount. The providing of such service shall be the limit of
the Consultant's responsibility in this regard, and having done so, the Consultant



shall be compensated in accordance with this Agreement. The City may recognize
exceptional construction market cost fluctuations before exercising option (3)c above.

It is agreed that any "Statement of Probable Construction Cost" or Detailed Cost
Estimate prepared by the Consultant or the Construction Manager (if applicable}
represents a reasonable estimate of cost in the Consultant's or Construction
Manager's best judgment as a professional familiar with the local construction
industry, and that neither the Consultarit, Construction Manager nor the City, has any
control over the cost of labor, materials, and equipment, bidders' methods of
determining bid prices, competitive bidding, or market conditions. Therefore, the
Consultant cannot and does not guarantee that bids will not vary from the final
Statement of Probable Construction Cost or Detailed Cost Estimate prepared by the
Consultant or Construction Manager, if applicable.

If the Latest Statement of Probable Construction Cost exceeds the budgeted amount,
the Consultant shall review the materials, equipment, component systems and types
of construction included in the Contract Documents and may recommend changes in
such items and/or reasonable adjustments in the scope of the Project {(to be made at
no additional cost o the City) that will result in bids within the available funds.

Evaluations of the City’s Project budget, preliminary estimates of construction cost
and detailed estimates of construction cost prepared by the Consultant or
Construction Manager (if applicable) represent the Consultant's or Construction
Manager's best judgment as a professional familiar with the construction industry.
Prior to authorizing the Consultant to proceed with preparation of the Final Design,
the City may establish and communicate to the Consultant a maximum sum for the
cost of construction of the Project (“Construction Budget®).- If the City has not
advertised for bids within ninety (90) days after the Consultant submits the Final
Design to the City, the estimate of the cost of construction may be adjusted. The
Consultant cannot and does not guarantee that bids or negotiated prices will not vary
from any estimate of construction cost or evaluation prepared or agreed to by the
Consultant. Notwithstanding anything above to the contrary, the City may require the
Consultant to revise and modify Construction Documents and assist in the re-bidding
of the Work at no additional cost to the City if all responsive and responsible bids
received exceed the Construction Budget.

2.01E Phase V — Administration of the Construction Contract:

1)

2)

3)

The Construction Phase will begin with the award of the Construction Contract and
will end when the City approves the Contractor’'s final Payment Certificate. During
this period, the Consultant shall provide Administration of the Construction Contract
as set forth in the General and Supplementary Conditions of the Construction
Contract.

The Consultant, as the representative of the City during the Construction Phase, shall
advise and consult with the City and shall have authority to act on behalf of the City
to the extent provided in the General Conditions and the Supplementary Conditions
of the Construction Contract.

The Consultant shall visit the site at least bi-weekly (or as necessary), and at all key
construction events, and the Consultant's respective Subconsultants shall visit the
site bi-weekly (or as necessary), to ascertain the progress of the Project and to
determine in general if the work is proceeding in accordance with the Contract



4)

5)

Documents. On the basis of on-site observations, the Consultant shall endeavor to
guard the City agains{ defects and deficiencies in the work. The Consultant will not
be required to make extensive inspections or provide continuous daily on-site
inspections to check the quality or quantity of the work unless otherwise set forth in
this Agreement.

The Consultant will not be held responsible for construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs
in connection with the Work, nor will the Consultant be held responsible for
the Contractor's or Subcontractors’, or any of their agents’ or employees’
failure to perform the Work in accordance with the Contract Documents.

The Consultant shall furnish the City with a written report of all observations of the
work made by the Consultant and the Subconsultants during each visit to the Project.
The Consultant shall also note the general status and progress of the work and
submit it in a timely manner. The Consultant and the Subconsultants shall ascertain
that the Contractor is making timely, accurate, and complete notations on the "as-
built" drawings. '

Based on observations at the site and consultation with the Project Manager, the
Consultant shall determine the amount due the Contractor on account and shall
recommend approval of such amount. This recommendation shall constitute a
representation by the Consultant to the City that, to the best of the Consultant's
knowledge, information and belief, the Work has progressed fo the point indicated
and the quality of the Work is in accordance with the Contract Documents subject to:

a. An evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion.

b. The results of any subsequent tests required by the Contract Documents.

C. Minor deviations from the Contract Documents correctable prior to
completion.

d. Any specific qualifications stated in the Payment Certificate and further that

the Contractor is entitled to payment in the amount agreed upon at the
requisition site meeting.

By recommending approval of a Payment Certificate, the Consultant shall not
be deemed to represent that the Consultant has made any examination to
ascertain how and for what purpose the Contractor has used the money paid
on account of the Construction Contract Sum.

The Consultant shall be an interpreter of the requirements of the Contract
Documents and the judge of the performance thereunder. The Consultant shall
render interpretations necessary for the proper execution or progress of the Work
with reasonable promptness on written request of either the City or the Contractor,
and shall render written decisions, within a reasonable time, on all claims, disputes
and other matters in question between the City and the Contractor relating to the
execution or progress of the work or the interpretation of the Contract Documents.



7)

8}

9)

10)

11)

12)

13)

Interpretations and decisions of the Consultant shall be consistent with the intent of,
and reasonably inferable from, the Contract Documents and shall be in written or
graphic form. [n the capacity of interpreter, the Consultant shall endeavor to secure
faithful performance by both the City and the Contractor, and shall not show partiality
to either.

The Consultant shall have authority to recommend rejection of work which does not
conform to the Contract Documents. Whenever, in the Consultant's reasonable
opinion, it is necessary or advisable to insure compliance with the Contract
Documents, the Consultant will have authority to recommend special inspection or
testing of any work deemed to be not in accordance with the Contract, whether or not
such work has been fabricated and delivered to the Project, or installed and
completed. The Consultant shail provide such normal mechanicai, electrical,
structural, landscape or other related inspection expertise as necessary to determine
compliance with the Construction Contract.

The Consultant shall promptly review and approve shop drawings, samples, and
other submissions of the Contractor for conformance with the design concept of the
Project and for compliance with the Contract Documents. The Consultant shall
prepare color boards or illusirative renderings to review the color selections,
landscape/lighting/hardscape site furniture, material palette, for all finish materials
with the Director of the Department of Development Services and furnish the
approved colors to the Contractor in a timely manner so as not to delay the
construction progress. Changes or substitutions to the Contract Documents shall not
be authorized without concurrence of the Project Manager.

The Consultant shall initiate Change orders for the City's approval as required by the
Consultant's observations, or requested by the City; and review and recommend
action on proposed Change Orders within the scope of the Project initiated by others.

The Consultant shall examine the Work upon receipt of the Contractor's Request for
Substantial Completion Inspection of the Project and shall, prior to occupancy,
recommend execution of a Certificate of Acceptance for Substantial Complstion after
first ascertaining that the Project is substantially completed in accordance with the
contract requirements. A punch list of any defects and discrepancies in the Work
required to be corrected by the Contractor shall be prepared by the Consultant and
the Subconsultants in conjunction with representatives of the City, and satisfactory
performance obtained thereon before the Consultant recommends execution of a
Certificate of Final Acceptance and final payment to the Contractor. The Consultant
shall obtain from the Contracter all guarantees, operating and maintenance manuals
for equipment, releases of claims and such other documents and certificates as may
be required by applicable codes, laws, and the specifications, and deliver them to the
City.

The Consultant shall provide assistance in obtaining the Contractor's compliance with
the Contract Documents relative to 1) initial instruction of CITY’s personnel in the
operation and maintenance of any equipment or system, 2) initial start-up and
testing, adjusting and balancing of equipment and systems and 3) final clean-up of
the Project.

The Consultant shall furnish to the City, the original drawings, revised to "as-built"
conditions based on information furnished by the Contractor; such drawings shall
become the property of the City.



2.02 ADDITIONAL SERVICES:

2.02A Additional Services as listed below are normally considered to be beyond the scope of the
Basic Services as defined in this Agreement, and if authorized by an appropriate written
authorization, will be compensated for as provided under Section 5.02.

1)

2)

3)

4)

5)

6)

7)

8)

10)

Professional detailed Estimates of Construction Cost consisting of quantity surveys
itemizing all material, equipment and labor required for a project.

Planning surveys, or comparative studies of prospective sites.

Investigation and making detailed appraisals and valuations of existing facilities, and
surveys or inventories in connection with construction performed by the City.

The services of one or more full-time Project Field Representatives during
construction.

Extended assistance beyond that provided under Basic Services for the initial start-
up, testing, adjusting and balancing of any equipment or system; extended training of
City’s personnel in operation and maintenance of equipment and systems, and

~ consultation during such training; and preparation of operating and maintenance

manuals, other than those provided by the Contractor, subconfractor, or equipment
manufacturer.

Consultation concerning replacement of any work damaged or built inconsistently
with the Contract Drawings, providing the cause is found by the City to be other than
by fault of the Consultant or his/her agents.

Making major revisions changing the scope of a project, to drawings and
specifications, when such revisions are inconsistent with written approvals or
instructions previously given by the City and are due to causes beyond the control of
the Consultant. (Major revisions are defined as those changing the scope and/or
scheme and/or any significant portion thereof.)

Preparing to serve or serving as an expert witness in connection with any public
hearing, arbitration proceeding or legal proceeding, providing, however, that the
Consultant cannot testify against the City in any proceeding during the course of this
Agreement.

Providing services after issuance to the City of the Final Certificate for Payment,
following when such payment has been made fo the contractor.

Any other services not otherwise included in this Agreement or not customarily
furnished in accordance with generally accepted architectural/engineering practice
related to construction.

2.03 REIMBURSABLES:

2.03A Reimbursables are those items authorized by the City in addition to the Basic and Additional
Services and consist of actual expenditures made by the Consultant and the Consultants’
employees, Subconsultants, and Special Subconsultants in the interest of the Work for the
following purposes:



3.01

3.02

b)

f)

9)

DEFINITIONS:

Identifiable transportation expenses in connection with the Project, subject to the
limitations of Section 112.061, Florida Statutes. Transportation expenses to locations
outside the Miami-Dade/Broward/Palm Beach County area or from locations outside
the Miami-Dade/Broward/Palm Beach County area will not be reimbursed unless
specifically pre-authorized in writing by the Project Manager. Such pre-authorization
will be subject to the limitations of Section 112.061, Florida Statutes. Transportation
expenses within the Miami-Dade/Broward/Palm Beach County area are not
reimbursable.

Identifiable per diem, meals and lodging, lodging, taxi fares and miscellaneous travel-
connected expenses for CONSULTANT’s personnel subject to the limitations of
Section 112.061 Florida Statutes. Meals for class C travel inside Broward County will
not be reimbursed. Meals and lodging expenses will not be reimbursed for
temporarily relocating CONSULTANT’s employees from one of CONSULTANT'’s
offices to another office if the employee is relocated for more than ten (10)
consecutive working days. lL.odging will be reimbursed only for room rates equivalent
to Holiday Inn, Howard Johnson or Ramada Inn. Governmental lodging will not be
reimbursed within Miami-Dade, Broward or Palm Beach County.

Identifiable communication expenses approved by the Project Manager, long
distance telephone, courier and express mail between the CONSULTANT’s various
permanent offices. The CONSULTANT’s field office at the Project site is not
considered a permanent office.

Cost of printing, reproduction or photography, which is required by or of
CONSULTANT to deliver services, set forth in this Agreement.

Identifiable testing costs approved by Project Manager.

All Permit fees paid to regulatory agéncies for approvals directly attributable to the
Project. These permit fees do not include those permits required for the construction
centractor.

Reimbursable subconsultant expenses are limited to the items described above when
the subconsultant agreement provides for reimbursable expenses and when such
agreement has been previously approved in writing by the Director and subject to all
budgetary limitations and requirements of Section 2.03 herein.

ARTICLE 3
SUBCONSULTANTS

3.01A A Subconsultant is a person or organization of properly registered professional architects
and/or engineers, who has entered into a written agreement with the Consultant to furnish
professional services for a project or task, described under Basic Services in Section 2.01

herein.

3.01B A Special Subconsultant is a person or crganization who has entered into a written
agreement with the Consultant to furnish professional services for a project or task
described under Additional Services.

SUBCONSULTANTS' RELATIONS:



3.02A All services provided by the Subconsultants shall be pursuant to appropriate written
agreements between the Consultant and the Subconsultants, which shall contain provisions
that preserve and protect the rights of the City and the Consultant under this Agreement.

3.02B Nothing contained in this Agreement shall create any contractual or business relationship
between the City and the Subconsultants. The Consultant acknowledges that
Subconsultants are under his direction, control, supervision, retention and/or discharge.
3.02C The Consuitant proposes to utilize the following Subconsultants:

NAME OF FIRM CONSULTING SERVICE

= s

The Consultant shall not change any Subconsultant without prior approval by the Director of
the Department of Development Services, in response to a written request from the
Consultant stating the reasons for any proposed substitution. Such approval shall not be

unreasonably withheld or delayed by the DIRECTOR.

ARTICLE 4
THE CITY'S RESPONSIBILITIES

4.01 INFORMATION FURNISHED:

The City, at its expense and insofar as performance under this Agreement may require,
shall furnish the Consultant with the following information or may authorize the Consultant

to provide the information as an Additional Reimbursable Service:

4.01A Complete and accurate surveys of sites, giving boundary dimensions, locations of
existing structures and/or trees, the grades and lines of street, pavement, and
adjoining properties; the rights, restrictions, easements, boundaries, and topographic
data of a building site, and such information as it has relative to storm water,

communications, sewer, water, gas and electrical services.



4.01B Soil borings or test pits, or other tests when deemed necessary, also, if required, an
appropriate professional interpretation thereof and recommendations. The Consultant shall
recommend necessary tests to the City.

4.01C Information regarding Project Budget, City and State procedures, guidelines, forms, formats,
and assistance required to establish a program as per Section 2.01A.

4.01D Drawings representing as-built conditions at the time of original construction will be furnished
to the Consultant; however, they are not warranted to represent conditions as of this date.
The Consultant must perform field investigations as necessary in accordance with Article
2.02A(5) to obtain sufficient information to perform his services. Investigative services in
excess of "Normal Requirements," as defined, must be authorized in advance.

4.01E The services, information, surveys and reports required by Paragraphs 4.01A through 4.01C,
inclusive, shall be furnished at the City's expense, and the Consultant shall be entitled to rely
upon the accuracy and completeness thereof, provided the Consultant reviews all of the
information provided by the City (such as surveys & soil borings) to determine if additional
information and/or testing is required to properly design the project.

4.01F The City shall furnish the above information or authorize the Consultant to provide it as
expeditiously as possible for the orderly progress of a project development.

4.02 PROJECT MANAGEMENT:

4.02A The Director of the Department of Development Services shall act in behalf of the City in all
matters pertaining to this Agreement, and with the approval of the City Manager, the
Department of Development Services shall issue all Authorizations to Proceed to the
Consultant. The Director of the Department of Development Services shall approve all
invoices for payment to the Consultant.

4.02B The Department of Development Services shall act as liaison between the Consultant and
City. The Director of the Department of Development Services shall designate a Project
Manager from the Department of Development Services staff to have general responsibility
for management of a project or task through all phases. The Project Manager shall meet
with the Consultant at periodic intervals throughout the preparation of the Conftract
Documents to assess the progress of the Work in accordance with approved schedules.
The Project Manager shall also examine documents submitted by the Consultant, including
invoices, and shall promptly render decisions and/or recommendations pertaining thereto, to
avoid unreasonable delay in the progress of the Consulfant's work.

4.02C During the construction phase, the Consultant and the Department of Development Services
staff shall assume the responsibilities described in the General Conditions and
Supplementary Conditions of the Construction Contract.

4.02D If the City observes or otherwise becomes aware of any fault or defective work in a project,

or other nonconformance with the Contract Documents during the construction phases, the
City shall give prompt notice thereof {o the Consultant.

4.03  LEGAL SERVICES, ETC.:



5.01

4.03A The City shall furnish any legal, accounting, insurance counseling, and auditing services that
the Consultant may require to ascertain how or for what purposes a Contractor has used the
money paid to the Contractor under a Construction Contract, as may be required by the City.

ARTICLE 5
BASIS OF COMPENSATION

PROFESSIONAL SERVICE FEES:

The City agrees to pay the Consultant, and the Consultant agrees to accept for services
rendered pursuant to this Agreement, fees computed by one or a combination of the
methods outlined under Sections 5.01A1, 5.01B, and 5.01C as applicable in the following
manner:

5.01A Lump Sum:

1) The fee for a task or project may, at the option of the City, be a Fixed Sum as
mutually agreed upon in writing by the City and the Consultant and stated in an
Authorization to Proceed.

2) If a Fixed Sum is agreed upon as the "Basic Fee" for a project, payments to the
Consultant on account of the fee shall be made on a percentage of the Basic Fee
according to the Phase of the Work as indicated under Section 6.01.

3) If the City authorizes an increase or decrease in the scope of the project or the Total
Authorized Design Value of the project, the Basic Fee may be adjusted in
accordance with “Exhibit A” Rate Schedule or as mutually agreed upon.

It is understood that with Lump Sum Compensation, the Consultant shall perform ali services

for total compensation in the amount stated above. The City shall have no obligation or

liability to pay any fee, expenditure, charge or cost beyond the Lump Sum Compensation
amount stipulated.

5.01B NOT USED

5.01C Hourly Rate:

1) The fee shall be defined on an hourly rate as defined in Article 5.01E.

2) The following Principals may be employed on a project:

3) Personnel directly engaged on a project by the Consultant may include architects,
engineers, designers, job captains, draftsmen, specifications writers, field
accountants and inspectors engaged in consultation, research and design,



5.02

5.01D

5.01E

production of drawings, specifications and related documents, construction
inspection, and other services pertinent to a project during all phases thereof.

4} Any authorized reimbursable services fee shall not include charges for office rent or
overhead expenses of any kind, including local telephone and utility charges, office
and drafting supplies, depreciation of equipment, professional dues, subscriptions,
etc., reproduction of drawings and specifications, mailing, stenographic, clerical, or
other employees time or travel and subsistence not directly related to a project. For
all reimbursable services the Consultant will apply the multiplier of one- (1.0) times
the amount expended by the Consultant. City authorized reproductions in excess of
sets required at each phase of the work will be a Reimbursable Service.

5) Should overtime work be necessary, and authorized in advance by the Director of the
Department of Development Services, the compensation for such work shall be
approved by the Director and stated in an Authorization to Proceed.

6} It is understood with an hourly rate fee that the fees will not exceed the hourly salary
rate shown on “Exhibit A" and all services shall be performed on that basis.

Fee for Additive Alternates:

The design of additive alternates authorized by the Director of the Department of
Development Services will be considered a Basic Service and the fees for these
alternates will be calculated by one of the three methods outlined above, as mutually
agreed by the Director of the Department of Development Services and the
Consultant and approved by the City Manager.

Hourly Rates:

The hourly rate is defined as per “Exhibit A" Rate Schedule.

ADDITIONAL SERVICE/REIMBURSABLES FEE:

The Consultant may be authorized to perform Additional/Reimbursable Services as
described under Sections 2.02 and 2.03. The fee for such services will be computed by
one of the following methods:

Mutually agreeable Fixed or Lump Sum, in accordance with Section 5.01A.
Percentage of Construction Cost in accordance with Section 5.01B.
Hourly Rate in accordance with Section 5.01C.

An independent and detailed Authorization to Proceed shall be required to be issued
and signed by the Director for each additional service requested by the City. The
Authcerization to Proceed will specify the fee for such service and upper limit of the
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fee, which shall not be exceeded, and shall comply with the City of Hollywood
Purchasing Ordinance and other applicable laws.

The City will reimburse the Consultant for authorized Reimbursable Services as
verified by appropriate bills, invoices or statements.

5.03 Regardless of the method of compensation elected herein, this agreement and/or
“Exhibit(s) A" as applicable, shall include all salary costs which include without
limitation: A fringe benefit (e.g. sick leave, vacation, holiday, unemployment taxes,
retirement, medical, insurance and unemployment benefits) factor and an overhead
factor. At its discretion, the City may request a breakdown of overhead and fringe
benefit factors, certified by Florida Certified Public Accountant. Subconsultant salary
costs and Reimbursables shall be billed to the City in the actual amount paid by
Consultant.

5.04 Absent an amendment to the agreement any maximum amounts stated for
compensation, or percentage amounts of compensation, shall not be exceeded. In
the event they are so exceeded, the City shall have no liability or responsibility for
paying any amount of such excess, which will be at Consultant’s own cost and
expense.

ARTICLE 6
PAYMENTS TO THE CONSULTANT

PAYMENT FOR BASIC SERVICES:

Payments for Basic Services may be requested monthly in proportion to services performed during
each Phase of the Work. Said payments shall, in the aggregate, not exceed the percentage of the
estimated total Basic Compensation indicated below for each Phase.

15% upon completion and approval of Phase I.

35% upon completion and approval of Phase II.

55% upon submittal and approval of 50% of Phase [lI.

75% upon submittal of required renderings and final completion and approval of Phase Il

80% upon final completion of Phase IV.

100% upon completion of and approval of all Work and audit of account Phase V.

Partial payments, corresponding to the percentage of completion of the project, may be made

during Phase V, according to the amount paid on account of the Construction Contract. If the
Construction Contract Time is extended through no fault of the Consultant, the Consultant shall be



6.02

6.03

6.04

7.01

compensated for any required professional services and for expenses not otherwise compensated
for in connection with such time extensions, in accordance with Section 5.01C and Exhibit A,” and
as authorized by an Authorization to Proceed.

PAYMENT FOR ADDITIONAL/REIMBURSABLE SERVICES:

Payment for Additional Services may be requested monthly in proportion to the services performed.
When such services are authorized as an hourly rafe, the Consultant shall submit for approval by
the Director of Department of Development Services, a duly certified invoice, giving names,
classification, salary rate per hour, hours worked and total charge for all personnel directly engaged
on a project or task. To the sum thus obtained, any autheorized Reimbursable Services Cost may be
added. The Consultant shall attach to the invoice all supporting data for payments made to
Subconsultants engaged on the project or task.

In addition to the invoice, the Consultant shall, for Hourly Rate authorizations, submit a progress
report giving the percentage of completion of the Project development and the fotal estimated fee to
completion.

DEDUCTIONS:

No deductions shall be made from the Consultant's compensation on account of liquidated
damages assessed against contractors or other sums withheld from payments to contractors.

PROJECT SUSPENSION:

If a project is suspended for the convenience of the City for more than three months or
terminated without any cause in whole or in part, during any Phase, the Consultant shall be
paid for services authorized by an Authorization to Proceed which were performed prior to
such suspension or termination, together with the cost of authorized reimbursable services
and expenses then due and all appropriate and applicable terminal expenses resulting from
such suspension or termination. If the Project is resumed after having been suspended for
more than three months, the Consultant’s further compensation shall be subject to
renegotiations.

ARTICLE 7
REUSE OF PLANS AND SPECIFICATIONS

SCOPE OF SERVICES:

[t is understood that all Consultant agreements for new work will include the provision for the re-use
of plans and specifications, including Phase V of Basic Services described in Article 2, at the City’s
sole option, by the Consultants agreeing to do work in accordance with the above listed schedule,
and by virtue of signing this agreement they agree to a re-use in accordance with this provision



8.01

8.02

without the necessity of further approvals or documents being required and without recourse for
such re-use.

If the CITY elects to re-use the plans and specifications prepared for a project for other projects on
other sites, the Consultant will be paid 35% of the original basic fee as calculated under Article 5,
Basis of Compensation for Phases | through IV. The Consultant shall not be paid for Phase V of
such reuse unless the Consultant services are retained for Phase V, at which time a fee for this
phase will be negotiated. Each re-use shall include all Basic Services and minor modifications to
the plans and specifications. Services normally required to suit new site conditions, including
fandscaping, site work, etc., will be negotiated if required. Any major modifications to the plans and
specifications will also be negotliated as necessary. The stipulations and conditions of this
Agreement shall remain in force for each re-use project, unless otherwise agreed.

The Consultant shall bind all Sub-consultants to the Contract requirements for re-use of Plans and
Specifications.

ARTICLE 8
GENERAL PROVISIONS

INDEMNIFICATION:

The CONSULTANT shall indemnify and hold harmless the CITY, and their officers and employees,
from liabilities, damages, losses and costs, including, but not limited to, reasonable attorney's fees,
to the extent caused by the negligence, recklessness, or intentionally wrongful conduct of the
CONSULTANT and other persons employed or utilized by the CONSULTANT in the performance of
this Contract. These provisions shall survive the expiration or earlier termination of this Contract.
Nothing in this contract shall be construed in any way to affect the sovereign immunity of the CITY
or the rights of the CITY as set forth in Florida Statutes 768.28, as amended from time to time.

INSURANCE:

Prior to the commencement of work governed by this contract (including the pre-staging of
personnel and material), the Consultant shall obtain insurance as specified in the schedules shown
below. The Consultant will ensure that the insurance obtained will extend protection to all sub-
Consultants engaged by the Consultani. As an alternative the Consultant may require all sub-
Consultants tc obtain insurance consistent with the schedules shown below.

The Consultant will not be permitted to commence work governed by this contract (including pre-
staging of personnel and material) until satisfactory evidence of the required insurance has been
furnished to the City as specified below. Delays in the commencement of work, resulting from the
failure of the Consultant to provide satisfactory evidence of the required insurance, shall not extend
deadlines specified in this contract and any penalties and failure to perform assessments shall be
imposed as if the work commenced on the specified date and time, except for the Consultant's
failure to provide satisfactory evidence.

The Consultant shall maintain the required insurance throughout the entire term of this contract and
any extensions specified in any attached schedules. Failure to comply with this provision may result
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in the immediate suspension of all work until the required insurance has been reinstated or
replaced. Delays in the completion of work resulting from the failure of the Consultant to maintain
the required insurance shall not extend deadlines specified in this contract and any penalties and
failure to perform assessments shall be imposed as if the work had not been suspended, except for
the Consuitant's failure to maintain the required insurance.

The Consultant shall provide, to the City, as satisfactory evidence of the required insurance, either:
1. Certificate of Insurance
2. Certified copy of the actual insurance policy

The City, at its sole option, has the right to request a certified copy of any or all insurance policies
required by this contract. All insurance policies must specify that they are not subject to
cancellation, non-renewal, material change, or reduction in coverage unless a minimum of thirty (30)
days prior notification is given to the City by the insurer.

The acceptance andfor approval of the Consultant's insurance shall not be construed as relieving
the Consultant from any liability or obligation assumed under this contract or imposed by law. The
City of Hollywood, Florida, its employees and officials will be included as "Additional Insured” on all
policies, except for Workers' Compensation. In addition, the City will be named as an Additional
Insured and Loss Payee on all policies covering City-owned property. Any deviations from these
General Insurance Requirements must be requested in writing on the City prepared form entitled
"Request for Waiver of Insurance Requirements" and approved by the City’s Risk Management
Department.

Any sub-consultant shall supply such similar insurance required of the Consultant. Such certificates
shall name the City as additional insured on the general liability and auto liability policies.

INSURANCE LIMITS OF LIABILITY:

All insurance policies shall be issued by companies authorized to do business under the laws of the
State of Florida and satisfactory to the Owner. All companies shall have a Florida resident agent
and be rated a minimum A-VI, as per A.M. Best Company’s Key Rating Guide, latest edition.

The Consultant shall furnish certificates of insurance to the Risk Management Director for review
and approval prior to the execution of this agreement. The Certificates shall clearly indicate that the
Consultant has obtained insurance of the type, amount and classification required by these
provisions, in excess of any pending claims at the time of contract award to the Consultant. No
failure to renew, material change or cancellation of, the insurance shall be effective without a 30-day
prior written notice to and approval by the Owner.

1. Comprehensive General Liability:

Prior to the commencement of work governed by this contract, the Consultant shall obtain
General Liability Insurance. Coverage shall be maintained throughout the life of the contract
and include, as a minimum:

Premises Operaticns

Products and Completed Operations
Blanket Contractual Liability

Personal Injury Liability

Expanded Definition of Property Damage

cooTw



The minimum limits acceptable shall be:
$ 1,000,000.00 Combined Single Limit (CSL)
If split limits are provided, the minimum limits acceptable shall be:

$ 500,000.00 per Person
$ 1,000,000.00 per Occurrence
$ 100,000.00 Property Damage

An Occurrence Form policy is preferred. If coverage is provided on a Claims Made policy, its
provisions should include coverage for claims filed on or after the effective date of this
contract. In addition, the period for which claims may be reported should extend for a
minimum of twelve (12) months following the acceptance of work by the City. The City of
Hollywood shall be named as Additional Insured on all policies issued to satisfy the above
requirements.

Comprehensive Automobile Liability:
Recognizing that the work governed by this confract requires the use of vehicles, the
Consultant, prior to the commencement of work, shall obtain Vehicle Liability Insurance.
Coverage shall be maintained throughout the life of the contract and include, as a minimum,
liability coverage for:
Owned, Non-Owned, and Hired Vehicles
The minimum limits acceptable shall be:

$ 300,000.00 Combined Single Limit (CSL)

If split limits are provided, the minimum limits acceptable shall be:

$ 100,000.00 per Person
$ 300,000.00 per Occurrence
$ 50,000.00 Property Damage

The City of Hollywood shall be named as Additional Insured on all policies issued to satisfy
the above requirements. '

Worker's Compensation Insurance:

Prior to the commencement of work governed by this contract, the Consultant shall obtain
Workers' Compensation Insurance with limits sufficient to respond to the applicable state
statutes.

In addition, the Consultant shall obtain Employers' Liability Insurance with limits of not less
than:

$ 100,000.00 Bodily Injury by Accident
$ 500,000.00 Bodily Injury by Disease, policy limits
$ 100,000.00 Bodily Injury by Disease, each employee

Coverage shall be maintained throughout the entire term of the contract.



Coverage shall be provided by a company or companies authorized to transact business in
the state of Florida and the company or companies must maintain a minimum rating of A-VI,
as assigned by the A.M. Best Company.

If the Consultant has been approved by the Florida's Department of Labor, as an authorized
self-insurer, the City shall recognize and honor the Consultant's status. The Consultant may
be required to submit a Letter of Authorization issued by the Department of Laber and a
Certificate of Insurance, providing details on the Consultant's Excess Insurance Program.

If the Consultant participates in a self-insurance fund, a Certificate of Insurance will be
required. In addition, the Consultant may be required to submit updated financial statements
from the fund upon request from the City.

4, Professional Liability Insurance:

Recognizing that the work governed by this contract involves the furnishing of advice or
services of a professional nature, the Consultant shall purchase and maintain, throughout
the life of the contract, Professional Liability Insurance which will respond to damages
resulting from any claim arising out of the performance of professional services or any error
or omission of the Consultant arising out of work governed by this contract.

The minimum limits of liability shall be:

$ 1,000,000.00 per Occurrence / $ 2,000,000.00 Aggregate

8.03 PERFORMANCE:
8.03A Performance and Delegation:

The services to be performed hereunder shall be performed by the Consultant's own staff,
unless otherwise approved by the City. Said approval shall not be construed as constituting
an agreement between the City and said other person or firm.

Consultant agrees, within fourteen (14) calendar days of receipt of a written request from the
City, to promptly remove and replace any personnel employed or retained by the Consultant,
or any sub-consultants or subcontractors or any personnel of any such sub-consultants or
subcontractors engaged by the Consultant, to provide and perform services or work
pursuant to the requirements of this Agreement, whom the City shalt request in writing to be
removed, which request may be made by the City with or without cause.

8.03B Time For Performance:

The Consultant agrees to start all work hereunder upon receipt of an Authorization to
Proceed issued by the Director of the Department of Development Services and to complete
each Phase within the time stipulated in the Authorization to Proceed. Time is of the
essence with respect to performance of this Agreement.

A reasonable extension of the time for completion of various Phases will be granted by the
City should there be a delay on the part of the City in fulfilling its part of the Agreement as
stated herein. Such extension of time shall not be cause for any claim by the Consultant for
extra compensation.

- 8.04 TERMINATION OF AGREEMENT:



8.04A Right to Terminate:

8.04B

The City has the right to terminate this Agreement for any reason or no reason, upon seven
days’ written notice. Upon termination of this Agreement, all charts, sketches, studies,
drawings, and other documents related to work authorized under this Agreement, whether
finished or not, must be turned over {o the City. The Consultant shall be paid in accordance
with Section 6.04, provided that said documentation be turned over to City within ten (10)
business days of termination. Failure to timely deliver the documentation shall be cause to
withhold any payments due.

The Consultant shall have the right to terminate this agreement, in writing, following breach
by the City, if breach of contract has not been corrected within sixty (60) days from the date
of the City’s receipt of a statement from Consultant specifying its breach of its duties under
this agreement.

Annulment:

The Consultant warrants that he or she has not employed or retained any company or
person, other than a bona fide employee working solely for the consultant, to solicit or
secure this agreement and that he or she has not paid or agreed to pay any person,
company, corporation, individual, or firm, other than a bona fide employee working solely for
the consultant, any fee, commission, percentage, gift, or other consideration contingent upon
or resulting from the award or making of this agreement.

For the breach or violation of this provision, the City shall have the right to terminate the
agreement without liability and, at its discretion, to deduct from the coniract price, or
otherwise recover, the full amount of such fee, commission, percentage, gift, or
consideration.

ARTICLE 9
MISCELLANEQCUS

9.0 MISCELLANEQUS:

9.01

9.02

CONSULTANT'S ACCOUNT RECORDS:

The City reserves the right to audit the Consultant’s accounts for bills submitted on Hourly
Rate basis during the performance of this Agreement and for five (5) years after final
payment under this Agreement. The Consultant agrees to furnish copies of any records
necessary, in the opinion of the Director, to approve any requests for payment by the
Consultant.

OWNERSHIP OF DOCUMENTS:

Drawings and Specifications as instruments of service are and shall become the property of
the City whether the Project for which they are made is executed or not. The Consultant
shall be permitted to retain copies, including reproducible copies, of Drawings and
Specifications for information and reference in connection with the City's use and occupancy
of the Project.

The Drawings and Specifications shall not be used by the Cily on other projects, for
additions to this Project, or for completion of this Project by others, provided the Consultant
is not in default under this Agreement, except as provided in Article 7 or by agreement in
writing and appropriate compensation to the Consultant, in which case such drawings and
specifications may be used.
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9.04

9.05

9.06

Submission or distribution to meet official regulatory requirements or for other purposes in
connection with the Project is not to be construed as publication in derogation of the
Consultant's rights.

To the extent allowed by law, Consultant agrees not to divulge, furnish or make available to
any third person, firm or organization, without City’s prior written consent, or unless incident
to the proper performance of the Consultant’s obligations hereunder, or in the course of
judicial or legislative proceedings where such information has been properly subpoenaed,
any non-public information concerning the services to be rendered by Consultant hereunder,
and Consultant shall require all of its employees, agents, sub-consultants and
subcontractors.to comply with the provisions of this paragraph.

MAINTENANCE OF RECORDS:

Consultant will keep adequate records and supporting documentation, which concern or
reflect its services hereunder. The records and documentation will be retained by
CONSULTANT for a minimum of five (5) years from the date of termination of this
Agreement or the date the Project is completed, whichever is fater. City, or any duly
authorized agents or representatives of City, shall have the right to audit, inspect, and copy
all such records and documentation as often as they deem necessary during the period of
this Agreement and during the five (5) year period noted above; provided, however such
activity shall be conducted only during normal business hours.

EXTENT OF AGREEMENT:

This Agreement represents the entire and integrated agreement between the City and the
Consultant and supersedes all prior negotiations, representations or agreements, written or
oral. This Agreement may not be amended, changed, modified, or otherwise altered in any
respect, at any time after the execution hereof, except by a written document executed with
the same formality and equal dignity herewith. Waiver by either party of a breach of any
provision of this Agreement shall not be deemed to be a waiver of any other breach of any
provision of this Agreement.

SUCCESSORS AND ASSIGNS:

The performance of this Agreement shall not be transferred pledged, sold, delegated or
assigned, in whole or in part, by the Consultant without the written consent of the City, acting
by and through its Board.

The Consultant and the City each binds one another, their partners, successors,
legal representatives and authorized assigns to the other party of this Agreement
and to the partners, successors, legal representatives and assigns of such party in
respect to all covenants of this Agreement.

TRUTH-IN-NEGOTIATION CERTIFICATE

In compliance with the Consultant's Competitive Negotiation Act, for any Authorization to
Proceed for a project to be compensated under the Lump Sum method the Consultant shali
certify that wage rates and other factual unit costs supporting the compensation are
accurate, complete, and current at the time of said Authorization to Proceed. The original
Project price and any addition thereto will be adjusted to exclude any significant sums by
which the City determines the project price was increased due to inaccurate, incomplete or
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9.10

noncurrent wage rates and other factual unit costs. All such price adjustments will be made
within 1 year following the end of the Project.

APPLICABLE LAW AND VENUE OF LITIGATION:

This agreement shall be interpreted and construed in accordance with and governed by the
laws of the State of Florida. Any suit or action brought by any party, concerning this
agreement, or arising out of this agreement, shall be brought in Broward County, Florida.
Each party shall bear its own attorney’s fees except in actions arising out of CONSULTANT's
duties to indemnify the CITY under Article 8.01 where CONSULTANT shall pay the CITY's
reasonable attorney’s fees.

CONSULTANT'S STAFF:

CONSULTANT will provide the key staff identified in their proposal for Project as long as
said key staff is in CONSULTANT's employment.

CONSULTANT will obtain prior written approvat of Project Manager to change key staff.
CONSULTANT shali provide Project Manager with such information as necessary to
determine the suitability of proposed new key staff. Project Manager will act reasonably in
evaluating key staff qualifications.

If Project Manager desires to request removal of any of CONSULTANT's staff, Project
Manager shall first meet with CONSULTANT and provide reascnable justification for said
removal.

NOTICES:

Whenever either party desires to give notice unto the other, such notice must be in writing,
sent by registered United States mail, return receipt requested, addressed to the party for
whom it is intended at the place last specified; and the place for giving of notice shall remain
such until it shall have been changed by written notice in compliance with the provisions of
this paragraph. For the present, the parties designate the following as the respective places
for giving of notice:

FOR CITY:
City Attorney
City of Hollywood
Post Office Box 229045
Hollywood, Florida 33022-9045

FOR CONSULTANT:

Scott A. Bakos, Partner—in-Charge
Bermello Ajamil & Partners, Inc.
900 SE 3 Ave Suite 203

Fort Lauderdale, FL. 33316
954-278-3240

INTERPRETATION:

The language of this Agreement has been agreed to by both parties to express their mutual
infent and no rule of strict construction shall be applied against either party hereto. The
headings contained in this Agreement are for reference purposes only and shall not affect in
any way the meaning or interpretation of this Agreement. All personal pronouns used in this
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9.15

Agreement shall include the other gender, and the singular shall inciude the plural, and vice
versa, unless the context otherwise requires. Terms such as “herein,” “hereof,” “hereunder,”
and “hereinafter” refer to this Agreement as a whole and not to any particular sentence,
paragraph, or section where they appear, unless the context otherwise requires. Whenever
reference is made to a Section or Article of this Agreement, such reference is to the Section
or Article as a whole, including all of the subsections of such Section, unless the reference is
made to a particular subsection or subparagraph of such Section or Article.

JOINT PREPARATION:

Preparation of this Agreement has been a joint effort of the CITY AND CONSULTANT and
the resulting document shall not, solely as a matter of judicial construction, be construed
more severely against one of the parties than any other.

PRIORITY OF PROVISIONS:

If there is a conflict or inconsistency between any term, statement, requirement, or provision
of any exhibit attached hereto, any document or events referred to herein, or any document
incorporated into this Agreement by reference and a term, statement, requirement, or
provision of this Agreement, the term, statement, requirement, or prowsmn contained in this
Agreement shall prevail and be given effect.

MEDIATION; WAIVER OF JURY TRIAL:

In an effort to engage in a cooperative effort to resolve conflict which may arise during the
course of the design and /or construction of the subject project(s), and/or following the
completion of the projects(s), the parties to this Agreement agree all disputes between them
shall be submitted to non-binding mediation prior to the initiation of litigation, unless
otherwise agreed in writing by the parties. A certified Mediator, who the parties find mutually
acceptable, will conduct any Mediation Proceedings in Broward County, State of Florida.
The parties will split the costs of mediation on a 50/50 basis. The parties to this Agreement
agree to include such similar contract provisions with all Subconsultants and/or independent
contractors and/or consultants retained for the projeci(s), thereby providing for non-binding
mediation as the primary mechanism for dispute resolution.

TIME:

Time is of the essence in this agreement.

COMPLIANCE WITH LAWS:

Consultant shall comply with all applicable laws, codes ordinances, rules, regulations and

resolutions in performing its duties, responsibilities, and obligations related to this
agreement.



IN WITNESS WHEREOF, the City has caused this Agreement to be executed by the
undersigned and the said Consultant has caused this Agreement to be executed by the
undersigned and the seal of the Consultant set hereto on this day and year first above

written.
THE CITY OF HOLLYWOOD, FLORIDA
THE CITY OF HOLLYWOOD: (SEAL)
FLORIDA ATTEST
/7 oNes
By JYLIUAR Lo A2y
Josh L / Patricia A. Cerny, MMC, City 2%(

APPROVED TOFORM & LEGAL
SUFFICI Y for the use and reliance
of the City of Hollywood, Florida, only.

/@' \Puvdua Lo

Douglas R. G z‘é%s, City Attorney Cintya Ramos,%irector of Financial Services

WHEN THE CONSULTANT IS A CORPORATION OR PROFESSIONAL ASSOCIATION

ATTEST
el ALAMIC & FARINERS, Inc .
Name of Corporation
M
Secretary

A 00042

Consultant’s Registration No.

~ {Corporate Seal)



WHEN THE CONSULTANT IS AN INDIVIDUAL OR PARTNERSHIP

ATTEST

Witness:

Witness:

Legal name of Partnership

By:

Legal name (Title, if any)

WHEN THE CONSULTANT IS A JOINT VENTURE

Legal name of firm

By:

' Signature

Legal name firm

By:

.Signature

Legal name and title

ATTEST

Witness

Witness

Legal name and title

Withess

Witness



Attachment A

ARCHITECTURE
ENGINEERING

PLANNING

Bermello Ajamil & Partners LANDSCAPE ARCHITECTURE
INTERIOR DESIGN
CONSTRUCTION SERVICES

City of Hollywood
Professional Services Agreement for
Architectural/Engineering Design Continuing Services

DS 19-009

The Consultant proposes to utilize the following Sub-consultants:

| Name of Firm - | Consulting Service
Delta G. Consulting Engineers, Inc. MEP/FP Engineering
MUE Engineers, Inc. Structural Engineering
Tierra South Florida Geotechnical Engineering & Testing
E Sciences, Inc. Environmental Engineering & Testing
Gibbs Land Surveyors Surveying
RIB U.S. Cost Cost Estimating

&9- www.bermelloajamil.com 900 Southeast 3rd Avenue « Suite 203 « Ft. Lauderdale, Florida 33316 USA - (phone) +1 954.467.1113



Bermallo Ajamil 8 Partners

BERMELLO, AJAMIL & PARTNERS, INC.
BILLING RATE CATEGORY 2019

CATEGORIES BILLING RATE
PRINCIPAL $395.00
SR. PROJECT MANAGER $300.00
PROJECT MANAGER $255.00
SR. LANDSCAPE ARCHITECT $250.00
SR. PLANNER $5206.00
SR. ENGINEER $206.00
SR. INTERICR DESIGNER $185.00
SR. INSPECTOR $142.,00
ENGINEER $140.00
PLANER/URBAN DESIGNER $135.00
ARCHITECT $130.00
LANDSCAPE ARCHITECT $130.00
LANDSCAPE DESIGNER I1L $120.00
INTERIOR DESIGNER $120.00
ESTIMATOR (QS) $120.00
TNSPECTOR $100.00
SR, CADD TECHNICIAN $100.00
SPEC. WRITER $85.00
JR. CADD TECHNICIAN $90.00
CLERICAL $75.00

3= www.barmetloajamil.com

Exhibit A

ARCHITECTURE
ENGINEERING

PLANNING ]
LANDISCAPE ARCHITECTURE
INTERIOR DESHN
COMSTRUCTION SERYICES

2601 South Bayshora Driva  Suita 1000+ Miaml, Florida 33133 USA » (phoria) +1 305.859.2050



Client#: 31137

ACORD.

CERTIFICATE OF LIABILITY INSURANCE

Exhibit B
BERMEAJA

DATE (MMIDDIYYYY)
5/13/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
.. CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW, THIS CERTIFICATE OF INSURANCE DQES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditfons of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s}.

PRODUGER

GONTACT Esther Garcla

USl Insurance Servic.:es, LLC-CL FHONE £ 786-454-2015 fAlC, Noj:
2400 East Commercial Blvd. E.DRBAI{‘I-ESS: esther.garcia@usi_com
Suite 600 INSURER(S) AFFORDING COVERAGE NAIC #
Fort LaUderdale’ FL 33308 INSURER A, : Hartford Casualty Inaurance Company 29424
INSURED INSURER B ; Twin CHy Flre Insurance Company 29459
Bermello, Ajamil & Partners, Inc. 30443
INSURER £ ; Gontinenlal Casualty Company
2601 S Bayshore Dr Ste 1000 INSURER D :
Miami, FL 33133-5437 '
INSURER E :
INSURER F ;

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS 1S TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FORTHE POLICY PERIOD
INDICATED., NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE !SSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANGE R POLICY NUMBER RIBOIY YY) | (MBON YY) LIMITS
A | X| COMMERCIAL GENERAL LIABILITY X 21UUNKK3709 11/11/2018(11/11/2019 EACH CCCURRENCE $1,000,000
| o1 A Ao OCCUR PR S ey | $300,000
L MED EXP {Any one person) 510,000
L PERSONAL & ADV INJURY [ 51,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 52,000,000
| X| roLcy I:l ?ng !:l LOG PRODUCTS - coMP/OP AGG | 52,000,000
OTHER: 3
| | AUTOMOBILE LIABILITY X 21UUNKK3709 11/11/2018| 1171172019 FUENED SINGLELMT | 4,000,000
X| any auto BODILY INJURY (Per person) { §
: NED Ly - SCHEDULED BODILY INJURY (Per accident} | $
X o [X| AR B s
§
| | UMBRELLA LIAS OCCUR EACH OCCURRENGE 3
EXCESS LIAB CLAIMS-MADE AGGREGATE 5
DED | ‘ RETENTION § 3
B |WORKERS COMPENSATION n 21WBAG1371 1111/2018| 111172019 X 85Ryre | [E™
ég;lgggﬁﬂrgFAE%QPE&%IHEIE;%EGUTNEIEI NiA E.L. EACH ACGIDENT 51,000,000
{Mandatory In NH) E.L. DISEASE - EA EMPLOYEE $1,000,000
If vas, dascribe under
DESCRIPTION OF OPERATICNS below EL, DISEASE - poLIcY LiMiT | 51,000,000
C [Professional AEH288262231 11/11/2018(11/11/2019 $1,000,000 Per Claim
Liability $2,000,000 Aggregate
Claims Made $100,000 Deductible

DESCRIPTION OF QPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Addltlonal Remarks Schedule, may be attached if more space is required)

RE: Miscellaneous Projects DS 19-009 Hollywood, Florida

The General Liability and Automobile Liability policies include an automatic Additional Insured endorsement
that provides Additional Insured status to The City of Hollywood, Florida, its employees and officials,

only when there is a written contract that requires such status, and only with regard to work performed on
behalf of the named insured. 30 Days Notice of Canceliation applies.

CERTIFICATE HOLDER

CANCELLATION

City of Hollywood Department
of Development Services
Architectureand Engineering &
Mobility Division
2600 Hollywood Blvd.

t Hollywood, FL 33022

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION RATE THEREOF, NOTICE WILL BE DELIVERED IN
AGCCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

A @ L
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