
PROJECT NAME: CITYWIDE STORMWATER IMPROVEMENTS

OWNER CITY OF HOLLYWOOD

DATE: 3/3/2026

PAY ITEM # DESCRIPTION OF WORK UNIT QTY UNIT PRICE TOTAL PRICE

3

Mobilization   for   On-call   Routine Task      Order      

(>$100,000      to

$400,000)  Not  to  Exceed  5%  of Task Order

EA 1 $10,000.00 $10,000.00

8
F&I  Work  Zone  Sign  (FDOT  Pay Item No. 102-60) 

10ea
DAY 140 $6.00 $840.00

17
Sediment    Barrier    (Silt    Fence) (FDOT Pay Item No. 

104-10-3)
LF 2430 $5.40 $13,122.00

22 Regular   Excavation   (FDOT   Pay Item No. 120-1) CY 1,800 $24.30 $43,740.00

133
Performance    Turf,    Sodding    St Augustine (FDOT 

Pay Item No 570- 1107)
SY 5,400 $13.50 $72,900.00

175
F&I   Ballast   Rock,   French   Drain Aggregate 

Wrapped in Filter Fabric
CY 40 $81.00 $3,240.00

198 Field Crew (Superintendent)   HR 12 $175.50 $2,106.00

219 18 Yard Dump Truck HR 40 $121.50 $4,860.00

262
Tree  Removal,  0-12  Inches  Trunk Diameter At Breast 

Height
EA 200 $810.00 $162,000.00

263
Tree    Removal,    12.1-24    Inches Trunk Diameter At 

Breast Height
EA 2 $1,782.00 $3,564.00

264
Tree    Removal,    24.1-48    Inches Trunk Diameter At 

Breast Height
EA 1 $2,498.00 $2,498.00

267
Stump    Grinding/Removal,    0-24 Inches  Trunk  

Diameter  At  Breast Height
EA 8 $675.00 $5,400.00

268
Stump  Grinding/Removal,  24.1-48 Inches  Trunk  

Diameter  At  Breast Height
EA 4 $1,080.00 $4,320.00

269
Stump  Grinding/Removal,  48.1-60 Inches  Trunk  

Diameter  At  Breast Height
EA 1 $1,620.00 $1,620.00

274
Hedge Replacement With Common Nursery   Available   

Plantings,   3- Gallon Container
EA 400 $40.50 $16,200.00

276

Common  Palm  Species  (Bismark, Date,   Silver,   

Christmas,   Royal, Thatch, Cabbage and Foxtail, 5-20 

Overall Height

EA 4 $2,430.00 $9,720.00

286 Owner Allowance    EA 0.25 $100,000.00 $25,000.00

TOTAL $381,130.00

DESCRIPTION: The scope of work for this task order includes; Canal Dredging and Hauling 

away for final disposal excess material, and restoration. The construction phase will be 

completed (2) Weeks after issuance of the Notice to Proceed (NTP)

TO-11 Eco Grande Phase 4
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