
January 10, 2026 

Dear City of Hollywood, Florida Contracting Officer, 

Alpha Omega Group Logistics LLC (“AOG Logistics”) is pleased to submit our proposal in 

response to Project ID:  RFP-364-26-JJ  Tree Planting Program 

Offeror Identifiers 

• Legal Name: Alpha Omega Group Logistics LLC 

• Certifications: Veteran-Owned Small Business (VOSB); Service-Disabled Veteran-

Owned Small Business (SDVOSB) 

• Address: 2406 Askey Ct., Kissimmee, FL 34743, USA 

• UEI (SAM): F7K2GUKX9QT4 

• CAGE Code: 06U49 

• EIN/TIN: 93-2355722 

• Primary POC: Aura Bailey, MBA, Project Manager 

o Email: aoglogistic@outlook.com 

o Phone: +1 (757) 371-4015 

o Website: www.aoglogisticsllc.com 

  

http://www.aoglogisticsllc.com/
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EXECUTIVE SUMMARY 

Alpha Omega Group Logistics LLC (AOG Logistics) respectfully submits this response to the 

City of Hollywood’s Tree Planting Program solicitation. AOG Logistics is a Service-Disabled 

Veteran-Owned Small Business (SDVOSB) with experience managing municipal, 

infrastructure-adjacent, and environmentally focused service programs that require strong 

coordination, regulatory compliance, and subcontractor oversight. Our team provides a 

complete, compliant, and schedule-driven approach to install up to 500 Florida No. 1 trees and 

support ~200 tree giveaways/vouchers by the City’s grant deadline of December 31, 2026, 

with all installations completed within six (6) months of Notice to Proceed unless an extension 

is granted by the City. 

Our proposed team combines: 

• Experienced tree installation professionals 

• ISA-certified consulting arborists for technical oversight 

• Established South Florida nursery relationships 

• A structured program management approach focused on compliance, safety, and quality 

The objective of this program—enhancing urban canopy coverage while ensuring Right Tree, 

Right Place compliance—aligns directly with our operational strengths and subcontractor 

network. AOG Logistics will serve as the Prime Contractor, providing full program 

management, coordination, reporting, and quality assurance, while leveraging specialized 

subcontractors and consultants as needed. 

 

QUALIFICATION AND EXPERIENCE 

Prime Contractor Experience 

AOG Logistics specializes in managing multi-stakeholder service programs that require: 

• Coordination between municipalities, subcontractors, and technical experts 

• Compliance with safety, environmental, and right-of-way requirements 

• Budget control and schedule management 

• Clear documentation and reporting 



Our leadership team brings 40+ years of combined experience in logistics, operations, and 

public-sector project management, ensuring accountability and responsiveness throughout the 

contract lifecycle. 

 

Subcontractor – Tree Installation 

Stars & Stripes Professional Landscaping 

Stars & Stripes Professional Landscaping is a also veteran owned business and will support tree 

installation and field operations. Their experience includes: 

• Landscape installation and maintenance projects in Florida 

• Crew-based deployment for planting, staking, mulching, and cleanup 

• Familiarity with Sunshine 811 utility coordination 

• Experience working under prime contractor supervision for municipal-style scopes 

Stars & Stripes brings the field capacity and practical expertise required to execute planting 

operations efficiently and safely. 

In addition to our prime project team, we have established relationships with qualified 

subcontractors to support planting, irrigation coordination, sod installation, and site restoration 

activities as required under the Scope of Work. 

One such subcontractor is Exotic Landscapes and Irrigation, a South Carolina–based firm 

with 30+ years of experience in landscape installation, irrigation systems, sod placement, and 

site finishing services. Exotic Landscapes and Irrigation will be utilized as needed to support: 

• Sod installation and restoration (St. Augustine, Bahia, Floratam) 

• Irrigation coordination and troubleshooting 

• Site grading support and finish work 

• Assistance with watering logistics where potable water access is limited 

• Supplemental labor and equipment during peak planting periods 

This subcontractor relationship enhances schedule flexibility, local responsiveness, and 

compliance with Sections 4.6 (Grading), 4.7 (Sod Installation), 4.12 (Access to Water and 

Utilities), and 4.13 (Staging Area) of the Scope of Work. 

 



 

Project Area Map 

 

Consulting Arborists (On-Call) 

AOG Logistics has secured access to two consulting arborists, available on an as-needed basis 

to support technical and compliance requirements: 

• M. Williams 

ISA Certified Urban Forest Professional (FL-5221AM) 

ASCA Registered Consulting Arborist (RCA #580) 

• Second ISA-Certified Arborist (Backup Consultant) 

ISA Certified Arborist 

Available to provide redundancy, scheduling flexibility, and additional inspection 

capacity if required 

These arborists will support: 

• Species verification 

• Planting standards and best practices 

• Right-of-Way and utility adjacency compliance 

• Technical documentation and City coordination 

 



Nursery Relationships 

AOG Logistics maintains relationships with South Florida tree nurseries capable of supplying 

City-approved species and quantities. These relationships support: 

• Bulk procurement 

• Multiple container sizes 

• Reliable delivery schedules 

• Replacement and warranty coordination 

Nursery sourcing will strictly follow the City’s approved species list, with substitutions only 

upon City approval. 

 

APPROACH TO SCOPE OF WORK 

Program Management 

AOG Logistics will manage the program end-to-end, including: 

• Scheduling and phasing coordination with the City 

• Subcontractor oversight and quality control 

• Arborist consultation and inspections as needed 

• Documentation, reporting, and issue resolution 

 

Location of Tree Planting 

AOG Logistics will coordinate planting primarily within public ROW, including City 

properties, parkways, City parks, medians, and other City-identified facilities. We will 

coordinate planting prioritization using Exhibit A project area guidance and focus on areas with 

lower-than-average canopy. Final locations will be confirmed in coordination with City 

Sustainability & Resilience staff, residents, and the Community Engagement Firm. 

Method: 

• Kickoff location review meeting with City staff + engagement firm 

• Site walks/drive-bys to validate constraints (ROW width, sidewalks, utilities, drainage 

structures, sight lines, traffic) 

• Establish a phased planting map and weekly installation plan approved by City staff 

Installation Timeframe 

The City has a grant deadline of December 31, 2026. AOG Logistics commits to installing all 

trees designated for planting within six (6) months of Notice to Proceed, unless the City grants a 

written extension. 



Schedule Framework (Initial Term Example): 

• Weeks 1–2: Kickoff, confirm locations, utility coordination workflows, finalize nursery 

availability, finalize data schema 

• Weeks 3–4: Mobilization, staging setup, first installation phase begins 

• Weeks 5–20: Full production installation (target weekly throughput established with 

City) 

• Weeks 21–24: Punchlist corrections, substantial completion inspections per site, data 

deliverables, closeout documentation 

• Ongoing (1 year from final acceptance): Warranty inspections, maintenance, 

replacements, reporting 

Extension Requests: 

If conditions require an extension (weather, material lead times, access constraints), we will 

submit a written extension request with justification, revised schedule, and mitigation plan. 

Digging Approval / Sunshine 811: 

AOG Logistics will ensure Sunshine 811 is contacted prior to any excavation; no planting begins 

without proper marking and clearance. 

Tree Size and Species 

Installed Trees: Minimum Florida No. 1, at least 12’ tall and 2” DBH or as approved by 

Sustainability & Resilience staff/designee. 

Giveaway Trees: 2–5 gallon range. 

Species: Emphasis on native species per Exhibits A–C and City direction. 

Quality Assurance Controls: 

• Nursery documentation verifying Florida No. 1, size, and health 

• On-site receiving checklist (root flare, trunk integrity, pest/disease indicators) 

• Consultant arborist spot-checks as needed and/or at City request 

Education and Engagement 

AOG Logistics will support City engagement requirements with professional, resident-friendly 

communication. 

Public Engagement Meetings (4): 

• Attend four (4) meetings organized by the Community Engagement Firm and City 

• Introduce project team and roles 

• Explain planting process, schedule, resident expectations, and safeguards 

• Provide Q&A support and record concerns/issues for follow-up 

Educational Workshop Series: 

We will facilitate an educational workshop series for residents and volunteer groups covering: 

• Right Tree, Right Place principles 

• Watering and establishment care 

• Basic pruning cautions and tree protection 



• Giveaway tree care and planting guidance 

• How to report issues during the warranty period 

Giveaway / Voucher Program Facilitation: 

• Coordinate schedule and park location(s) with City Sustainability & Resilience and Parks 

& Recreation 

• Provide staging, orderly distribution, and resident guidance handouts 

• Track distribution/voucher redemption for reporting 

Example Outreach Materials: 

• 1-page “How to Care for Your New Tree (2–5 Gallon)” guide 

• 1-page “Tree Planting in the ROW: What to Expect” 

• Giveaway event flyer template (date/time/location placeholders) 

Excavation 

Holes will be excavated at City-approved locations. 

• Minimum hole: three (3) times the size of the root ball 

• Sized per horticultural best practices and root ball dimensions 

• Manual hand digging used where utility conflicts exist or where required to protect 

utilities 

Grading 

After placement, the hole will be backfilled with suitable material/planting soil. 

AOG Logistics will supply topsoil if needed and ensure: 

• Proper leveling and compaction to minimize settlement 

• Final grades conform to surrounding grades and proper elevations relative to sod, paving, 

and drainage structures 

• No creation of trip hazards or drainage obstructions 

Sod Installation 

Sod types will be determined by location and may include St. Augustine, Bahia, Floratam, etc. 

• If sod is installed, the Proposer must water every other day for three (3) weeks or until 

rooted 

• Alternative groundcover may be used with City approval 

• Sod restoration will be coordinated to match adjacent conditions and minimize visual 

disruption 

Miscellaneous (Traffic, Safety, Cleanup, Utility Conflicts) 

AOG Logistics will provide all necessary activities including: 

• Utility locating coordination and markers 



• Public protection and maintenance of traffic (as required by site conditions) 

• Daily cleanup, debris removal, and site restoration 

• Protection of existing City assets and ROW infrastructure 

• Utility conflict response with safe methods, including hand digging where needed 

• Guarantees and warranty management 

Data (Tree Inventory / Database Deliverables) 

AOG Logistics will compile a computer database editable by City staff and deliver data in an 

acceptable format. We can deliver in: 

• Microsoft Excel / Access 

• XML 

• ESRI GeoDatabase 

• Google Earth KML 

• ESRI Shapefile 

Data fields will align with the City’s recent Tree Inventory and may include, as required: 

• Trunk diameter (in inches) 

• Height (in 5’ increments) 

• Spread (in 5’ increments) 

• Condition and class 

• Address and site location 

• Genus/species/scientific & common name 

• Estimated age and lifespan 

• Maintenance needs and recommendations 

• Growing space width, utilities presence, sidewalk incompatibility 

• Soil characteristics, crown spread, valuation 

ArcGIS Collector Readiness: 

If required, AOG Logistics will use City-supplied web service base maps and aerials in the 

ArcGIS Collector mobile app, ensuring schema consistency for future use. 

Warranty (1 year) and Replacements 

All installed trees will carry a one (1) year warranty from final acceptance. We will provide 

written warranty documentation per planting, including location, materials, and effective date. 

Acts of God Coverage: 

Replacements will be provided for damage or death due to Acts of God (hail, lightning, strong 

sustained winds, lethal yellowing, etc.) as required. 

Inspection & Notification Protocol: 

• Periodic inspections during warranty 

• If replacement is needed, notify City in writing within seven (7) days of determination 

• If City identifies an unhealthy tree, we will respond within seven (7) days with condition 

assessment, action plan, and timeframe 



Access to Water and Utilities (Watering Schedules) 

AOG Logistics will confirm water access and utilities at each site. If potable water is not 

available/approved: 

• Provide water via water truck/tank and hand watering as required 

• If agreed water availability is curtailed, notify City within 24 hours and state whether 

work must pause until water is restored 

• For already-installed trees, watering responsibility remains with the Proposer per 

specifications 

Monthly Watering Schedule with Invoice: 

We will provide a monthly watering schedule for all trees within the watering period as a 

required invoice attachment. 

Staging Area 

AOG Logistics will arrange any needed staging site(s) and provide: 

• Site security and control 

• Loss/theft responsibility for our equipment and materials 

• Restoration of any staging area to pre-existing condition 

If the City provides a staging site, we will comply with the City’s conditions and still 

retain full responsibility for restoration. 

Substantial Completion and Final Acceptance 

For each site: 

• Proposer provides written notice the site is ready 

• Request substantial completion inspection 

• City determines acceptance or issues corrective list 

• Corrective actions completed within agreed timeframe 

• Re-inspection requested 

Failure to complete corrective actions may result in default; we will manage a punchlist 

process to prevent delays. 

Workforce, Supervision, Complaints, Security, and Standards 

AOG Logistics commits to full compliance with the City’s requirements: 

• Permits/licenses/registrations: Obtain all needed permits and comply with applicable 

laws 

• Supervision: Qualified supervisors capable of English verbal/written communication; 

City may request removal of non-performing supervisors 

• Employees: 18+ only; no minors or unauthorized persons in non-public areas 

• Complaints: Resolve within 24 hours of City notification 

• Protection of property: Repair/replace losses or damages caused by our operations 


