
Exhibit A – Construction Contract 
Holland Park Dock Removal and Installation 1 Initials______  

 
 

EXHIBIT A  

CONSTRUCTION CONTRACT 

THIS CONSTRUCTION CONTRACT (or “Agreement”), made and entered into this           day of 
_________, 2026, by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation 
organized and existing under the laws of the state of Florida ("CITY"), and THALER CONTRACTING, 
INC. ("CONTRACTOR") (jointly referred to as the “Parties”). 
 
WITNESSED: The Parties, for and in the consideration set forth herein, mutually agree as follows: 
 
Article 1.   SCOPE OF WORK: The CONTRACTOR shall furnish all labor, supervision, materials, tools, 
equipment, transportation, and incidentals necessary to complete the Work in strict accordance with the 
Contract Documents for the Holland Park Dock Removal and Installation Project, as described below: 
 

1. Demolition and Removal 
 
The CONTRACTOR shall carefully disassemble and remove six (6) existing finger docks, together 
with all associated gangways, piers, hardware, anchoring systems, and all other appurtenant 
components connected to the existing dock structures. 
 
Removal shall include furnishing dumpsters as required, lawful disposal of all debris off-site, and 
thorough cleaning of the project site upon completion of demolition activities. 
 
2. Furnish and Installation of New Dock System 
 
The CONTRACTOR shall furnish and install a complete floating dock system, including: 
 

• One (1) floating dock measuring 6 feet by 30 feet by 20 inches in height; 
• Five (5) floating docks, each measuring 6 feet by 20 feet by 20 inches in height; 
• Six (6) aluminum gangway ramps, each measuring 3 feet by 15 feet; and 
• Twelve (12) prestressed concrete pilings measuring 12 inches by 12 inches by 20 feet in 

length, to support the new floating dock system. 
 
2.1 Dock and Gangway Specifications 
 

• All ramps shall be constructed with non-skid decking surfaces and aluminum railings. 
• The new gangways shall be twelve inches (12") wider than the existing gangways to 

provide improved accessibility to the docks. 
• Each floating dock shall be equipped with two (2) pile hoops with rollers (four total rollers 

per dock) and shall be secured to the new prestressed concrete pilings. 
• All floating docks shall be surfaced with composite Wolf decking to match the rowing docks 

previously installed at the site. 
• Each dock shall be equipped with four (4) 12-inch aluminum “S” cleats (two per side). 
• Each dock shall include 4-inch heavy-duty bump strips installed on three (3) sides. 
• Additional flotation shall be incorporated into the dock assemblies as required to 

adequately support the gangway loads and ensure proper freeboard and performance. 
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3. Permitting and Compliance 
 
The CONTRACTOR shall obtain and maintain all permits, approvals, and required inspections 
from all Authorities Having Jurisdiction. All Work shall comply with applicable federal, state, and 
local codes, regulations, and ordinances. 
 
All Work shall be performed in a good and workmanlike manner consistent with industry standards 
and in full compliance with the Contract Documents. 

 
Article 2.   The Contract Sum: The CITY shall pay to the CONTRACTOR, for the faithful performance of 
the Contract and subject to additions and deductions as provided in the Contract Documents, as follows: 
 
Based upon the prices shown in the Proposal submitted by the CONTRACTOR to the CITY, a copy of 
which is made a part of this Contract, the City shall pay to the CONTRACTOR for the work set forth in 
the Contract Documents in the amount up to $206,457.18. 
 
 
Article 3.   Payment Schedule 
Notwithstanding any provision in the Contract Documents to the contrary, the Contract Sum shall be paid 
in accordance with the following milestone-based payment schedule: 
 
Payment 1 – Pre-Construction / Mobilization 
In the amount of $10,368.30, representing 100% of engineering, permit labor, and bond cost line items, 
shall be due upon execution of this Agreement and prior to commencement of work.  
 
Payment 2 – Materials Procurement (Floating Docks) 
In the amount of $131,788.88, representing 100% of the cost of floating docks required for procurement, 
shall be due when permits are nearing issuance and prior to ordering materials. 
 
Payment 3 – Construction Phase Payment 
In the amount of $19,650.00, plus any applicable permit fees, representing 50% of the remaining contract 
balance, shall be due upon issuance of permits and prior to commencement of construction activities. 
 
Payment 4 – Final Payment 
In the amount of approximately $19,650.00, representing the remaining contract balance, shall be due 
upon substantial completion of the Work and prior to final closeout, including permit closure. 
 
 
Article 4.    Time of Completion:   The CONTRACTOR shall commence work to be performed under this 
Contract within ten (10) consecutive calendar days after the date of the written Notice To Proceed, and 
shall fully complete the Contract in accordance within the Contract Documents and meet all intermediate 
milestone completion dates required after the date of the written notice as set forth in the Proposal, as 
may be modified by Instructions to Bidders and stated in the Notice to Proceed. 
 
It is mutually agreed between the Parties that time is of the essence, and in the event that construction 
of the work is not completed within the Contract Time and intermediate dates, as may have been modified 

______ 
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solely in accordance with the General Conditions of this Contract, that from the compensation otherwise 
to be paid to the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafter, 
Sundays and holidays included, the sum set forth in the Supplementary General Conditions of this 
Contract as liquidated damages sustained by the CITY in the event of such default by the 
CONTRACTOR, or shall withhold such compensation for actual and consequential damages as may be 
provided therein. 
 
Article 5.   Additional Bond:   It is further mutually agreed between the Parties that  if, at any time after 
the execution of this Contract and the Payment and Performance Bonds required by the Contract 
Documents for the express purpose of assuring the full and faithful performance of the CONTRACTOR’S 
work, the CITY shall deem the surety or sureties' to be unsatisfactory, or, if for any reason, the bonds 
cease to be adequate to cover the performance of the work, the CONTRACTOR shall, at his sole 
expense, within five days after receipt of notice from the CITY, furnish an additional bond or bonds in 
such form and amount and with such surety or sureties as shall be satisfactory to the CITY.  In such 
event, no further payment to the CONTRACTOR shall be deemed to be due under this Contract until 
such new or additional security for the faithful performance of the work shall be furnished in a manner 
and form satisfactory to the CITY. 
 
Article 6.    Contract Documents:   All of the below listed documents form the “Contract Documents,” and 
all Contract Documents are as fully a part of this Contract as if attached or repeated in this Contract: 
 

1. Proposal 
2. Performance Bond 
3. Payment Bond 
4. Contract (Exhibit A) 
5. General Conditions (Exhibit B) 
6. Supplementary General Conditions (Exhibit C) 

 
Article 7.   The rate of wages and fringe benefits, or cash equivalent, for all laborers, mechanics and 
apprentices employed by any contractor or subcontractor on the work covered by the Contract shall be 
not less than the prevailing rate of wages and fringe benefit payments or cash equivalent for similar skills 
or classifications of work as established by the General Wage Decision by the United States Department 
of Labor for Broward County, Florida, that is in effect prior to the date the CITY issues its invitation for 
bids.  If the General Wage Decision fails to provide for a fringe benefit rate for any worker classification, 
then the fringe benefit rate applicable to the worker classification shall be the fringe benefit rate 
applicable to the worker classification with a fringe benefit rate that has a basic hourly wage closest in 
dollar amount to the worker classification for which no fringe benefit rate has been provided. 
 
Article 8.   No additional work or extras shall be performed unless the same is duly authorized by 
appropriate action of the CITY. 
 
Article 9.    That in the event that either party brings suit for enforcement of this Contract or because of 
some disagreement, the prevailing party shall be entitled to attorney’s fees and court costs, in addition 
to any other remedy afforded by law. 
 
Article 10.   The Contractor shall guarantee the complete project against poor workmanship and faulty 
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materials for a period of 12 months after final payment and shall immediately correct any defects which 
may appear during this period upon notification by the City or the PROJECT MANAGER. 
 
Article 11.    The making and acceptance of the final payment shall constitute a waiver of all claims by 
the CONTRACTOR, except those previously made that remain unresolved. 
 
Article 12.   Contract Term: The initial term of this Contract shall be for a period of 40 calendar days 
beginning upon the issuance of the Notice to Proceed no. 2 for construction.  
 
Article 13.  IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO 
THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 
954.921.3211, pcerny@hollywoodfl.org, Hollywood City Hall 2600 Hollywood 
Blvd., Room 221 Hollywood, FL 33020. 
 

(b) Contractor must comply with public records laws, specifically to: 
1. Keep and maintain public records required by the public 

agency to perform the service. 
2. Upon request from the public agency’s custodian of public 

records, provide the public agency with a copy of the requested 
records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost 
provided in this chapter or as otherwise provided by law. 

3. Ensure that public records that are exempt or confidential and 
exempt from public records disclosure requirements are not 
disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if the 
contractor does not transfer the records to the public agency. 

4. Upon completion of the contract, transfer, at no cost, to the 
public agency all public records in possession of the contractor 
or keep and maintain public records required by the public 
agency to perform the service. If the contractor transfers all 
public records to the public agency upon completion of the 
contract, the contractor shall destroy any duplicate public 
records that are exempt or confidential and exempt from public 
records disclosure requirements. If the contractor keeps and 
maintains public records upon completion of the contract, the 

mailto:pcerny@hollywoodfl.org
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contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically must be 
provided to the public agency, upon request from the public 
agency’s custodian of public records, in a format that is 
compatible with the information technology systems of the 
public agency. 

 
 

******************************************************************************************************************* 
 

IN WITNESS WHEREOF, the Parties have executed this Contract on the day and date first above 
written in three counterparts, each of which shall, without proof or accounting for the other 
counterparts, be deemed an original Contract: 

 
THE CITY OF HOLLYWOOD, FLORIDA 

 
 
        By:       

JOSH LEVY, MAYOR 
 
ATTEST: 

 
 

  
PATRICIA A. CERNY, MMC 
CITY CLERK 
 
 
APPROVED AS TO FORM AND LEGAL SUFFICIENCY:   
 
 
       
DAMARIS HENLON 
CITY ATTORNEY 
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************************************************************************************************************************ 
CONTRACTOR 

 
WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME: 

Signed, sealed and delivered in the presence of: 
 
 
 

(Witness) (Name of Firm) 
 
 

   (SEAL)  
(Witness) (Signature of Individual) 

 
************************************************************************************************************************  

 
WHEN THE CONTRACTOR IS A CORPORATION: 

 
Attest: 

 
 

Secretary 
(Correct Name of Corporation) 

 
 
 
 
 

BY:  (SEAL) 
President 

 
*************************************************************************************************************************** 

 
APPROVED AS TO FORM: 
 

APPROVED AS TO FINANCE: 

 
By   

Damaris Henlon 
 City Attorney

By    
Stephanie Tinsley  
Financial Services Director 

  
  

Thaler Contracting, Inc.
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CERTIFICATE 
 
 
 

STATE OF FLORIDA 
COUNTY OF BROWARD 

 
 

I HEREBY CERTIFY that a meeting of the Board of Directors of   , a 

corporation under the laws of the State of  , was held on   , 2026, and the 

following resolution was duly passed and adopted: 

 

"RESOLVED, that  _as_______   (President of the corporation), be 

and he is hereby authorized to execute the contracts on behalf of this corporation, 

and that his execution thereof, attested by the Secretary of the corporation and with 

corporate seal affixed, shall be the official act and deed of this corporation." 

 

I further certify that this resolution is now in full force and effect. 

 

IN WITNESS WHEREOF, I have set my hand and affixed the official seal of the corporation this 

 day of  , 2026. 

 
 
 
 

Secretary 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

- END OF SECTION - 
 

Thaler Contracting, Inc.

Florida
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PERFORMANCE BOND 
(PERFORMANCE BOND #: ____________________) 

 
KNOW ALL MEN BY THESE PRESENTS: 
That we      , 

Name Address Tel. No. 
as Principal, and       

Name Address Tel. No. 
as Surety, are held and firmly bound unto the City of Hollywood in the sum of 
   ________________ Dollars ($ _____ _), and for the payment of said sum we bind 
ourselves, our heirs, executors, administrators and assigns, jointly and severally, for the faithful 
performance of a certain written contract, dated the   __  day of   __ , 2026, entered into 
between the Principal and the City of Hollywood, Florida, for the work of the Holland Park Dock 
Removal and Installation. 

 
A copy of the Contract is incorporated by reference and is made a part hereof as if fully set forth 
herein. 

 
NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH that if the 
Principal shall in all respects comply with the terms and conditions of the Contract and his/its 
obligations thereunder, including all of the Contract Documents (that include the Notice to Bidders, 
Instructions to Bidders, Proposal, Proposal Bid Form, Basis of Payment, Approved Bid Bond, 
Trench Safety Form, Information Required from Bidders, Contract, Performance Bond, Payment 
Bond, General and Supplementary General Conditions, Technical Specifications, Addenda and 
Drawings), referred to and made a part thereof, and such alterations as may be made in the 
Drawings and Specifications as therein provided for, and shall indemnify and save harmless the 
City of Hollywood against and from all expenses, damages, injury or conduct, want of care or skill, 
negligence or default, including patent infringement on the part of the Principal, his agents or 
employees in the execution or performance of the Contract, including errors in the Drawings 
furnished by the Principal, and further, if the Principal shall promptly make payments to all who 
supply him, with labor and/or materials, used directly or indirectly by the Principal in the prosecution 
of the work provided for in the Contract, then this obligation shall be null and void; otherwise, the 
Principal and Surety, jointly and severally, agree to pay the City of Hollywood any difference 
between the sum that the City of Hollywood may be obliged to pay for the completion of the work, 
by Contract or otherwise, and the sum that the City of Hollywood would have been obliged to pay 
for the completion of the work had the Principal properly executed and satisfied all of the provisions 
of the Contract, and any damages, whether direct, indirect, or consequential, which the City of 
Hollywood may incur as a result of the failure of the Principal to properly execute all of the provisions 
of the Contract. 

 
AND, the  Principal and Surety further bind themselves, their successors, executors, administrators 
and assigns, jointly and severally, that they will amply and fully protect the City of Hollywood 
against, and will pay any and all amounts, damages, costs and judgments which may be recovered 
against or which the CITY may be called upon to pay to any person or corporation by reason of any 
damage arising from the performance of the work, repair or maintenance thereof, or the manner of 
doing the same, or his agents or his servants, or the infringements of any patent rights by reason 
of the use of any material furnished or work done, as aforesaid or otherwise. 
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AND, the Surety, for value received, stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the 
Specifications and Drawings accompanying the same, shall in any way affect its obligations on this 
Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition 
to the terms of the Contract or to the work or to the Specifications and Drawings. 

 
WHEN THE PRINCIPAL IS AN INDIVIDUAL: 

 
Signed, sealed and delivered in the presence of: 
            Performance Bond #:______________ 

 
 

(Witness) (Signature of Individual) 
 
 

(Address) (Printed Name of Individual) 
 
 

(Witness) 
 
 

(Address) 
 

WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE 
NAME: 

 

Signed, sealed and delivered in the presence of: 
             Performance Bond #:______________ 
 
 

(Witness) (Name of Firm) 
 

By:   
(Seal) 

(Address) (Signature of Individual) 
 
 

(Witness) 
 
 

Address 
 
****************************************************************************************************** 
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WHEN THE PRINCIPAL IS A PARTNERSHIP: 
 

Signed, sealed and delivered in the presence of: 
             Performance Bond #:______________ 
 
 

(Witness) (Name of Partnership) 
 

By:   
(Seal) 

(Address) (Partner) 
 
 

(Witness) (Printed Name of Partner) 
 
 

Address 
 

******************************************************************************************************  

WHEN THE PRINCIPAL IS A CORPORATION: 

Attest:           Performance Bond #:______________ 
 
 

(Secretary) (Name of Corporation) 
 

By:   
(Seal) 

(Affix Corporate Seal) 
 
 

(Printed Name) 
 
 

(Official Title) 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 

I,          , certify that I am the 
Secretary of the corporation named as Principal in the  within Bond; that 
  , who signed the Bond on 
behalf of the Principal was then   of t h e  corporation; that I 
know his signature, and his signature thereto is genuine; and that the Bond was duly signed, 
sealed and attested for and on behalf of the corporation by authority of its governing body. 

 
  (SEAL) 

Secretary 
 

Thaler Contracting, Inc.

Michael Thaler

President

Michael Thaler
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TO BE EXECUTED BY CORPORATE SURETY 

Attest:                      Performance Bond #:______________ 
 
 
 

(Secretary) (Corporate Surety) 
 
 

(Business Address) 
 
 

By:  
(Affix Corporate Seal) 

 
 

(Attorney-In-Fact) 
 
 

(Name of Local Agency) 
 
 

(Business Address) 
 

STATE OF FLORIDA 
 

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,  , to 
me well known, who being by me   first   duly   sworn   upon   oath, says   that   he   is   the   
attorney-in-fact   for   the 
   and that he has been authorized by 

to execute the foregoing Bond on behalf of the 
CONTRACTOR named therein in favor of the City of Hollywood, Florida. 
 
Subscribed and sworn to before me this ______ day of _________________, 20____. 

 
 

  
Notary Public, State of Florida 

My commission expires: 
****************************************************************************************************** 
APPROVED AS TO FORM: APPROVED AS TO FINANCE: 

By     By      
 Damaris Henlon     Stephanie Tinsley 
     City Attorney      Financial Services Director 

END OF SECTION - 
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PAYMENT BOND 
(PAYMENT BOND #: ____________________________) 

 

KNOW ALL MEN BY THESE PRESENTS: 
 

That we,                                                                                                                                                                       
Name Address Tel. No. 

 
As Principal and                                                                                                                                                           

Name Address Tel. No. 
 

as Surety, are held and firmly bound to the CITY OF HOLLYWOOD, FLORIDA (“City”), in the sum of  
 

   Dollars ($  ) for the payment 
of said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and severally, for 
the faithful performance of a certain written Contract dated the    day of 
  , 2026, entered into between the Principal and the City of Hollywood, Florida for the work related to 
Holland Park Dock Removal and Installation. 
 
Which Contract is by reference made a part hereof and is referred to as the “Contract”. 

 
THE CONDITION of this bond is that if the Principal promptly makes payments to all claimants defined 

in Section 255.05 (1), F.S., supplying Principal with labor, materials or supplies used directly or indirectly by 
principal in the prosecution of the work provided for in the Contract, then this bond shall be null and void and 
of no further force and effect; otherwise to remain in full force and effect. 

 
The Surety, for value received, stipulates and agrees that no change, extension of time, alteration or 

addition to the terms of the Contract or any other changes in or under the Contract Documents and 
compliance or noncompliance with any formalities connected with the Contract does not affect Surety's 
obligation under this bond, and Surety waives notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or any other changes, compliance, or noncompliance to the terms of the 
Contract or to the work or to the Specifications. 

 
This bond is furnished pursuant to the statutory requirements for bond on public works projects being 

Florida Statute Section 255.05.  Claimants are hereby notified that Florida Statute Section 255.05(2) 
specifically requires that notice be given to Contractor within 45 days after beginning to furnish labor, 
materials or supplies for the prosecution of the work that claimants intend to look to the bond for protection.  
Further notice is given claimants that written notice of nonpayment within 90 days after performance of the 
labor or after complete delivery of the materials or supplies must be delivered to the Contractor and to the 
Surety.  Further notice is given that no action for labor, materials or supplies may be instituted against the 
Contractor or the Surety on the bond after one year for the performance of the labor or completion of delivery 
of the materials or supplies. 

 
Without modifying the foregoing, this bond shall be construed as requiring of the principal and Surety 

no more and no less than is specified in F.S. Section  255.050. 



 
 

Exhibit A – Construction Contract  
Holland Park Dock Removal and Installation 2 Initials______  

  
 

 
SIGNED AND SEALED this  day of  , 20  . 

 
PRINCIPAL: 

 
 

ATTEST:             Payment Bond #:_________________ 
 
 
      

(Signature) 
 

      
(Title) 

 
(SEAL) 

 
 

SURETY: 
 
 
 

(Surety) 
 

ATTEST: 
 

     _ 
(Signature) 

 
      

(Attorney-in-Fact) 
 

****************************************************************************************************** 
APPROVED AS TO FORM: APPROVED AS TO FINANCE: 

 
By   

Damaris Henlon 
City Attorney

By    
Stephanie Tinsley  
Financial Services Director 

  
 
 
 
 - END OF SECTION - 


