
 
 

August 21, 2025 

 

Raof Shams 

Tectonic Group International, LLC 

P.O. Box 822606 

Pembroke Pines, 

FL 33082 U.S.A. 

 

Re: Renewal of Consulting/Professional Services Resolution No. R-2021-208 with the City of 

Hollywood and Tectonic Group International, LLC (Executed September 02, 2021) 

 

Dear Raof Shams 

 

The current Consulting/Professional Services agreement for continuing services is due to expire on 

September 02, 2025.  The city desires to extend the Consulting/Professional Services Agreement with 

Tectonic Group International, LLC, dated September 02, 2021, for a new expiration date of September 02, 

2026, under the same terms and conditions. If Tectonic Group International, LLC agrees to the time 

extension, please have your authorized representative sign the acknowledgment below and return to the 

City. In addition, please provide a Certificate of Liability Insurance in accordance with contract terms and 

ensure the policy names the City of Hollywood as an additionally insured entity. 

 

If you have any questions or concerns, please contact me at 754-329-0408. Thank you for your prompt 

attention to this matter. 

 

Sincerely, 

 

Elisa Iglesias 

Deputy Director, Design and Construction Management 

 

Acknowledgment and Agreement by: 

 

I, as authorized representative for Tectonic Group International, LLC, do agree to renew the current 

Consulting/Professional Services Resolution No. R-2021-208 dated September 02, 2021, for a new 

expiration date of September 02, 2026, under the same terms and conditions.  

 

   

      Date: _____________________________ 

 

_____________________   Title: _____________________________ 

Signature 

      Print Name: ________________________ 

 

 

Attachment: Consulting/Professional Services Resolution No. R-2021-208 

Docusign Envelope ID: 86E0BE6C-32B9-4D67-A3F2-B51B27F8FC02

Raof Shams / President

8/21/2025

Raof Shams
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SCOPE OF WORK 
 

The Consultant shall furnish Professional Continuing Engineering Services for Construction Engineering Inspections; miscellaneous 
projects based upon a negotiated proposal for the specific project, the issuance of a Consultant’s Authorization to Proceed by the 
Director of the Department of Design and Construction Management or his/her designee and the terms of this Agreement. .  This 
Agreement is in accordance with the terms and conditions of RFQ-4666-21-DM attached as Exhibit “A” and the terms set forth herein. 
 
 
The miscellaneous projects that are subject to the issuance of a Consultant’s Authorization to Proceed may relate to: engineering, 
programming and scheduling, observations, feasibility studies, cost estimates/opinions of probable cost, partial or complete design 
services, including preparation of construction and bid documents, permitting with all governing agencies, construction contract 
administration, review of work prepared by other professional consultants, engineering analysis, field tests, laboratory tests and other 
miscellaneous engineering services that may be required. 
 
The Director of the Department of Design and Construction Management may issue a Consultants Authorization to Proceed to 
encompass entire Basic Services (as defined in Section 2.01) for a project, or for a portion of Basic Services, or for discretionary tasks 
as specified in Sections 2.02 Additional Services or 2.03 Reimbursables and as set forth in the specific proposal for the particular 
project   
 
It is understood that a Consultant’s Authorization to Proceed will be issued under this Agreement at the sole discretion of the Director 
of the Department of Design and Construction Management and that the Consultant has no right to or privilege to receive a Consultant’s 
Authorization to Proceed for any particular project or task.  The City reserves at all times the right to perform any and all engineering 
services in-house, or with other private professional architects or engineers as provided by Section 287.055, Florida Statutes, 
(Consultants' Competitive Negotiation Act) or as otherwise provided by law. 
 
This Agreement does not confer on the Consultant any exclusive rights to the City work.  The Consultant may submit proposals for any 
professional services which the Consultant is qualified to perform, if and when proposals are publicly solicited by the City outside of 
this Agreement. 
 
The City will pay the Consultant a separate fee for each Authorization to Proceed issued. The fees for Professional Services for each 
Authorization to Proceed shall be determined by one of the following methods or a combination of methods, as mutually agreed upon 
by the Director of the Department of Design and Construction Management and the Consultant. 
 

(1) A Lump Sum (See Section 5.01A). 
 

(2) Hourly Rate, as defined and at the rates set forth in Section 5.01C. 
 
The continuing contract is for a term of three years with the option to renew for two  addditional one  year periods. 
 
The Director of the Department of Design and Construction Management or his/her designee will confer with the Consultant before any 
Consultant’s Authorization to Proceed is issued to discuss the Scope of the Work, the time to complete the Scope of the Work and the 
fee for services rendered in connection with the Scope of Work, provided that, where no agreement is reached as to the fee for a 
particular Authorization to Proceed, payment will be made in accordance with Section 5.01C. 
 
Upon the request of the Director of the Department of Design and Construction Management or his/her designee, the Consultant will 
submit a proposal prior to the issuance of an Authorization to Proceed.  No payment will be made for the Consultant's time or services 
in connection with the preparation of any such proposal or for any work done in the absence of an Authorization to Proceed. 
 
 

ARTICLE 1 
DEFINITIONS 

 
1.01 ADDITIONAL SERVICES: Those architectural and engineering services defined in Section 2.02 
 
1.02 BASIC SERVICES: Those architectural and engineering services defined in Section 2.01. 
 
1.03 CITY: The City of Hollywood a Municipal Corporation of the State of Florida.   
 
1.04 CITY MANAGER: The duly appointed chief executive officer of the City.  
 
1.05 CONSULTANT: The individual, partnership, corporation, association, joint venture, or any combination thereof, of properly 

registered professional architects and/or engineers, which has entered into the agreement to provide professional services to 
the City.  The CONSULTANT for this agreement is Tectonic Group International, LLC. 

 
1.06 CONSULTANT’S AUTHORIZATION TO PROCEED: A document issued by the City to the Consultant authorizing the 

performance of specific professional services, and stating the time for completion and the amount of fee authorized for such 
services. 

 
1.07 CONTRACTOR OR CONSTRUCTION MANAGER (CM): An individual, partnership, corporation, association, joint venture, or 

any combination thereof, which has entered into a contract with the City for construction of City of Hollywood, Florida, facilities 
and incidents thereto. 

 
1.08 DIRECTOR: The Director of the Department of Design and Construction Management having the authority and responsibility 

for management of the specific projects authorized under this Agreement. 
 
1.09 INSPECTOR: An employee of the CITY assigned by the DIRECTOR to make observations of work performed by a Contractor. 
 
1.10 PROJECT: The construction, alteration or repair, and all services and incidents thereto, of a CITY of Hollywood, Florida, facility 

as contemplated and budgeted by the City. 
 
1.11 PROJECT MANAGER: An employee of the expressly designated as PROJECT MANAGER in writing by the DIRECTOR, who 

is the representative of the City, concerning the Contract Documents 
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ARTICLE 2 

CONSULTANT SERVICES AND RESPONSIBILITIES 
 
2.01 BASIC SERVICES: 
 

The Consultant agrees to provide complete architectural and/or engineering services set forth in the five phases enumerated 
in this Agreement and in accordance with the Florida Building Code, the Hollywood Code of Ordinances, Florida Department 
of Transportation regulations and Broward County requirements; including all architectural and engineering design 
requirements.   Services normally required for a project of specific type, unless modified by a specific Authorization to Proceed, 
(hereinafter collectively called "Basic Services"), and set forth as follows: 

 
On Projects for which the City has contracted with a Construction Manager, the Consultant shall work in conjunction with the 
Construction Manager to establish goals and produce Construction Documents which meet the City's objectives and budget, 
noting that the Contract Manager shall provide and update the cost estimate and construction schedule as required. 

 
2.01A Phase I  Programming, Master Plan, Site Plan and Schematic Design: 

 
1) The Consultant shall confer with representatives of the Director of the Department of Design and Construction 

Management or designee to review and re-establish the Program, consisting of a detailed listing of all functions, 
scope of work, inventory of existing conditions, project vision, requirements and goals, project limits and uses 
together with each assignable space, image, theme and design vocabulary. 

 
2) The Consultant shall prepare and present, for approval by the City, up to three Master Plan Options, up to three 

Site Plan options, Design Concept and Schematics Report, comprising the Schematic Design Studies, including 
an identification of any special requirement affecting the Project, a Project Development Schedule and Statement 
of Probable Construction Cost (the estimate will be prepared by the CM if part of the project team) as defined 
below: 

 
a. The Schematic Design Studies shall consist of site and floor plans, elevations, sections, etc. as required 

by the Project Manager and shall show the scale and relationship of the parts and the design concept of 
the whole. 

 
b. The Project Development Schedule shall show the proposed completion date of each Phase of the 

Project through planning, design, permitting, bidding, construction, and proposed completion dates. 
 

c. The Statement of Probable Construction Cost (when applicable) shall include a summary of the estimated 
cost of the mechanical, electrical and plumbing elements, professional fees, construction contingency 
allowance, escalation factors adjusted to the estimated bid date, movable equipment (if any), 
contingencies (if any), utility service extensions (if applicable), and funding allocation evaluation 
comprising a brief description of the basis for estimated costs (similar projects) with square foot costs 
adjusted to bid date, and a preliminary evaluation of the program and the allocated construction funds in 
terms of each other. 

 
3) The Consultant shall submit three copies of all documents required under this Phase, without additional charge, 

for approval by the City, and the Consultant shall not proceed with the next step in this Phase until the documents 
have been approved by the City and a Notice/Authorization to Proceed with the next steps in the phase has been 
issued. 

 
4) The Consultant shall submit copies as required to obtain plat approval if required, Site Plan approval from the 

Planning and Zoning Board, and or City Commission if required. The consultant shall make presentations of the 
project to the General Obligation Bond Advisory Board, Pre-Application Conceptual Oversight Committee, 
Technical Advisory Committee, Planning and Zoning Board, City Commission and other Public meetings as 
needed. A minimum of 5 and maximum of 7 such public meetings are anticipated, rendered site plans, elevations, 
3D elevations, and color presentations will be required for this phase. The consultant shall make revisions as 
needed to obtain Site Plan approval and a change of use. 

 
5)  Consultant to record comments and suggestions, prepare meeting minutes, and provide written responses to all 

comments, including information about why the comment/suggestion was or was not incorporated into the 
design. These responses will be included in the 60% plans presentation.  

 
6)  Consultant to provide document detailing LEED certification goals and outline of how to achieve desired 

certification level. 
 
7) Attendance at bi-weekly design progress meetings will be required. These meetings will be held via conference 

call unless the City determines that an in-person meeting is required to address a particular concern. No 
additional compensation will be provided if any meetings are held in person. 

 
2.01B Phase II – Design Development: 

Please Note: The City may choose to stop the Design Services at this Stage, and issue a Request for 
Proposal for Design-Build Services. 

 
1) From the approved Schematic Design documents, the Consultant shall prepare and present, for approval by 

City, an updated project design and permitting schedule, Design Development Documents, comprising the 
drawings, 3-dimensional renderings, contextual perspective renderings, traffic/drainage studies and associated 
comprehensive multi-disciplinary studies, outline specifications and other documents to delineate and describe 
the size and character of the entire Project as to mechanical, electrical and plumbing engineering  design, 
construction and finish materials and details and other items incidental thereto,  feedback and resubmittal to the 
governing agencies,  written responses to concept plan comments and as required by the Project Manager.   

: 
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RESOLUTION NO.  42,   1;

7/- aW,
J2

A RESOLUTION OF THE CITY COMMISSION OF THE

CITY OF HOLLYWOOD,      FLORIDA,      RANKING

ENGINEERING FIRMS TO PROVIDE VARIOUS

ENGINEERING SERVICES FOR CITYWIDE PROJECTS;

AUTHORIZING THE APPROPRIATE CITY OFFICIALS TO

EXECUTE CONTINUING SERVICE CONTRACTS WITH

EACH OF THE HIGHEST RANKED FIRMS BASED ON

EACH FIRM' S DISCIPLINE OVER A THREE YEAR

PERIOD.

WHEREAS, it is in the best interest of the City to enter into Continuing Service
Contracts with multiple engineering firms  (" consultants")  to provide professional

engineering services that may be required to implement future Citywide projects; and

WHEREAS,  services to be accomplished under these contracts will include

various future unidentified projects in which the estimated individual construction cost

does not exceed $ 4, 000, 000. 00 or for a study activity if the fee for each individual study
does not exceed $ 500,000.00; and

WHEREAS, the City has followed the procedures set forth in Section 287. 055,
Florida Statutes, entitled " Consultants' Competitive Negotiation Act" (" CCNA"), to obtain

such services; and

WHEREAS, on March 11, 2021 , the City advertised Request for Qualifications
pursuant to. RFQ- 4666-21- DCM (" RFQ") on BidSync for Various Engineering Services
Disciplines through Continuing Services Contracts; and

WHEREAS, the following disciplines were solicited in the RFQ:

1.  Coastal and Marine Engineering
2.  Civil Engineering General
3.  Civil Engineering Roadway
4.  Traffic Engineering & Transportation Planning
5.  Environmental Engineering
6.  Construction Engineering Inspections
7.  Geotechnical, Materials Testing, Special and Threshold Inspection Services
8.  Mechanical, Electrical, Plumbing Engineering
9.  Structural Engineering
10. Information Technology, Access, CCTV

and

1
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WHEREAS, 237 consultants viewed the RFQ and 47 consultants downloaded

the documents from Bidsync, and on April 22, 2021, the City received Statement of
Qualifications ("SOQs") packages from 51 consultants; and

WHEREAS, the 51 consultants that submitted SOQs are as follows:

1.  AE Engineering, Inc.
2.  BCC Engineering, LLC.
3.  BMA Consulting Engineering, Inc.
4.  Calvin Giordano & Associates, Inc.

5.  Cardno, Inc.

6.  Carnahan Proctor and Cross, Inc.

7.  CES Consultants, Inc.

8.  Chen Moore and Associates, Inc.

9.  Coastal Systems International, Inc.

10. Craven Thompson & Associates Inc.

11. Cummins Cederberg, Inc.
12. DRMP, Inc.

13. DTM Tech, Inc.

14. E Sciences, Incorporated

15. EAC Consulting, Inc.
16. Engenuity Group Inc.
17. Florida Technical Consultants

18. G. M. Selby, Inc.
19. Gresham Smith

20. H2R Corp
21. HBC Engineering Company
22. Jezerinac Group, PLLC
23. Johnson Mirmiran & Thompson, Inc.

24. Keith and Associates, Inc.

25. Kimley-Horn and Associates, Inc.
26. Lakdas/Yohalem Engineering, Inc.
27. Langan Engineering and Environmental Services, Inc.
28. Lisa S. Bernstein

29. Marlin Engineering, Inc.
30. Master Consulting Engineers, Inc.
31. Miller Legg & Associated, Inc. d/ b/a Miller, Legg
32. Moffatt& Nichol, Inc.

33. NOVA Engineering & Environmental, LLC.

34. NV5, Inc.

35. Professional Service Industries, Inc.

36. R. J. Behar& Company, Inc.
37. Radise International, L. C.

38. Ribbeck Engineeirng Inc.
39. Ross & Baruzzini, Inc.

40. Rummel, Klepper& Kahl, LLP d/ b/a RK& K

2
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41. SGM Engineering, Inc.
42. Stantec Consulting Services Inc.
43. Tectonic Group International, LLC
44. Terracon Consultants, Inc.

45. The Corradino Group, Inc.
46. The Osborne Engineering Company
47. Thompson & Associates Inc.

48. Tierra South Florida Inc. d/ b/ a TSFGEO

49. TRC Worldwide Engineering, Inc.
50. Turrell Hall & Associates Inc

51. Universal Engineering Sciences, LLC.
and

WHEREAS,  City staff assembled a Selection Committee comprised of two
Project Managers from Design and Construction Management,  an Assistant City
Engineer, and the Director of Information Technology; and

WHEREAS, on May 26, 2021, May 27, 2021, June 10, 2021 and June 14, 2021,
members of the Selectio Committee met in four publicly advertised meetings to evaluate
SOQs based on the selection criteria published in the RFQ,  and determined that

interviews and/or oral presentations were not necessary; and

WHEREAS,  the Selection Committee ranked and qualified consultants as

described below, with the highest average score dictating the highest ranked for each of
the 10 Disciplines:

A. Coastal and Marine Engineering ( five consultants qualified out of eight submissions
for this discipline):

1.  Cummins Cederberg, Inc.      98 Average Score

2.  Coastal Systems International, Inc. 94 Average Score

3.  Stantec Consulting Services Inc.    89 Average Score

4.  G. M. Selby, Inc.   88 Average Score

5.  Moffatt& Nichol, Inc.     88 Average Score

B. Civil Engineering General ( 10 consultants qualified out of 19 submissions for this

discipline):

1.  Coastal Systems International 95 Average Score

2.  Kimley-Horn and Associates Inc.    92 Average Score

3.  Keith and Associates Inc.       92 Average Score

4.  Craven Thompson & Associates Inc.      86 Average Score

5.  Calvin Giordano & Associates Inc.  84 Average Score

6.  Stantec Consulting Services Inc.    84 Average Score

7.  Rummel, Klepper& Kahl, LLP. d/ b/a RK& K 83 Average Score

8.  Chen Moore and Associates, Inc.   83 Average Score
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9.  NV5, Inc.      80 Average Score

10. Engenuity Group Inc.     80 Average Score

C. Civil Engineering Roadway ( nine consultants qualified out of 22 submissions for this
discipline):

1.  BCC Engineering, LLC. 89 Average Score

2.  The Corradino Group, Inc.     88 Average Score

3.  Marlin Engineering, Inc. 87 Average Score

4.  Calvin Giordano & Associates Inc.  87 Average Score

5.  Kimley-Horn and Associates, Inc.   86 Average Score

6.  Johnson, Mirmiran & Thompson, Inc.      86 Average Score

7.  R. J. Behar & Company, Inc.  85 Average Score

8.  EAC Consulting, Inc.     85 Average Score

9.  CES Consultants, Inc.   84 Average Score

D. Traffic Engineering & Transportation Planning ( 15 consultants qualified out of 16

submissions for this discipline):

1.  Carnahan Proctor and Cross, Inc.  91 Average Score

2.  Marlin Engineering, Inc. 89 Average Score

3.  Kimley-Horn and Associates, Inc.   89 Average Score

4.  Calvin Giordano & Associates, Inc. 88 Average Score

5.  The Corradino Group, Inc.     87 Average Score

6.  Rummel, Klepper& Kahl, LLP d/ b/a RK& K 86 Average Score

7.  BCC Engineering, LLC. 85 Average Score

8.  Johnson, Mirmiran & Thompson, Inc.      84 Average Score

9.  Stantec Consulting Services Inc.    83 Average Score

10. R. J. Behar& Company, Inc.  82 Average Score

11. Keith and Associates, Inc.      81 Average Score

12. DRMP, Inc.   81 Average Score
13. HBC Engineering Company 72 Average Score

14. Moffatt& Nichol, Inc.     72 Average Score

15. Lisa S. Bernstein 72 Average Score

E.  Environmental Engineering ( seven consultants qualified out of 13 submissions for

this discipline):

1.  Terracon Consultants, Inc.     93 Average Score

2.  Radise International, L. C.      92 Average Score

3.  Professional Service Industries, Inc.       90 Average Score

4.  E Sciences, Incorporated 90 Average Score

5.  Universal Engineering Sciences, LLC.    89 Average Score

6.  NOVA Engineering & Environmental, LLC.      89 Average Score
7.  Langan Engineering and Environmental Services, Inc.     86 Average Score

4
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F.   Construction Engineering Inspections   ( nine consultants qualified out of 19

submissions for this discipline):

1.  Carnahan Proctor and Cross, Inc.  93 Average Score

2.  AE Engineering, Inc.     91 Average Score

3.  Tectonic Group International, LLC. 90 Average Score

4.  Stantec Consulting Services Inc.    88 Average Score

5.  BCC Engineering, LLC. 87 Average Score

6.  Rummel, Klepper & Kahl, LLP d/ b/a RK& K 87 Average Score

7.  Johnson, Mirmiran & Thompson, Inc.      82 Average Score

8.  The Corradino Group, Inc.     82 Average Score

9.  CES Consultants, Inc.   82 Average Score

G. Geotechnical, Materials Testing, Special and Threshold Inspection Services ( eight

consultants qualified out of 12 submissions for this discipline):

1.  Tierra South Florida Inc. d/ b/ a TSFGEO 93 Average Score

2.  Professional Service Industries, Inc.       91 Average Score

3.  Radise International, L. C.      90 Average Score

4.  NV5, Inc.      90 Average Score

5.  Terracon Consultants, Inc.     88 Average Score

6.  NOVA Engineering & Environmental, LLC.      87 Average Score

7.  H2R Corp 87 Average Score

8.  Universal Engineering Sciences, LLC.    85 Average Score

H. Mechanical, Electrical, and Plumbing Engineering ( four consultants qualified out of
eight submissions for this discipline):

1.  SGM Engineering, Inc.  93 Average Score

2.  DTM Tech, Inc.     90 Average Score

3.  The Osborne Engineering Company 88 Average Score

4.  Gresham Smith 81 Average Score

I.  Structural Engineering  ( five consultants qualified out of 13 submissions for this

discipline):

1.  Jezerinac Group, PLLC. 92 Average Score

2.  Master Consultanting Engineers, Inc 92 Average Score

3.  Lakdas/Yohalem Engineering, Inc.  90 Average Score

4.  Kimley-Horn and Associates, Inc.   87 Average Score

5.  TRC Worldwide Engineering, Inc.   86 Average Score
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J.  Information Technology,  Access,  CCTV  ( four consultants qualified out of five

submissions for this discipline):

1.  Ross & Baruzzini, Inc.   92 Average Score

2.  The Osborne Engineering Company 87 Average Score

3.  NV5, Inc.      85 Average Score

4.  G. M. Selby Inc.    71 Average Score

and

WHEREAS, consulting services for specific projects will be requested on an " as
needed — when needed" basis and the initial term of each Continuing Service Contract
will be for three years with the option to renew the contract for two subsequent one-year

terms based on satisfactory performance and mutual agreement; and

WHEREAS, the Department of Design and Construction Management and the

Chief Procurement Officer recommend that the City Commission authorize the
appropriate City officials to execute the attached Continuing Service Contract with each
of the highest-ranked consultants based upon their disciplines to provide engineering
services as set forth above, and begin contract negotiations as Citywide projects are

approved.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COMMISSION OF THE

CITY OF HOLLYWOOD, FLORIDA:

Section 1:     That the foregoing " WHEREAS" clauses are ratified and confirmed
as being true and correct and are incorporated in this Resolution.

Section 2:     That it approves and authorizes the appropriate City officials to
execute the attached continuing services contracts with each of the highest-ranked
firms based upon the disciplines, together with such non- material changes as may be
subsequently agreed to by the City Manager and approved as to form and legal
sufficiency by the City Attorney.

Section 3:     That this Resolution shall be in full force and effect immediately
upon its passage and adoption.

6
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A RESOLUTION OF THE CITY COMMISSION OF THE CITY OF HOLLYWOOD,
FLORIDA, RANKING ENGINEERING FIRMS TO PROVIDE VARIOUS ENGINEERING

SERVICES FOR CITYWIDE PROJECTS; AUTHORIZING THE APPROPRIATE CITY
OFFICIALS TO EXECUTE CONTINUING SERVICE CONTRACTS WITH EACH OF
THE HIGHEST RANKED FIRMS BASED ON EACH FIRMS'  DISCIPLINE OVER A

THREE YEAR PERIOD.

PASSED AND ADOPTED this    /       day of cc'     
4,   '      , 2021.

JOSH LEVY,

ATTE   ':

PA RICIA A.     RNY, MMC

CITY CLERK

APPROVED AS TO FORM AND LEGAL

SUFFICIENCY for the use and reliance

of the Cit  = f Hollywood, Florida, only.

IL
D•   GLAS G INZALES

CITY ATT I RN E
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CITY OF HOLLYWOOD

DEPARTMENT OF DESIGN AND CONSTRUCTION
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o

MANAGEMENT

2207 RALEIGH STREET, HOLLYWOOD, FL 33022

954-921- 3410
COLD COAST

4;;CZF'

PROFESSIONAL CONTINUING SERVICES AGREEMENT

THIS AGREEMENT made and entered into this day of 20 by and
between the CITY OF HOLLYWOOD, a municipal corporation of the State of Florida ( hereinafter

City") and a corporation authorized to do business in the

State of Florida ( hereinafter the "Consultant,").

WITNESSETH:

WHEREAS, it is in the best interests of the City to be able to obtain professional engineering
services for VARIOUS ENGINEERING SERVICES ( DISCIPLINES) expeditiously when a need
arises in connection with a study or a partial or complete capital improvement project; and

WHEREAS, the City has selected the Consultant in accordance with Section 287.055, Florida
Statutes( Consultants' Competitive Negotiation Act), to provide professional engineering services
for VARIOUS ENGINEERING SERVICES ( DISCIPLINES) as directed by the Director of the
Department of Design and Construction Management (" DCM"), for such project(s) and/or tasks

as may be required by the City,  pursuant to the terms and conditions of the Request for
Qualifications ( RFQ), the specific proposal for each project and/ or task and this Agreement.

NOW, THEREFORE, the City and the Consultant, for the considerations herein set forth, agree
as follows:

THIS SPACE LEFT INTENTIONALLY BLANK]
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SCOPE OF WORK

The Consultant shall furnish Professional Engineering Services for VARIOUS ENGINEERING
SERVICES  ( DISCIPLINES)  for miscellaneous projects,  upon issuance of a Consultant' s

Authorization to Proceed by the Director of the Department of Design and Construction
Management or his/her designee, and for other projects specifically authorized by a Consultant' s
Authorization to Proceed.

The miscellaneous projects that are subject to the issuance of a Consultant's Authorization to

Proceed may relate to:  engineering,  programming and scheduling,  observations,  feasibility
studies, cost estimates/opinions of probable cost, partial or complete design services, including
preparation of construction and bid documents,  permitting with all governing agencies,

construction contract administration, review of work prepared by other professional consultants,
engineering analysis, field tests, laboratory tests and other miscellaneous engineering services
that may be required.

The Director of the Department of Design and Construction Management may issue a Consultants
Authorization to Proceed to encompass entire Basic Services ( as defined in Section 2. 01) for a

project, or for a portion of Basic Services, or for discretionary tasks as specified in Sections 2. 02
Additional Services or 2. 03 Reimbursables.

It is understood that a Consultant' s Authorization to Proceed will be issued under this Agreement

at the sole discretion of the Director of the Department of Design and Construction Management
and that the Consultant has no right to or privilege to receive a Consultant' s Authorization to

Proceed for any particular project or task. The City reserves at all times the right to perform any
and all engineering services in- house, or with other private professional architects or engineers
as provided by Section 287.055, Florida Statutes, ( Consultants' Competitive Negotiation Act) or

as otherwise provided by law.

This Agreement does not confer on the Consultant any exclusive rights to the City work.  The

Consultant may submit proposals for any professional services which the Consultant is qualified
to perform, if and when proposals are publicly solicited by the City outside of this Agreement.

The City will pay the Consultant a separate fee for each Authorization to Proceed issued.

The fees for Professional Services for each Authorization to Proceed shall be determined by one
of the following methods or a combination of methods, as mutually agreed upon by the Director
of the Department of Design and Construction Management and the Consultant.

1)      A Lump Sum ( See Section 5. 01A).

2)      Hourly Rate, as defined and at the rates set forth in Section 5.01C.

The continuing service contract is for a term of three years with the option to renew for two
addditional one year periods.

The Director of the Department of Design and Construction Management or his/ her designee will

confer with the Consultant before any Consultant's Authorization to Proceed is issued to discuss
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the Scope of the Work, the time to complete the Scope of the Work and the fee for services
rendered in connection with the Scope of Work, provided that, where no agreement is reached

as to the fee for a particular Authorization to Proceed, payment will be made in accordance with
Section 5. 01C.  In the event that a specific project and/or task involves projects that are being
funded in whole or in part by grant funding or Broward County Surtax funding, the Firm may be
required to execute the additional contract documents for surtax projects being funded by Broward
County and/ or comply with grant conditions related to specific projects as set forth in RFQ No.
4666- 21- DCM.

Upon the request of the Director of the Department of Design and Construction Management or
his/her designee, the Consultant will submit a proposal prior to the issuance of an Authorization
to Proceed. No payment will be made for the Consultant's time or services in connection with the

preparation of any such proposal or for any work done in the absence of an Authorization to
Proceed.

ARTICLE 1

DEFINITIONS

1. 01 ADDITIONAL SERVICES:  Those architectural and engineering services defined in
Section 2. 02

1. 02 BASIC SERVICES: Those architectural and engineering services defined in Section 2. 01.

1. 03 CITY: The City of Hollywood a Municipal Corporation of the State of Florida.

1. 04 CITY MANAGER: The duly appointed chief executive officer of the City.

1. 05 CONSULTANT: The individual, partnership, corporation, association, joint venture, or any
combination thereof, of properly registered professional architects and/ or engineers,
which has entered into the agreement to provide professional services to the City.  The

CONSULTANT for this agreement is Atkins North America, Inc.

1. 06 CONSULTANT' S AUTHORIZATION TO PROCEED: A document issued by the City to the
Consultant authorizing the performance of specific professional services, and stating the
time for completion and the amount of fee authorized for such services.

1. 07 CONTRACTOR OR CONSTRUCTION MANAGER  ( CM):  An individual,  partnership,

corporation, association, joint venture, or any combination thereof, which has entered into
a contract with the City for construction of City of Hollywood, Florida, facilities and incidents
thereto.

1. 08 DIRECTOR: The Director of the Department of Design and Construction Management

having the authority and responsibility for management of the specific projects authorized
under this Agreement.

1. 09 INSPECTOR:  An employee of the CITY assigned by the DIRECTOR to make
observations of work performed by a Contractor.

1. 10 PROJECT: The construction, alteration or repair, and all services and incidents thereto,

of a CITY of Hollywood, Florida, facility as contemplated and budgeted by the City.
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1. 11 PROJECT MANAGER: An employee of the expressly designated as PROJECT
MANAGER in writing by the DIRECTOR, who is the representative of the City,
concerning the Contract Documents.

ARTICLE 2

CONSULTANT SERVICES AND RESPONSIBILITIES

2. 01 BASIC SERVICES:

The Consultant agrees to provide complete architectural and/ or engineering services set
forth in the five phases enumerated in this Agreement and in accordance with the Florida

Building Code, the Hollywood Code of Ordinances, Florida Department of Transportation
regulations and Broward County requirements; including all architectural and engineering
design requirements.   Services normally required for a project of specific type, unless
modified by a specific Authorization to Proceed, ( hereinafter collectively called " Basic

Services"), and set forth as follows:

On Projects for which the City has contracted with a Construction Manager, the Consultant
shall work in conjunction with the Construction Manager to establish goals and produce

Construction Documents which meet the City's objectives and budget,  noting that
the Contract Manager shall provide and update the cost estimate and construction

schedule as required.

2. 01A Phase I Programming, Master Plan, Site Plan and Schematic Design:

1)       The Consultant shall confer with representatives of the Director of the

Department of Design and Construction Management or designee to

review and re-establish the Program, consisting of a detailed listing of all
functions, scope of work, inventory of existing conditions, project vision,
requirements and goals,  project limits and uses together with each

assignable space, image, theme and design vocabulary.

2)       The Consultant shall prepare and present, for approval by the City, up to
three Master Plan Options, up to three Site Plan options to provide required
parking spaces for the Former Armory building proposed use,  Design
Concept and Schematics Report,  comprising the Schematic Design
Studies, including an identification of any special requirement affecting the
Project, a Project Development Schedule and Statement of Probable

Construction Cost ( the estimate will be prepared by the CM if part of the
project team) as defined below:

a.       The Schematic Design Studies shall consist of site and floor plans,

elevations, sections, etc. as required by the Project Manager and
shall show the scale and relationship of the parts and the design
concept of the whole.

b.       The Project Development Schedule shall show the proposed

completion date of each Phase of the Project through planning,
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design, permitting, bidding, construction, and proposed completion
dates.

c.       The Statement of Probable Construction Cost ( when applicable)

shall include a summary of the estimated cost of the mechanical,
electrical and plumbing elements, professional fees, construction
contingency allowance, escalation factors adjusted to the estimated
bid date, movable equipment ( if any), contingencies ( if any), utility

service extensions( if applicable), and funding allocation evaluation
comprising a brief description of the basis for estimated costs
similar projects) with square foot costs adjusted to bid date, and a

preliminary evaluation of the program and the allocated

construction funds in terms of each other.

3)       The Consultant shall submit three copies of all documents required under

this Phase, without additional charge, for approval by the City, and the
Consultant shall not proceed with the next step in this Phase until the
documents have been approved by the City and a Notice/Authorization to
Proceed with the next steps in the phase has been issued.

4.)      The Consultant shall submit copies as required to obtain plat approval if

required, Site Plan approval from the Planning and Zoning Board, and or
City Commission if required. The consultant shall make presentations of
the project to the General Obligation Bond Advisory Board, Pre- Application
Conceptual Oversight Committee,   Technical Advisory Committee,

Planning and Zoning Board, City Commission and other Public meetings
as needed. A minimum of 5 and maximum of 7 such public meetings are

anticipated,  rendered site plans,  elevations,  3D elevations,  and color

presentations will be required for this phase. The consultant shall make

revisions as needed to obtain Site Plan approval and a change of use.

5.)      Consultant to record comments and suggestions,  prepare meeting
minutes,  and provide written responses to all comments,  including
information about why the comment/suggestion was or was not

incorporated into the design. These responses will be included in the 60%

plans presentation.

6.)      Consultant to provide document detailing LEED certification goals and
outline of how to achieve desired certification level.

7.)      Attendance at bi- weekly design progress meetings will be required. These
meetings will be held via conference call unless the City determines that
an in- person meeting is required to address a particular concern.  No
additional compensation will be provided if any meetings are held in
person.

2. 01B Phase II — Design Development:

Please Note: The City may choose to stop the Design Services at this
Stage, and issue a Request for Proposal for Design- Build Services.
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1)       From the approved Schematic Design documents, the Consultant shall

prepare and present, for approval by City, an updated project design and
permitting schedule,  Design Development Documents,  comprising the
drawings, 3-dimensional renderings, contextual perspective renderings,

traffic/drainage studies and associated comprehensive multi- disciplinary
studies,  outline specifications and other documents to delineate and
describe the size and character of the entire Project as to mechanical,
electrical and plumbing engineering design,  construction and finish

materials and details and other items incidental thereto,  feedback and

resubmittal to the governing agencies,  written responses to concept plan
comments and as required by the Project Manager.

2)       At this presentation the Consultant shall also submit an updated Statement

of Probable Construction Cost (which will be prepared by a Construction
Manager, if applicable). If the updated Statement of Probable Construction

Cost exceeds the total budgeted amount,  appropriate cost or scope

reduction recommendations must be included.

3)       The Consultant shall submit three sets of all documents required under this

Phase,  without additional charge,  for approval by the City,  and the
Consultant shall not proceed with the next Phase until the City has
approved the documents.

4.)      Attendance at 1 GOB advisory Board Meeting, and at least two public
meetings will be required, in addition, the preparation and presentation of

a PowerPoint presentation including updated renderings and project
information shall be included. Consultant must provide written responses

to all comments from the initial GOB advisory Board presentation, including
information about why the comment/suggestions was or was not
incorporated into the design. Consultant to prepare meeting minutes and
provide written responses to all comments for every meeting

5.)      Attendance at bi- weekly design progress meetings.  These meetings will be held

via conference call unless the City determines that an in- person meeting is
required to address a particular concern.   No additional compensation will be

provided if any meetings are held in- person.

6.)      All required preliminary submittals for project permitting, including any required
permit coordination meetings, plan revisions, and re- submittals.

For City of Hollywood permits, DCM will pay through interoffice
transfer

For outside agencies, the Consultant will pay any review fees and
will be reimbursed upon submittal and approval of expense

documentation

7.)      All required Utility Coordination.
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8.)      Value Engineering beginning at 30% plans if construction cost estimate is more

than 95% of construction budget.

9.)      A project-specific MOT and phasing plan for each phase of construction will be
included in the project plans beginning with the 60% plan submittal.

2. 01C Phase III — Construction Documents Development:

From the approved Design Development Documents, the Consultant shall prepare

for approval by City, and in accordance with City's format, Final Construction
Documents setting forth in detail the requirements for the construction of the
Project in accordance with the Project Manager. The Consultant is responsible for

full compliance of the design and the Construction Documents with all applicable

codes.

1)       60% Construction Documents Submittal:

The Consultant shall make a 60% Construction Documents submittal, for

approval by the City, which shall include:

a.       Three sets of prints of all drawings,  specifications,

perspective and visual supporting graphic information as
required by the Project Manager.

b.       A complete index of every drawing sheet, to become part of
the Construction Documents,   and the Consultant's

evaluation of the individual percentage completion of each

sheet.

c.       Preparation of the Specifications, using FDOT Standard
Specifications, CSI Standards, including the 16- Division and
3- part Section format developed and recommended by the
Construction Specifications Institute or other industry
acceptable specification format as approved by the Design
and Construction Management Department representative.

The 60% construction documents submittal shall include all

sections of applicable Divisions " 0" ( zero) and " 1" and at

least 50% of the technical specification sections, each of

which should be 100% complete.   These specifications

should not be merely outline specifications as submitted
during the Design Development phase.

d.       Coordinating with the Construction Manager, if available, to
provide an updated Statement of Probable Construction

Cost, as indicated by time factor, changes in requirements,
or general market conditions,  and an updated Project

Development Schedule.
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A Notice/Authorization to Proceed with the completion of the

Design Development Phase will not be issued if the latest

Statement of Probable Construction Cost exceeds the Total

Authorized Design Value,  unless the City increases the
Total Authorized Design Value or the Consultant and the

City agree on methods of cost reduction sufficient to enable
construction within the funds available.

e.       Where applicable, approved additive alternate bid items in

the Construction Documents to permit the City to award a
Construction Contract within the limit of budgeted amount.

2)       The Consultant shall not proceed with further development until
approval of the 50% documents is received from the City.  The

Consultant shall make all changes to the documents and resolve all

questions indicated on the documents.  The 50% complete Check

Set shall be returned to the City.

3)       100% Construction Documents Submittal:

a.       Upon 100% completion of the Construction Documents, the

Consultant shall submit to the City three copies each of
check sets of the Drawings,   Specifications,   reports,

programs, etc., together with a final, updated Statement of
Probable Construction Cost from the Construction Manager,

if applicable.

b.       The Consultant shall make all required changes or additions

and resolve all questions on the documents.  The 100%

complete Check Set shall be returned to the City. Upon final
approval by the City, the Consultant shall furnish one copy
of all Drawings and Specifications, along with a reproducible
set and an electronic copy to the City without additional
charge.

c.       The Consultant shall assist the City in filing the required
documents for approval by governmental authorities having
jurisdiction over the Project and in obtaining certifications of
permit approval" by reviewing authorities prior to printing of

the Bid Documents. The Consultant shall make the original

documents or reproducible copies thereof available to the

City for reproduction of additional copies as may be required
for bidding and/ or construction purposes.  Facilitating a
Public Workshop or a City Commission workshop may also
be required.
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2. 01 D Phase IV— Bidding and Award of Contract:

1)       Bid Documents Approvals and Printing:

Upon obtaining all necessary approvals of the Construction Documents,
and approval by the City of the latest Statement of Probable Construction
Cost, the Consultant shall assist the City, where applicable, in obtaining
bids and awarding construction contracts or coordinating with the
Construction Manager for same.

The City may have the drawings and specifications printed for bidding
purposes, either through its open agreements with printing firms or as a
reimbursable service through the Consultant.

2)       Issuance of Bid Documents, Addenda and bid opening, in situations where
projects are to be constructed without the services of a Construction

Manager:

a.       The City shall issue the Bid Documents to prospective bidders and
keep a complete " List of Bidders".  The Advertisement for Bids will

instruct the bidders to pick up the Bid Documents at the Office of
the Department of Design and Construction Management

b.       The Consultant shall prepare addenda, if any are required, for the
City to issue to all prospective bidders.   No addendum shall be

issued without the City's approval.

c.       The Consultant shall be present at the bid opening, with the City' s
representatives.

3)       If the lowest responsive,   responsible Base Bid received,  or the

Construction Manager's Guaranteed Maximum Price ( GMP), exceeds the

Total Authorized Design Value, the City may:

a.       Approve the increase in Project cost and award a contract, or

b.       Reject all bids and rebid the Project, or if a Construction Manager

is being utilized, reject the proposed Guaranteed Maximum Price
GMP) and negotiate with another Construction Manager, within a

reasonable time with no change in the Project, or

c.       Direct the Consultant to revise the Project scope or quality, or both,
as approved by the City, and rebid the Project, or

d.       Suspend or abandon the Project.

NOTE:  Under item ( 3) c above the Consultant shall, without additional

compensation, modify the Construction Documents as necessary to bring
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the Probable Construction Cost within the budgeted amount. The providing
of such service shall be the limit of the Consultant's responsibility in this
regard, and having done so, the Consultant shall be compensated in
accordance with this Agreement.   The City may recognize exceptional
construction market cost fluctuations before exercising option ( 3) c above.

It is agreed that any" Statement of Probable Construction Cost" or Detailed
Cost Estimate prepared by the Consultant or the Construction Manager( if
applicable) represents a reasonable estimate of cost in the Consultant's or

Construction Manager's best judgment as a professional familiar with the

local construction industry, and that neither the Consultant, Construction
Manager nor the City, has any control over the cost of labor, materials, and
equipment,  bidders'  methods of determining bid prices,  competitive

bidding, or market conditions. Therefore, the Consultant cannot and does
not guarantee that bids will not vary from the final Statement of Probable
Construction Cost or Detailed Cost Estimate prepared by the Consultant or
Construction Manager, if applicable.

If the Latest Statement of Probable Construction Cost exceeds the

budgeted amount, the Consultant shall review the materials, equipment,

component systems and types of construction included in the Contract

Documents and may recommend changes in such items and/ or reasonable
adjustments in the scope of the Project (to be made at no additional cost

to the City) that will result in bids within the available funds.

Evaluations of the City's Project budget,  preliminary estimates of

construction cost and detailed estimates of construction cost prepared by
the Consultant or Construction Manager ( if applicable)  represent the

Consultant's or Construction Manager' s best judgment as a professional

familiar with the construction industry.  Prior to authorizing the Consultant
to proceed with preparation of the Final Design, the City may establish and
communicate to the Consultant a maximum sum for the cost of construction

of the Project (" Construction Budget").  If the City has not advertised for
bids within ninety ( 90) days after the Consultant submits the Final Design
to the City, the estimate of the cost of construction may be adjusted.  The
Consultant cannot and does not guarantee that bids or negotiated prices

will not vary from any estimate of construction cost or evaluation prepared
or agreed to by the Consultant.  Notwithstanding anything above to the
contrary,  the City may require the Consultant to revise and modify
Construction Documents and assist in the re- bidding of the Work at no
additional cost to the City if all responsive and responsible bids received
exceed the Construction Budget.
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2.01E Phase V— Administration of the Construction Contract:

1)       The Construction Phase will begin with the award of the Construction

Contract and will end when the City approves the Contractor's final
Payment Certificate.   During this period, the Consultant shall provide
Administration of the Construction Contract as set forth in the General and

Supplementary Conditions of the Construction Contract.

2)       The Consultant, as the representative of the City during the Construction
Phase, shall advise and consult with the City and shall have authority to
act on behalf of the City to the extent provided in the General Conditions
and the Supplementary Conditions of the Construction Contract.

3)       The Consultant shall visit the site at least bi- weekly( or as necessary), and
at all key construction events,   and the Consultant's respective

Subconsultants shall visit the site bi- weekly( or as necessary), to ascertain
the progress of the Project and to determine in general if the work is

proceeding in accordance with the Contract Documents. On the basis of
on- site observations, the Consultant shall endeavor to guard the City
against defects and deficiencies in the work.  The Consultant will not be

required to make extensive inspections or provide continuous daily on- site
inspections to check the quality or quantity of the work unless otherwise set
forth in this Agreement.

The Consultant will not be held responsible for construction means,

methods, techniques, sequences or procedures, or for safety precautions
and programs in connection with the Work, nor will the Consultant be held

responsible for the Contractor's or Subcontractors', or any of their agents'
or employees' failure to perform the Work in accordance with the Contract

Documents.

4)       The Consultant shall furnish the City with a written report of all observations
of the work made by the Consultant and the Subconsultants during each
visit to the Project.  The Consultant shall also note the general status and

progress of the work and submit it in a timely manner. The Consultant and
the Subconsultants shall ascertain that the Contractor is making timely,
accurate, and complete notations on the "as- built" drawings.

5)       Based on observations at the site and consultation with the Project

Manager, the Consultant shall determine the amount due the Contractor
on account and shall recommend approval of such amount.    This

recommendation shall constitute a representation by the Consultant to the
City that, to the best of the Consultant' s knowledge, information and belief,
the Work has progressed to the point indicated and the quality of the Work
is in accordance with the Contract Documents subject to:

a.       An evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion.
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b.       The results of any subsequent tests required by the Contract
Documents.

c.       Minor deviations from the Contract Documents correctable prior to

completion.

d.       Any specific qualifications stated in the Payment Certificate and
further that the Contractor is entitled to payment in the amount

agreed upon at the requisition site meeting.

By recommending approval of a Payment Certificate, the Consultant shall
not be deemed to represent that the Consultant has made any examination
to ascertain how and for what purpose the Contractor has used the money
paid on account of the Construction Contract Sum.

6)       The Consultant shall be an interpreter of the requirements of the Contract

Documents and the judge of the performance thereunder. The Consultant

shall render interpretations necessary for the proper execution or progress
of the Work with reasonable promptness on written request of either the

City or the Contractor,  and shall render written decisions,  within a

reasonable time, on all claims, disputes and other matters in question

between the City and the Contractor relating to the execution or progress
of the work or the interpretation of the Contract Documents.

7)       Interpretations and decisions of the Consultant shall be consistent with the

intent of, and reasonably inferable from, the Contract Documents and shall
be in written or graphic form.  In the capacity of interpreter, the Consultant
shall endeavor to secure faithful performance by both the City and the
Contractor, and shall not show partiality to either.

8)       The Consultant shall have authority to recommend rejection of work which
does not conform to the Contract Documents.    Whenever,  in the

Consultant's reasonable opinion, it is necessary or advisable to insure
compliance with the Contract Documents,  the Consultant will have

authority to recommend special inspection or testing of any work deemed
to be not in accordance with the Contract, whether or not such work has

been fabricated and delivered to the Project, or installed and completed.

The Consultant shall provide such normal mechanical, electrical, structural,

landscape or other related inspection expertise as necessary to determine
compliance with the Construction Contract.

9)       The Consultant shall promptly review and approve shop drawings,
samples, and other submissions of the Contractor for conformance with the

design concept of the Project and for compliance with the Contract
Documents.   The Consultant shall prepare color boards or illustrative

renderings to review the color selections, landscape/ lighting/ hardscape site
furniture, material palette, for all finish materials with the Director of the

Department of Design and Construction Management and furnish the

approved colors to the Contractor in a timely manner so as not to delay the
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construction progress.     Changes or substitutions to the Contract

Documents shall not be authorized without concurrence of the Project

Manager.

10)     The Consultant shall initiate Change orders for the City' s approval as
required by the Consultant's observations, or requested by the City; and
review and recommend action on proposed Change Orders within the

scope of the Project initiated by others.

11)     The Consultant shall examine the Work upon receipt of the Contractor's

Request for Substantial Completion Inspection of the Project and shall,

prior to occupancy, recommend execution of a Certificate of Acceptance
for Substantial Completion after first ascertaining that the Project is
substantially completed in accordance with the contract requirements.  A

punch list of any defects and discrepancies in the Work required to be
corrected by the Contractor shall be prepared by the Consultant and the
Subconsultants in conjunction with representatives of the City,  and

satisfactory performance obtained thereon before the Consultant

recommends execution of a Certificate of Final Acceptance and final

payment to the Contractor. The Consultant shall obtain from the Contractor

all guarantees,  operating and maintenance manuals for equipment,
releases of claims and such other documents and certificates as may be
required by applicable codes, laws, and the specifications, and deliver them
to the City.

12)     The Consultant shall provide assistance in obtaining the Contractor's
compliance with the Contract Documents relative to 1) initial instruction of

CITY' s personnel in the operation and maintenance of any equipment or
system, 2) initial start- up and testing, adjusting and balancing of equipment
and systems and 3) final clean- up of the Project.

13)     The Consultant shall furnish to the City, the original drawings, revised to
as- built" conditions based on information furnished by the Contractor; such

drawings shall become the property of the City.

14)     The consultant shall monitor construction progress of LEED Certification

plan items; ensure that project is on tract and meet all expected LEED
requirements.     File all expected LEED certification of application

documents and remain involved in the LEED process until project received
agreed upon level of LEED certification.

2.02 ADDITIONAL SERVICES:

2. 02A Additional Services as listed below are normally considered to be beyond the
scope of the Basic Services as defined in this Agreement, and if authorized by an
appropriate written authorization, will be compensated for as provided under

Section 5. 02.
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1)       Professional detailed Estimates of Construction Cost consisting of quantity
surveys itemizing all material, equipment and labor required for a Project.

2)       Planning surveys, or comparative studies of prospective sites.

3)       Investigation and making detailed appraisals and valuations of existing
facilities,  and surveys or inventories in connection with construction

performed by the City.

4)       The services of one or more full- time Project Field Representatives during
construction.

5)       Extended assistance beyond that provided under Basic Services for the

initial start-up, testing, adjusting and balancing of any equipment or system;
extended training of City's personnel in operation and maintenance of
equipment and systems,  and consultation during such training;  and

preparation of operating and maintenance manuals,  other than those
provided by the Contractor, subcontractor, or equipment manufacturer.

6)       Consultation concerning replacement of any work damaged or built
inconsistently with the Contract Drawings, providing the cause is found by
the City to be other than by fault of the Consultant or his/ her agents.

7)       Making major revisions changing the scope of a Project, to drawings and
specifications, when such revisions are inconsistent with written approvals

or instructions previously given by the City and are due to causes beyond
the control of the Consultant.  ( Major revisions are defined as those

changing the scope and/ or scheme and/or any significant portion thereof.)

8)       Preparing to serve or serving as an expert witness in connection with any
public hearing,  arbitration proceeding or legal proceeding,  providing,

however,  that the Consultant cannot testify against the City in any
proceeding during the course of this Agreement.

9)      Providing services after issuance to the City of the Final Certificate for
Payment, following when such payment has been made to the contractor.

10)     Any other services not otherwise included in this Agreement or not
customarily furnished in accordance with generally accepted

architectural/engineering practice related to construction.

2.03 REIMBURSABLES:

2. 03A Reimbursables are those items authorized by the City in addition to the Basic and
Additional Services and consist of actual expenditures made by the Consultant and
the Consultants' employees, Subconsultants, and Special Subconsultants in the

interest of the Work for the following purposes:
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a)       Identifiable transportation expenses in connection with the Project, subject

to the limitations of Section 112. 061, Florida Statutes.   Transportation

expenses to locations outside the Miami- Dade/ Broward/ Palm Beach

County area or from locations outside the Miami- Dade/ Broward/ Palm
Beach County area will not be reimbursed unless specifically pre-
authorized in writing by the Project Manager.  Such pre-authorization will

be subject to the limitations of Section 112. 061,  Florida Statutes.

Transportation expenses within the Miami- Dade/ Broward/ Palm Beach

County area are not reimbursable.

b)       Identifiable per diem,  meals and lodging,  lodging,  taxi fares and

miscellaneous travel-connected expenses for CONSULTANT' s personnel

subject to the limitations of Section 112. 061 Florida Statutes.  Meals for

class C travel inside Broward County will not be reimbursed.  Meals and

lodging expenses will not be reimbursed for temporarily relocating
CONSULTANT's employees from one of CONSULTANT' s offices to

another office if the employee is relocated for more than ten  ( 10)

consecutive working days.  Lodging will be reimbursed only for room rates
equivalent to Holiday Inn, Howard Johnson or Ramada Inn. Governmental
lodging will not be reimbursed within Miami- Dade, Broward or Palm Beach
County.

c)       Identifiable communication expenses approved by the Project Manager,
long distance telephone,   courier and express mail between the

CONSULTANT' s various permanent offices.  The CONSULTANT' s field

office at the Project site is not considered a permanent office.

d)       Cost of printing, reproduction or photography, which is required by or of
CONSULTANT to deliver services, set forth in this Agreement.

e)       Identifiable testing costs approved by Project Manager.

f) All Permit fees paid to regulatory agencies for approvals directly
attributable to the Project. These permit fees do not include those permits

required for the construction contractor.

g)       Reimbursable subconsultant expenses are limited to the items described

above when the subconsultant agreement provides for reimbursable

expenses and when such agreement has been previously approved in
writing by the Director and subject to all budgetary limitations of the CRA
and requirements of Section 2. 03 herein.
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ARTICLE 3

SUBCONSULTANTS

3. 01 DEFINITIONS:

3.01A A Subconsultant is a person or organization of properly registered professional
architects and/ or engineers, who has entered into a written agreement with the

Consultant to furnish professional services for a project or task, described under
Basic Services in Section 2. 01 herein.

3.01 B A Special Subconsultant is a person or organization who has entered into a written

agreement with the Consultant to furnish professional services for a project or task
described under Additional Services.

3. 02 SUBCONSULTANTS' RELATIONS:

3.02A All services provided by the Subconsultants shall be pursuant to appropriate
written agreements between the Consultant and the Subconsultants, which shall

contain provisions that preserve and protect the rights of the City and the
Consultant under this Agreement.

3.02B Nothing contained in this Agreement shall create any contractual or business
relationship between the City and the Subconsultants.     The Consultant

acknowledges that Subconsultants are under his direction, control, supervision,

retention and/or discharge.

3. 02C The Consultant proposes to utilize the following Subconsultants:

NAME OF FIRM CONSULTING SERVICE

The Consultant shall not change any Subconsultant without prior approval by the Director
of the Department of Design and Construction Management, in response to a written

request from the Consultant stating the reasons for any proposed substitution.  Such

approval shall not be unreasonably withheld or delayed by the DIRECTOR.
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ARTICLE 4

THE CITY'S RESPONSIBILITIES

4. 01 INFORMATION FURNISHED:

The City, at its expense and insofar as performance under this Agreement may require,
shall furnish the Consultant with the following information or may authorize the Consultant
to provide the information as an Additional Reimbursable Service:

4.01A Complete and accurate surveys of sites, giving boundary dimensions, locations of
existing structures and/ or trees, the grades and lines of street, pavement, and
adjoining properties;  the rights,   restrictions,  easements,   boundaries,  and

topographic data of a building site, and such information as it has relative to storm
water, communications, sewer, water, gas and electrical services.

4. 01 B Soil borings or test pits, or other tests when deemed necessary; also, if required,
an appropriate professional interpretation thereof and recommendations.   The

Consultant shall recommend necessary tests to the City.

4. 01C Information regarding Project Budget,  City and State procedures, guidelines,
forms, formats, and assistance required to establish a program as per Section

2. 01A.

4.01 D Drawings representing as- built conditions at the time of original construction will
be furnished to the Consultant; however, they are not warranted to represent
conditions as of this date.  The Consultant must perform field investigations as

necessary in accordance with Section 2.02A(5) to obtain sufficient information to
perform his services.  Investigative services in excess of" Normal Requirements,"

as defined, must be authorized in advance.

4. 01E The services, information, surveys and reports required by Subsections 4.01A
through 4.01C,  inclusive,  shall be furnished at the City's expense,  and the
Consultant shall be entitled to rely upon the accuracy and completeness thereof,
provided the Consultant reviews all of the information provided by the City ( such
as surveys & soil borings) to determine if additional information and/ or testing is
required to properly design the project.

4.01 F The City shall furnish the above information or authorize the Consultant to provide
it as expeditiously as possible for the orderly progress of a project development.

4.02 PROJECT MANAGEMENT:

4.02A The Director of the Department of Design and Construction Management or his/ her

designee shall act in behalf of the City in all matters pertaining to this Agreement,
and with the approval of the City Manager, the Director of the Department of
Design and Construction Management or his/ her designee shall issue all

Authorizations to Proceed to the Consultant.  The Director of the Department of

Design and Construction Management shall approve all invoices for payment to

the Consultant.

19

DocuSign Envelope ID: 8C2C3E08-E138-4B2B-BC23-555C1405EB55Docusign Envelope ID: 86E0BE6C-32B9-4D67-A3F2-B51B27F8FC02



4.02B The Director of the Department of Design and Construction Management or his/her

designee shall act as liaison between the Consultant and City. The Director of the
Department of Design and Construction Management shall designate a Project

Manager from the Department of Design and Construction Management staff to

have general responsibility for management of a project or task through all phases.
The Project Manager shall meet with the Consultant at periodic intervals

throughout the preparation of the Contract Documents to assess the progress of

the Scope of Work in accordance with approved schedules. The Project Manager

shall also examine documents submitted by the Consultant, including invoices, and
shall promptly render decisions and/or recommendations pertaining thereto, to
avoid unreasonable delay in the progress of the Consultant's work.

4.02C During the construction phase,  the Consultant and the Department of

Development Services staff shall assume the responsibilities described in the

General Conditions and Supplementary Conditions of the Construction Contract.

4.02D If the City observes or otherwise becomes aware of any fault or defective work in
a Project, or other nonconformance with the Contract Documents during the
construction phases, the City shall give prompt notice thereof to the Consultant.

4.03 LEGAL SERVICES, ETC.:

4.03A The City shall furnish any legal, accounting, insurance counseling, and auditing
services that the Consultant may require to ascertain how or for what purposes a
Contractor has used the money paid to the Contractor under a Construction
Contract, as may be required by the City.

ARTICLE 5

BASIS OF COMPENSATION

5. 01 PROFESSIONAL SERVICE FEES:

The City agrees to pay the Consultant, and the Consultant agrees to accept for services
rendered pursuant to this Agreement, fees computed by one or a combination of the
methods outlined under Sections 5.01A1, and 5.01B as applicable and in the following
manner:

5. 01A Lump Sum:

1)       The fee for a task or Project may, at the option of the City, be a Fixed Sum
as mutually agreed upon in writing by the City and the Consultant and
stated in an Authorization to Proceed.

2)       If a Fixed Sum is agreed upon as the " Basic Fee" for a Project, payments

to the Consultant on account of the fee shall be made on a percentage of

the Basic Fee according to the Phase of the Work as indicated under
Section 6.01.

20

DocuSign Envelope ID: 8C2C3E08-E138-4B2B-BC23-555C1405EB55Docusign Envelope ID: 86E0BE6C-32B9-4D67-A3F2-B51B27F8FC02



3)       If the City authorizes an increase or decrease in the scope of the Project,
the Basic Fee may be adjusted in accordance with  " Exhibit A"  Rate

Schedule or as mutually agreed upon.

It is understood that with Lump Sum Compensation, the Consultant shall perform
all services for total compensation in the amount stated above. The City shall have
no obligation or liability to pay any fee, expenditure, charge or cost beyond the
Lump Sum Compensation amount stipulated.

5.01B Hourly Rate:

1)       The fee shall be defined on an hourly rate as set forth Section 5. 01 D.

2)       The following Principals may be employed on a project:

3)       Personnel directly engaged on a project by the Consultant may include
architects, engineers, designers, job captains, draftsmen, specifications

writers, field accountants and inspectors engaged in consultation, research

and design, production of drawings, specifications and related documents,

construction inspection, and other services pertinent to a project during all
phases thereof.

4)       Any authorized reimbursable services fee shall not include charges for
office rent or overhead expenses of any kind, including local telephone and
utility charges, office and drafting supplies, depreciation of equipment,
professional dues,  subscriptions,  etc.,  reproduction of drawings and

specifications, mailing, stenographic, clerical, or other employees time or
travel and subsistence not directly related to a project. For all reimbursable
services the Consultant will apply the multiplier of one- ( 1. 0) times the

amount expended by the Consultant.   City authorized reproductions in
excess of sets required at each phase of the work will be a Reimbursable

Service.

5)       Should overtime work be necessary, and authorized in advance by the
Director of the Department of Design and Construction Management or

his/her designee, the compensation for such work shall be approved by the
Director or his/her designee and stated in an Authorization to Proceed.

6)       It is understood with an hourly rate fee that the fees will not exceed the
hourly salary rate shown on " Exhibit A" and all services shall be performed
on that basis.
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5. 01C Fee for Additive Alternates:

The design of additive alternates authorized by the Director of the Department of
Design and Construction Management or his/ her designee will be considered a

Basic Service and the fees for these alternates will be calculated by one of the two
methods outlined above, as mutually agreed by the Director of the Department of
Design and Construction Management or his/ her designee and the Consultant and

approved by the City Manager.

5. 01D Hourly Rates:

The hourly rate is defined as per" Exhibit A" Rate Schedule.

5. 02 ADDITIONAL SERVICE/ REIMBURSABLES FEE:

The Consultant may be authorized to perform Additional/ Reimbursable Services as
described under Sections 2. 02 and 2. 03.  The fee for such services will be computed by
one of the following methods:

a)       Mutually agreeable Fixed or Lump Sum, in accordance with Section 5. 01A.

b)       Hourly Rate in accordance with Section 5. 01 B.

An independent and detailed Authorization to Proceed shall be required to be

issued and signed by the Director for each additional service requested by the City.
The Authorization to Proceed will specify the fee for such service and upper limit
of the fee, which shall not be exceeded, and shall comply with the City of
Hollywood' s Purchasing Ordinance and other applicable laws.

The City will reimburse the Consultant for authorized Reimbursable Services as
verified by appropriate bills, invoices or statements.

5. 03 Regardless of the method of compensation elected herein, this Agreement and/or

Exhibit( s) A" as applicable, shall include all salary costs which include without
limitation: A fringe benefit( e.g. sick leave, vacation, holiday, unemployment taxes,
retirement,  medical,  insurance and unemployment benefits)  factor and an

overhead factor.  At its discretion, the City may request a breakdown of overhead
and fringe benefit factors,  certified by Florida Certified Public Accountant.
Subconsultant salary costs and Reimbursables shall be billed to the City in the
actual amount paid by Consultant.

5.04 Absent an amendment to the Agreement any maximum amounts stated for
compensation, or percentage amounts of compensation, shall not be exceeded.

In the event they are so exceeded, the City shall have no liability or responsibility
for paying any amount of such excess, which will be at Consultant's own cost and
expense.
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ARTICLE 6

PAYMENTS TO THE CONSULTANT

6.01 PAYMENT FOR BASIC SERVICES:

Payments for Basic Services may be requested monthly in proportion to services
performed during each Phase of the Work.  Said payments shall, in the aggregate, not

exceed the percentage of the estimated total Basic Compensation indicated below for
each Phase.

15% upon completion and approval of Phase I.

35% upon completion and approval of Phase II.

55% upon submittal and approval of 50% of Phase III.

70% upon submittal of required renderings and final completion and approval of Phase

III.

75% upon final completion of Phase IV.

95% upon completion of and approval of all Work and audit of account Phase V.

100% upon completion of items 11, 12 and 13 of Phase V

Partial payments, corresponding to the percentage of completion of the Project, may be
made during Phase V,  according to the amount paid on account of the Construction
Contract. If the Construction Contract Time is extended through no fault of the Consultant,

the Consultant shall be compensated for any required professional services and for
expenses not otherwise compensated for in connection with such time extensions, as per

the monthly rate schedule agreed upon in the Phase V Authorization to Proceed in
accordance with Section 5. 01A

6.02 PAYMENT FOR ADDITIONAL/ REIMBURSABLE SERVICES:

Payment for Additional Services may be requested monthly in proportion to the services
performed.  When such services are authorized as an hourly rate, the Consultant shall
submit for approval by the Director of Department of Design and Construction
Management, a duly certified invoice, giving names, classification, salary rate per hour,
hours worked and total charge for all personnel directly engaged on a project or task. To
the sum thus obtained, any authorized Reimbursable Services Cost may be added.  The
Consultant shall attach to the invoice all supporting data for payments made to
Subconsultants engaged on the Project or task.

In addition to the invoice, the Consultant shall, for Hourly Rate authorizations, submit a
progress report giving the percentage of completion of the Project development and the
total estimated fee to completion.
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6. 03 DEDUCTIONS:

No deductions shall be made from the Consultant's compensation on account of liquidated
damages assessed against contractors or other sums withheld from payments to
contractors.

6. 04 PROJECT SUSPENSION:

If a Project is suspended for the convenience of the City for more than six months and
less than one year or terminated without any cause in whole or in part, during any Phase,
the Consultant shall be paid for services authorized by an Authorization to Proceed which
were performed prior to such suspension or termination, together with the cost of
authorized reimbursable services and expenses then due .  If the Project is resumed after

having been suspended for more than six months and less than one year, the Consultant's
further compensation shall be limited to a one time mobilization fee of$ 5000. If the Project
is suspended for a period longer than one year, the Consultants further compensation will
be subject to renegotiations.

ARTICLE 7

REUSE OF PLANS AND SPECIFICATIONS

7.01 SCOPE OF SERVICES:

It is understood that all Consultant agreements for new work will include the provision for

the re- use of plans and specifications, including Phase V of Basic Services described in
Article 2, at the City's sole option, by the Consultants agreeing to do work in accordance
with the above listed schedule, and by virtue of signing this agreement they agree to a re-
use in accordance with this provision without the necessity of further approvals or
documents being required and without recourse for such re- use.

If the CITY elects to re- use the plans and specifications prepared for a project for other
projects on other sites, the Consultant will be paid 35% of the original basic fee as

calculated under Article 5, Basis of Compensation for Phases I through IV. The Consultant

shall not be paid for Phase V of such reuse unless the Consultant services are retained
for Phase V, at which time a fee for this phase will be negotiated. Each re- use shall include
all Basic Services and minor modifications to the plans and specifications.   Services

normally required to suit new site conditions, including landscaping, site work, etc., will be
negotiated if required. Any major modifications to the plans and specifications will also be
negotiated as necessary. The stipulations and conditions of this Agreement shall remain
in force for each re- use project, unless otherwise agreed.

The Consultant shall bind all Sub-consultants to the Contract requirements for re- use of
Plans and Specifications.
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ARTICLE 8

GENERAL PROVISIONS

8. 01 INDEMNIFICATION:

The CONSULTANT shall indemnify and hold harmless the CITY, and their officers and
employees, from liabilities, damages, losses and costs, including,  but not limited to,
reasonable attorney's fees, to the extent caused by the negligence, recklessness, or
intentionally wrongful conduct of the CONSULTANT and other persons employed or
utilized by the CONSULTANT in the performance of this Contract. These provisions shall
survive the expiration or earlier termination of this Contract.  Nothing in this contract shall
be construed in any way to affect the sovereign immunity of the CITY or the rights of the
CITY as set forth in Section 768.28, as amended from time to time.

8. 02 INSURANCE:

Prior to the commencement of work governed by this contract ( including the pre- staging
of personnel and material), the Consultant shall obtain insurance as specified in the

schedules shown below.  The Consultant will ensure that the insurance obtained will

extend protection to all sub-Consultants engaged by the Consultant. As an alternative the
Consultant may require all sub-Consultants to obtain insurance consistent with the
schedules shown below.

The Consultant will not be permitted to commence work governed by this contract
including pre- staging of personnel and material) until satisfactory evidence of the required

insurance has been furnished to the City as specified below.     Delays in the

commencement of work, resulting from the failure of the Consultant to provide satisfactory
evidence of the required insurance, shall not extend deadlines specified in this contract

and any penalties and failure to perform assessments shall be imposed as if the work
commenced on the specified date and time, except for the Consultant's failure to provide

satisfactory evidence.

The Consultant shall maintain the required insurance throughout the entire term of this

contract and any extensions specified in any attached schedules.  Failure to comply with
this provision may result in the immediate suspension of all work until the required
insurance has been reinstated or replaced.  Delays in the completion of work resulting
from the failure of the Consultant to maintain the required insurance shall not extend

deadlines specified in this contract and any penalties and failure to perform assessments
shall be imposed as if the work had not been suspended, except for the Consultant's

failure to maintain the required insurance.

The Consultant shall provide, to the City,  as satisfactory evidence of the required
insurance, either:

1.       Certificate of Insurance

2.       Certified copy of the actual insurance policy
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The City, at its sole option, has the right to request a certified copy of any or all insurance
policies required by this contract.  All insurance policies must specify that they are not
subject to cancellation, non- renewal, material change, or reduction in coverage unless a

minimum of 30 days prior notification is given to the City by the insurer.

The acceptance and/or approval of the Consultant's insurance shall not be construed as

relieving the Consultant from any liability or obligation assumed under this contract or
imposed by law.   The City of Hollywood, Florida, its employees and officials will be
included as " Additional Insured" on all policies, except for Workers' Compensation.  In

addition, the City will be named as an Additional Insured and Loss Payee on all policies
covering City-owned property.     Any deviations from these General Insurance

Requirements must be requested in writing on the City prepared form entitled " Request
for Waiver of Insurance Requirements" and approved by the City's Risk Management
Department.

Any sub-consultant shall supply such similar insurance required of the Consultant. Such
certificates shall name the City as additional insured on the general liability and auto
liability policies.

8. 02A INSURANCE LIMITS OF LIABILITY:

All insurance policies shall be issued by companies authorized to do business under the
laws of the State of Florida and satisfactory to the Owner.  All companies shall have a

Florida resident agent and be rated a minimum A-VI, as per A. M. Best Company' s Key
Rating Guide, latest edition.

The Consultant shall furnish certificates of insurance to the Risk Management Director for

review and approval prior to the execution of this agreement. The Certificates shall clearly
indicate that the Consultant has obtained insurance of the type, amount and classification

required by these provisions, in excess of any pending claims at the time of contract award
to the Consultant.  No failure to renew, material change or cancellation of, the insurance

shall be effective without a 30- day prior written notice to and approval by the Owner.

1.       Comprehensive General Liability:

Prior to the commencement of work governed by this contract, the Consultant shall
obtain General Liability Insurance.  Coverage shall be maintained throughout the

life of the contract and include, as a minimum:

a.       Premises Operations

b.       Products and Completed Operations

c.       Blanket Contractual Liability
d.       Personal Injury Liability
e.       Expanded Definition of Property Damage

The minimum limits acceptable shall be:

1, 000, 000. 00 Combined Single Limit( CSL)
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If split limits are provided, the minimum limits acceptable shall be:

500, 000.00 per Person

1, 000, 000. 00 per Occurrence

100, 000. 00 Property Damage

An Occurrence Form policy is preferred. If coverage is provided on a Claims Made
policy, its provisions should include coverage for claims filed on or after the
effective date of this contract. In addition, the period for which claims may be
reported should extend for a minimum of twelve  ( 12)  months following the
acceptance of work by the City.   The City of Hollywood shall be named as
Additional Insured on all policies issued to satisfy the above requirements.

2.       Comprehensive Automobile Liability:

Recognizing that the work governed by this contract requires the use of vehicles,
the Consultant, prior to the commencement of work, shall obtain Vehicle Liability
Insurance.  Coverage shall be maintained throughout the life of the contract and

include, as a minimum, liability coverage for:

Owned, Non- Owned, and Hired Vehicles

The minimum limits acceptable shall be:

300, 000. 00 Combined Single Limit( CSL)

If split limits are provided, the minimum limits acceptable shall be:

100, 000. 00 per Person

300,000. 00 per Occurrence

50, 000.00 Property Damage

The City of Hollywood shall be named as Additional Insured on all policies issued
to satisfy the above requirements.

3.       Worker's Compensation Insurance:

Prior to the commencement of work governed by this contract, the Consultant shall
obtain Workers' Compensation Insurance with limits sufficient to respond to the

applicable state statutes.

In addition, the Consultant shall obtain Employers' Liability Insurance with limits of
not less than:

100, 000. 00 Bodily Injury by Accident
500, 000. 00 Bodily Injury by Disease, policy limits
100, 000. 00 Bodily Injury by Disease, each employee

Coverage shall be maintained throughout the entire term of the contract.
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Coverage shall be provided by a company or companies authorized to transact
business in the state of Florida and the company or companies must maintain a
minimum rating of A-VI, as assigned by the A.M. Best Company.

If the Consultant has been approved by the Florida' s Department of Labor, as an
authorized self-insurer, the City shall recognize and honor the Consultant's status.
The Consultant may be required to submit a Letter of Authorization issued by the
Department of Labor and a Certificate of Insurance, providing details on the
Consultant' s Excess Insurance Program.

If the Consultant participates in a self-insurance fund, a Certificate of Insurance
will be required.  In addition, the Consultant may be required to submit updated
financial statements from the fund upon request from the City.

4.       Professional Liability Insurance:

Recognizing that the work governed by this contract involves the furnishing of
advice or services of a professional nature, the Consultant shall purchase and

maintain, throughout the life of the contract, Professional Liability Insurance which
will respond to damages resulting from any claim arising out of the performance of
professional services or any error or omission of the Consultant arising out of work
governed by this contract.

The minimum limits of liability shall be:

1, 000,000.00 per Occurrence /$ 2,000, 000. 00 Aggregate

8.03 PERFORMANCE:

8. 03A Performance and Delegation:

The services to be performed hereunder shall be performed by the Consultant's
own staff, unless otherwise approved by the City.   Said approval shall not be

construed as constituting an agreement between the City and said other person or
firm.

Consultant agrees, within fourteen calendar days of receipt of a written request

from the City, to promptly remove and replace any personnel employed or retained
by the Consultant, or any sub-consultants or subcontractors or any personnel of
any such sub-consultants or subcontractors engaged by the Consultant, to provide
and perform services or work pursuant to the requirements of this Agreement,

whom the City shall request in writing to be removed, which request may be made
by the City with or without cause.

8.03B Time For Performance:

The Consultant agrees to start all work hereunder upon receipt of an Authorization

to Proceed issued by the Director of the Department of Design and Construction
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Management and to complete each Phase within the time stipulated in the
Authorization to Proceed.  Time is of the essence with respect to performance of

this Agreement.

A reasonable extension of the time for completion of various Phases will be

granted by the City should there be a delay on the part of the City in fulfilling its
part of the Agreement as stated herein. Such extension of time shall not be cause

for any claim by the Consultant for extra compensation.

8.04 TERMINATION OF AGREEMENT:

8.04A Right to Terminate:

The City has the right to terminate this Agreement for any reason or no reason,
upon seven days' written notice.  Upon termination of this Agreement, all charts,

sketches, studies, drawings, and other documents related to work authorized

under this Agreement, whether finished or not, must be turned over to the City.
The Consultant shall be paid in accordance with Section 6.04, provided that said

documentation be turned over to City within ten business days of termination.
Failure to timely deliver the documentation shall be cause to withhold any
payments due.

The Consultant shall have the right to terminate this agreement,  in writing,
following breach by the City, if breach of contract has not been corrected within 60
days from the date of the City' s receipt of a statement from Consultant specifying
its breach of its duties under this agreement.

8. 04B Annulment:

The Consultant warrants that he or she has not employed or retained any company
or person, other than a bona fide employee working solely for the consultant, to
solicit or secure this agreement and that he or she has not paid or agreed to pay
any person, company, corporation, individual, or firm, other than a bona fide
employee working solely for the consultant, any fee, commission, percentage, gift,
or other consideration contingent upon or resulting from the award or making of
this agreement.

For the breach or violation of this provision, the City shall have the right to terminate
the agreement without liability and, at its discretion, to deduct from the contract
price, or otherwise recover, the full amount of such fee, commission, percentage,

gift, or consideration.
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ARTICLE 9

MISCELLANEOUS

9. 0 MISCELLANEOUS:

9.01 CONSULTANT' S ACCOUNT RECORDS:

The City reserves the right to audit the Consultant' s accounts for bills submitted on
a Hourly Rate basis during the performance of this Agreement and for five years
after final payment under this Agreement. The Consultant agrees to furnish copies

of any records necessary, in the opinion of the Director, to approve any requests
for payment by the Consultant.

9.02 OWNERSHIP OF DOCUMENTS:

Drawings and Specifications as instruments of service are and shall become the

property of the City whether the Project for which they are made is executed or
not.  The Consultant shall be permitted to retain copies, including reproducible
copies, of Drawings and Specifications for information and reference in connection

with the City's use and occupancy of the Project.

The Drawings and Specifications shall not be used by the City on other projects,
for additions to this Project, or for completion of this Project by others, provided the
Consultant is not in default under this Agreement, except as provided in Article 7

or by agreement in writing and appropriate compensation to the Consultant, in
which case such drawings and specifications may be used.

Submission or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as publication in

derogation of the Consultant's rights.

To the extent allowed by law, Consultant agrees not to divulge, furnish or make
available to any third person, firm or organization, without City' s prior written
consent,  or unless incident to the proper performance of the Consultant's

obligations hereunder, or in the course of judicial or legislative proceedings where

such information has been properly subpoenaed, any non- public information
concerning the services to be rendered by Consultant hereunder, and Consultant
shall require all of its employees, agents, sub-consultants and subcontractors to

comply with the provisions of this paragraph.

9.03 MAINTENANCE OF RECORDS:

Consultant will keep adequate records and supporting documentation, which
concern or reflect its services hereunder.  The records and documentation will be

retained by CONSULTANT for a minimum of five years from the date of termination
of this Agreement or the date the Project is completed, whichever is later. City, or
any duly authorized agents or representatives of City, shall have the right to audit,
inspect, and copy all such records and documentation as often as they deem
necessary during the period of this Agreement and during the five year period
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noted above; provided, however such activity shall be conducted only during
normal business hours.

9. 04 EXTENT OF AGREEMENT:

This Agreement along with the terms and conditions set forth in RFQ No. 4666- 21-
DCM, represents the entire and integrated agreement between the City and the
Consultant and supersedes all prior negotiations, representations or agreements,

written or oral.   This Agreement may not be amended, changed, modified, or
otherwise altered in any respect, at any time after the execution hereof, except by
a written document executed with the same formality and equal dignity herewith.
Waiver by either party of a breach of any provision of this Agreement shall not be
deemed to be a waiver of any other breach of any provision of this Agreement.

9.05 SUCCESSORS AND ASSIGNS:

The performance of this Agreement shall not be transferred pledged,  sold,

delegated or assigned, in whole or in part, by the Consultant without the written
consent of the City, acting by and through its Board.

The Consultant and the City each binds one another, their partners, successors,
legal representatives and authorized assigns to the other party of this Agreement
and to the partners, successors, legal representatives and assigns of such party
in respect to all covenants of this Agreement.

9.06 TRUTH- IN- NEGOTIATION CERTIFICATE:

In compliance with the Consultant's Competitive Negotiation Act,  for any
Authorization to Proceed for a project to be compensated under the Lump Sum
method the Consultant shall certify that wage rates and other factual unit costs
supporting the compensation are accurate, complete, and current at the time of
said Authorization to Proceed. The original Project price and any addition thereto
will be adjusted to exclude any significant sums by which the City determines the
project price was increased due to inaccurate, incomplete or noncurrent wage

rates and other factual unit costs.  All such price adjustments will be made within

1 year following the end of the Project.

9.07 APPLICABLE LAW AND VENUE OF LITIGATION:

This Agreement shall be interpreted and construed in accordance with and

governed by the laws of the State of Florida.  Any suit or action brought by any
party, concerning this agreement, or arising out of this agreement, shall be brought
in Broward County, Florida.  Each party shall bear its own attorney's fees except
in actions arising out of CONSULTANT' s duties to indemnify the CITY under
Section 8.01 where CONSULTANT shall pay the CITY's reasonable attorney's
fees. CONSULTANT' S STAFF:

CONSULTANT will provide the key staff identified in their proposal for Project as
long as said key staff is in CONSULTANT' s employment.
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CONSULTANT will obtain prior written approval of Project Manager to change key
staff.   CONSULTANT shall provide Project Manager with such information as

necessary to determine the suitability of proposed new key staff. Project Manager
will act reasonably in evaluating key staff qualifications.

If Project Manager desires to request removal of any of CONSULTANT' s staff,
Project Manager shall first meet with CONSULTANT and provide reasonable

justification for said removal.

9. 08 NOTICES:

Whenever either party desires to give notice unto the other, such notice must be
in writing,  sent by registered United States mail,  return receipt requested,

addressed to the party for whom it is intended at the place last specified; and the
place for giving of notice shall remain such until it shall have been changed by
written notice in compliance with the provisions of this paragraph. For the present,

the parties designate the following as the respective places for giving of notice:

FOR CITY:

Director of Development Services

City of Hollywood
2600 Hollywood Blvd., Rm. 315

Hollywood, Florida 33020

With a copy to:       City Attorney
2600 Hollywood Blvd., Rm. 407

Hollywood, Florida 33020

FOR CONSULTANT:

9.09 INTERPRETATION:

The language of this Agreement has been agreed to by both parties to express
their mutual intent and no rule of strict construction shall be applied against either

party hereto.   The headings contained in this Agreement are for reference

purposes only and shall not affect in any way the meaning or interpretation of this
Agreement. All personal pronouns used in this Agreement shall include the other
gender, and the singular shall include the plural, and vice versa, unless the context

otherwise requires.     Terms such as  " herein,"  " hereof,"  " hereunder,"  and

hereinafter" refer to this Agreement as a whole and not to any particular sentence,
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paragraph, or section where they appear, unless the context otherwise requires.
Whenever reference is made to a Section or Article of this Agreement, such

reference is to the Section or Article as a whole, including all of the subsections of
such Section,  unless the reference is made to a particular subsection or

subparagraph of such Section or Article.

9. 10 JOINT PREPARATION:

Preparation of this Agreement has been a joint effort of the City and the Consultant
and the resulting document shall not, solely as a matter of judicial construction, be
construed more severely against one of the parties than any other.

9. 11 PRIORITY OF PROVISIONS:

If there is a conflict or inconsistency between any term, statement, requirement, or
provision of any exhibit attached hereto, any document or events referred to
herein, or any document incorporated into this Agreement by reference and a term,
statement, requirement, or provision of this Agreement, the term, statement, If

there is a conflict or inconsistency between any term, statement, requirement, or
provision of any exhibit attached hereto, any document or events referred to
herein, or any document incorporated into this Agreement by reference and a term,
statement, requirement, or provision contained in this Agreement shall prevail and

be given effect.

9. 12 MEDIATION; WAIVER OF JURY TRIAL:

In an effort to engage in a cooperative effort to resolve conflict which may arise
during the course of the design and/ or construction of the subject project(s), and/or
following the completion of the projects( s), the parties to this Agreement agree all
disputes between them shall be submitted to non- binding mediation prior to the
initiation of litigation, unless otherwise agreed in writing by the parties. A certified
Mediator, who the parties find mutually acceptable, will conduct any Mediation
Proceedings in Broward County, State of Florida. The parties will split the costs of
mediation on a 50/50 basis.  The parties to this Agreement agree to include such

similar contract provisions with all Subconsultants and/ or independent contractors

and/or consultants retained for the project(s), thereby providing for non- binding
mediation as the primary mechanism for dispute resolution.

9. 14 TIME:

Time is of the essence in this agreement.

9. 15 COMPLIANCE WITH LAWS:

Consultant shall comply with all applicable laws,  codes ordinances,  rules,

regulations and resolutions in performing its duties,  responsibilities,  and

obligations related to this agreement.
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9. 16 PROHIBITION AGAINST CONTINGENT FEES:

The Professional Engineer warrants that he or she has not employed or retained

any company or person, other than a bona fide employee working solely for the
professional engineer to solicit or secure this agreement and that he or she has

not paid or agreed to pay any person, company, corporation, individual, or firm,
other than a bona fide employee working solely for the professional engineer any
fee,  commission,  percentage, gift,  or other consideration contingent upon or

resulting from the award or making of this agreement.  For the breach or violation
of this provision, the agency shall have the right to terminate the agreement without
liability and, at its discretion, to deduct from the contract price, or otherwise
recover,  the full amount of such fee,  commission,  percentage,  gift,  or

consideration.

IN WITNESS WHEREOF, the City has caused this Agreement to be executed by the undersigned
and the said Consultant has caused this Agreement to be executed by the undersigned and the
seal of the Consultant set hereto on this day and year first above written.

THE CITY OF HOLLYWOOD

City of Hollywood,   a municipal

corporation of the State of Florida

Attest:

Patricia A. Cerny, MMC Josh Levy, Mayor
City Clerk

Approved As To Form and Legal

Sufficiency for the use and reliance
of the City of Hollywood, Florida, only.

Douglas R. Gonzales

City Attorney

34

DocuSign Envelope ID: 8C2C3E08-E138-4B2B-BC23-555C1405EB55Docusign Envelope ID: 86E0BE6C-32B9-4D67-A3F2-B51B27F8FC02



WHEN THE CONSULTANT IS A CORPORATION OR PROFESSIONAL ASSOCIATION

ATTEST

Name of Corporation

By
Secretary

Corporate Seal)

Consultant's Registration No.

WHEN THE CONSULTANT IS AN INDIVIDUAL OR PARTNERSHIP

ATTEST

Witness:

Legal name of Partnership

Witness:  _  By:

Legal name ( Title, if any)
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WHEN THE CONSULTANT IS A JOINT VENTURE

Legal name of firm Legal name firm

By:  By:
Signature Signature

Legal name and title Legal name and title

ATTEST

Witness Witness

Witness Witness
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