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NOTICE OF IMPOSITION OF CONE OF SILENCE 
 
 

On March 5, 2015, the City of Hollywood, FL Department of Public Works, Engineering 
and Architectural Services Division issued the following:  
 

HOLLYWOOD POLICE 

SHOWER ROOM RENOVATION 
 

This project is to demolish the existing showers and adjacent toilet room areas 

on the second floor of the Police Building.  The rooms will then be rebuilt with 

new durarock wall board, tile, shower liners, drains, water closets, urinal, toilet 

partitions, lay-in ceilings, granite countertops and under mount sinks. 
 
Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been 
imposed on the items set forth above.  The Cone of Silence will continue until the City 
awards or approves a contract, votes to reject all bids or responses, or otherwise takes 
action which ends the solicitation. If the City Commission refers the item back to the 
City Manager and staff for further review, the Cone of Silence shall remain in effect until 
an award is made, a contract is approved, or the City Commission takes any other 
action which ends the solicitation.  
 
cc: City Commission Office  
 City Manager 
 City Clerk (sunshine board) 
 Affected department(s)/office(s) 
  
 The following are to be copied by email only: 
  
 

Maria Kong 
 Joel Wasserman 

Matthew Lalla 
Sheila Allen 
Denis Orozco 
Lorna Bailey 
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NOTICE TO ALL BIDDERS AND PROPOSERS 
 
 
The City of Hollywood City Commission adopted by Ordinance No. O-2007-05, which 
created Section 30.15(E) imposing a Cone of Silence for certain City procurement. 
 
“Cone of Silence" means a prohibition on any communication regarding a particular 
Request for Proposals (RFP), Request for Qualifications (RFQ), Request for Letters of 
Interest (RLI), bid or other competitive solicitation governed by Section 38.40 of the 
Code of Ordinances between:  any person who seeks an award therefore, including a 
potential vendor or vendor's representative, and any member of the City Commission, 
all other city employees, and any non-employee appointed to evaluate or recommend 
selection in such procurement process. 
 
"Vendor's representative" means an employee, partner, officer, or director of a potential 
vendor, or consultant, Lobbyist, or actual or potential subcontractor or sub-consultant of 
a vendor. 
 
The Cone of Silence shall terminate at the time the City awards or approves a contract, 
votes to reject all bids or responses, or otherwise takes action which ends the 
solicitation.  If the City Commission refers the item back to the City Manager and staff 
for further review, the Cone of Silence shall remain in effect until an award is made, a 
contract is approved, or the City Commission takes any other action which ends the 
solicitation.  
 
A full copy of Section 30.15(E) is attached to the bid document for your review.  If you 
have any questions, please contact the name listed in the attached bid document. 
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NOTICE TO ALL BIDDERS AND 

PROPOSERS 
 

Local Preference: Pursuant to §38.50 of the City of Hollywood Code of 

Ordinances, the City shall grant a preference to Hollywood vendors if 

their initial bid is within 5% of the bid of the lowest responsive 

responsible bidder that is a non-local Hollywood vendor.  The 

preference shall allow the local Hollywood vendor to submit a second 

and final offer which must be at least 1% less than the bid of the 

lowest responsible responsive bidder non-local Hollywood vendor to 

be awarded.  The local Hollywood vendor shall have the burden of 

demonstrating that it maintains a permanent place of business with 

full-time employees within the City limits and has done so for a 

minimum of one (1) year prior to the date of issuance of a bid or 

proposal solicitation within Hollywood, Florida.  All supporting 

documentation (e.g. City of Hollywood valid local business tax 

receipt) for local preference eligibility must be received with the bid 

package prior to the bid opening date and time.  

 

For questions or additional information regarding Program 

compliance, please contact: 
 
 
Joel Wasserman, Director 
Procurement Services 
2600 Hollywood Boulevard, Room 303 
Hollywood, FL  33022-9045 
Phone:  (954) 921-3290 
Fax:      (954) 921-3086 
 



CITY OF HOLLYWOOD 
DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 

 
 

NOTICE TO BIDDER 
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PROJECT NAME:      Hollywood Police Shower Room Renovation 
             

PROJECT NUMBER:  POL 13-008 
 
 
NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for 

sealed bids which shall be submitted to the City Clerk’s Office (City Hall, 2600 Hollywood Boulevard, 

Room 221) of the City of Hollywood, Florida, until Thursday, March 26, 2015 at 10:00 a.m., local time, at 
which time the bids will be opened and read publicly in the Department of Public Works, Engineering and 
Architectural Services Division Conference Room at 2600 Hollywood Blvd. – Room 308, Hollywood, Florida, 
33022. 
 
The Bid Package and any other Contract documents may be obtained from the Department of Public Works, 
Engineering & Architectural Services Division at 2600 Hollywood Blvd. – Room 308 in Hollywood.  The first 
copy to all eligible bidders will be provided at no cost.  Additional copies will be furnished upon request for a 
nominal fee. The contract documents and drawings can also be downloaded at www.bidsync.com. 
A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain 
communications between potential vendors and the City. For further information, please refer to Section 
30.15(E) of the City's Code of Ordinances. 
 

It will be the sole responsibility of the Bidder to deliver personally or by mail, his/her proposal to the 

City Clerk’s Office at City Hall on or before the closing hour and date for the receipt of bids as noted 

above. 
 
The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject 
all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida. 
 
 
 
 
Dated this 5

th
 Day of March 2015 

 
 
 
CITY OF HOLLYWOOD, FLORIDA 
 
 
 
 
Jonathan Vogt, Deputy Director 
Department of Public Works 
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INSTRUCTIONS TO BIDDERS 
 
 

1. PREPARATION OF BIDS: 
 
 Bids must be submitted on the attached Proposal, which shall be completed in ink 

or by typewriter.  The Bid price of each item on the form must be stated in words 
and numerals; in case of a conflict, words will take precedence.  Where unit prices 
and extended totals are required, unit prices take precedence.  Likewise, 
discrepancies between the indicated sum of any column of figures and the correct 
sum thereof will be resolved in favor of the correct sum. 

 
 If the Bid is made by an individual, he must sign his name therein and state his 

address.  If the Bid is made by a firm or partnership, its name and address must be 
stated, as well as the name and address of each member of the firm or 
partnership.  Bids by corporations must be signed by an authorized corporate 
officer (accompanied by evidence of authority to sign) and the corporate seal must 
be affixed and attested by the Secretary or an Assistant Secretary of the 
corporation.  The corporate address and state of incorporation shall be shown 
below the signature.  When the state of incorporation is other than Florida, proof of 
registry with Florida must be attached. 

 

2. RECEIPT AND OPENING OF BIDS: 
 
 The Proposal and the Bid Guarantee, as assembled herein, must be delivered in a 

sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the 
time called for in the Notice to Bidders and shall be properly identified on the face 
thereof. 

  
 Proposals will be publicly opened and immediately read aloud at the time and 

place designated in the Notice to Bidders.  No Proposal will be considered which is 
not based upon these Drawings and Specifications, or which contains any letter or 
written memorandum qualifying the same, or which is not properly made out and 
signed in writing by the Bidder. 

 

3. CONTRACT DOCUMENTS: 
 
 The Contract Documents give the location and description of the work to be done 

under this Contract and estimated quantities of each item of work for which Bids  
are invited, the time in which the work must be completed, the amount of the Bid 
Guaranty, if any, and the date, time and place of the receipt and opening of the 
Bids. 
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4. EXAMINATION OF CONTRACT DOCUMENTS AND SITE: 
 
 The bidder is required to carefully examine the site of the work and the contract 

documents for the work contemplated.  It will be assumed that the Bidder has 
investigated and is fully informed as to the requirements of the Contract 
Documents, laws, ordinances, codes and any other factors which may affect the 
performance of the work.  Failure to be so informed will not relieve a successful 
Bidder of his obligation to furnish all material, equipment and labor necessary to 
carry out the provision of the Contract Documents and to complete the 
contemplated work for the consideration set forth in his Bid. 

 

5. DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION: 
 
 Dimensions, quantities and subsurface information supplied by the City are in no 

way warranted to indicate true amounts or conditions.  Bidders/Contractors shall 
neither plead misunderstanding or deception, nor make claims against City if the 
actual amounts, conditions or dimensions do not conform to those stated.  Any 
"Outside" reports made available by the Engineer are neither guaranteed as to 
accuracy or completeness, nor a part of the Contract Documents. 

 

6. ADDENDA - CHANGES WHILE BIDDING: 
 
 During the Bidding period, Bidders may be furnished addenda or bulletins for 

additions or alterations to the Plans or Specifications which shall be included in the 
work covered by the Proposal. 

 
 Any prospective Bidder in doubt as to the meaning of any part of the Drawings, 

Specifications or other Contract Documents may submit a written request to the 
Project Manager for an interpretation.  The Bidder submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the documents will be 
made by an addendum and a copy of such addendum will be mailed or delivered to 

 each prospective Bidder who has received a set of documents.  The City will not 
be responsible for any other explanations or interpretations of the proposed 
documents. 

 

7. BID GUARANTY: 
 
 A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond 
 executed by the Bidder and a qualified Surety in the amount of 10% of the Bid 

 WILL BE required for this project in accordance with the Notice to Bidders. 
 

8. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS: 
 
 The Contract will be awarded only to a Bidder, who in the opinion of the Engineer 

is fully qualified to undertake the work.  The City reserves the right before awarding 
the Contract to require a Bidder to submit such evidence of his qualifications as it 
may deem necessary and may consider any available evidence of his financial 
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status, technical qualifications and other qualifications and abilities.  Any one of the 
following causes, among others, may be considered as sufficient justification to 
disqualify a Bidder and reject his Bid: 

 
 A. Submission of more than one Bid for the same work by an individual, firm, 

partnership or corporation under the same or different names. 
 
 B. Evidence of collusion. 
 
 C. Previous participation in collusive Bidding on work for the City of Hollywood, 

Florida. 
 
 D. Submission of an unbalanced Bid in which the prices Bid for some items 

are out of proportion to the prices Bid for other items. 
 
 E. Lack of competency.  The Engineer may declare any Bidder ineligible, at 

any time during the process of receiving Bids or awarding the Contract, if 
developments arise which, in his opinion, adversely affects the Bidder's 
responsibility.  The Bidder will be given an opportunity, by the Engineer, to 
present additional evidence before final action is taken. 

 
 F. Lack of responsibility as shown by past work judged by the Engineer from 

the standpoint of workmanship and progress. 
 
 G. Uncompleted work for which the Bidder is committed by Contract, which in 

the judgment of the Engineer, might hinder or prevent the prompt 
completion of work under this Contract. 

 
 H. Being in arrears on any existing Contracts with the City, or any taxes, 

licenses or other monies due the City; in litigation with the City or having 
defaulted on a previous contract with the City. 

 
  

9. LIFE AND WITHDRAWAL OF BID: 
 
 All bids shall remain open for 60 days after the day of the Bid opening, however, 

the Engineer may, at his sole discretion, release any Bid and return the Bid 
Guaranty prior to that date.  Any Bid may be modified or withdrawn prior to the 
time scheduled for the opening of Bids. 
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10. REJECTION OF IRREGULAR BIDS: 
 
 Bids will be considered irregular and may be rejected if they show omissions, 
 alterations of form, additions not called for, conditions, limitations, unauthorized 
 alternate Bids or other irregularities of any kind. 
 

11. BIDDING ERRORS: 
 
 If after the opening of bids, a Bidder claims an error and requests to be relieved of 

the Award, or the Engineer believes that an error may have been made then, the 
Bidder shall present his certified work sheets and supplier quotations to the 
Engineer for verification.  This information shall be presented on the same day as 
the bid opening or if the opening is in the afternoon then on the following business 
day.  When the Engineer has suspected an error and requires the documents, 
failure to produce them within the time specified shall make the Bidder non-
responsive and thereby disqualified.  Award may then be made to the next lowest 
responsive, responsible Bidder, or the work may be readvertised or it may be 
performed by the City forces, as the Commission desires. 

 
 If after review, the Engineer is convinced that an honest, allowable (excusable 

mathematical) error has been made, the Bidder shall be relieved of responsibility 
and his Bid Guaranty shall be returned.  If the Engineer is not convinced that an 
honest, allowable error has been made, the Bid Guaranty shall be held by the City 
for damages incurred. 

 
 Should the actual damages be less than the Bid Guaranty, any excess amount will 

be returned to the Bidder.  If actual damages are greater than the Bid Guaranty, 
the City shall have the right to proceed against the defaulting Bidder for the 
additional damages.  Award may be made as stated above. 

 

12. AWARD OF CONTRACT: 
 
 The City Commission reserves the right to reject any or all Bids, or any part of any 

Bid, to waive any informality in any Bid, or to readvertise for all or any part of the 
work contemplated.  If Bids are found to be acceptable by the City Commission, 
written notice of award will be given to the lowest responsive, responsible Bidder. 

 

13. PREFERENCE FOR LOCAL BIDDERS:  

 
 Local Preference: Pursuant to §38.50 of the City of Hollywood Code of 

Ordinances, the City shall grant a preference to Hollywood vendors if their initial 
bid is within 5% of the bid of the lowest responsive responsible bidder that is a 
non-local Hollywood vendor.  The preference shall allow the local Hollywood  
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 vendor to submit a second and final offer which must be at least 1% less than 
the bid of the lowest responsible responsive bidder non-local Hollywood vendor 
to be awarded.  The local Hollywood vendor shall have the burden of 
demonstrating that it maintains a permanent place of business with full-time 
employees within the City limits and has done so for a minimum of one (1) year 
prior to the date of issuance of a bid or proposal solicitation within Hollywood, 
Florida.  All supporting documentation (e.g. City of Hollywood valid local 
business tax receipt) for local preference eligibility must be received with the bid 
package prior to the bid opening date and time. 

 

14. NOT USED: 
 

15. EXECUTION OF CONTRACT: 
 
 The Bidder to whom the Contract is awarded shall, within ten (10) days of the date 

of award, execute and deliver two copies of the following to the Engineer: 
 
 A. The Contract 
 
 B. Performance and Payment Bond 
  
 C. Evidence of required Insurance 
 
 D. Proof of authority to execute the Contract 
 
 E. Proof of authority to execute the Bond on behalf of the Awardee 
 
 F. Subcontractor list.   
 
 G. Proof of valid City of Hollywood Building Department Registration for the 

Contractor and all Sub-Contractors. 
 
 The above documents must be furnished, executed and delivered before the 

Contract will be executed by the City.  The Contract shall not be binding upon the 
City until it has been executed by the City and a copy of such fully executed 
Contract is delivered to the Contractor. 

 

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED: 
 
 Should the Bidder to whom the Contract has been awarded refuse or fail to 

complete the requirements of Section 15 above within ten (10) days after Notice of 
Award, the additional time in days (including weekends) required to CORRECTLY 
complete the documents will be deducted, in equal amount, from the Contract 
Time, or the City may elect to revoke the Award. The City shall hold the Bid 
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Guaranty of any Bidder failing to execute the awarded Contract for consequential 
damages incurred, and the Contract awarded, as the Commission desires. 

 

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT: 
 
 Performance and Payment Bonds equal to the total Bid will be required of the 

Awardee.  The Performance and Payment Bonds must be written by a Surety 
licensed to do business in the State of Florida:  As per Florida Statute Section 
255.05, the Contractor shall be required to record the payment and performance 
bond in the public records of Broward County.  

 
A. Listed in the United States Department of Treasury's Circular 750, and 

 
B. Rated at least "A", Class X in the latest edition of "Best's Key Rating Guide" 

      published by A.M. Best Company.   
 
 On projects not exceeding $500,000, a bond written by an unrated surety will be 
 accepted provided that evidence is submitted to show full compliance with Florida 
 State Statutes Section 287.0935. 
 

18. INSURANCE: 
 
 Evidence of insurance must comply with the provisions of Paragraph 13.4 of the 

General Conditions. 
  

19. BUILDING DEPARTMENT REGISTRATION: 
 
 The awardee and all Sub-Contractors, in order to obtain any required City of 

Hollywood permit, must register with the City of Hollywood Building Department.  
Registration must be current and in effect prior to the execution of the contract by 
the City of Hollywood.  Registration can be obtained upon presentation of 

 
 A. Proof of valid insurance with the City of Hollywood named as the Certificate 

Holder to receive notification upon insurance expiration or cancellation; 
 
 B. An Occupational License from within the State of Florida, and 
 
 C. Either a Broward County Central Examining Board Card (with State of 

Florida Registration) or State of Florida Certification. 

 

20. BUILDING PERMITS: 
 
 The CONTRACTOR and Sub-Contractors must obtain the standard Building 

Department Permits as may be required by the City of Hollywood Building 
Department for any work covered under this Contract.   The City of Hollywood shall 
pay all City of Hollywood permit fees including any Federal, State, and County 
surcharges applicable at the time that the permit is issued.  The Contractor or Sub-
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Contractors shall be responsible for obtaining all inspections required under 
Section 305 of the latest Broward edition of the South Florida Building Code.   

 
 The Contractor shall obtain all other required permits and licenses as specified in 

Section 1.6 of the Supplementary Conditions.  Payment for all applicable permit 
and license fees shall be made in accordance with Section 1.6 of the 
Supplementary Conditions. 

 

21. PUBLIC ENTITY CRIMES FORM: 
 

A person or affiliate who has been placed on the convicted vendor list following a 
conviction for public entity crime may not submit a bid on a contract to provide any 
goods or services to a public entity, may not submit a bid on a contract with a 
public entity for the construction or repair of a public building or public work, may 
not submit bids on leases of real property to public entity, may not be awarded or 
perform work as a contractor, supplier, subcontractor, or consultant under a 
contract with any public entity, and may not transact business with any public entity 
in excess of the threshold amount provided in section 287.017, for CATEGORY 
TWO for a period of 36 months from the date of being placed on the convicted 
vendor list. 
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PROPOSAL 

 
 

TO THE MAYOR AND COMMISSIONERS 
CITY OF HOLLYWOOD, FLORIDA 
 
 
SUBMITTED     
 
 
Dear Mayor and Commissioners: 
 
The undersigned, as BIDDER, hereby declares that the only person or persons interested 
in the Proposal as principal or principals is or are named herein and that no other person 
than herein mentioned has any interest in this Proposal or in the Contract to be entered 
into; that this Proposal is made without connection with any other person, company or 
parties making a Bid or Proposal; and that it is in all respects fair and in good faith without 
collusion or fraud. 
 
The BIDDER further declares that he has examined the site of the Work and informed 
himself fully in regard to all conditions pertaining to the place where the Work is to be 
done; that he has examined the Drawings and Specifications for the Work and 
contractual documents relative thereto, including the Notice to Bidders, Instructions to 
Bidders, Proposal Form, Form of Bid Bond, Form of Contract and Form of Performance 
Bond, General, Supplementary and Technical Specifications, Addenda and Drawings, 
and has read all of the Provisions furnished prior to the opening of bids; and that he has 
satisfied himself relative to the work to be performed. 
 
If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into 
and execute the Contract with the City of Hollywood, Florida, in the form of Contract 
specified; of which this Proposal, Instructions to Bidders, General Specifications, Local 
Preference Program, Supplementary Conditions and Drawings shall be made a part for 
the performance of Work described therein; to furnish the necessary bond equal to one 
hundred (100) percent of the total Contract base bid, the said bond being in the form of a 
Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by 
the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, 
transportation, supervision, labor and all means necessary to construct and complete the 
work specified in the Proposal and Contract and called for in the Drawings and in the 
manner specified; to commence Work on the effective date established in the "Notice to 
Proceed" from the ENGINEER; and to complete all Contract Work with the time specified 
in the Bid Form, as may be modified by Article 14, Instructions to Bidders, and stated in 
the "Notice to Proceed" or pay liquidated damages for each calendar day in excess 
thereof, or such actual and consequential damages as may result therefrom. 
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The BIDDER acknowledges receipt of the following addenda: 
 
No.     Dated      
 
No.     Dated      
 
No.     Dated      
 
 
And the undersigned agrees that in case of failure on his part to execute the said 
Contract and the Bond within ten (10) days after being presented with the prescribed 
Contract forms, the check or Bid Bond accompanying his bid, and the money payable 
thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the 
check or Bid Bond accompanying this Proposal shall be returned to the undersigned. 
 
Attached hereto is a certified check on the         
 
     Bank of          
 
    or approved Bid Bond for the sum of       
 
   Dollars ($    ) according to the conditions under the  
 
Instructions to Bidders and provisions therein. 
 
 
WHEN THE BIDDER IS AN INDIVIDUAL: 
 
 
         
   (Signature of Individual) 
 
         
   (Printed Name of Individual) 
 
         
   (Address) 
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WHEN THE BIDDER IS A SOLE PROPRIETORSHIP 
OR OPERATES UNDER A TRADE NAME: 
 
         
   (Name of Firm) 
 
         
   (Address) 
 
         
 
 
         (SEAL) 
   (Signature of Individual) 
 
         
   (Printed Name of Individual) 
 
 
WHEN THE BIDDER IS A PARTNERSHIP: 
 
          
   (Name of Firm) A Partnership 
 
          
   (Address) 
 
          
 
  By:        (SEAL) 
   (Partner) 
    
          
   (Printed Name of Partner) 
 
Name and Address of all Partners: 
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WHEN THE BIDDER IS A JOINT VENTURE: 
 
            
   (Correct Name of Corporation) 
    
            
   (Address) 
 
  By:          (SEAL) 
 
            
   (Printed Name & Official Title) 
 
  
Organized under the laws of the State of     , and authorized by 
law to make this bid and perform all work and furnish materials and equipment required 
under the Contract Documents. 
 
 
WHEN THE BIDDER IS A CORPORATION: 
 
            
   (Correct Name of Corporation) 
 
            
   (Address of Corporation) 
            
 
 
  By:         (SEAL) 
 
            
   (Printed Name & Official Title) 
 
    
Organized under the laws of the State of     , and authorized by 
law to make this bid and perform all Work and furnish materials and equipment required 
under the Contract Documents. 
 



 

12 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc 

 

  
 

CERTIFIED COPY 
  RESOLUTION OF BOARD OF DIRECTORS 
 
           
     (Name of Corporation) 
 
 
  RESOLVED that  
 
        of        
  (Person Authorized to Sign)  (Name of Corporation) 
 
  be authorized to sign and submit the Bid or Proposal of this corporation 
  for the following project:  
 
 
 
  The foregoing is a true and correct copy of the Resolution adopted by 
        at a meeting of its Board of 
   (Name of Corporation) 
 
  Directors held on the   day of    , 20 . 
 
  By:     (SEAL) 
 
            
                    (Printed Name & Official Title) 
 
 
 

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation. 
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 APPROVED BID BOND 
 (Construction) 
 
 
STATE OF FLORIDA 
COUNTY OF BROWARD 
CITY OF HOLLYWOOD 
 
KNOW ALL MEN BY THESE PRESENTS:  

That we           , as Principal, and  

           , as Surety, are held 

and firmly bound unto the City of Hollywood in the sum of       

       Dollars ($    ) lawful money 

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind 

ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by 

these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the 

accompanying bid, dated         ,20  

for:                

               

               

NOW, THEREFORE, if the principal shall not withdraw said bid within 60 days after date of the 

same and shall within ten days after the prescribed forms are presented to him for signature, enter 

into a written contract with the CITY, in accordance with the bid as accepted, and give bond with 

good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be 

required for the faithful performance and proper fulfillment of such Contract, then this obligation 

shall be null and void. 
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In the event of the withdrawal of said bid within the specified period, or the failure to enter into such 

contract and give such bond and insurance within the specified time, the principal and the surety 

shall pay to the City of Hollywood the difference between the amount specified in said bid and such 

larger amount for which the City of Hollywood may in good faith contract with another party to 

perform the work and/or supply the materials covered by said bid. 

 

IN WITNESS WHEREOF, the above bound parties have executed this statement under their 

several seals this     day of     , 20 , the name and corporate seal 

of each corporate party being hereto affixed and these presents duly signed by its undersigned 

representative, pursuant to authority of its governing body. 

 
WHEN THE PRINCIPAL IS AN INDIVIDUAL:  
Signed, sealed and delivered in the presence of: 
 
             
Witness     Signature of Individual 
 
      
Address 
 
             
      Printed Name of Individual 
 
 
 
      
Witness 
 
      
Address 
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WHEN THE PRINCIPAL IS A CORPORATION: 
 
Attest: 
 
             
Secretary     Name of Corporation 
 
             
      Business Address 
 
             
 
     By:        
      (Affix Corporate Seal) 
 
             
      Printed Name 
 
             
      Official Title 
 
 
 
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 
I,      , certify that I am the secretary of the Corporation named as 

Principal in the attached bond; that         who signed the 

said bond on behalf of the Principal, was then         of said 

Corporation; that I know his signature, and his signature thereto is genuine and that said bond was 

duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing 

body. 

 
 
               
      Secretary 
 
      (Seal) 
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TO BE EXECUTED BY CORPORATE SURETY: 
 
 
             
Secretary     Corporate Surety 
 
             
      Business Address 
 
             
 
     By:        
      (Affix Corporate Seal) 
 
             
      Attorney-In-Fact 
 
             
      Name of Local Agency 
 
             
      Business Address 
 
             
STATE OF FLORIDA 
COUNTY OF BROWARD 
CITY OF HOLLYWOOD 
 
Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared  

       to me well known, who being by me first duly sworn 

upon oath says that he is the attorney-in-fact for the       and  that he 

has been authorized by        to execute the foregoing bond on 

behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. 

Subscribed and sworn to before me this   day of   , 20 . 

               
Commission Number:     Notary Public, State of Florida 
 
              
My Commission Expires:     Printed Name of Notary 
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PROPOSAL BID FORM 
  

Project No.: POL 13-008 Project Name: Hollywood Police 
Shower Room Renovation 

Account No.:  34.2000.14489.521.006302 

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under 

this contract within 45 calendar days following the issuance of the Notice to Proceed.  

UNIT PRICE PREVAILS OVER TOTAL PRICE.  All entries on this form must be typed 
or written in block form in ink.  Quantities provided are for information purposes. 

 

BASE BID: 

      

No. Description Qty Unit Unit Price  Total 

       
1. Demolition work to remove and properly 

dispose of existing tile finishes, wallboard, 
toilet partitions, lay-in ceilings, lavatories, 
toilets, urinal and any other items called for 
removal in the Demolition Plan. 1 LS       

 

      

       
2. Installation of durarock, shower liners, tile 

finishes, rubber tile and base as specified. 1 LS       
 

      

 
3. 

 
Furnish and install new plumbing fixtures, 
toilet room partitions and toilet room 
accessories as indicated and specified in the 
drawings.      1 LS       

 

      

 
4. 

 
Furnish and install electrical outlets, 
switches and lights as indicated and 
specified in the drawings. 1 LS       

 

      

 
5. 

 
Furnish and install new granite vanity 
countertops and granite top over a new base 
cabinet. 1 LS       

 

      

 
6. 

 
Refinish Janitor Door and paint the door 
frame. 1 LS       

 

      

 
7. 

 
Repaint walls in the Locker Room adjacent 
to new rubber tile flooring. Repaint plaster 
and drywall ceilings. 1 LS       

 

      

 
8. 

 
Furnish and install new lay-in ceiling grid, 
ceiling tiles and drywall ceiling as indicated 
and specified in the drawings. 1 LS       

 

      

CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
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    TOTAL BASE BID :    $      

 

 
 
 

 
 

Company Name: 
 
 
 
 
 

  
  

 

Signature:       Date: 
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 INFORMATION REQUIRED OF BIDDERS 
 
 GENERAL INFORMATION 
 
The Bidder shall furnish the following information.  Failure to comply with this requirement may cause its 
rejection.  Additional sheets shall be attached as required. 
 

1. Contractor's Name/Address:           
  

                
 
                
 
2. Contractor's Email Address:           
 

3. Contractor's Telephone Number:           
 

4. Qualifier's Name:             
 

5. Contractor's Primary Classification:          
 

 State Registration Number (attach copy, if applicable):        
 

 Contractor's Certification/Competency Number (attach copy):       
 

   Issuing Agency:           
 

 Occupational License Number (attach copy):         
 

   Issuing Agency:           
 
6.    Number of years as a Contractor in construction work of the type involved in this Contract:   

 

7. List the names and titles of all officers of Contractor's firm: 
 

                
 
                
 
                
 
                
 
8. Name of person who inspected site or proposed work for your firm: 
 
 Name:              
 
 Date of Inspection:            
 
 
 
NOTE:  If requested by the City, the Bidder shall furnish a notarized financial statement, references and 
other information, sufficiently comprehensive to permit an appraisal of his current financial condition. 
 
 
 



 

 2 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc 

 
 LIST OF SUB-CONTRACTORS 
 

The Bidder SHALL list below the name, address, and phone number of each Sub-Contractor who will 
perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the 
portion of the work which will be done by such Sub-Contractor.  After the opening of Proposals, changes 
or substitutions will be allowed with written approval of the City of Hollywood.  Sub-Contractors must be 
properly licensed and hold a valid Certificate of Competency. 
 

  Work to be Performed   Sub-Contractor's Name/Address     Telephone # 
 
 

1.                 
 
              
 
2.                 
 
              
 
3.                 
 
              
 
4.                 
 
              
 
5.                 
 
              
 
6.                 
 
              
 
7.                 
 
              
 
8.                 
 
              
 
9.                 
 
              
 
10.                 
 
              
 
NOTE:  Attach additional sheets if required. 
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REFERENCES 
 

INFORMATION REQUIRED OF BIDDERS 

 
 

Contractor's Name:         Phone Number:        

Contractor’s Address:               
 
Please list all of the projects you have completed in the last three (3) years, by using the following table.   
 

 
Project Name or  
Description: Location/Address: 

Completion 
Date 

Contract 
Amount 

Email or Website 
Address 

Contact Person 
Name & Phone Number: 

1.  

 
 
 
 

 
 

  

 

  
 

2.  

 
 
 
 

 
 

  

 

  
 

3.  

 
 
 
 

 
 

  

 

  
 

4.  

 
 
 
 

 
 

  

 

  
 

5.  

 
 
 
 

 
 

  

 

  
 

6.  

 
 
 
 

 
 

  

 

  
 

7.  
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8.  

 
 
 
 

 

  

 

  
 

9.  

 
 
 
 

 
 

  

 

  
 

10.  

 
 
 
 

 
 

  

 

  
 

11.  

 
 
 
 

 
 

  

 

  
 

12.  
 
 
 

 
 

  

 

 

 
 

 

13.  
 
 
 

 
 

  

 

 

 
 

 

14.  
 
 
 

 
 

  

 

 

 
 

 

 
15.  
 
  

 

  

 

  

 

 
You may attach additional sheets as necessary          References - Page 2
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EXHIBIT A 
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Local Preference Program  
 
Local Preference: Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall 
grant a preference to Hollywood vendors if their initial bid is within 5% of the bid of the lowest 
responsive responsible bidder that is a non-local Hollywood vendor.  The preference shall allow the 
local Hollywood vendor to submit a second and final offer which must be at least 1% less than the bid 
of the lowest responsible responsive bidder non-local Hollywood vendor to be awarded.  The local 
Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of 
business with full-time employees within the City limits and has done so for a minimum of one (1) 
year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida.  All 
supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference 
eligibility must be received with the bid package prior to the bid opening date and time. 
 
  

 

 

 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc      

 
 
 
 
 
 
 

EXHIBIT B 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 

 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 

 

 

HOLLYWOOD POLICE 

SHOWER ROOM RENOVATION 
 

The intent of these specifications, together with the plans and all other contract 
documents, is to demolish the existing showers and adjacent toilet room areas on the 
second floor of the Police Building.  The rooms will then be rebuilt with new durarock wall 
board, tile, shower liners, drains, water closets, urinal, toilet partitions, lay-in ceilings, 
granite countertops and under mount sinks. 

 
 
 

CONTRACT INDEX 
 
 

 
CONTRACT 
 
PERFORMANCE BOND 
 
PAYMENT BOND 
 
SAMPLE CERTIFICATE OF INSURANCE 
 
BID PACKAGE 
 
GENERAL CONDITIONS 
 
SUPPLEMENTARY CONDITIONS     
 
ATTACHMENT A – CONSTRUCTION  DOCUMENTS 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 

 

CONTRACT 

 
 

 THIS AGREEMENT, made and entered into, this       day of      , AD, 
20     by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation 
of the State of Florida, party of the first part, (hereinafter sometimes called "CITY"), 
AND 

 
 

party of the second part (hereinafter sometimes called the "CONTRACTOR"). 
 
 WITNESSETH: The parties hereto, for the considerations hereinafter set 
forth mutually agree as follows: 
 
 Article 1. Scope of Work: The CONTRACTOR shall furnish all labor, materials, 
and equipment and perform all work in the manner and form provided by the attached 
Contract Documents, for the construction of: 
 

HOLLYWOOD POLICE SHOWER ROOM RENOVATION  

 

 Article 2. The Contract Sum: The CITY shall pay to the CONTRACTOR, for the 
faithful performance of the Contract, in lawful money of the United States of America, 
and subject to additions and deductions as provided in the Contract Documents, as 
follows: 
 
 Based upon the Unit Price shown in the Proposal heretofore submitted to the 
CITY by the CONTRACTOR, a copy of said Proposal being a part of these Contract 
Documents, the aggregate amount of this Contract (obtained by the application of such 
Unit Prices to the quantities shown in the Proposal) being the sum of: 

 

Dollars:  

 
 Article 3. Partial and Final Payments: In accordance with the provisions fully set 
forth in the "General Conditions" of the "Specifications", and subject to additions and 
deductions as provided, the CITY shall pay the CONTRACTOR as follows: 
 

a) On the 15th day, or the first business day thereafter, of each calendar 
month, the CITY shall make partial payments to the CONTRACTOR on 
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the basis of a duly certified and approved estimate of work performed 
during the preceding calendar month by the CONTRACTOR, less ten 
percent (10%) of the amount of such estimate which is to be retained by 
the CITY until all work has been performed strictly in accordance with the 
Agreement and until such work has been accepted by the CITY. 

 

PAYMENT:  
 

Payment will be due to the Contractor from the City of Hollywood thirty 
(30) days after receipt of invoice, provided that Contractor shall not submit 
more than one invoice per thirty-day period. Payment may be withheld by 
the City due to failure by the Contractor to comply with the Specifications, 
because unacceptable equipment or Materials were delivered as 
determined by the City’s inspection or failure by the Contractor to comply 
with the “Prompt Payment: Late Payments by Contractors to 
Subcontractor and Material Suppliers; penalty:” clause. The City shall 
notify the Contractor of any unsatisfactory performance or non-compliance 
with the “Late Payments by Contractors to Subcontractor and Material 
Suppliers” clause as soon as practicable so that it can be corrected 
without delaying payment if possible. 
 

PROMPT PAYMENT: LATE PAYMENTS BY CONTRACTORS TO 

SUBCONTRACTOR AND MATERIAL SUPPLIERS; PENALTY:  
 

When a contractor receives from the City of Hollywood any payment for 
contractual services, commodities, materials, supplies, or construction 
contracts, the contractor shall pay such moneys received to each 
Subcontractor and Material Supplier in proportion to the percentage of 
Work completed by each Subcontractor and Material Supplier at the time 
of receipt. If the contractor receives less than full payment, then the 
contractor shall be required to disburse only the funds received on a pro 
rata basis with the Subcontractors and Material Suppliers, each receiving 
a prorated portion based on the amount due on the payment. If the 
contractor without reasonable cause fails to make payments required by 
this section to Subcontractors and Material Suppliers within 15 Working 
days after the receipt by the contractor of full or partial payment, the 
contractor shall pay to the Subcontractors and Material Suppliers a 
penalty in the amount of 1 percent of the amount due, per month, from the 
expiration of the period allowed herein for payment. Such penalty shall be 
in addition to actual payments owed. Retainage is also subject to this 
prompt payment requirement and must be returned to the Subcontractor 
or Material Supplier whose Work has been completed, even if the prime 
contract has not been completed. The Contractor shall include the above 
obligation in each subcontract it signs with a Subcontractor or Material 
Supplier. 

 
b) Upon submission by the CONTRACTOR of evidence satisfactory to the 

CITY that all payrolls, material bills and other costs incurred by the 
CONTRACTOR in connection with the construction of the WORK have 
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been paid in full, and also, after all guarantees that may be required in the 
Specifications have been furnished and are found acceptable by the 
CITY, final payment on account of this Agreement shall be made within 
sixty (60) days after completion by the CONTRACTOR of all work covered 
by this Agreement and acceptance of such work by the CITY. 

 

 Article 4. Time of Completion: The CONTRACTOR shall commence the work 
to be performed under this Contract within ten (10) calendar days after the date of 
written Notice to Proceed, and shall fully complete the Contract in accordance with the 
Contract Documents no later than the completion date set out in the Notice to Proceed. 
 

 It is mutually agreed between the parties hereto, that time is of the essence, and 
in the event that construction of the WORK is not completed with the Time Stipulated, 
as may have been modified solely in accordance with the provisions of Article 11 of the 
General Conditions of this Contract, that from the compensation otherwise to be paid to 
the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafter, 
Sundays and holidays included, the sum set forth in the Supplementary Conditions of 
this Contract as liquidated damages sustained by the CITY in the event of such default 
by the CONTRACTOR, or shall withhold such compensation for actual and 
consequential damages as may be stated therein or contemplated therefrom. 
 

 Article 5. Additional Bond: It is further mutually agreed between the 
parties hereto, that if, at any time after the execution of this Agreement and the 
Performance Bond hereto attached for its faithful performance, the CITY shall deem the 
surety or sureties upon such bond to be unsatisfactory, or, if for any reason, such bond 
ceases to be adequate to cover the performance of the work, the CONTRACTOR shall, 
at his expense, within five (5) days after receipt of notice from the CITY to do so, furnish 
an additional bond or bonds in such form and amount, and with such surety or sureties 
as shall be satisfactory to the CITY.  In such event, no further payment to the 
CONTRACTOR shall be deemed to be due under this Agreement until such new or 
additional security for the faithful performance of the work shall be furnished in a 
manner and form approved by the CITY Attorney. 
 

 Article 6. Contract Documents: All the documents hereinafter listed form 
the Contract and they are as fully a part of the Contract as if hereto attached, or 
repeated in this Agreement: 
  
 1. Notice to Bidders    6. Performance Bond 
 2. Instruction to Bidders    7. Payment Bond 
 3. Proposal     8. Specifications 
 4. Bid Bond      9. Addenda 
 5. Contract    10. Plans 
       11. Exhibits A and B 
 
 IN WITNESS WHEREOF the parties hereto have executed this Agreement on 
the day and date first above written in two (2) counterparts, each of, which shall, without 
proof of accounting for the other counterparts, be deemed an original contract.
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THE CITY OF HOLLYWOOD, FLORIDA 
Party of the First Part 
 
 
By:       (SEAL) 
  Peter Bober, Mayor 
       ATTEST: 
 
              
         City Clerk 
 
 
 

xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

CONTRACTOR 
Party of the Second Part 
 
WHEN THE CONTRACTOR IS AN INDIVIDUAL: 
 
Signed, sealed and delivered in the presence of: 
 
 
           (SEAL)  
(Witness)     (Signature of Individual) 
 
            
(Witness)     (Signature of Individual) 
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xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

 
WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER 
A TRADE NAME: 
 
Signed, sealed and delivered in the presence of: 
 
 
            
(Witness)     (Name of Firm) 
 
 
          (SEAL) 
(Witness)     (Signature of Individual) 
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WHEN THE CONTRACTOR IS A PARTNERSHIP: 
 
Signed, Sealed and delivered in the presence of: 
 
 
             
(Witness)      (Name of Firm) a Partnership 
 
 
      BY:       
(Witness)      Partner 
 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

 
 
WHEN THE CONTRACTOR IS A CORPORATION: 
 
Attest: 
 
 
       
Secretary 
 
 
             
       (Correct Name of Corporation) 
 
 
      By:     (SEAL) 
       President 
 
xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx 

 
 
APPROVED AS TO FORM AND 
LEGALITY FOR THE USE 
AND RELIANCE OF THE CITY    
OF HOLLYWOOD, FLORIDA ONLY.  APPROVED AS TO FINANCE: 
 
 
BY:      BY:       
 Jeffrey P. Sheffel    Matthew Lalla 

City Attorney     Director of Financial Services 
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CERTIFICATE 
 
 
 

STATE OF FLORIDA  ) 
COUNTY OF BROWARD ) 
 
 
 
I HEREBY CERTIFY  that a meeting of the Board of Directors of     
        ,  a  corporation  under  the  laws  of   the     State  
of    , was held on       , 20    , and 
the following: 
 

“RESOLVED, that      , as       
President of the corporation, be and he is hereby authorized to execute the 
contract dated      , 20  , between the CITY 
OF HOLLYWOOD, a municipal corporation, and the corporation, and that his 
execution thereof, attested by the Secretary of the Corporation and with 
corporate seal affixed, shall be the official act and deed of this corporation”. 

 
I further certify that said resolution is now in full force and effect. 

 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official 
seal of the Corporation, this     day of      
20______. 

 
___________________________ 
 Secretary 
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PAYMENT AND PERFORMANCE BOND  
In Compliance with Florida Statues 255.05 (1)(a) 

 
Bond No.:    

Contractor Name:   

Contractor Address:   

Contractor Phone No.:  

Surety Name:   

Surety Address:   

Surety Phone No.:   

Owner Name:   

Owner Address:   

Owner Phone No.:   

Obligee Name:  _____________________________________________ 
(If contracting entity is different from the owner, the contracting public entity) 

Obligee Address:  _____________________________________________ 

Obligee Phone No.:  _____________________________________________ 

Contract No.:    
(If applicable) 

Project Name:   

     

Legal Description:  ____________________________________________ 

    ____________________________________________ 

    ____________________________________________ 

Street Address:   

     

Description of Work:  

    ____________________________________________ 

    ____________________________________________ 

    ____________________________________________ 

 
 

FRONT PAGE 
All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be preprinted thereon. 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 
 
 

PAYMENT BOND 
 

 
KNOW ALL MEN BY THESE PRESENTS: 

That we           , as Principal, 

and        , as Surety, are held and firmly bound unto 

the City of Hollywood, its officials and employees, in the sum of      

      Dollars ($    ), for the payment of 

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and 

severally, for the faithful performance of a certain written contract, dated the    day of 

   20   , entered into between the Principal and the City of Hollywood, 

Florida , 2600 Hollywood Boulevard, Hollywood, Florida, 33020, Phone # 954-921-3900 for:  

              

             

             

              

Copy of said Contract is incorporated herein by reference and is made a part hereof as if fully 
copied herein. 
 
NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if the 
Principal shall promptly make payments to all claimants, as herein below defined, then this 
obligation shall be void; otherwise, this Bond shall remain in full force and effect, subject to the 
following terms and conditions: 
 

 A. A claimant is defined as any person supplying the Principal with labor, material 
and supplies, used directly or indirectly by the said Principal or any 
subcontractor in the prosecution of the work provided for in said Contract, and 
is further defined in Section 713.01 of the Florida Statutes.
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 B. The above named Principal and Surety hereby jointly and severally agree with 

the City of Hollywood, its officials, and employees, that every claimant as herein 
defined, who has not been paid in full before the expiration of a period of ninety 
(90) days after performance of the labor or after complete delivery of materials 
and supplies by such claimant, may sue on this Bond for the use of such 
claimant, prosecute the suit to final judgment for such sums or sums as may be 
justly due claimant, and have execution thereon.  The City shall not be liable for 
the payment of any costs or expenses of any such suit. 

 
 C. No suit or action shall be commenced hereunder by any claimant: 
 
  1. Unless claimant, other than one having a direct contract with the 

Principal, shall within forty-five (45) days after beginning to furnish labor, 
materials or supplies for the prosecution of the work, furnish the 
Principal and Surety with a notice that he intends to look to this bond for 
protection. 

 
  2. Unless claimant, other than one having a direct contract with the 

Principal, shall within ninety (90) days after such claimant's performance 
of the labor or complete delivery of materials and supplies, deliver to the 
Principal and Surety written notice of the performance of such labor or 
delivery of such material and supplies and the nonpayment therefore. 

 
  3. After the expiration of one (1) year from the performance of the labor or 

completion of delivery of the materials and supplies; it being understood, 
however, that if any limitation embodied in this Bond is prohibited by any 
law controlling the construction hereof such limitations shall be deemed 
to be amended so as to be equal to the minimum period of limitation 
permitted by such law. 

 
  4. Other than in a state court of competent jurisdiction in and for Broward 

County, Florida, or in the United States District Court for the Southern 
District of Florida, and not elsewhere. 

 
 D. The Principal and the Surety jointly and severally, shall repay the City of 

Hollywood any sum which it may be compelled to pay because of any lien for 
labor or materials furnished for any work included in or provided by said 
Contract. 

 
 E. The Surety, for value received, hereby stipulates and agrees that no charge, 

extension of time, alteration of or addition to the terms of the Contract or to the  
  work to be performed thereunder or to the Specifications applicable thereto 

shall in any way affect its obligations on this Bond, and the Surety hereby 
waives notice of any such change, extension of time, alterations of or addition 
to the terms of the Contract, or to the work or to the Specifications. 
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 F. The Surety represents and warrants to the City of Hollywood, its officials, and 
employees, that they have a Best's Key Rating Guide, General Policyholder's 
rating of "A" and Financial Size Category of Class "X". 

 
G. Any action under this bond must be instituted in accordance with the Notice and 

Time Limitations provisions prescribed in Section 255.05, Florida Statutes.   

 
H. The Surety hereby waives notice and agrees that any changes in or under the 

Contract documents and compliance or noncompliance with any formalities 
connected with the Contract or the changes does not affect the Surety's 
obligation under this bond. 

 
 
IN WITNESS WHEREOF, the above bounded parties executed this instrument under their 
several seals, this      day of     , 20   A.D., the 
name and corporate seal of each corporate party being hereto affixed and these presents duly 
signed by its undersigned representative, pursuant to authority of its governing body. 
 
This bond is executed pursuant to Section 255.05, Florida Statutes, and is subject to the 
notice and time limitation provisions thereof. 
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WHEN THE PRINCIPAL IS AN INDIVIDUAL: 
 
        
Signature of Individual 
 
        
Printed Name of Individual 
 
        
Address of Individual 
 
        
Phone Number of Individual 
 
Signed, sealed and delivered in the presence of: 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address of Witness     Address of Witness 
 
              
Phone Number of Witness    Phone Number of Witness 
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WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE 
NAME: 
 
 
 
        
Name of Firm 
 
        
Signature of Individual 
 
        
Printed Name of Individual 
 
        
Address of Individual 
 
        
Phone Number of Individual 
 
 
Signed, sealed and delivered in the presence of: 
 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address of Witness     Address of Witness 
 
              
Phone Number of Witness    Phone Number of Witness 
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WHEN THE PRINCIPAL IS A PARTNERSHIP: 
 
 
       
Name of Partnership 
 
BY:       
Partner  (SEAL) 
 
       
Printed Name of Partner 
        
Address of Partner 
 
        
Phone Number of Partner 
 
 
 
Signed, sealed and delivered in the presence of: 
 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address of Witness     Address of Witness 
 
              
Phone Number of Witness    Phone Number of Witness 
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WHEN THE PRINCIPAL IS A CORPORATION: 
attest: 
 
              
Secretary      Name of Corporation 
 
      BY:        
       (Affix Corporate Seal) 
 
              
       Printed Name 
 
              
       Official Title 
 
 
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,          , certify that I am the Secretary of 

the corporation named as Principal in the within bond; that       

who signed the said bond on behalf of the Principal was then       

of said corporation; that I know his signature, and his signature thereto is genuine and that 

said Bond was duly signed, sealed and attested for and on behalf of said corporation by 

authority of its governing body. 

              
       Secretary  (SEAL) 
 
              
       Printed Name of Secretary  
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TO BE EXECUTED BY CORPORATE SURETY: 
attest: 
 
              
Secretary      Corporate Surety 
 
              
       Business Address 
 
              
       Business Phone Number 
 
 
      BY:        
       (Affix Corporate Seal) 
 
              
       Attorney-In-Fact 
 
              
       Name of Local Agency 
 
              
       Business Address 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 

PAYMENT BOND 
 
 
STATE OF FLORIDA 
COUNTY OF BROWARD 
CITY OF HOLLYWOOD 
 

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,  

          to me well known, who being 

by me first duly sworn upon oath, says that he is the attorney-in-fact for the     

      and that he has been authorized by     

   to execute the foregoing bond on behalf of the CONTRACTOR named therein in 

favor of the City of Hollywood, Florida.  CONTRACTOR named therein in favor of the City of 

Hollywood, Florida.  

Subscribed and sworn before me this    day of   , 20 . 

 
        
Notary Public, State of Florida 
 
        
Printed Name of Notary 
 
Commission Number:     
 
My Commission Expires:      
 
APPROVED AS TO FORM AND LEGALITY 
FOR THE USE AND RELIANCE OF THE  
CITY OF HOLLYWOOD, FLORIDA, ONLY. 
 
BY:         
      CITY ATTORNEY 
 
APPROVED AS TO FINANCIAL SERVICES 
 
BY:     ______ 
      DIRECTOR OF FINANCIAL SERVICES 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 

PERFORMANCE BOND 

 

 
 
KNOW ALL MEN BY THESE PRESENTS: 

That we           , as Principal, 

and           , as Surety, are held 

and firmly bound unto the City of Hollywood in the sum of       

      Dollars ($   ), for the payment of 

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and 

severally, for the faithful performance of a certain written contract, dated the    day of 

   20   , entered into between the Principal and the City of Hollywood, 

Florida, for: 

              

              

Contract Number     located at         
       (Address location of the job) 
 
 
A copy of said Contract is incorporated herein by reference and is made a part hereof as if 
fully copied herein. 
 
 
* Note: The principal business address, phone number of the Contractor and Surety are listed on the signature 
pages of this form.  

 
 
 
 
 
 
 



 

 

          

32 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if the 
Principal shall in all respects comply with the terms and conditions of said Contract and his 
obligations thereunder, including all of the Contract Documents (that include the 
Advertisement for Bids, Instructions to Bidders, Proposal, Bid Bond, Contract, Performance 
Bond, Specifications, Addenda and Drawings), therein referred to and made a part thereof, 
and such alterations as may be made in said Drawings and Specifications as therein provided 
for, and shall indemnify and save harmless the City of Hollywood its officials and employees 
against and from all expenses, damages, injury or conduct, want of care of skill, negligence or 
default, including patent infringement on the part of said Principal, his agents or employees, in 
the execution or performance of said Contract, including errors in the Drawings furnished by 
said Principal, and further, if the Principal shall promptly make payments to all who supply 
him, with labor and/or materials, used directly or indirectly by the Principal in the prosecution 
of the work provided for in said Contract, then this obligation shall be null and void; otherwise, 
the Principal and Surety, jointly and severally, agree to pay the City of Hollywood its officials 
and employees any difference between the sum that the City of Hollywood its officials and 
employees may be obliged to pay for the completion of said work, by Contract or otherwise, 
and any damages, whether direct, indirect, or consequential, which the City of Hollywood its 
officials and employees may incur as a result of the failure of the said Principal to properly  
execute all of the provisions of said Contract. 
 
AND, the said Principal and Surety hereby further bind themselves, their successors, 
executors, administrators and assigns, jointly and severally, that they will amply and fully 
protect the City of Hollywood its officials and employees against, and will pay any and all 
amounts, damages, costs and judgments which may be recovered against or which the 
Owner may be called upon to pay to any person or corporation by reason of any damage 
arising from the performance of the said work, repair or maintenance thereof, or the manner 
of doing the same, or his agents or his servants, or the infringements of any patent rights by 
reason of the use of any material furnished or work done, as aforesaid or otherwise. 
 
AND, the said Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract or to the work to be 
performed thereunder or the Specifications and Drawings accompanying the same, shall in 
any way affect its obligations on this Bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of the Contract or to the work or 
to the Specifications and Drawings. 
 
AND, any action under this bond must be instituted in accordance with the Notice and Time 
Limitations provisions prescribed in section 255.05, Florida Statutes. 
 
The Surety hereby waives notice and agrees that any changes in or under the Contract 
documents and compliance or noncompliance with any formalities connected with the 
Contract or the changes does not affect the Surety's obligation under this bond. 
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WHEN THE PRINCIPAL IS AN INDIVIDUAL: 
 
        Performance Bond     
Signature of Individual 
 
       
Printed Name of Individual 
 
       
Address of Individual 
 
       
Phone Number  
 
 
 
Signed, sealed and delivered in the presence of: 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address       Address  
 
              
Phone Number      Phone Number  
 
 
 
 



 

 

          

34 

 
 
WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE 
NAME: 
 
 
       Performance Bond     
Name of Firm 
 
       
Signature of Individual 
 
       
Printed Name of Individual 
 
       
Address of Individual 
 
       
Phone Number  
 
 
 
Signed, sealed and delivered in the presence of: 
 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address      Address  
 
              
Phone Number      Phone Number  
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WHEN THE PRINCIPAL IS A PARTNERSHIP: 
 
 
        Performance Bond     
Name of Partnership 
 
BY:       
Partner  (SEAL) 
 
       
Printed Name of Partner 
        
Address of Partner 
 
        
Phone Number  
 
 
 
Signed, sealed and delivered in the presence of: 
 
 
              
Witness      Witness 
 
              
Printed Name of Witness    Printed Name of Witness 
 
              
Address       Address  
 
              
Phone Number      Phone Number  
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WHEN THE PRINCIPAL IS A CORPORATION: 
attest: 
 
       Performance Bond      
 
              
Secretary      Name of Corporation 
 
      BY:        
       (Affix Corporate Seal) 
 
              
       Printed Name 
 
              
       Official Title 
 
 
 
 CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,          , certify that I am the Secretary of 

the corporation named as Principal in the within bond; that       

who signed the said bond on behalf of the Principal was then       

of said corporation; that I know his signature, and his signature thereto is genuine and that 

said Bond was duly signed, sealed and attested for and on behalf of said corporation by 

authority of its governing body. 

              
       Secretary  (SEAL) 
 
              
       Printed Name of Secretary  
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TO BE EXECUTED BY CORPORATE SURETY: 
attest: 
 
 
              
Secretary      Corporate Surety 
 
              
       Business Address 
 
              
       Business Phone Number 
 
 
      BY:        
       (Affix Corporate Seal) 
 
              
       Attorney-In-Fact 
 
              
       Name of Local Agency 
 
              
       Business Address 
 
              
       Phone Number 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 
2600 Hollywood Blvd. 

Hollywood, Florida 33022 
Phone (954) 921-3900 Fax (954) 921-3416 

 

PERFORMANCE BOND 
 
STATE OF FLORIDA 
COUNTY OF BROWARD 
CITY OF HOLLYWOOD 
 

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,  

          to me well known, who being 

by me first duly sworn upon oath, says that he is the attorney-in-fact for the     

      and that he has been authorized by     

   to execute the foregoing bond on behalf of the CONTRACTOR named therein in 

favor of the City of Hollywood, Florida.  CONTRACTOR named therein in favor of the City of 

Hollywood, Florida.  

Subscribed and sworn before me this    day of   , 20  

        
Notary Public, State of Florida 
 
        
Printed Name of Notary 
 
Commission Number:     
 
My Commission Expires:      
 
 
APPROVED AS TO FORM AND LEGALITY   
FOR THE USE AND RELIANCE OF THE  
CITY OF HOLLYWOOD, FLORIDA, ONLY. 
 
BY:          
       CITY ATTORNEY 
 
 
APPROVED AS TO FINANCIAL SERVICES 
 
BY:         
       DIRECTOR OF FINANCIAL SERVICES 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 

 

 GENERAL CONDITIONS 
 

 FOR CONSTRUCTION CONTRACTS 
 

ARTICLE 1 - DEFINITIONS 
 
In the interpretation of these Contract Documents the following terms shall have the 
meaning indicated: 
 
ADDENDA - Written or graphic instruments issue prior to the opening of Bids which 
clarify, correct or change the Contract Documents. 
 
CHANGE ORDER - A written order to CONTRACTOR signed by the City Manager or 
his/her authorized designee authorizing an addition, deletion or revision in the work, or an 
adjustment in the Contract Price or the Contract Time, issued after the date of Award. 
 
CITY - The City of Hollywood, Florida. 
 
COMMISSION - The City Commission of the City of Hollywood, Florida, being the 
legislative body of the CITY described in the City Charter. 
 
CONTRACT - The written agreement between the CITY and the CONTRACTOR 
covering the work to be performed in accordance with the other Contract Documents 
which are attached to or referenced in the Contract and made a part thereof. 
 
CONTRACTOR - The person, firm, or corporation with whom the CITY has entered into 
the Contract. 
 
CONTRACT DOCUMENTS - The Notice to Bidders, Instruction to Bidders, Proposal, 
Information Required of Bidders, the Record of the Contract Award by the City 
Commission, the CONTRACTOR’S Response thereto, all Bonds, Agreement, and all 
supporting documents, these General Conditions, the Specifications, Drawings and 
Permits, together with all Addenda and Change Orders issued with respect thereto, and 
any Project Manual. 
 
CONTRACT TIME - The number of days agreed to in the Proposal, commencing with the 
date of the Notice to Proceed for completion of the work. 
 
CONSULTANT - As used herein shall mean the Architect or Engineer who has contracted 
with the City to provide professional services for this Project and who is registered under 
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the laws of Florida as a registered Architect, Engineer or Landscape Architect, as 
applicable. 
 
DATE OF SUBSTANTIAL COMPLETION - The date when the work on the project, or 
specified part thereof, is substantially completed in accordance with the Contract 
Documents, such that the CITY can occupy or utilize the project or specified part thereof 
for the use and purpose for which it was intended. 
 
DAYS - Calendar days of 24 hours measured from midnight. 
 
DRAWINGS - The drawings which show the character and scope of the work to be 
performed and which have been prepared or approved by OWNER’S 
REPRESENTATIVE and are referred to in and are a part of the Contract Documents. 
 
EXCUSABLE DELAY - Delay caused by acts or neglect by the CITY, hurricane, 
tornadoes, fires, floods, epidemics or labor strikes. 
 
GENERAL CONDITIONS - That segment of the Contract Specifications incorporating the 
Provisions common to all CITY Construction Contracts. 
 
INEXCUSABLE DELAY - Any delay caused either (i) by events or circumstances within 
the control of the CONTRACTOR, such as inadequate crewing, slow submittals, material 
deliveries etc., which might have been avoided by the exercises of care, prudence, 
foresight, or diligence on the part of the CONTRACTOR, or (ii) by weather conditions 
(other than hurricanes or tornadoes). 
 
INSPECTOR - The sole authorized representative of the CITY and OWNER’S 
REPRESENTATIVE in all on-site relations with the CONTRACTOR, assigned to make all 
inspections of the work being performed or materials being furnished. 
 
LIQUIDATED DAMAGES - The amount prescribed in the Supplementary Conditions to 
be paid the CITY, or to be deducted from any payments due the CONTRACTOR for each 
day's delay in completing the whole or any specified portion of the work beyond the 
Contract Time. 
 
NOTICE OF AWARD - The written notice by the CITY to the successful Bidder stating 
that upon his execution of the Agreement and other requirements as listed therein within 
the time specified the CITY will sign and deliver the Agreement. 
 
NOTICE TO PROCEED - A written notice by the OWNER’S REPRESENTATIVE to the 
CONTRACTOR fixing the date on which the Contract Time will commence to run and on  
which the CONTRACTOR shall start to perform his obligation under the Contract 
Documents. 
 
OTHER CONTRACTORS – As used herein shall mean any person, firm or corporation 
with whom a Contract has been made by the Owner for the performance of any work on 
the site, which work is not a portion the work covered by the Contract. 
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OWNER - The CITY of Hollywood, Florida. 
 
OWNERS REPRESENTATIVE - as used herein shall mean Director of Public Works for 
the City of Hollywood, 2600 Hollywood Boulevard, Hollywood, FL. 
 
"OR EQUAL" - Equivalent or superior in construction, efficiency and effectiveness to a 
type, brand, model or process called out in the Contract Documents to establish a basis 
of quality. 
 
PROJECT MANAGER is the person, who is an employee of the City of Hollywood, who is 
assigned by the Director of Public Works to manage the Project, and attempt to resolve 
issues with the Contract Documents, as a direct representative of the Owner. 
 
SHOP DRAWINGS - All certified affidavits, drawings, diagrams, illustrations, schedules 
and other data which are specifically prepared by CONTRACTOR, a Sub-Contractor, 
manufacturer, fabricator, supplier or distributor to illustrate some portion of the work and 
all illustrations, brochures, standard schedules, performance charts, instructions, 
diagrams and other information prepared by a manufacturer, fabricator, supplier or 
distributor and submitted by CONTRACTOR to illustrate material or equipment for some 
portion of the WORK. 
 
SPECIFICATIONS - Division 1 through 16 of these Contract Documents, consisting of 
administrative details and written technical descriptions of materials, equipment, 
standards and workmanship. 
 
SUPERINTENDENT, as used herein refers to the executive representative for the 
Contractor present on the work at all times during progress, authorized to receive and 
fulfill instructions from the Owner’s Representative and capable of superintending the 
work efficiently. 
 
SUPPLEMENTARY CONDITIONS - Division 1 of the Contract Specifications 
incorporating the provisions peculiar to a specific project. 
 
SUB-CONTRACTOR - An individual, firm or corporation having a direct contract with 
CONTRACTOR or with any other Sub-CONTRACTOR for the performance of a part of 
the work.  The term “Sub-CONTRACTOR will include Sub-Sub-CONTRACTORS, 
Suppliers and Material Providers of the CONTRACTOR. 
 
SURETY - The person, firm or corporation responsible for the Bidder's acts in the 
execution of the Contract, or which is bound with and for the CONTRACTOR to insure 
performance of the Contract and payment of all obligations pertaining to the work. 
 
WORK - All the work materials or products specified, indicated, shown or contemplated in 
the Contract Documents to construct and complete the improvement, including all 
alterations, modifications, amendments or extension thereto made by Change Orders. 
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PROPOSAL GUARANTY, as used herein shall mean that the bid bond or good faith 
deposit designated in the Proposal, to be furnished by the Bidder as a guaranty of good 
faith to enter into a Contract with the Board, if the Contract is awarded to him. 
 
WRITTEN NOTICE, shall be deemed to have been duly served if delivered in person to 
the individual or to a member of the firm or to an officer of the corporation for whom it is 
intended, if delivered at or sent by registered mail to the last business address known to 
him who gives notice. 
 
BENEFICIAL OCCUPANCY, as used herein means that date at which time the project is 
substantially completed, as determined by Owner’s Representative, and the Owner may 
occupy the project with furniture, equipment and accessories required for the operation of 
the facility.  It does not refer to any prior dates wherein the Owner employs other 
contractors to work on the same site of the project. 
 
PUNCH LIST, as used herein shall refer to a list of items of work required by the Contract 
Documents which after inspection by the Consultant or Owner’s Representative has been 
termed to be deficient and/or inconsistent with the Contract Documents.  This list will be 
complied, and submitted to the Contractor, only upon substantial completion of the 
project, as determined by the Owner’s Representative or Consultant. 
 
FINAL COMPLETION, as used herein means that date subsequent to the date of 
Beneficial Occupancy at which time the project, including the correction of all punch list 
items, is totally completed in all of its detail for final acceptance, to the satisfaction of the 
Consultant and Owner’s Representative. 
 
SUBSTANTIAL COMPLETION, as used herein, the date on which, as certified in writing 
by CONSULTANT, the work, or a portion thereof designated by CONTRACT 
ADMINISTRATOR, in it’s sole discretion, is at a level of completion in substantial 
compliance with the CONTRACT documents such that all conditions of permits and 
regulatory agencies have been satisfied and the Owner or its designee can enjoy use or 
occupancy and use or operate it in all respects for its intended purpose.  A Certificate of 
Occupancy must be issued for substantial completion to be achieved, however, the 
issuance of a Certificate of Occupancy or the date thereof is not determinative of the 
achievement or date of substantial completion. 
 
 
 

ARTICLE 2 - ORGANIZATIONAL ABBREVIATIONS 
 
 
Abbreviations of organizations which may be used in these Specifications are: 
 
AASHTO: American Association of State Highway and Transportation Officials  
 
ACI:  American Concrete Institute 
 
AIA:  American Institute of Architects 
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AISC:  American Institute of Steel Construction 
 
AITC:  American Institute of Timber Construction 
 
ANSI:  American National Standards Institute 
 
APWA: American Public Works Association 
 
ASTM: American Society for Testing and Materials 
 
ASCE:  American Society of Civil OWNER’S REPRESENTATIVES 
 
ASME: American Society of Mechanical OWNER’S Representatives 
 
ASHRAE: American Society of Heating, Refrigerating and Air Conditioning OWNER’S 

Representatives 
 
AWPA: American Wood Preservers Association 
 
AWWA: American Water Works Association 
 
AWS:   American Welding Society 
 
BCEQCB: Broward County Environmental Quality Control Board 
 
CRSI:  Concrete Reinforcing Steel Institute 
 
DER:   Florida Department of Environmental Regulation 
 
DNR:   Florida Department of Natural Resources 
 
FBC  Florida Building Code 2010 
 
FDOT:  Florida Department of Transportation 
 
FP&L:  Florida Power and Light 
 
IEEE:  Institute of Electrical and Electronic OWNER’S Representatives 
 
NACE: National Association of Corrosion OWNER’S Representatives 
 
NCPI:  National Clay Pipe Institute 
 
NEC:   National Electrical Code 
 
NEMA: National Electrical Manufacturers Association 
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NFPA:  National Fire Protection Association 
 
OSHA: Occupational Safety and Health Act 
 
PCI:  Prestressed Concrete Institute 
 
SFWMD: South Florida Water Management District 
 
SSPC:  Structural Steel Painting Council 
 
UL:  Underwriters' Laboratories, Inc. 
 
UNCLE: Utility Notification Center for Location before Excavation  
  (1-800-432-4770) 
 
USEPA: United States Environmental Protection Agency 
 
USGS: United States Geological Survey 
 
WWEMA: Water and Wastewater Equipment Manufacturers Association 
 
 
 

ARTICLE   3 – ADMINISTRATION OF THE CONTRACT 

 
The Consultant and the Project Manager will provide Administration of the Contract 
hereinafter described.  For those projects for which the City of Hollywood serves as 
the Consultant (Architect of Record) all references to the Consultant shall be 
considered to be to the Project Manager. 

 
The Consultant and the Project Manager will have authority to act on behalf of the 
Owner to the extent provided in the Contract Documents, unless otherwise 
modified by written instrument which will be issued to the Contractor.  All 
instructions to the Contractor shall be issued through the Consultant, except under 
special circumstances when instructions may be issued by the Project Manager or 
with the Project Manager approval, by the Architect reporting to him/her, or the 
Engineer reporting to him/her. 

 
The Consultant, the Project Manager and other personnel authorized by the 
Owner, shall at all times have access to the Work whenever it is in preparation or 
progress. The Contractor shall provide safe facilities for such access so the 
Consultant and the Project Manager may perform their functions under the 
Contract. 

 
The Consultant will make periodic visits to the site to familiarize him/herself 
generally with the progress and quality of the Work and to determine in general if 
the Work is proceeding in accordance with the Contract Documents.  On the basis 
of on-site observations the Consultant will keep the Owner informed of the  
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progress of the Work, and will endeavor to guard the Owner against defects and 
deficiencies in the Work of the Contractor. 

 
Neither the Consultant nor the Owner will be responsible for construction means, 
methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Work, and neither will be responsible for the 
Contractor’s failure to carry out the Work in accordance with the Contract 
Documents. 
 
The Consultant will have authority to reject Work which does not conform to the 
Contract Documents and to require special inspection or testing, but shall take 
such action only after consultation with the Project Manager.  The Project Manager 
will have the authority to reject Work which does not conform to the Contract 
Documents.  Whenever the Project Manager considers it necessary or advisable 
to insure the proper implementation of the Contract Documents, the Project 
Manager will have the authority to require special inspection or testing of the Work, 
whether or not such Work be then fabricated, installed or completed.  Neither the 
Consultant’s nor the Project Manager’s authority to act under this Subparagraph, 
nor any decision made by them in good faith either to exercise or not to exercise 
such authority shall give rise to any duty or responsibility of the Consultant or the 
Project Manager to the Contractor, any Subcontractor, any of their agents or 
employees, or any other person performing any of the Work. 

 
All interpretations and recommendations of the Consultant shall be consistent with 
the intent of the Contract Documents.  In this capacity as interpreter, the 
Consultant will exercise best efforts to insure faithful performance by both the 
Owner and the contractor and will not show partiality to either. 

 
The Contractor shall forward all communications to the Consultant, with copies to 
the Project Manager. 

 
The Project Manager will assist the Consultant in conducting inspections to 
determine the date or dates of Substantial Completion and Final Acceptance, and 
will receive and review written guarantees and related documents required by the 
Contract.  The Project Manager will approve Project Payment Certificates. 

 
The duties, responsibilities and limitations of authority of the Consultant and the 
Project Manager as the Owner’s Representative during assembly as set forth in 
these General Conditions will not be modified nor extended without written consent 
of the Contractor, the Consultant, and the Owner. 

 
Neither the consultant nor the Owner will be responsible for the acts of omissions 
of the Contractor, any Sub-Contractor’s, or any of their agents or employees, or 
any persons performing any of the Work. 
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In case of the termination of employment of the Consultant, the Director of Public 
Works may appoint a Consultant whose status under the Contract Documents 
shall be that of the former Consultant. 

 
 

ARTICLE  4 – MISCELLANEOUS PRELIMINARY MATTERS 
 
4.1 Contract Document Discrepancies: 
 
Any discrepancies, conflicts, errors or omissions found in the Contract Documents shall 
be promptly reported to the  OWNER'S REPRESENTATIVE who will issue a correction, if 
necessary, in writing.  The CONTRACTOR shall not take advantage of any such 
discrepancies, conflicts, errors or omissions, but shall comply with any corrective 
measures regarding the same as prescribed by the OWNER’S REPRESENTATIVE. 
 
4.2 Submissions: 
 

Within seven days subsequent to the CONTRACTOR executing and submitting 
the required documents of Article 15 in the Instructions to Bidders, he shall submit 
to the  OWNER’S REPRESENTATIVE an estimated progress schedule indicating 
the starting and completion days of the various stages of the work.  A preliminary 
Schedule of Values and a preliminary schedule of Shop Drawing submissions may 
also be required by Sections 1.05, 1.11 and 1.12 respectively, of the 
Supplementary conditions. 

 
4.3 Pre-Construction Conference: 
 

Section 12 of the Supplementary conditions may require a Pre-Construction 
conference for a review of the above schedules, establishing procedures and 
establishing a working understanding among the parties as to the work.  If 
required, attendance will be mandatory. 

 
4.4 Contract Time: 
 

The Contract Time will commence on the date of the Notice to Proceed and shall 
exist for the total number of days as specified in the Proposal (or any subsequent 
Change Orders), unless the CONTRACTOR failed to complete the requirements 
of Article 15 of the Instructions to Bidders, in which case the additional time in days 
(including weekends) required to correctly complete the documents will be 
deducted from that Contract Time specified in the proposal. 
 

4.5 Computation of Time: 
 

When any period of time is referred to the Contract Documents by days, it shall be 
computed to exclude the first and include the last day of such period.  If the last 
day of any such period falls on a Saturday or Sunday or on a legal holiday, such 
day shall be omitted from the computation. 
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4.6 Commencement of Work: 
 

The CONTRACTOR shall not perform work at the site prior to the date of the 
Notice to Proceed. 

 
4.7 Extension of Contract Time: 
 
 Extensions of time shall be based solely upon the effect of delays to the work as a 

whole.  Extensions of time shall not be granted for delays to the work, unless the 
CONTRACTOR can clearly demonstrate, through schedule analysis, that the delay 
to the work as a whole arose in accordance with Article 18, changes in Contract  
Time and that such delays did or will, in fact, delay the progress of work as a 
whole.  Time extensions shall not be allowed for delays to parts of the work that 
are not on the critical path of the Project schedule.  Time extensions shall not be 
granted until all float or contingency time, at the time of the delay, available to 
absorb specific delays and associated impacts, is used.  

 
4.8 Notice and Service Thereof: 
 

All notices, demands, requests, instructions, approvals and claims shall be in 
writing.  Notices, demands, etc., shall be deemed to have been validly given if 
delivered in person to the individual or to a member of the firm or to an officer of  
the corporation for whom it is intended, or if delivered at or sent by registered or 
certified mail, postage prepaid, to the last business address known to the giver of 
the notice.  

 
4.9 Separate Contract: 
 

The CITY reserves the right to let other contracts in connection with this Project.  
The CONTRACTOR shall afford other OTHER CONTRACTORS a reasonable 
opportunity for the introduction and storage for their materials and the execution of 
their work and shall properly connect and coordinate his work with theirs. 

 
4.10 Assignments of Contract: 
 

No assignment by the CONTRACTOR of the Contract or of any part thereof, or 
any monies due or to become due thereunder shall be make without the prior 
written approval of the City Commission, which approval will be given only after the 
Surety on the Contract Bond has informed the City Commission in writing that it 
approves of such assignment being made. 
 

In the event that the CONTRACTOR shall undertake to assign all or any part of 
any monies due or to become due under the Contract, the instrument of 
assignment shall contain a provision substantially to the effect that it is agreed that 
the right of the assignee in and to any such monies shall be subject to the prior 
liens of all persons for services rendered or material supplied for the performance 
of all work embraced by the Contract.  
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4.11 Patent Rights and Infringement: 
 

There are various established performance criteria throughout this contract for 
products and services.  There may exist patent coverage for some means and 
methods of achieving these performance criteria.  CONTRACTOR is responsible 
for ascertaining that means and methods of the products and services which they 
are providing are not being provided in violation of any such patent rights.  
CONTRACTOR responsibilities are as follows: 
 

1. To hold harmless, the CITY, as to any violation to include dollar amounts 
that could be owing as a result of damages for infringement including 
potential treble damages as provided for under U. S. Patent and Trademark 
Law. 

 

2. To pay any and all royalties and cost arising from patents, trademarks and 
copyrights in any way involved in the work and to show evidence that the 
right to use any such product has been secured by suitable legal 
agreements with the Patentee or owner and a copy of the agreement must 
be filed with the OWNER’S REPRESENTATIVE. 

 

 3. Any and all costs that the CITY would incur in replacing materials and 
services which are determined to infringe patent rights. 

 

 4. All administrative, legal and other costs that would be incurred as a result of 
an infringement. 

 

If any product or services proposed to be provided by the CONTRACTOR are 
known by the CONTRACTOR to be subject to any existing claims of infringement, 
CONTRACTOR shall notify CITY of such claim and provide evidence of financial 
ability to perform on the above hold harmless requirement.  

 
4.12 Federal Excise Tax: 
 

The forms needed for applying for exemption certificates for materials and 
equipment, normally subject to the Federal Excise Tax, may be obtained from the 
Director of Internal Revenue, Jacksonville, Florida. 
 
The CONTRACTOR is solely responsible for obtaining the desired exemption 
certificate from the Federal Government.   

 
4.13 Savings Due to Excise Tax Exemptions: 
 

The Bidder shall include in the Bid price the estimated cost of all 
goods, supplies and equipment which will be incorporated in the Work and 
the taxes that the Bidder would be required to pay if the Bidder were to 
purchase such goods, supplies or equipment.  By subsequent Change Order(s), 
the parties shall reduce the Bid price to reflect any goods, supplies and 
equipment purchased directly by City and the resulting tax savings due to 
City's exemption from Excise Taxes. 
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CONTRACTOR shall pay all sales, consumer, use and other similar taxes 
required to be paid by CONTRACTOR in accordance with the laws and 
regulations of the State of Florida and its political subdivisions. 
Consistent with the tax exemption for municipalities provided by state law, CITY 
and CONTRACTOR shall jointly operate so that CITY may purchase directly, 
goods, supplies and equipment which will be incorporated into the Work.  The 
goods, supplies and equipment that will be purchased by CITY shall be 
approved in advance by the parties.   

 

With respect to all goods, supplies and equipment to be purchased by CITY, 
CONTRACTOR shall, on behalf of CITY, take all actions necessary and 
appropriate to cause all purchases to be made and shall be responsible for 
delivery of all such goods, supplies and equipment, including verification of 
correct quantities and documents or orders, coordination of purchases and 
delivery schedules, sequence of delivery, unloading, handling and storage 
through installation, obtaining warranties and guarantees required by the 
Contract Documents, inspection and acceptance of the goods, supplies and 
equipment at the time of delivery, and other arrangements normally required for 
the particular goods, supplies or equipment purchased.  Unless otherwise 
directed by CITY, such actions shall also include taking the lead in efforts 
to resolve  any and all disputes with the vendor.  CONTRACTOR shall ensure 
that each vendor of goods, supplies and equipment  purchased by CITY agrees 
in writing to the terms and conditions contained in CITY'S standard purchase 
order, which terms and conditions are set forth in Section 00800 of the Contract 
Documents.  Even though CITY may purchase such goods, supplies and 
equipment, the goods, supplies and equipment shall be stored at the site in the 
same manner as goods, supplies and equipment purchased by CONTRACTOR. 
 

CONTRACTOR shall hold CITY harmless from delays in manufacturing, 
delivery, and other unforeseen conditions that may arise as part of the 
procurement of CITY-purchased goods, supplies and equipment. 

 
4.14 Overtime Work: 
 

The CONTRACTOR shall receive no additional compensation for overtime work, 
i.e. work in excess of eight hours in any one calendar day or 40 hours in any one 
calendar week, even though such overtime work may be required under 
emergency conditions and may be ordered by the OWNER’S REPRESENTATIVE 
in writing.  Additional compensation will be paid the CONTRACTOR for overtime 
work only in the event extra work is ordered by the OWNER’S REPRESENTATIVE 
and the Change Order specifically authorizes the use of overtime work and then 
only to such extent as overtime work of a similar nature in the same locality. 
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4.15 Inspections and Testing During Overtime: 
 

All costs of inspection and testing performed during overtime work by the 
CONTRACTOR, which is allowed solely for the convenience of the 
CONTRACTOR, shall be borne by the CONTRACTOR, and a credit given to the 
CITY to deduct the costs of all such inspection and testing from any partial 
payments otherwise due to the CONTRACTOR. 
 

4.16 Nights, Sunday or Holiday Work: 
 

Except upon specific permission of the OWNER’S REPRESENTATIVE, the 
CONTRACTOR shall not perform any work on Sundays or on legal State or 
Municipal holidays in accordance with City of Hollywood Code of Ordinances, 
Section 21.49, no work between 6:00 p.m. and 8:00 a.m. will be permitted, except 
in an emergency.  All costs of testing and inspection performed during night, 
Sunday or holiday work shall be borne by the CONTRACTOR.  

 
4.17 Injury or Damage Claims: 
 

Should CITY or CONTRACTOR suffer injury or damage to his person or property 
because of any error, omission or act of the other party or of any of the other 
party’s employees or agents or others for whose acts the other party is legally 
liable, claim shall be made in writing to the other party within a reasonable time of 
the observance of such injury or damage.  However, nothing herein shall be 
deemed to affect the rights, privileges and immunities of Municipalities as are set 
forth in Section 765.28, Florida Statutes. 
 

ARTICLE  5– CONTRACT DOCUMENTS 

 
5.1 Intent 
 

The Contract Documents comprise the entire Agreement between the CITY and 
CONTRACTOR concerning the work.  The Contract Documents can be altered 
only by Change Order.  The Contract Documents are complementary, what is 
called for by one is as binding as if called for by all.  It is the intent of the Contract 
Documents that the CONTRACTOR, for due consideration, shall furnish all 
equipment, material, supervision and labor, (except as may be specifically noted 
otherwise) required or necessary to complete the work in total accordance with 
said Documents.  It is the intent of the Drawings and Specifications to describe the 
Project to be constructed in accordance with the Contract Documents.  Any Work 
that may reasonably be inferred from the Drawings or Specifications as being 
required to produce the intended result shall be supplied whether or not it is 
specifically called for. 
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5.2 Order of Precedence of Contract Documents: 
 

In resolving differences resulting from conflicts, errors or discrepancies in any of 
the Contract Documents, the order of precedence shall be as follows: 
 
1. Contract Agreement 
2. Specifications 
3. Drawings 
4. Local Preference Program – Exhibit A 
 
Within the Specifications the order of precedence is as follows: 
 
1. Addenda 
2. Notice Inviting Bids 
3. Instruction to Bidders 
4. Proposal  
5. Local Preference Program – Exhibit A 
6.  General Conditions 
7. Supplementary Conditions 
8.  Technical Specifications 
9. Referenced Standard Specifications 

 
 With reference to the Drawings the order of precedence is as follows: 
 
 1. Figures Govern over Scaled Dimensions 
 2. Detail Drawings Govern over General Drawings 
 3. Change Order Drawings Govern over Contract Drawings 

4. Contract Drawings Govern over Standard or Shop Drawings 
 
5.3 Reference to Standards: 
 

Any reference to standard Specifications, manuals or codes of any organization or 
governmental authority shall mean that the latest edition, in effect as of the Bid 
Advertisement Date. 

 
 

ARTICLE 6 – PREPARATION OF PROPOSAL 
 

Each bidder must sign his Proposal with his full name and give his address.In 
cases where a firm or corporation submits a Proposal, the Proposal shall be 
signed  with the full name of each member of the firm name of the officer or 
officers of the corporation authorized in its bylaws, in addition to the firm or 
corporation signature, with official corporate seal affixed thereto and the address 
of such firm or corporation and of such officer thereof must be given.  The 
CONTRACTOR is cautioned that in preparing his bid, a detailed statement should 
be prepared as a breakdown of the work, which will be required from the 
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successful bidder to be used in preparing requisitions for payment.  This form must 
be set up and prepared in such a manner as to meet with the approval of the 
OWNER’S REPRESENTATIVE. 

 
 

ARTICLE 7 – POSTING OF BIDS 
 
7.1 Notice of Intent 

 
Notice of Intent to award or reject bids shall be posted at City Hall with 
recommendations reflecting the lowest responsible, responsive bidder 
meeting specifications, terms and conditions. 

 
7.2 Posting 
 

Recommendation and tabulation will be posted on the bid date by 4:30 p.m. 
outside the City Clerk’s office.  The City Hall located at 2600 Hollywood 
Boulevard, Hollywood, FL  33020. 

 
7.3 Bid Tabulation 
 

The bid tabulation with the recommendation will remain on display for no 
less than 72 hours.  Failure to file a protest within the time prescribed in 
Section 38.51 of the City Code of Hollywood will forfeit any right to protest. 

 
7.4 Protests  

 
Protests must be made in accordance with Section 38.51 of the 
Hollywood City Code, which is reproduced herein.  Failure to follow the 
requirements of the Code in making a protest shall bar the protest. 

 

ARTICLE 8 – REJECTION OF IRREGULAR PROPOSALS 
 
The City Commission reserves the right to waive non-material, technical informalities, 
irregularities, or defects in a Proposal, and to reject any and all bids, to re-bid the Project. 

 

ARTICLE 9 – WITHDRAWAL OF PROPOSALS 
 
No Proposal shall be withdrawn after it is filed unless the Bidder makes his request in 
writing to the City Manager of the City of Hollywood prior to the time set for opening of 
bids, and the request for withdrawal is approved by the City of Hollywood Commission.  
The Proposal may be withdrawn, without penalty, if the City of Hollywood fails to accept 
it within 60 days after the date fixed for opening bids. 
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ARTICLE 10 – DISQUALIFICATION OF BIDDERS 

 
Only one Proposal from an individual, firm or partnership, joint venture, or corporation 
(including a subsidiary or affiliate) under the same or different names will be considered. 
 
Should it appear to the Owner that any Bidder is interested in more than one Proposal for 
the work contemplated; all Proposals in which such Bidder is interested will be rejected. 
 
Should there be any reasonable grounds for the Commission believing that a collusion or 
combination exists between bidders, all Proposals may be rejected, at the sole discretion 
of the City Commission, and all such Bidders, or participants in such combination or 
collusion will not be considered in the future Proposals for the same work. 
 
No proposal or Bid will be considered unless accompanied by a Proposal guarantee or 
good faith deposit in the amount and on the form specified in the Invitation for Bids, 
and/or Advertisements for Bids.  No other Bond Form or form of bid security will be 
acceptable.  Failure to comply with this section shall cause a rejection of bids. 
 
 

ARTICLE 11 – RETURN OF PROPOSAL GUARANTIES 
 
The Proposal guaranties and good faith deposits will be returned within fifteen (15) days 
following the award of the Contract and that of the successful bidder upon the execution 
of the Contract. 
 

ARTICLE 12 – EXAMINATION OF DOCUMENTS 
 
The bidder is required to examine the site of the work, and to examine and become 
familiar with the form of the Proposal, plans, specifications and all other Contract 
Documents pertaining to the proposed work, and the submission of a bid shall be 
sufficient to establish the presumption that the Bidder has investigated the site of the work 
and is satisfied as to all conditions to be encountered, the character, quantity and quality 
of the work to be performed and materials furnished in the completion thereof.  Requests 
for interpretation arising out of this Article must be presented in writing at least five (5) 
days before bid dates to the Project Manager. 

 
 

ARTICLE  13 – BID BONDS, BONDS AND INSURANCE 
 
13.1   Bid Guarantee: 
 

Bidders may be required to submit a Bid Guarantee in an amount indicated in 
the NOTICE TO BIDDERS.  The Bid Guarantee must be submitted with the Bid 
or the Bid will be rejected by the City. This Guarantee may be a Certified or 
Cashier’s Check on a solvent National or State Bank  transacting business in  
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Broward County, Florida,  or a Bid Bond written by a Surety licensed to do 
business in the State of Florida and having a Resident Agent in the State of 
Florida. 
 
The Surety must be listed in the United States Department of Treasury’s Circular 
750 and rated at least “A”, Class X in the latest edition of “Best Key Rating 
Guide” published by A.M. Best & Company. 
 

13.2    Performance and Payment Bond: 
 

CONTRACTOR shall furnish Performance and Payment Bond, in an amount equal 
to the Contract Price as Security for the faithful performance and payment of the 
obligations. The Bond or Bonds shall remain in effect one year after the date of 
final payment or the City may require an additional Bond which shall be 
conditioned upon the Contractor following written notification by the City will correct 
any defective or faulty work or materials that appear within one year after final 
completion of the contract.  The Surety must be qualified as specified above in 
Paragraph 13.1  

 
13.3   Signatures: 
 

All Bonds signed by an Agent must be accompanied by a Certified copy of the 
Agent’s authority to act with said copy having been signed (not typed nor printed) 
by an Officer of the Surety and carrying the seal of the Surety.  
 

13.4   Insurance Coverage: 
 

Within ten days from Notice of Award the CONTRACTOR shall purchase and 
maintain such insurance as will protect him from claims set forth below which may 
arise out of or result from CONTRACTOR’S operations under the Contract, 
whether such operations by himself or by any Sub-Contractor or by anyone directly 
or indirectly employed by any of them, or by anyone for whose acts any of them 
may be liable: 
 

 A. Claims under Worker’s Compensation, Employer’s Liability, Disability 
Benefit and other similar employee benefits acts as required by the 
“Worker’s Compensation Law” of the State of Florida; 

 
 B. Claims for damages because of bodily injury, occupation, sickness or 

disease, or death of his employees; 
 
 C. Claims for damages because of bodily injury, sickness or disease, or death  
  of any person other than his employees; 
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 D. Claims for damages insured by usual personal injury liability coverage 

which are sustained (1) by any person as a result of any offense directly or 
indirectly related to the employment of such person by the CONTRACTOR, 
or (2) by any other person; 

 
 E. Claims for damages, other than to the work itself, because of injury to or 

destruction of tangible property, including loss of use resulting therefrom; 
and 

 
F. Claims for damages because of bodily injury or death of any person or 

property damage arising out of the ownership, maintenance or use of any 
motor vehicle. 

 
G. If operations are to be undertaken on or about navigable waters, coverage 

must be included for the U.S. Longshoremen & Harbor Workers Act and 
Jones Act. 

 
13.5 Certificates of Insurance: 

 
Certificates of Insurance shall contain a provision that coverages afforded under 
the policies will not be cancelled or materially modified until at least 30 days prior 
written notice has been given to the CITY.  The City of Hollywood must be named 
as additional insured on all coverage with the exception of Worker’s 
Compensation, Employer’s Liability, Disability Benefit and other similar employee 
benefit coverage.  Policies shall be issued by companies authorized to do business 
under the Laws of the State of Florida.  Policyholders and Financial Ratings must 
be no less than “A” and Class X respectively in the latest edition of “Best’s Key 
Rating Guide”, published by A.M. Best Company.  Any SubContractor used by the 
contractor shall supply such similar insurance required of the contractor.  Such 
certificates shall name the City as Additional Insured on the general liability and 
auto liability policies. 
 

13.6 Insurance Limits of Liability: 
 

The insurance required by this Article shall be written for no less than the level of 
liability specified in “Insurance Requirements”, Section 1.03 of the Supplementary 
Conditions, or required by law, whichever is greater.  The insurance shall include 
contractual liability insurance applicable to the CONTRACTOR’S obligations under 
this contract. 
 
The level required in Section 1.03 of the Supplementary Conditions will not be 
reduced for any reason. 
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ARTICLE  14 – AVAILABILITY OF LAND; REFERENCE POINTS 
 
14.1   Rights-of-Way: 
 

Lands or Rights-of-Way for the work to be constructed under the Contract will be 
provided by the CITY.  Nothing contained in the Contract Documents shall be 
interpreted as giving the CONTRACTOR exclusive occupancy of the lands or 
Rights-of-Way provided.  Any additional lands or Rights-of-Way required for 
construction operations shall be provided by the CONTRACTOR at his own 
expense; provided, that the CONTRACTOR shall not enter upon nor use any 
property not under the control of the CITY until a written Agreement has been 
executed, and a copy of said Agreement furnished to the OWNER’S 
REPRESENTATIVE prior to said use; and neither the CITY nor the OWNER’S 
REPRESENTATIVE shall be liable for any claims or damages resulting from the 
CONTRACTOR’S unauthorized trespass or use of any such properties. 
 

14.2 Permits 
 

When required by Section 1.06 of the Supplementary Conditions, the 
CONTRACTOR shall secure, from the agencies having jurisdiction, the 
necessary permits to create obstructions, to make excavations if required under 
the Contract, and to otherwise encroach upon Rights-of-Way, and to present 
evidence to the OWNER’S REPRESENTATIVE that such permission has been 
granted, before work is commenced.  Regulations and requirements of all 
agencies concerned shall be strictly adhered to in the performance of the 
Contract.  The enforcement of such requirements under the Contract shall not be 
made the basis for additional compensation.  
 

14.3 Lines and Grades: 
 

The CONTRACTOR shall furnish all surveying services required to perform all 
work required under this Contract.  
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ARTICLE  15 – CONTRACTOR’S RESPONSIBILITIES 
 
15.1 Laws/ Regulations to Be Observed: 
 

The CONTRACTOR shall familiarize himself and comply with all Federal, State, 
County and CITY laws, by-laws, ordinances or regulations controlling the action or 
operation of those engaged or employed in the work or affecting material used, 
and governs himself in accordance with them.  He shall indemnify and save 
harmless the CITY and all of its officers, agents and employees against any claims 
or liability arising from or based on the violation of any such laws, by-laws, 
ordinances, regulations, orders or decrees, whether by himself or his employees, 
agents, or Sub-Contractors. 

 
 In accordance with this requirement, it has not been considered necessary to 
enumerate all wiring, plumbing and other requirements covered by the codes.  The 
CONTRACTOR in making his bid agrees that the requirements of such codes and 
regulations will be as carefully adhered to be him as if they were specifically set 
forth in the specifications. 
 
The CONTRACTOR warrants that the products and services supplied to the City 
of Hollywood shall conform in all respects to the standard set forth in the 
Occupational Safety and Health Act of 1970, as amended. 
 

15.2 Responsibility for Claims, etc.: 
 
 In consideration of $25.00, and other valuable, separate and distinct consideration, 

the CONTRACTOR shall indemnify and save harmless the CITY and all of its 
officers, agents and employees and CONSULTANT from all suits, actions, or 
claims brought because of any injury or damages received or sustained by any 
person, persons, or property on account of the said CONTRACTORS operations 
to this Contract during or on account of or in consequence of any neglect in 
safeguarding the work, or through the use of unacceptable materials in 
constructing the work, or because of any act or omission by the CONTRACTOR; 
or on account of, any operations connected with the construction of this Project 
(including the Warranty Period) or in consequence of any negligence excluding the 
sole negligence of the City or Consultant, in connection with same, because of any 
claims or amounts  recovered from any infringement of patent, trademark or 
copyright, or from any claims or amounts arising or recovered under the Worker’s 
Compensation Law or any other laws, and the OWNER’S REPRESENTATIVE 
may regain monies due the CONTRACTOR and/or hold the Surety and/or the 
Insurance until such suits, actions or claims for damages or injuries shall have 
been settled and suitable written evidence to that effect furnished the OWNER'S 
REPRESENTATIVE.  The CONTRACTOR, or his Surety, or his Insurer, shall 
reimburse the CITY in enforcing the provisions of this Paragraph.  These 
indemnifications shall survive the term of this Contract. 
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15.3 Guarantee of Payments: 
 

 The CONTRACTOR guarantees the payment of all just claims for materials, 
supplies, tools, labor and other just claims against him, or any Sub-Contractor in 
connection with this Contract, and his bond will not be released by final acceptance 
and payment by the CITY unless all such claims are paid or released. 
 

15.4 Surveys, Permits and Licenses: 
 
 The CONTRACTOR shall obtain all required permits and licenses as specified in 

Section 1.06 of the Supplementary Conditions and by Section 105 of the Florida 
Building Code 2010.  Such permits and licenses, along with any corresponding 
general and specification conditions and requirements, shall become a part of the 
contract documents.  The CONTRACTOR shall comply with all of the conditions 
and requirements of said permits and licenses. 

  
Payment for all required permit and license fees shall be in accordance with 
Section 1.06 of the Supplementary Conditions.  The CONTRACTOR shall be 
responsible for paying any and all fees, penalties, and fines imposed as a result of 
the CONTRACTOR’S failure to obtain such permits and licenses prior to the 
commencement of the work. 
 

15.5 Emergencies: 
 

In emergencies affecting the safety or protection of persons or the work or property 
at the site or adjacent thereto, CONTRACTOR, without special instruction or 
authorization from OWNER’S REPRESENTATIVE or CITY, is obligated to act to 
prevent threatened damage, injury or loss.  CONTRACTOR shall give OWNER’S 
REPRESENTATIVE prompt written notice of any significant changes in the work or 
deviations from the Contract Documents caused thereby. 

 
15.6   Measurements To Be Verified: 
 

Before ordering any material or doing any work, the CONTRACTOR shall verify all 
measurements at the site and shall be responsible for the correctness of same.  
No extra charge or compensation will be allowed on account of difference between 
actual dimensions and the measurements indicated on the drawings; any 
difference which may be found, shall be submitted to the Consultant for 
consideration before proceeding with the work.  

 
15.7 Grouping of Data in Specifications: 
 

Titles to divisions and paragraphs in these Contract Documents are introduced 
merely for convenience and are not to be taken as a correct or complete 
segregation of the several units of material and labor.  No responsibility, either 
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direct or implied, is assumed by the Owner for omission or duplications by the 
CONTRACTOR or his Sub-Contractors, due to real or alleged error in 
arrangement of matter in these Contract Documents. 

 
15.8 Substitutes or “Or Equal”: 
 
 A. Substitutes or “Equal” Materials or Equipment: 
 

Whenever materials or equipment are specified or described in the Contract 
Documents by using the name of a proprietary item or the name of a 
particular supplier the naming of the item is intended to establish the type, 
function and quality required.  Unless the name is followed by words 
indicating that no substitution is permitted, materials or equipment or other 
Suppliers may be accepted by the OWNER’S REPRESENTATIVE if 
sufficient information submitted by the CONTRACTOR to allow the 
OWNER’S REPRESENTATIVE to determine that the material or equipment 
proposed is equivalent or equal to that named.   The OWNER’S 
REPRESENTATIVE will be allowed a reasonable time within which to 
evaluate each proposed substitute.  The OWNER’S REPRESENTATIVE 
will be the sole judge of acceptability, and NO SUBSTITUTE WILL BE 
ORDERED, INSTALLED OR UTILIZED WITHOUT THE  OWNER’S 
REPRESENTATIVE PRIOR WRITTEN ACCEPTANCE which will be 
evidenced by either a Change Order or an approved set of Shop Drawings. 
Requests for review of substitute items of material and equipment will not 
be accepted by the OWNER’S REPRESENTATIVE from anyone other than 
the CONTRACTOR.  The procedure for review by the OWNER’S 
REPRESENTATIVE is as follows: 
 
If the CONTRACTOR wishes to furnish or use a substitute item of material 
or equipment, the CONTRACTOR shall make written application to the 
OWNER’S REPRESENTATIVE for acceptance thereof, certifying that the 
proposed substitute will perform adequately the functions and achieve the 
results called for by the general design, be similar and of equal substance 
to that specified and be suited to the same use as that specified.  In 
addition, the application shall: 
 

  1. State that the evaluation and acceptance of the proposed substitute 
will not prejudice the CONTRACTOR'S achievement of completion 
on time. 

  2. State whether or not acceptance of the substitute for use in the 
WORK will require a change in any of the Contract Documents to 
adapt design to the proposed substitute. 

 
  3. State whether or not incorporation or use of the substitute in 

connection with the work is subject to payment of any license fee or 
royalty. 
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  4. Provide complete substitute identification and description, including 

manufacturer's and local distributor's name and address, 
performance and test data, and reference standards. 

 

  5. Provide samples, as required by OWNER’S REPRESENTATIVE. 
 

  6. Provide name and address of similar projects on which the proposed 
   substitute has been used, and date of installation. 
 

  7. Identify all variations of the proposed substitute from that specified. 
 

  8. Indicate available maintenance, repair and replacement service. 
 

  9. Submit an itemized estimate of all costs that will result directly or 
indirectly from acceptance of such substitute, including costs of 
redesign and claims of other CONTRACTORS affected by the 
resulting change. 

 

10. Provide any additional data about the proposed substitute as the 
OWNER’S REPRESENTATIVE may require of the CONTRACTOR. 

 
B. Substitute means, method, technique, sequence or procedure of 

construction: 
 

  If a specific means, method, technique, sequence or procedure of 
construction is indicated in or required by the Contract Documents, the 
CONTRACTOR may furnish or utilize a substitute means, method, 
sequence, technique or procedure of construction acceptable to the, 
OWNER’S REPRESENTATIVE, if the CONTRACTOR submits sufficient 
information to allow the OWNER’S REPRESENTATIVE to determine that 
the substitute proposed is equivalent to that indicated or required by the 
Contract Documents.  The procedure for review by the OWNER’S 
REPRESENTATIVE will be similar to that provided in Paragraph 15.8 A. 

 

 C. The CITY may require the CONTRACTOR to furnish at the 
CONTRACTOR'S expense, a special performance guarantee or other 
surety with respect to any substitute. 

 

 D. The OWNER’S REPRESENTATIVE will record time required by himself or 
herself in evaluating substitutions proposed by the CONTRACTOR and in 
making changes in the Contract Documents occasioned thereby.  Whether 
or not the OWNER’S REPRESENTATIVE accepts a proposed substitute, 
THE CONTRACTOR SHALL REIMBURSE THE CITY FOR THE 
CHARGES OF THE   OWNER’S REPRESENTATIVE AND THE  
OWNER’S REPRESENTATIVE’S CONSULTANTS FOR EVALUATING 
EACH PROPOSED SUBSTITUTE.  
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15.9 Shop Drawings: 
 
 Shop Drawing submittals shall be as follows: 
 
 A. The CONTRACTOR shall submit a sufficient number of copies of each 

Shop Drawing to enable the OWNER’S REPRESENTATIVE to retain three 
copies.  Resubmissions of Shop Drawings shall be made in the same 
quantity until final approval is obtained. 

 
 B. The CONTRACTOR shall submit Shop Drawings for all equipment, 

apparatus, machinery, fixtures, piping, fabricated structures, manufactured 
articles and  structural components as listed in Section 1.05 of the 
Supplementary Conditions.  CONTRACTOR shall also provide for all items 
so noted in Section 1.05 of the Supplementary Conditions, a Manufacturer's 
Certified Affidavit that the item supplied complies with the design 
Specifications. 

 
 C. When required by Section 1.05 of the Supplementary Conditions, Shop 

Drawings for structural components, electrical or mechanical systems shall 
be Certified by a Registered OWNER’S REPRESENTATIVE of the 
discipline involved. 

 
 D. The CONTRACTOR shall thoroughly review and check the Shop Drawings, 

and each and every copy shall show his approval thereon.  If the Shop 
Drawings show or indicate departures from the Contract requirements, the 
CONTRACTOR shall make specific mention thereof in his letter of 
transmittal.  Failure to point out such departures shall not relieve the 
CONTRACTOR from his responsibility to comply with the Drawings and 
Specifications. 

 
E. No approval will be given to partial submittals of Shop Drawings for items, 

which interconnect and/or are interdependent.  It is the CONTRACTOR'S 
responsibility to assemble the Shop Drawings for all such interconnecting 
and/or interdependent items, check them himself and then make one 
submittal to the  OWNER’S REPRESENTATIVE along with his comments 
as to compliance, non-compliance, or features requiring special attention.  

 
 F. If catalog sheets or prints of manufacturer's standard drawings are 

submitted as Shop Drawings, any additional information or changes on 
such Drawings shall be typewritten or lettered in ink. 

 
 G. The CONTRACTOR shall keep one set of Shop Drawings marked with the  

OWNER’S REPRESENTATIVE’S approval at the job site at all times. 
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 H. Where a Shop Drawing or sample is required by the Specifications, no 
related work shall be commenced until the submittal has been reviewed and 
approved by the  OWNER’S REPRESENTATIVE. 

 
 I. Approval of the Shop Drawings shall constitute approval of the subject 

matter thereof only, and not of any structure, material, equipment or 
apparatus shown or indicated.  The approval of the Shop Drawings will be 
general and shall not relieve the CONTRACTOR of responsibility for the 
accuracy of such Drawings, nor for the proper fitting and construction of the 
work, nor for the furnishing of materials or work required by the contract and 
not indicated on the Drawings.  Approval shall not relieve the 
CONTRACTOR from responsibility for errors or omissions of any sort on 
the Shop Drawings. 

 
 
15.10 Personnel: 
 
 A. Supervision and Superintendence:  
 
  1. The CONTRACTOR shall supervise and direct the work competently 

and efficiently, devoting such attention thereto and applying such 
skills and expertise as may be necessary to perform the work in 
accordance with the Contract Documents.  The CONTRACTOR 
shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but the CONTRACTOR 
shall not be solely responsible for the negligence of others in the 
design or selection of a specific means, method, technique, 
sequence or procedure of construction which is indicated in and 
required by the Contract Documents.  The CONTRACTOR shall be 
responsible to see that the finished work complies accurately with 
the Contract Documents. 

 
2. The CONTRACTOR shall keep on the work at all times during its 

progress a competent resident Superintendent fluent in both oral and 
written communication in the English language, who shall not be 
replaced without prior written notice to the  OWNER’S 
REPRESENTATIVE except under extraordinary circumstances.  The 
Superintendent will be the CONTRACTOR'S representative at the 
site and shall have authority to act on behalf of the CONTRACTOR.  
All communications given to the Superintendent shall be as binding 
as if given to the CONTRACTOR. 
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 B. Workforce: 
 

1. None but skilled workers shall be employed by CONTRACTOR on work 
requiring special qualifications.  When required in writing by the 
OWNER’S REPRESENTATIVE the CONTRACTOR or any Sub 
CONTRACTOR shall discharge any person who is, in the opinion of 
the  OWNER’S REPRESENTATIVE, incompetent, disorderly or 
otherwise unsatisfactory, and shall not again employ such 
discharged person on the work except with the consent of the  
OWNER’S REPRESENTATIVE.  The Workers are not employed, 
directly or indirectly, by the City and are not entitled to any benefit, 
privilege or incident of municipal employment.  Such discharge shall 
not be the basis of any claim for damages against the CITY or any 
CITY agents and such discharge is covered by Section 15.2 herein. 

 
2. To the extent allowed by law, with respect to all skilled, semi-skilled and 

unskilled workers employed on the Project under this Contract, 
preference in employment shall be given to persons residing in 
Hollywood when such persons are available and qualified to perform 
the work to which the employment relates.  No person shall be 
employed in violation of the State or National labor Laws.  No person 
under the age of 16 years shall be employed on a Project under the 
Contract.  No person whose age or physical condition is such as to 
make his employment dangerous to his health or safety or to the 
health or safety of others shall be employed on the Project under this 
Contract; provided that this shall not operate against the employment 
of physically handicapped persons, otherwise employable where 
such persons may be safely assigned to work which they can ably 
perform.   

 
  3. No discrimination shall be made in the employment of persons on 

the work by the CONTRACTOR or by any Sub-Contractor under 
him, because of the race, color, sex, age or religion of such persons, 
and there shall be full compliance with the provisions of applicable 
State and Federal laws in this regard. 

 
15.11 Safety and Protection: 
 
 A. Federal Safety and Health Regulations: 
 
  The CONTRACTOR and Sub-Contractors shall comply with the provisions 

of the Occupational Safety and Health Standards, promulgated by the 
Secretary of Labor under the "Occupational Safety and Health Act of 1970", 
as amended from time to time.  
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 B. Responsibilities: 
 
  The CONTRACTOR shall be responsible for initiating, maintaining and 

supervising all safety precautions and programs in connection with the 
work. The CONTRACTOR shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, 
injury or loss to: 

 
  1. All employees on the work and other persons who may be affected 

thereby. 
 
  2. All the work and all materials or equipment to be incorporated 

therein, whether in storage on or off the site. 
 

3. Other property at the site or adjacent thereto, including trees, shrubs, 
 lawns, walks, pavements, roadways, structures and Services not 
 designated for removal, relocating or replacement in the course of 
 construction. 

 
 C. Designated Safety Officer: 
  
  The CONTRACTOR shall designate a responsible member of his 

organization at the site whose duty shall be the prevention of accidents.  
This person shall be the CONTRACTOR'S Superintendent unless 
otherwise designated in writing by the CONTRACTOR to the OWNER’S 
REPRESENTATIVE. 

 
 D. Protection of the Work: 
 
  Until acceptance of the work by the CITY, it shall be under the charge and 

in care of the CONTRACTOR and he shall take every necessary precaution 
against injury or damage to the work by action of the elements or from the 
execution or from the non-execution of the work. The CONTRACTOR shall 
rebuild, restore and make good, at his own expense, all injuries or damages 
to any portion of the work occasioned by any of the above causes before its 
completion and acceptance. 

 
  CONTRACTOR shall take every reasonable precaution to secure and 

safeguard materials, equipment, supplies and other items used in 
prosecution of the work including, without limitation, using barriers, locks, 
storage sheds, and similar measures. 
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E. Prevailing Wage Rate Ordinance: If the Contract is in excess of $500,000.00 

the following sections shall apply. 
 

1. The rate of wages and fringe benefit payments for all laborers, 
mechanics, and apprentices shall not be less than those payments 
for similar skills in classifications of work in a like construction 
industry as determined by the Secretary of Labor and as published in 
the Federal Register. 

 
2. All mechanics, laborers, and apprentices, employed or working 

directly upon the site of the Work shall be paid in accordance with 
the above referenced wage rates.  CONTRACTOR shall post notice 
of these provisions at the site of the Work in a prominent place 
where it can be easily seen by the workers. 

 
3. If the parties cannot agree on the proper classification of a particular 

class of laborers or mechanics or apprentices to be used, the 
Owners Representative shall submit the question, together with its 
recommendation, to the County Administrator for final determination. 

 
4. In the event it is found by the Owners Representative that any 

laborer or mechanic or apprentice employed by CONTRACTOR, or 
any subcontractor directly on the site of the work has been or is 
being paid at a rate of wages less then the rate of wages required, 
the Owners Representative may (1) by written notice to contractor 
terminate its right to proceed with the Work or such part of the Work 
for which there has been a failure to pay said required wages; and 
(2) prosecute the Work for or portion thereof to completion by 
contract or otherwise.  Whereupon, CONTRACTOR and its sureties 
shall be liable to county for any excess costs occasioned to county 
thereby. 

 
5. Sections 23.4.1 through 23.4.4 above shall apply to this Contract to 

the extent that it is (1) a prime Contract subject to the rules and 
requirements of the City; or (2) a Subcontract also subject to the 
rules and requirements of the City under such prime Contract. 

 
6. CONTRACTOR shall maintain payrolls and basic records relating 

thereto during the course of the Work and shall preserve such 
records for a period of three (3) years thereafter for all laborers, 
mechanics, and apprentices working at the site of the Work.  Such 
records shall contain the name and address of each such employee; 
its current classification; rate of pay (including rates of contributions 
for, costs assumed to provide, fringe benefits); daily and weekly 
number of hours worked; deductions made; and actual wages paid. 
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7. CONTRACTOR shall submit, with each requisition for payment, a 

signed and sworn “Statement of Compliance” attesting to 
compliance. 

 
8. The Owners Representative may withhold or cause to be withheld 

from CONTRACTOR so much of the payments requisitioned as may 
be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, watch-persons, and guards employed by 
CONTRACTOR or any Subcontractor on the Work, the full amount 
of wages required by the Contract. 

 
9. If CONTRACTOR or any Subcontractor fails to pay any laborer, 

mechanic, or apprentice employed or working on the site of the Work 
all or part of the wages required by the Contract, the Owners 
Representative may, after written notice to CONTRACTOR, take 
such action as may be necessary to cause suspension of any further 
payments or advances until such violations have ceased. 

 
F Occupational Health and Safety 

 
1. In compliance with Chapter 442, Florida Statutes, any toxic 

substance listed in Section 38F-41.03, Florida Administrative Code, 
delivered as a result of this Project must be accompanied by a 
Material Safety Data Sheet (MSDS) which may be obtained from the 
manufacturer.  The MSDS must include the following information: 

 
1.1 The chemical name and the common name of the toxic 

substance, including: 
 
1.2 The hazards or other risks in the use of the toxic substance, 

including: 
    

(1) The potential for fire, explosion, corrosion, and 
reaction; 

 
(2) The known acute and chronic health effects of risks 

from exposure, including the medical conditions which 
are generally recognized as being aggravated by 
exposure to the toxic substance; and 

 
(3) The primary routes of entry and symptoms of 

overexposure. 
 

1.3  The proper precautions, handling practices, necessary 
personal protective equipment, and other safety precautions 
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in the use of or exposure to the toxic substances, including 
appropriate emergency treatment in case of overexposure. 

 
1.4 The emergency procedure for spills, fire, disposal, and first 

aid. 
 
1.5 A description in lay terms of the known specific potential 

health risks posed by the toxic substance intended to alert 
any person reading this information. 

 
1.6 The year and month, if available, that the information was 

compiled and the name, address, and emergency telephone 
number of the manufacturer responsible for preparing the 
information. 

 
 G. Hurricane Precautions 
 

1. During such periods of time as are designated by the United States 
Weather Bureau as being a hurricane warning or alert, the 
CONTRACTOR, at no costs to the City, shall take all precautions 
necessary to secure the project site in response to all threatened 
storm events, regardless of whether the City or CONSULTANT has 
given notice of same. 

 
2. Compliance with any specific hurricane warning or alert precautions 

will not constitute additional work. 
 
3. Suspension of the Work caused by a threatened or actual storm 

event, regardless of whether the City has directed such suspension, 
will entitle the CONTRACTOR to additional Contract Time as non-
compensable, excusable delay, and shall not give rise to a claim for 
compensable delay. 

 
15.12 Traffic Control, Public Safety and Convenience: 
 

A. The maintenance of traffic for the project shall be in accordance with the 
Manual on Uniform Traffic Control Devices (U.S Department of 
Transportation FHWA). 

 
B. The CONTRACTOR shall, at all times, conduct his work so as to assure the 

least possible obstruction to traffic and inconvenience to the general public, 
and provide adequate protection of persons and property in the vicinity of 
the work.   

 
 C. WHEN THE NORMAL FLOW OF TRAFFIC WILL BE IMPAIRED OR 

DISRUPTED IN ANY MANNER ON ANY STREET, THE CONTRACTOR 
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SHALL NOTIFY THE POLICE TRAFFIC SERGEANT AT 921-3610 AT 
LEAST 24 HOURS IN ADVANCE. 

 
 D. Streets shall not be closed, except when and where directed by the  

OWNER’S REPRESENTATIVE , and whenever a street is not closed the 
work must be conducted with the provision for safe passageway for traffic at 
all times.  The CONTRACTOR shall make all necessary arrangements 
concerning maintenance of traffic and selection of detours required. 

 
 E. When permission has been granted to close an existing roadway, or portion 

thereof, the CONTRACTOR shall furnish and erect signs, barricades, lights, 
flags and other protective devices as necessary subject to the approval of 
the  OWNER’S REPRESENTATIVE.  Type I, II, III or Drum Barricades used 
for delineation at night shall be equipped with steady burn lights.  High 
Intensity flashing arrow boards shall be used if required by the OWNER’S 
REPRESENTATIVE. 

 
 F. All signs intended to be used during the hours of darkness shall be either 

reflectorized with a material that has a smooth, sealed outer surface, or 
illuminated to show approximately the same shape and color day and night. 
 All pavement markings which are to be in place during night hours shall 
have temporary reflective pavement markers placed in accordance with the 
MUTCD.  Any conflicting reflective pavement markers shall be removed. 

 
 G. During working hours the CONTRACTOR shall furnish flagmen in sufficient 

numbers to protect and divert the vehicular and pedestrian traffic from 
working areas closed to traffic, or to protect any new work.  Failure to 
comply with this requirement will result in the OWNER’S 
REPRESENTATIVE shutting down the work until the CONTRACTOR shall 
have provided the necessary protection. 

 
 H. No separate payment will be made for such signs, barricades, lights, flags, 

flagmen or other protective devices as required, with all costs thereof 
deemed to be included in the prices bid for the various items scheduled in 
the bid. 

 
 I. Sidewalks, gutters, drains, fire hydrants and private drives shall, insofar as 

practicable, be kept in condition for their intended uses.  While the work is 
actually going on at any location, as much as half the street width at that 
location may be barricaded to exclude traffic entirely, but street traffic shall 
not be obstructed needlessly.  Fire hydrants on or adjacent to the work shall 
be kept accessible to fire apparatus at all times, and no material or 
obstruction shall be placed within ten feet of any such hydrant. 

 
 J. Construction material stored upon the public street shall be placed so as to 

cause as little obstruction to the general public as is reasonably possible. 
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15.13 Use of Explosives: 
 
 When the use of explosives is necessary for the prosecution of the work, the 

CONTRACTOR shall observe the utmost care so as not to endanger life or 
property, and whenever directed, the number and size of charges shall be limited.  
All explosives shall be stored in a secure manner and all such storage places shall 
be marked clearly "DANGEROUS EXPLOSIVES" and shall be in care of a 
competent watchman at all times.  The CONTRACTOR must familiarize himself 
with all laws and ordinances pertaining thereto, and govern himself and his 
employees accordingly. 

 
15.14 Loading of Structures: 
 
 The CONTRACTOR shall not load nor permit any part of any structure to be 

loaded in any manner that will endanger the structure, nor shall the 
CONTRACTOR subject any part of the work or adjacent property to stresses or 
pressures that will endanger it. 

 
15.15 Concerning Sub-Contractors: 
 
 A. The CONTRACTOR, with his own forces, shall perform no less than 25% of 

the work as determined by the Contract price.  Each Sub-Contractor shall 
be properly licensed for the type of work he is to perform. 

 
 B. A copy of each Sub-Contract shall be filed promptly with the  OWNER’S 

REPRESENTATIVE upon request.  Each Sub-Contract shall contain a 
reference to the Contract between the CITY and the CONTRACTOR, and 
the terms and conditions of the Contract shall be made a part of each Sub-
Contract.  Each Sub-Contract shall provide for cancellation or annulment of 
same by the CONTRACTOR upon written order of the  OWNER’S 
REPRESENTATIVE if the Sub-Contractor fails to comply with the 
requirements of this Contract. 

 
C. The CONTRACTOR shall be responsible to the CITY and  OWNER’S 

REPRESENTATIVE for the acts and omissions of his Sub- 
CONTRACTORS and their employees to the same extent as he is 
responsible for the acts and omissions of his own employees.  Nothing 
contained in this Contract shall create any contractual relationship between 
any Sub-Contractor and the CITY or  OWNER’S REPRESENTATIVE nor 
relieves the CONTRACTOR of any liability or obligation under this Contract. 

 
15.16 Materials and Equipment: 
 
 A. Material for the Work: 
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  1. The CONTRACTOR shall furnish all materials, equipment, labor, 
transportation, construction equipment and machinery, tools, 
appliances, fuel, power, light, heat, telephone, water and sanitary 
facilities and all other facilities and incidentals necessary for the 
execution, testing, initial operation and completion of the work. 

 
  2. Unless otherwise specified, shown or permitted by the OWNER’S 

REPRESENTATIVE, all material and equipment incorporated in the 
work shall be new and of current manufacture.  The  OWNER’S  
 
REPRESENTATIVE may request the CONTRACTOR to furnish 
manufacturer's certificates to this effect. 

 
  3. The OWNER’S REPRESENTATIVE may require any or all materials 

to be subjected to test by means of samples or otherwise, at 
production points or after delivery.  The CONTRACTOR shall afford 
such facilities as the  OWNER’S REPRESENTATIVE may require 
for collecting and forwarding samples, which samples shall be 
furnished by the CONTRACTOR without charge. The 
CONTRACTOR shall furnish evidence satisfactory to the  OWNER’S 
REPRESENTATIVE that the materials and finished articles have 
passed the required test prior to the incorporation of such materials 
and finished articles in the work.  Unless otherwise provided, the cost 
of such inspection and testing shall be as provided in Article 12.2. 

 
  4. All packaged manufactured products for use on the work shall be 

delivered to the work in their original, unopened packages, bearing 
thereon the manufacturer's name and the brand name of the 
product. 

 
  5. Wherever any product or material is selected to be used on the work, 

all such products or material shall be of the same brand and 
manufacture throughout the work. 

 
6. All equipment, tools and machinery used for handling material or 

executing any part of the work shall be subject to the approval of the 
 OWNER’S REPRESENTATIVE and shall be maintained in a 
satisfactory working condition.  All equipment utilized on any portion 
of the work shall be such that no injury to personnel, the work, 
adjacent property or other objects will result from its use. 

 
7. All materials and equipment shall be applied, installed, connected, 

erected, used, cleaned and conditioned in accordance with the 
instructions of the applicable manufacturer, fabricator, supplier or 
distributor, except as otherwise provided in the Contract Documents. 
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 B. Storage of Materials: 
 
  1. All materials and equipment including that ordered by the CITY 

designed for permanent installation in the work shall be properly 
stored by the CONTRACTOR to insure protection against 
deterioration of any type.  These materials shall be placed as to 
cause a minimum of inconvenience to other contractors on the work 
and to the public.  The storage piles shall be arranged to facilitate 
inspections, and any deterioration shall be grounds for rejection. 

 
  2. Materials stored in public Rights-of-Way, shall be stored in such a 

manner so as to be compatible with the Traffic Control requirements 
set forth in Paragraph  15.12.  Materials shall be stored so as not to 
deny access to public or private property.  Stored materials shall be 
adequately marked with barricades and/or flashing warning lights, 
where necessary, so as to protect the materials from damage and to 
protect the public health, safety and welfare. 

 
  3. Lawns, grass plots or other private property shall not be used for 

storage purposes without written permission of the Owner or Lessee 
of that private property.   Should the CONTRACTOR desire to store 
equipment or materials of any kind on the property of the CITY, he 
must obtain permission from the  OWNER’S REPRESENTATIVE.  
The CITY reserves the right to order materials to be removed or 
relocated in such approved storage areas, if necessary. 

 
4. The protection of stored materials shall be the CONTRACTOR'S 

responsibility and the City of Hollywood shall not be liable for any 
loss of materials, by theft or otherwise, nor for any damage to the 
stored materials. 

  
C. Salvage of Materials and Equipment: 

 
  The CITY reserves the right to retain title to all soil, sand, stone, gravel, 

equipment, machinery or any other material that was a part of the structure, 
site or Right- of-Way and which was developed from excavations or other 
operations connected with the work.  The CONTRACTOR will be permitted  

   to use in the work, without charge, any such material which meets the 
requirements of the Contract Documents.  For that material which the CITY 
desires to retain the CONTRACTOR shall, at his expense, transfer to a site 
within the CITY as designated by the OWNER’S REPRESENTATIVE.  That 
material which the CITY does not wish to retain shall be the property of the 
CONTRACTOR and removed from the site at CONTRACTOR'S expense. 

 
15.17 Temporary Services: 
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The CONTRACTOR shall provide and maintain at his own expense, all water, 
power, telephone and sanitary facilities as required to comply with State and/or 
local Codes and Regulations.  If water, including that for testing is required, it is the 
CONTRACTOR'S responsibility to arrange through the CITY Water Department for 
a 2" water meter.  A deposit to be paid by the CONTRACTOR is required for meter 
rental and all water shall be purchased at the prevailing rate. 

 
15.18 Review of Records: 
 

The CONTRACTOR shall allow and permit the OWNER;S REPRESENTATIVE or 
his duly authorized representative to inspect and review all payrolls, records of 
personnel, conditions of employment, invoice of materials, books of accounts and 
other relevant data and records pertinent to the CONTRACT and Sub-Contracts. 

 
15.19  Use of Premises: 
 

CONTRACTOR shall confine construction equipment, the storage of materials and 
equipment and the operations of workmen to areas permitted by law, ordinances, 
permits or the requirements of the Contract Documents, and shall not 
unreasonably encumber the premises with construction equipment or other 
materials or equipment. 

 
15.20 CONTRACTOR Liable and Responsible to the Owner: 
 

The CONTRACTOR shall be held liable by the OWNER for the performance of all 
the work provided for under this CONTRACT.  These specifications make no 
attempt to fix the scope of the work of any sub-Contractor or the responsibilities of 
any such Sub-Contractor, it being understood that the CONTRACTOR shall fix the 
scope of work and responsibilities of the Sub-Contractor. 
 
Any disputes which may arise in this connection between the CONTRACTOR and 
any Sub-Contractor must be settled between the parties concerned and the 
OWNER will not undertake, nor be in any way responsible for, the settlement of 
such disputes. 

 
No Sub-Contractor shall under condition, relieve the CONTRACTOR of his 
liabilities and obligations to the OWNER under his CONTRACT and the 
CONTRACTOR shall be solely responsible to the OWNER as provided for herein. 

 
15.21 CONTRACTOR's Daily Reports: 
 

Except where otherwise provided, the CONTRACTOR shall complete a daily 
report indicating manpower, major equipment, Sub-Contractors, etc., involved in 
the performance of the work.  The daily report shall be completed on forms 
prepared by the OWNER’S REPRESENTATIVE, and shall be submitted to the 
OWNER’S REPRESENTATIVE at the conclusion of each work day. 
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15.22 Record Documents: 
 

The CONTRACTOR shall keep one record copy of all Specifications, Drawings, 
Addenda, Modifications, Shop Drawings and samples at the site, in good order 
and annotated to show all changes made during the construction process.  These 
shall be available to OWNER’S REPRESENTATIVE for examination and shall be 
delivered to OWNER’S REPRESENTATIVE upon completion of the work. 

 

15.23 Cleanliness of the Site: 
 

During the progress of the work, The CONTRACTOR shall keep the premises free 
from accumulations of waste materials, rubbish and other debris resulting from the 
work.  At the completion of the work the CONTRACTOR shall remove all waste 
materials, rubbish and debris from and about the premises as well as all tools, 
appliances, construction equipment and machinery and surplus materials, and 
shall leave the site clean and ready for occupancy by the CITY.  The  
CONTRACTOR shall restore to their original condition those portions of the site 
not designated for alteration by the Contract Documents. 

 

15.24 Dust Control: 
 

It shall be the CONTRACTOR'S responsibility to control dust by watering as 
directed by the OWNER’S REPRESENTATIVE.  The water used shall be paid for 
by the CONTRACTOR.  Should the CONTRACTOR fail to control dust to the 
satisfaction of the OWNER’S REPRESENTATIVE, the CITY will control the dust 
by whatever means the CITY desires and the CONTRACTOR shall pay all 
expenses incurred by the CITY associated with the control of the dust. 

 

15.25 Continuing the Work: 
 

The CONTRACTOR shall carry on the work and maintain the Progress Schedule 
during all disputes or disagreements with the CITY.  No work shall be delayed or 
postponed pending resolution of any disputes or disagreements, except as the 
CONTRACTOR and the CITY may otherwise agree in writing. 

 

15.26 Indemnification: 
 

The CONTRACTOR shall indemnify and hold harmless the CITY, its officers and 
employees, from liabilities, damages, losses and costs, including, but not limited 
to, reasonable attorney's fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of the CONTRACTOR and 
persons employed or utilized by the CONTRACTOR in the performance of this 
Contract.  These provisions shall survive the expiration or earlier termination of 
this Contract.  Nothing in this contract shall be construed in any way to affect the 
sovereign immunity of the CITY or the rights of the CITY as set forth in Florida 
Statutes 768.28, as amended from time to time.   
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 ARTICLE  16 - CITY'S RESPONSIBILITIES 
 
16.1 Communications: 
 
 The CITY shall issue all communications to the CONTRACTOR through the 

OWNER’S REPRESENTATIVE. 
 
16.2 Furnish Contract Documents: 
 
 The CITY shall furnish an appropriate number of Contract Documents to the 

CONTRACTOR at no cost.  Referenced Standard Specifications will not be 
provided, however, the procurement address and cost, if any, will be stated in the 
Supplementary Conditions. 

 
16.3 Furnish Right-of-Way: 
 
 The CITY shall furnish the necessary land or Right-of-Way on which the work is to 

be accomplished, and will provide lines and grades as specified in Article 6. 
 
16.4 Timely Delivery of Materials: 
 
 The CITY shall be responsible for the timely delivery of any CITY furnished 

material, equipment or labor such that the CONTRACTOR shall not incur damage 
solely due to delayed delivery. 

 
16.5 Tests and Inspections: 
 
 The CITY'S responsibility with respect to inspections, tests and approvals is set 

forth in Article 12. 
 
16.6 Payments to CONTRACTOR: 
 
 The CITY'S responsibility with respect to making prompt payments to the 
 CONTRACTOR is set forth in Article 13. 
 
16.7 Right to Stop or Suspend Work: 
 
 The CITY'S right to stop or suspend work is set forth in Articles 9, 12 and 15 and 

the City's Right to Terminate Services of the CONTRACTOR is set forth in Article 
15. 
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ARTICLE  17 - CHANGES IN THE WORK/CONTRACT PRICE 
 
17.1 Contract Price: 
 
 The Contract Price constitutes the total compensation (subject to authorized 

adjustments) payable to the CONTRACTOR for performing the work.  All duties, 
responsibilities and obligations assigned to or undertaken by the CONTRACTOR 
shall be at his expense without change in the Contract Price or Time except as 
provided in Article 15.5. 

 
17.2 Change Order: 
 
 The Contract Price and/or Time may only be changed by a Change Order. 

All requests for change orders must comply with Section 38.47 of the City Code. 
 A FULLY EXECUTED CHANGE ORDER FOR ANY EXTRA WORK MUST 
EXIST BEFORE SUCH EXTRA WORK IS BEGUN.  Any claim for an increase or 
decrease in the Contract Price shall be based on written notice delivered by the 
party making the claim to the other party promptly (but in no event later than 15 
days) after the occurrence of the event giving rise to the claim and stating the 
general nature of the claim.  Notice of the amount of the claim with supporting 
data shall be delivered within 30 days after such occurrence (unless more 
accurate data in support of the claim) and shall be accompanied by claimant's 
written statement that the amount claimed covers all known amounts (direct, 
indirect and consequential) to which the claimant is entitled as a result of the 
occurrence of said event.  No claim for an adjustment in the Contract Price will 
be valid if not submitted in accordance with this Paragraph 17.2.The CITY shall 
execute appropriate Change Orders prepared by the  OWNER’S 
REPRESENTATIVE or CONTRACTOR covering changes in the work which are 
required by the CITY, or required because of unforeseen physical conditions or 
emergencies, or because of uncovering work found to be defective, or where the 
quantity of the work with respect to any item that is covered by a unit price differs 
materially and significantly from the quantity of such work indicated in the 
Contract Documents, or because of any other claim of the CONTRACTOR for a 
change in the Contract Time or the Contract Price which is recommended by the 
OWNER’S REPRESENTATIVE. 

 
17.3 Notice of Change: 
 
 If notice of any change affecting the general scope of the work or change in the 

Contract Price is required by the provisions of any Bond to be given to the Surety, 
it will be CONTRACTOR'S responsibility to so notify the Surety, and the amount of 
each applicable Bond shall be adjusted accordingly. The CONTRACTOR shall 
furnish proof of such adjustment to the CITY. 
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17.4 Payment for Extra Work: 
 
 All extra work ordered and performed in accordance with the foregoing, for which 

there is no price included in the Proposal, will be paid for at the price (mutually 
agreed upon, in writing, by the CONTRACTOR and the  OWNER’S 
REPRESENTATIVE to be equitable compensation for the work contemplated) 
stipulated in the  OWNER’S REPRESENTATIVE’S written order for such work 
subject to the requirements of this Contract and applicable laws.  However, in the  

 event the CONTRACTOR and the  OWNER’S REPRESENTATIVE fail to agree 
upon an equitable price for any extra work ordered, it shall be performed by using 
such tools, labor, equipment and materials as may be specified by the  OWNER’S 
REPRESENTATIVE, and will be paid for in the following manner: 

 
 A. For all labor, including a foreman in direct charge of the specified 

operations, the CONTRACTOR shall receive a sum equal to the current 
local rate of wages for every hour that the labor is actually engaged in such 
work, to which shall be added an amount equal to a maximum of 15% of 
such sum and a total thereof shall be full compensation to the 
CONTRACTOR for general supervision and for furnishing and repairing 
small tools and ordinary equipment used in doing the extra work.  In 
addition, the CONTRACTOR shall be paid the actual cost of Social Security 
Taxes, Surety Bond, Unemployment Insurance, Workmen's Compensation 
Insurance and CONTRACTOR'S Public Liability and Property Insurance 
involved in such extra work, based on actual wages paid to such labor. 

 
B. For all materials used, the CONTRACTOR shall receive the actual cost of such 

materials, including freight charges as shown by original receipted  bills, to 
which cost shall be added, an amount equal to a maximum of 10% thereof. 

 
 C. For any special machinery or special equipment, including fuel and 

lubricants therefor, required for the economical performance of extra work, 
the OWNER’S REPRESENTATIVE shall allow the CONTRACTOR a 
reasonable rental price, to be agreed upon in writing before such work is 
begun, for every hour that such special machinery or equipment is used on 
the work.  Rental time will not be allowed while equipment is inoperative due 
to breakdowns and shall be restricted to the actual time that the equipment 
is in productive operation on the extra work being performed. 
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17.5 Records: 
 

The CONTRACTOR'S representative and the OWNER’S REPRESENTATIVE 
shall compare records of extra work done at the end of the day.  Such records 
shall be made in duplicate upon a form provided for such purpose by the  
OWNER’S REPRESENTATIVE and shall be signed by both the Inspector and the 
CONTRACTOR'S representative, one copy being submitted to the OWNER’S 
REPRESENTATIVE and the other being retained by the CONTRACTOR. 

 
17.6 Cancelled Items and Payments: 
 
 The CITY COMMISSION shall have the right to cancel those portions of the 

Contract relating to the construction of any item provided therein.  Such 
cancellation shall entitle the CONTRACTOR to payment in a fair and equitable 
amount covering all items of cost incurred by him prior to the date of cancellation 
or suspension of the work.  The CONTRACTOR shall be allowed a profit 
percentage on the materials used and on construction work actually performed, at 
the same rates as provided for "Extra Work", but no allowance will be made for 
anticipated profits.  Acceptable materials ordered by the CONTRACTOR or 
delivered on the work, prior to the date of such cancellation or suspension, shall be 
purchased from the CONTRACTOR by the CITY at actual cost and shall, 
thereupon, become the property of the CITY. 

 
17.7 Full Payment: 
  
 The Compensation herein provided shall be received and accepted by the 

CONTRACTOR as payment in full for all extra work done or costs incurred in event 
of cancellation. 

 

 

 ARTICLE   18 - CHANGES IN THE CONTRACT TIME 
 
18.1 Change Order: 
 
 The Contract Time may only be changed by a Change Order.  A FULLY 

EXECUTED CHANGE ORDER MUST EXIST PRIOR TO EXTENSION OR 
SHORTENING OF THE CONTRACT TIME. 

 
18.2 Notice: 
 
 Any claim for an extension or shortening of the Contract Time shall be based on 

written notice delivered by the party making the claim to the other party promptly 
(but in no event later than 15 days) after the occurrence of the event giving rise to 
the claim and stating the general nature of the claim.  Notice of the extent of the 
claim with supporting data shall be delivered within 30 days after such occurrence 
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(unless  OWNER’S REPRESENTATIVE allows an additional period of time to 
ascertain more accurate data in support of the claim) and shall be accompanied by 
the claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled as a result of 
the occurrence of said event.  CONTRACTOR hereby agrees to waive rights to 
recover any lost time or incurred costs from delays unless CONTRACTOR has 
given the notice and the supporting data required by this Paragraph 18.2. 

 
18.3 Basis for Extension: 
 
 Extensions of time shall be considered only for excusable delays and will be based 

solely upon the effect of delays to the work as a whole.  Extensions of time shall 
not be granted for delays to the work, unless the CONTRACTOR can clearly 
demonstrate, through schedule analysis, that the delay to the work as a whole 
arose in accordance with Article 19.3 or Article 26.1, and that such delays did or 
will, in fact, delay the progress of work as a whole.  Time extensions shall not be 
allowed for delays to parts of the work that are not on the critical path of the project 
schedule.  Time extensions shall not be granted until all float or contingency time, 
at the time of the delay, available to absorb specific delays and associated impacts 
is used.  Extensions of time via CONTRACTOR are final and CONTRACTOR may 
not come back at a later date and time and make any claim associated with the 
time extension. 

 
18.4 Change of Time Due to Contract Execution Problems: 
 
 Refer to Article 3.4 for a decrease in Contract Time when the CONTRACTOR fails 

to return the correctly executed Contract Documents within the time allowed. 
 
18.5 Change of Time Due to Substitution or Change Order Evaluation: 
 
 In rendering a substitution decision and when evaluating a proposed Change 

Order, the  OWNER’S REPRESENTATIVE shall have access to any available 
float or contingency time.  Extensions will only be considered in accordance with 
Article 18.3. 

 
18.6 Change of Time and Inspection and Testing: 
 
 Neither observations by the OWNER’S REPRESENTATIVE, nor inspections, tests 

or approvals by others, passing or failing, will be cause for consideration of time 
extension. 
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18.7 Change of Time and Defective Work: 
 
 A. If WORK is found to be defective, CONTRACTOR shall bear all remedial 

expenses including any additional costs experienced by CITY due to delays 
to others performing additional WORK.  CONTRACTOR shall further bear 
the responsibility for maintaining schedule, and will be excluded from a time 
extension and the recovery of delay damages due to the uncovering. 

 
 B. If the WORK is found to be defective per the Specifications, but the CITY 

chooses to accept it at its sole discretion, CONTRACTOR shall bear the 
responsibility for maintaining schedule, and will be excluded from a time 
extension and the recovery of delay damages due to the uncovering. 

 
 C. If the WORK is suspended because of reasonable belief that it is defective 

and subsequent investigations and tests by the CITY find that the WORK is 
not defective or absolve the CONTRACTOR of the responsibility for the 
non-compliance, CONTRACTOR shall be allowed: 

 
  1. An increase in Contract Price to recover the additional costs directly 

attributable to any uncovering, exposure, testing, inspection and 
reconstruction. 

  2. An increase in Contract Time, but no increase in Contract Price as a 
result of the suspension of work.  The only remedy for delay due to a 
suspension because of reasonable doubt that the work meets 
specifications will be a time extension pursuant to Article 11.3. 

 
18.8 Liquidated and Consequential Damages: 
 
 All time limits stated in the Contract Documents are of the essence of the Contract. 

The provisions of this Article 18 shall not exclude recovery for damages as 
indicated in Section 1.09 of the Supplementary Conditions.  

 
 

ARTICLE  19 - WARRANTY AND GUARANTEE; 

TEST AND INSPECTIONS; 

CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 
 
19.1 Warranty and Guarantee: 
 
 The CONTRACTOR warrants and guarantees to the CITY and the OWNER’S 

REPRESENTATIVE that all work will be in accordance with the Contract 
Documents and will not be defective.  Prompt notice of all defects shall be given to 
the CONTRACTOR.  All defective work, whether or not in place, may be rejected, 
corrected or accepted as provided in this Article. 
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19.2 Tests and Inspections: 
 
 A. The CONTRACTOR shall give the OWNER’S REPRESENTATIVE and, 

when appropriate, the Building Department and other regulatory authorities 
which have jurisdiction over the work, timely notice of readiness of the work 
for all required inspections, tests or approvals. 

 
 B. When the Contract Documents, City Ordinances or Regulations, or the 

Florida Building Code, or the OWNER’S REPRESENTATIVE require any 
work, (or part thereof) to be specifically inspected, tested or approved, the 
CITY shall assume full responsibility for and pay all costs in connection with 
such inspections or tests EXCEPT THAT should said test or inspection fail 
to pass the CONTRACTOR shall pay all costs associated with the rework 
and the retesting. 

 
C. When any other regulatory authority, by virtue of its rules or regulations, 

requires specific tests or inspections, the CONTRACTOR shall assume full 
responsibility for and pay all costs in connection with said tests and 
inspections. 

 
D. The CONTRACTOR shall also be responsible for and shall pay all costs in 

connection with any inspection or testing required in connection with the 
OWNER’S REPRESENTATIVE’S acceptance of a manufacturer, fabricator, 
supplier or distributor of materials or equipment proposed to be 
incorporated in the work, or of materials or equipment submitted for 
approval prior to CONTRACTOR'S purchase thereof for incorporation in the 
work. 

 
 E. Neither observations by the ENGINEER OWNER’S REPRESENTATIVE 

nor inspections, tests or approvals by others shall relieve the 
CONTRACTOR from his obligations to perform the work in accordance with 
the Contract Documents. 

 
19.3 Uncovering Work: 
 
 A. If any work that is to be inspected, tested or approved is covered without 

written concurrence of the OWNER’S REPRESENTATIVE, it must, if 
requested, by the OWNER’S REPRESENTATIVE, be uncovered.  Such 
uncovering and replacement shall be at the CONTRACTOR'S expense. 

 
 B. If the OWNER’S REPRESENTATIVE considers it necessary or advisable 

that work previously covered with his permission or cognizance be 
observed, inspected or tested, the CONTRACTOR, at the OWNER’ 
REPRESENTATIVE’S request, shall uncover, expose or otherwise make 
available for observation, inspection or testing as the OWNER’S 
REPRESENTATIVE may require, that portion of the work in question, 
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furnishing all necessary labor, material and equipment.  If it is found that 
such work is defective, the CONTRACTOR shall bear all the expenses of 
such uncovering, exposure, observation, inspection and testing and of 
satisfactory reconstruction, including compensation for additional 
professional services.  If, however, such work is not found to be defective 
the CONTRACTOR shall be allowed an increase in the Contract Price or an 
extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing and reconstruction if 
he makes a claim therefor in accordance with Article 10.2 and Article 11.2. 

 
19.4 City May Stop the Work: 
 
 If the work is defective, or the CONTRACTOR fails to supply sufficient skilled 

workmen or suitable materials or equipment, the CITY may order the 
CONTRACTOR to stop the work, or any portion thereof, until the cause for such 
order has been eliminated; however, this right of the CITY to stop the work shall 
not give rise to any duty on the part of the CITY to exercise this right for the benefit 
of the CONTRACTOR or any other party. 

 
19.5 Correction or Removal of Defective Work: 
 
 If required by the OWNER’S REPRESENTATIVE, the CONTRACTOR shall 

promptly, without cost to the CITY and as specified by the OWNER’S 
REPRESENTATIVE either correct any defective work, whether or not fabricated, 
installed or completed, or if the work has been rejected by the OWNER’S 
REPRESENTATIVE, remove it from the site and replace it with non-defective 
work. 

 
19.6 One Year Correction Period: 
 
 If within one year after the date of Substantial Completion or such longer period of 

time as may be prescribed by the terms of any applicable special guarantee 
required by the Contract Documents or by any specific provision of the Contract 
Documents, any work is found to be defective, the CONTRACTOR shall promptly 
without cost to the CITY and in accordance with the OWNER’S 
REPRESENTATIVE’S written instructions, either correct such defective work, or if 
it has been rejected by the OWNER’S REPRESENTATIVE remove it from the site 
and replace it with non-defective work.  If the CONTRACTOR does not promptly 
comply with the terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, the OWNER’S REPRESENTATIVE may 
have the defective work corrected or the rejected work removed and replaced, and 
all direct and indirect costs of such removal and replacement, including 
compensation for additional professional services, shall be paid by the 
CONTRACTOR. 

 
19.7 Acceptance of Defective Work: 
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 If instead of requiring correction or removal and replacement of defective work, the 

OWNER’S REPRESENTATIVE prefers to accept it, he may do so.  In such case, 
if acceptance occurs prior to the OWNER’S REPRESENTATIVE’S 
recommendation of final payment, a Change Order shall be issued incorporating 
the necessary revisions in the Contract Documents, including appropriate 
reduction in the Contract Price; or if the acceptance occurs after such 
recommendation, an appropriate amount shall be paid by the CONTRACTOR to 
the CITY.  

 
19.8 City May Correct Defective Work: 
 
 If the CONTRACTOR fails within a reasonable time after written notice of the 

OWNER’S REPRESENTATIVE to proceed to correct and to correct defective work 
or to remove and replace rejected work as required by the OWNER’S 
REPRESENTATIVE in accordance with Paragraph 12.5, or if the CONTRACTOR 
fails to perform the work in accordance with the Contract Documents, (including 
any requirements of the progress schedule), the CITY may, after seven days' 
written notice to the CONTRACTOR, correct and remedy any such deficiency.  In 
exercising its rights under this Paragraph the CITY shall proceed expeditiously.  To 
the extent necessary to complete corrective and remedial action, the CITY may 
exclude the CONTRACTOR from all or part of the site, take possession of all or 
part of the work, and suspend the CONTRACTOR'S services related thereto, take 
possession of the CONTRACTOR'S tools, appliances, construction equipment and 
machinery at the site and incorporate in the work all materials and equipment 
stored at the site or for which the CITY has paid the CONTRACTOR but which are 
stored elsewhere.  The CONTRACTOR shall allow the CITY, the CITY'S 
representatives, agents and employees such access to the site as may be 
necessary to enable the CITY to exercise his rights under this Paragraph.  All 
direct and indirect costs of the CITY in exercising such rights shall be charged 
against the CONTRACTOR in an amount verified by the OWNER’S 
REPRESENTATIVE, and a Change Order shall be issued incorporating the 
necessary revisions in the Contract Documents and a reduction in the Contract 
Price.  Such direct and indirect costs shall include, in particular but without 
limitations, compensation for additional professional services required and all costs 
of repair and replacement of work of others destroyed or damaged by correction, 
removal or replacement of the CONTRACTOR'S defective work.  The 
CONTRACTOR shall not be allowed an extension of the Contract Time because of 
any delay in performance of the work attributable to the exercise by the CITY of 
the CITY'S rights hereunder. 
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ARTICLE 20 - PAYMENTS TO THE CONTRACTOR 
 
20.1 Basis of Payment: 
 
 Progress payments shall be based on the aggregate of the unit price amounts 

listed in the Proposal or in the Schedule of Values which have been incorporated 
in the work acceptable to the OWNER’S REPRESENTATIVE. 

 
20.2 Unit Price Inclusion: 
 
 The unit prices stated in the Proposal include all costs and expenses for materials, 

labor, tools, equipment, transportation, commissions, patent fees and royalties, 
removing crossings or other obstructions, protection or maintaining pipes, drains, 
railroad tracks, buildings, bridges, or other structures furnishing temporary 
crossings or bridges, furnishing all supplemental construction stakes, batter 
boards, templates, common and ordinary labor for handling materials during 
inspection replacing any property damage, together with any and all costs or 
expenses for performing and completing the work as specified. 

 
20.3 Schedule of Values: 
 
 If a Schedule of Values is required by Section 1.12 of the Supplementary 

Conditions, it shall be submitted within seven days subsequent to the 
CONTRACTOR executing and submitting the Documents required of Article 15 of 
the Instructions to Bidders.  The schedules shall be satisfactory in form and 
substance to the OWNER’S REPRESENTATIVE, and shall include quantity and 
unit prices aggregating the Contract Price, and shall subdivide the work into 
component parts in sufficient detail to serve as the basis for progress payments 
during construction.  Upon acceptance of the schedule of values by the OWNER’S 
REPRESENTATIVE, it shall be incorporated into a form of Application for Payment 
acceptable to the OWNER’S REPRESENTATIVE. 

 
20.4 Changed Conditions: 
 

It is mutually agreed that due to latent field conditions which can not be foreseen at 
the time of advertising for bids, adjustments of the Plans to field conditions will be 
necessary during construction; and, therefore, such changes in the plans shall be 
recognized as constituting a normal and accepted margin of adjustment not 
unusual and not involving or permitting any change or modification of unit prices, in 
which case payment will be made for the revised quantities at the unit price bid in 
the Proposal. 

 
 
20.5 Application for Progress Payment: 
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 Prior to 4:30 p.m. on the first working day of the month the CONTRACTOR shall 
submit to the OWNER’S REPRESENTATIVE for review an Application for 
Payment form filled out and signed by the CONTRACTOR.  The form shall be 
notarized, and shall cover the work completed as of the date of the application.  
The Application for Payment shall be accompanied by a "Page 2" laying out the 
Schedule of Values, and any other supporting documentation as the OWNER’S 
REPRESENTATIVE may reasonably require. 

 
20.6 Payment for Materials: 
 
 If payment is requested on the basis of materials and equipment not incorporated 

in the work but delivered and suitably stored at the site or at another location 
agreed to in writing, the Application for Payment shall also be accompanied by 
such data, satisfactory to The OWNER’S REPRESENTATIVE, as will establish the 
CITY'S title to the material and equipment and protect the CITY'S interest therein, 
including applicable insurance. 

 
20.7 Affidavit Required: 
 
 All Applications for Payment shall include an Affidavit of the CONTRACTOR 

stating that all previous progress payments received on account of the work have 
been applied to discharge in full all of CONTRACTOR'S obligations reflected in 
prior Applications for Payment.  The amount of retainage with respect to progress 
payments will be 10%. 

 
20.8 CONTRACTOR's Warranty of Title: 
 
 The CONTRACTOR warrants and guarantees that title to all work, materials and 

equipment covered by any Application for Payment whether incorporated in the 
Project or not, will pass to the CITY at the time of payment free and clear of all  
liens, claims, security interests and encumbrances (hereinafter in these General 
Conditions referred to as "Liens"). 

 
20.9 Review of Application for Payment: 
 
 The OWNER’S REPRESENTATIVE will promptly review the Application for 

Payment and either approve and submit it for payment or notify the 
CONTRACTOR of the deficiencies such that the CONTRACTOR may make the 
necessary corrections and resubmit in time for the month's payment.  However, 
the OWNER’S REPRESENTATIVE may refuse to recommend the whole or any 
part of any payment if, in his opinion, it would be incorrect to make such 
representations.  He may also refuse to recommend any such payment, or 
because of subsequently discovered evidence or the results of subsequent 
inspections or tests, nullify any such payment previously recommended to such 
extent as may be necessary in the OWNER’S REPRESENTATIVE’S  opinion to 
protect the CITY from loss because: 
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 A. The work is defective, or completed work has been damaged requiring 

correction or replacement. 
 
 B. Written claims have been made against the CITY or Liens have been filed 

in connection with the work. 
 
 C. The Contract Price has been reduced because of Change Order. 
 

 D. The CITY has been required to correct defective work or complete the work 
in accordance with Section 19.8 of the General Conditions. 

 

 E. The CONTRACTOR'S unsatisfactory prosecution of the work in accordance 
with the Contract Documents. 

 

 F. The CONTRACTOR'S failure to make payment to Sub-CONTRACTORS, 
or for labor, materials or equipment. 

 

20.10 Payment to the CONTRACTOR: 
 

 Payments are made only on the fifteenth day or first workday thereafter of each 
month.  The City shall pay undisputed sums no later than the time provided by the 
Prompt Payment Act, Section 218.70, et. Seq., Florida Statutes. 

 
 

ARTICLE 21 – AS BUILT DRAWINGS AND SURVEY 
 

A marked up set of prints will be kept up to date by the Contractor on the job site at all 
times.  All trades to record any and all variances to the plans as the work progresses.  
This record will be given to the consultant and/or Owner’s Representative at the 
completion of the work, and properly labeled “As-Built Drawings”. 
 

In addition to the “As-Built Drawings”, the CONTRACTOR will cause to have prepared by 
a Surveyor, registered in the State of Florida, a site survey which shall clearly represent 
all work done under this contract. 
 

This site survey shall show all fences, walls, walks, building(s) and appurtenances, fire 
hydrant(s), manholes, catch basins, meters, valve boxes, asphalt playing area, parking, 
drives, curbs, football goal posts, basketball back boards, tennis courts, ball fields, trees 
and shrubs.  Based on the mean sea level datum, elevations to the 0.01 foot will be 
shown in sufficient number of points to clearly indicate the scope of parking, sidewalks, 
floor and other improved areas.  A benchmark will be set at the base of the flag pole or 
other area as designated by the Owner’s Representative.  The grate and invert elevation 
will be shown for all manholes and catch basins.  Elevations to 0.1 foot will be indicated at 
all changes in ground level, such as ditches, and at intervals not exceeding 100 feet 
including all adjacent rights-of-way.  Replace all permanent corner markers which have 
been removed.  An existing survey shall be furnished to the CONTRACTOR by the 
Owner. At the completion of the work, the general CONTRACTOR shall furnish six (6) 
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certified prints and a sepia on 3 Mil Mylars of the survey to the Consultant and/or Owner’s 
Representative. 
 

This is a critical item and final payment will be withheld from the CONTRACTOR until “As-
Built Drawings” and survey are furnished to the OWNER’S REPRESENTATIVE. 
 

 

ARTICLE 22 – TEMPORARY SANITARY SEWERS 

 
The CONTRACTOR shall provide and maintain in a neat and sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with the 
regulations of the State Board of Health and the local health department.  No nuisance 
will be permitted.  Upon completion of work, such facilities shall be removed and the 
premises left in a sanitary condition.  Reference should be made to supplementary 
conditions, Paragraph 1.07 of the Contract. 
 
 

ARTICLE 23 – OWNERSHIP OF DRAWINGS 

 
All drawings, specifications, and copies thereof furnished by the Consultant are the 
property of the City.  All documents shall remain the property of the City and be turned 
over to the City. 
 

 

ARTICLE 24 – REGISTRATION AND CERTIFICATION 
 
In accordance with Chapter 489, of the Florida Statutes, any bid submitted for 
construction, improvement, remodeling or repair of public buildings shall be accompanied 
by evidence that the bidder holds an appropriate certificate or registration issued by the 
Florida Construction Industry Licensing Board. 

 
A. Bidders are required to include their registration number and certificate 

number in the designated place on page 3 of the Proposal form. 
 
B. Bidders who do not have a certification from the Florida Construction 

Industry Licensing Board shall include on the Proposal form their Broward 
County certification number.  

 
C. The definitions below are from Chapter 489 of the Florida Statues for the 

bidders information: 
 



 

B-026 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc                                         Revised December 05 

38 

 

 
CERTIFICATE – Means a certificate of competency issued by the department as provided 
in this act. 
 
CERTIFIED CONTRACTOR – Means any CONTRACTOR who possesses a certificate of 
competency issued by the department and who may contract in any jurisdiction in the state 
without being required to fulfill competency requirements of that jurisdiction. 
 
REGISTRATION – Means registration with the department as provided in this act. 
 
REGISTRATION CONTRACTOR – Means any CONTRACTOR who has registered with 
the department pursuant to fulfilling the competency requirements in the jurisdiction for 
which the registration is issued.  Registered CONTRACTOR may contract only in these 
areas. 

 
CERTIFICATION – Means the act of obtaining or holding a certificate of competency from 
the department as provided in this act. 
 
 

ARTICLE 25 - SUBSTANTIAL COMPLETION, PARTIAL UTILIZATION, 

FINAL CLEAN UP, INSPECTION, PAYMENT AND ACCEPTANCE 
 
25.1 Substantial Completion: 
 
 When the CONTRACTOR considers the entire work ready for its intended use, the 

CONTRACTOR shall, in writing to the OWNER’S REPRESENTATIVE, certify that 
the entire work is substantially complete and request that the OWNER’S 
REPRESENTATIVE  issue a Certificate of Substantial Completion.  Within a 
reasonable time thereafter the CONTRACTOR and the OWNER’S 
REPRESENTATIVE shall make an inspection of the work to determine the status 
of completion.  If the OWNER’S REPRESENTATIVE does not consider the work 
substantially complete, the OWNER’S REPRESENTATIVE will notify the 
CONTRACTOR in writing giving his reasons thereof.  If the OWNER’S 
REPRESENTATIVE considers the work substantially complete, the OWNER’S 
REPRESENTATIVE will prepare and deliver to the CONTRACTOR a Certificate of 
Substantial Completion, which shall fix the date of Substantial Completion.  There 
shall be attached to the certificate a Punch List of items to be completed or 
corrected before final payment.  At the time of delivery of the Certificate of 
Substantial Completion the OWNER’S REPRESENTATIVE will deliver to the 
CONTRACTOR written notice as to division of responsibilities pending final 
payment between the CITY and the CONTRACTOR with respect to security, 
operation, safety, maintenance, heat, Services and insurance, said responsibilities 
will be binding on the CITY and the CONTRACTOR until final payment.  Unless 
otherwise stated herein or on the Certificate of Substantial Completion, all building, 
product, equipment, and machinery warranties will commence on the date of 
Substantial Completion.  The CITY shall have the right to exclude the 
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CONTRACTOR from the work after the date of Substantial Completion, but the 
CITY shall allow the CONTRACTOR reasonable access to complete or correct 
items on the Punch List. 

 
25.2 Partial Utilization: 
 
 Use by the CITY of any finished part of the work which has specifically been 

identified in the Contract Documents or which the OWNER’S REPRESENTATIVE 
and the CONTRACTOR agree constitutes a separately functioning and usable part 
of the work that can be used by the CITY without significant interference with 
CONTRACTOR'S performance of the remainder of the work, may be 
accomplished prior to Substantial Completion of all the work subject to the 
following: 

 
 A. The OWNER’S REPRESENTATIVE at any time may request the 

CONTRACTOR in writing  to permit the CITY to use any such part of the 
work which the OWNER’S REPRESENTATIVE believes to be ready for its 
intended use and substantially complete.  If the CONTRACTOR agrees, the 
CONTRACTOR will certify to the OWNER’S REPRESENTATIVE that said 
part of the work is substantially complete and request the OWNER’S 
REPRESENTATIVE to issue a Certificate of Substantial Completion for that 
part of the work. The CONTRACTOR, at any time, may notify the 
OWNER’S REPRESENTATIVE in writing that the CONTRACTOR 
considers any such part of the work ready for its intended use and 
substantially complete and request the OWNER’S REPRESENTATIVE to 
issue a Certificate of Substantial Completion for the part of the work.  Within 
a reasonable time after either such request, the CONTRACTOR and the 
OWNER’S REPRESENTATIVE shall make an inspection of that part of the 
work to determine its status of completion.  If the OWNER’S 
REPRESENTATIVE does not consider that part of the work to be 
substantially complete, the OWNER’S REPRESENTATIVE will notify the 
CONTRACTOR in writing giving the reasons therefor.  If the OWNER’S 
REPRESENTATIVE considers that part  of the work to be substantially 
complete, the provisions of Article 14.1 will apply with respect to Certificate 
of Substantial Completion  of that part of the work and the division of 
responsibility in respect thereof and access thereto. 

 
25.3 Final Clean-Up: 
 

Upon completion of the work and before final inspection shall be made, the 
CONTRACTOR shall clean and remove from the site, the Right-of-Way and 
adjacent property, all surplus and discarded materials, rubbish, and 
temporarystructures; restore in an acceptable manner all property, both public and 
private, which has been damaged during the prosecution of the work; and shall 
leave the site and vicinity unobstructed in a neat and presentable condition 
throughout the entire area or length of the work under Contract.  The placing of 
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materials of every character, rubbish, or equipment on the abutting property, with 
or without the consent of the property owners, shall not constitute the satisfactory 
disposal.  If the work is of such a character as may be done by block or sections, 
the CONTRACTOR may be required to promptly remove and dispose of 
accumulated rubbish, debris or surplus materials from blocks or sections as 
completed or partially completed.  No separate payment will be made for final 
cleaning up and restoration of property, but all costs thereof shall be included in 
the prices bid for the various scheduled items of work. 

 
25.4 Final Inspection: 
 
 Upon written notice from the CONTRACTOR that the entire work or an agreed 

portion thereof is complete and final clean-up has been completed, the OWNER’S 
REPRESENTATIVE will make a final inspection with the CONTRACTOR and will 
notify the CONTRACTOR in writing of all particulars in which this inspection 
reveals that the work is incomplete or defective. The CONTRACTOR shall 
immediately take such measures as are necessary to remedy such deficiencies. 

 
25.5 Final Application for Payment: 
 

After the CONTRACTOR has completed all such corrections to the satisfaction of 
the OWNER’S REPRESENTATIVE and delivered all maintenance and operating 
instructions, schedules, guarantees, Bonds, certificates of inspection, marked-up 
record documents (as provided in Article 15.22 of the General Conditions and 
other documents; all as required by the Contract Documents and after the 
OWNER’S REPRESENTATIVE has indicated that the work is acceptable (subject 
to the provisions of Article 25.9) the CONTRACTOR may make Application for 
Final Payment following the procedure for progress payments.  The final 
Application for Payment shall be accompanied by all documentation called for in 
the Contract Documents, together with complete and legally effective releases or 
waivers (satisfactory to the CITY) of all Liens arising out of or filed in connection 
with the work.  In lieu thereof and as approved by the CITY, the CONTRACTOR 
may furnish receipts or releases in full; an affidavit of the CONTRACTOR that the 
releases and receipts include all labor, services, material and equipment for which 
a Lien could be filed, and that all payrolls, material and equipment bills, and other 
indebtedness connected with the work for which the CITY or the CITY'S property 
might in any way be responsible, have been paid or otherwise satisfied; and 
consent of the Surety, if any, to final payment.  If any Sub-Contractor or Supplier 
fails to furnish a release or receipt in full, the CONTRACTOR may furnish a Bond 
or other collateral satisfactory to the CITY to indemnify the CITY against any Lien. 

 
25.6 Final Payment and Acceptance: 
 
 If on the basis of the OWNER’S REPRESENTATIVE’S observation of the work 

during construction and final inspection, and the OWNER’S REPRESENTATIVE’S 
review of the final Application for Payment and accompanying documentation, all 
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as required by the Contract Documents, the OWNER’S REPRESENTATIVE is 
satisfied that the work has been completed and the CONTRACTOR'S other 
obligations under the Contract Documents have been fulfilled, the OWNER’S 
REPRESENTATIVE will recommend payment.  Thereupon the OWNER’S 
REPRESENTATIVE will give written notice to the CITY and the CONTRACTOR 
that the work is acceptable subject to the provisions of Article 14.9. 

 
25.7 Payment of Retainage Without Final Completion: 
 

If through no fault of the CONTRACTOR, final completion of the work is 
significantly delayed and if the OWNER’S REPRESENTATIVE so confirms, the 
CITY shall, upon receipt of the CONTRACTOR'S final Application for Payment and 
recommendation of the OWNER’S REPRESENTATIVE, and without terminating 
the Agreement, make payment of the balance due for the portion of the work fully 
completed and accepted.  If the remaining balance to be held by the CITY for work 
not fully completed or corrected is less than the retainage stipulated in the 
Agreement and if Bonds have been furnished as required in Article 13.2, the 
written consent of the Surety to the payment of the balance due for that portion of 
the work fully completed and accepted shall be submitted by the CONTRACTOR 
to the OWNER’S REPRESENTATIVE with the application for such payment.  
Such payment shall be made under the terms and conditions governing final 
payment, except that it shall not constitute a waiver of claims. 

 
25.8 CONTRACTOR's Continuing Obligation: 
 
 The CONTRACTOR'S obligation to perform and complete the work in accordance 

with the Contract Documents shall be absolute.  Neither recommendation of any 
progress or final payment by the OWNER’S REPRESENTATIVE, nor the issuance 
of a Certificate of Substantial Completion, nor any payment by the CITY to the 
CONTRACTOR under the Contract Documents, nor any use or occupancy of the 
work or any part thereof by the CITY nor any act of acceptance by the CITY nor 
any failure to do so, nor any review and approval of a Shop Drawing or sample 
submission, nor the issuance of a notice of acceptability by the OWNER’S 
REPRESENTATIVE pursuant to Article 25.6, nor any correction of defective work 
by the CITY will constitute an acceptance of work not in accordance with the 
Contract Documents or a release of the CONTRACTOR'S obligation to perform 
the work in accordance with the Contract Documents (except as provided in Article 
25.9). 

 
25.9 Waiver of Claims: 
 
 The making and acceptance of final payment will constitute: 
 
 A. A waiver of all claims by the CITY against the CONTRACTOR, except 

claims arising from unsettled Liens, from defective work appearing after 
final inspection pursuant to Article 25.4 or from failure to comply with the 
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Contract Documents or the terms of any special guarantees specified 
therein; however, it will not constitute a waiver by the CITY of any rights in 
respect of the CONTRACTOR'S continuing obligations under the Contract 
Documents. 

 
 B. A waiver of all claims by the CONTRACTOR against the CITY other than 

those previously made in writing and still unsettled. 
 
 

 ARTICLE  26 - SUSPENSION OF WORK AND TERMINATION 
 
26.1 City May Suspend Work: 
 

The CITY may, at any time and without cause, suspend the work or any portion 
thereof for a period of not more than 90 days by notice in writing to the 
CONTRACTOR which will fix the date on which work will be resumed. The 
CONTRACTOR shall resume the work on the date so fixed.  The CONTRACTOR 
shall be allowed an increase in the Contract Price or an extension of the Contract 
Time, or both, directly attributable to any suspension. 

 
26.2 City May Terminate: 
 
 A. Upon the occurrence of any one or more of the following events: 
 
  1. If the CONTRACTOR commences a voluntary case under any 

chapter of the Bankruptcy Code (Title 11, United States Code), as 
now or hereafter in effect, or if the CONTRACTOR takes any 
equivalent or similar action by filing a petition or otherwise under any 
other federal or state law in effect at such time relating to the 
bankruptcy or insolvency. 

 
2. If a petition is filed against the CONTRACTOR under any chapter of 

the Bankruptcy Code as now or hereafter in effect at the time of 
filing, or if a petition is filed seeking any such equivalent or similar 
relief against the CONTRACTOR under any other federal or state 
law in effect at the time relating to bankruptcy or insolvency. 

 
  3. If the CONTRACTOR makes a general assignment for the benefit of 

creditors. 
 

4. If a trustee, receiver, custodian or agent of the CONTRACTOR is 
appointed under applicable law or under contract, whose 
appointment or authority to take charge of property of the 
CONTRACTOR is for the purpose of enforcing a Lien against such 
property or for the purpose of general administration of such property 
for the benefit of the CONTRACTOR'S creditors. 
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  5. If the CONTRACTOR admits in writing an inability to pay its debts 

generally as they become due. 
 

5. If the CONTRACTOR persistently fails to perform the work in  
accordance with the Contract Documents (including, but not limited 
to, failure to supply a qualified superintendent or sufficient skilled 
workers or suitable materials or equipment or failure to adhere to the 
approved progress schedule revised from time to time). 

 
  7. If the CONTRACTOR disregards laws or regulations of any public 

body having jurisdiction. 
 
  8. If the CONTRACTOR disregards the authority of the OWNER’S 

REPRESENTATIVE. 
 
  9. If the CONTRACTOR otherwise violates in any material or 

substantial way any provisions of the Contract Documents or the 
exhibits thereto. 

 
 B. The CITY may, after giving the CONTRACTOR and the Surety seven days' 

written notice and to the extent permitted by laws and regulations, terminate 
the services of the CONTRACTOR, exclude the CONTRACTOR from the 
site and take possession of the work and of all the CONTRACTOR'S tools, 
appliances, construction equipment and machinery at the site and use the 
same to the full extent they could be used by the CONTRACTOR (without 
liability to the CONTRACTOR for trespass or conversion), incorporate in the 
work all materials and equipment stored at the site or for which the CITY 
has paid the CONTRACTOR but which are stored elsewhere, and finish the 
work as the CITY may deem expedient.  In such case the CONTRACTOR 
shall not be entitled to receive any further payment until the work is finished. 
 If the unpaid balance of the Contract Price exceeds the direct, indirect and 
consequential costs of completing the work (including but not limited to fees 
and charges of OWNER’S Representatives, consultant, architects, 
engineers, attorneys and other professionals, and court and arbitration 
costs) such excess will be paid to the CONTRACTOR.  If such costs 
exceed such unpaid balance, the CONTRACTOR, or CONTRACTOR'S 
Surety, shall pay the difference to the CITY. 

 
 C. Where the CONTRACTOR'S services have been so terminated by the 

CITY, the CITY alone shall determine the scope and description of the work 
to be completed and the method and schedule for completing it. 

 
D. Where the CONTRACTOR'S services have been so terminated by the 

CITY the termination will not affect any rights or remedies of the CITY 
against the CONTRACTOR then existing or which may thereafter accrue.  
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Any retention or payment of moneys due the CONTRACTOR by the CITY 
will not release the CONTRACTOR from liability. 

 
E. Upon seven days' written notice to the CONTRACTOR the CITY may, 

without cause, for convenience, and without prejudice to any other right or 
remedy, elect to abandon the work and terminate the Contract.  In such 
case the CONTRACTOR shall be paid for all work executed and any 
expense sustained plus reasonable termination expenses, which will 
include, but not be limited to, direct, indirect and consequential costs 
(including, but not limited to, fees and charges of OWNER’S 
REPRESENTATIVE, architects, attorneys and other professionals and 
court and arbitration costs). 

 
26.3 CONTRACTOR May Stop Work or Terminate: 
 
 If through no act or fault of the CONTRACTOR, the work is suspended for a period 

of more than 90 days by the CITY or under an order of court or other public 
authority, or the CITY fails for 60 days to pay the CONTRACTOR any sum finally 
determined to be due, then the CONTRACTOR may, upon seven days' written 
notice to the CITY terminate the Contract and recover from the CITY payment for 
all work executed and any expense sustained plus reasonable termination 
expenses.  In addition and in lieu of terminating the Contract, if the CITY has failed 
to make any payment as aforesaid, the CONTRACTOR may upon seven days' 
written notice to the CITY stop the work until payment of all amounts then due are 
paid.  The provisions of this paragraph shall not relieve the CONTRACTOR of the 
obligations under Paragraph 15.25 to carry on the work in accordance with the 
progress schedule and without delay during disputes and disagreements with the 
CITY. 

 
26.4 Definition: 
 

For purpose of Article 26, CITY means the City Manager or his designee. 
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CITY OF HOLLYWOOD 

DEPARTMENT OF PUBLIC WORKS 

ENGINEERING & ARCHITECTURAL SERVICES DIVISION 

 

 SUPPLEMENTARY CONDITIONS 
 

PART – 1 -  GENERAL 
 

1.01 SCOPE OF WORK 
 

A. The intent of these specifications, together with the plans and all other contract 
documents, is to demolish the existing showers and adjacent toilet room areas on 
the second floor of the Police Building.  The rooms will then be rebuilt with new 
durarock wall board, tile, shower liners, drains, water closets, urinal, toilet 
partitions, lay-in ceilings, granite countertops and under mount sinks.  

 
B. All labor, materials, equipment and service necessary to complete the work as 

shown on the plans and as specified herein shall be provided by the Contractor. 
The Contractor is advised to visit the job sites to familiarize himself with the 
existing conditions and/or any difficulties which may arise. 

 
C. Questions prior to bid opening shall be directed to Terrence Comiskey, A.I.A., 

Engineering Support Services Manager - Architecture, Department of Public 
Works, 954-921-3900. Email is tcomiskey@hollywoodfl.org 

 

1.02 TIME AND WORK RESTRAINTS 
 

A. Contractor’s Use of Premises: During construction, contractor’s use of premises is 
limited only by Owner’s right to perform work or employ other contractors on 
portions of Project and as follows: 
1. Contractor to coordinate Work Plan and hours of operations with Owner 

and must obtain Owner’s approval prior to commencing Work. 
 

B. The estimated project schedule is provided below for informational purposes only:  

Notice to Bidders: Thursday, March 5, 2015 

Pre-Bid Meeting: Friday, March 20, 2015 at 9:00 A.M. 

Bid Opening:  Thursday, March 26, 2015 at 10:00 A.M. 

Contract Awarded by City 
Commission Notice of Award:  Wednesday, April 15, 2015 

Contract Execution/ 
Notice to Proceed Monday, May 11, 2015 

Substantial Completion Thursday, June 25, 2015 

Contractual Completion: Thursday, July 2, 2015 

mailto:tcomiskey@hollywoodfl.org
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C. The date of Substantial Completion of the project is the date when the construction is 

sufficiently completed in accordance with the contract documents, as modified by any change 
orders agreed to by the parties, so that the City of Hollywood can occupy or utilize the project 
for the use and purpose for which it was intended. 

 

1.03 INSURANCE REQUIREMENTS: 
 

 
All insurance policies shall be issued by companies authorized to do business under the laws of the 
State of Florida and satisfactory to the Owner.  All companies shall have a Florida resident agent and 
be rated a minimum A-VI, as per A.M. Best Company’s Key Rating Guide, latest edition. 
 
The CONTRACTOR shall furnish certificates of insurance to the Risk Management Director for review 
and approval prior to the execution of this agreement.  The Certificates shall clearly indicate that the 
CONTRACTOR has obtained insurance of the type, amount and classification required by these 
provisions, in excess of any pending claims at the time of contract award to the CONTRACTOR.  No 
failure to renew, material change or cancellation of, the insurance shall be effective without a 30-day 
prior written notice to and approval by the Owner.  The insurance required by Article 13 of the General 
Conditions shall be as follows: 
 
A. Comprehensive General Liability: 
 

Prior to the commencement of work governed by this contract, the CONTRACTOR shall obtain 
General Liability Insurance.  Coverage shall be maintained throughout the life of the contract 
and include, as a minimum: 
 
1. Premises Operations 
2. Products and Completed Operations 
3. Blanket Contractual Liability 
4. Personal Injury Liability 
5. Expanded Definition of Property Damage 
 
The minimum limits acceptable shall be: 
 

$500,000 Combined Single Limit (CSL) 
 
If split limits are provided, the minimum limits acceptable shall be: 
 

 $250,000 per Person 

 $500,000 per Occurrence 

 $50,000 Property Damage 
 
An Occurrence Form policy is preferred.  If coverage is provided on a Claims Made policy, its 
provisions should include coverage for claims filed on or after the effective date of this contract. 
In addition, the period for which claims may be reported should extend for a minimum of twelve 
(12) months following the acceptance of work by the CITY.  The CITY of Hollywood shall be 
named as Additional Insured on all policies issued to satisfy the above requirements. 
 

B. Comprehensive Automobile Liability: 
 

Recognizing that the work governed by this contract requires the use of vehicles, the 
CONTRACTOR, prior to the commencement of work, shall obtain Vehicle Liability Insurance.  
Coverage shall be maintained throughout the life of the contract and include, as a minimum, 
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liability coverage for: 
 

  Owned, Non-Owned, and Hired Vehicles 
 
The minimum limits acceptable shall be: 
 

 $300,000 Combined Single Limit (CSL) 
  
If split limits are provided, the minimum limits acceptable shall be: 
 

 $100,000 per Person 

 $300,000 per Occurrence 

 $50,000 Property Damage 
  
The CITY of Hollywood shall be named as Additional Insured on all policies issued to satisfy the 
above requirements. 
 

C. Worker's Compensation Insurance: 
 

Prior to the commencement of work governed by this contract, the CONTRACTOR shall obtain 
Workers' Compensation Insurance with limits sufficient to respond to the applicable state 
statutes. 
 
In addition, the CONTRACTOR shall obtain Employers' Liability Insurance with limits of not less 
than: 
 

$500,000 Bodily Injury by Accident 

$500,000 Bodily Injury by Disease, policy limits 

 $500,000 Bodily Injury by Disease, each employee 
 
Coverage shall be maintained throughout the entire term of the contract. 
 
Coverage shall be provided by a company or companies authorized to transact business in the 
state of Florida and the company or companies must maintain a minimum rating of A-VI, as 
assigned by the A.M. Best Company. 
 
If the CONTRACTOR has been approved by the Florida's Department of Labor, as an 
authorized self-insurer, the CITY shall recognize and honor the CONTRACTOR's status.  The 
CONTRACTOR may be required to submit a Letter of Authorization issued by the Department 
of Labor and a Certificate of Insurance, providing details on the CONTRACTOR's Excess 
Insurance Program. 
 
If the CONTRACTOR participates in a self-insurance fund, a Certificate of Insurance will be 
required.  In addition, the CONTRACTOR may be required to submit updated financial 
statements from the fund upon request from the CITY. 
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D. Builder’s Risk Insurance Requirements: 
 

The CONTRACTOR shall be required to purchase and maintain, throughout the life of the 
contract, and until the project is accepted by the CITY, Builder's Risk Insurance on an All Risk 
of Loss form.  Coverage shall include: 

 
Theft Aircraft 
Windstorm Vehicles 
Hail Smoke 
Explosion Fire 
Riot Collapse 
Civil Commotion Flood 

 
 The policy limits shall be no less than the amount of the 

finished project and coverage shall be provided on a completed value basis.  Property located 
on the construction premises, which is intended to become a permanent part of the building, 
shall be included as property covered.  The policy shall be endorsed permitting the CITY to 
occupy the building prior to completion without effecting the coverage.  The CITY of Hollywood 
shall be named as Additional Insured and Loss Payee.  The Builder’s Risk Insurance shall be 
provided on or before the execution of the Phase II agreement. 

 
E. No Subcontractor shall commence work until a similar such insurance has been obtained and 

approved by the CITY.  Any SubContractor used by the contractor shall supply such similar 
insurance required of the contractor. Such certificates shall name the City as Additional Insured 
on the general liability and auto liability policies. 

 
 

1.04 REFERENCED STANDARDS 
 

The following standards may be referenced in the specifications and/or on the drawings for this 
project. It is the responsibility of the CONTRACTOR to verify in the documents exactly which 
standards are applicable to this Project. 

 
 A. 1.        AASHTO  6. BCTED  11. NFPA 
  2. ANSI   7. FBC   12. OSHA 
  3. ASCE   8. FDOT   13. UL 
  4. ASTM   9. NEC 
  5. AWPA               10. NEMA 
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1.05 REQUIRED SHOP DRAWINGS 
 

A. Submit a preliminary schedule of shop drawing submittals as required in Paragraph  4.2 of the 
General Conditions and as required indicated in the drawings and specifications.  

  
B. The CONTRACTOR shall submit four (4) copies minimum of each shop drawings to enable the 

PROJECT MANAGER to retain two (2) copies.  Resubmissions of shop designs shall be made 
in the same quantity until final approval is obtained. 

 

1.06 REQUIRED PERMITS AND NOTIFICATIONS 
 

A. The CONTRACTOR shall comply with all state, county and local laws, regulations and 
ordinances applicable to this work, including all permit provisions and required testing. 

 
B. The CONTRACTOR and Subcontractors must obtain the standard Building Department Permits 

as may be required by the City of Hollywood Building Department for any work covered under 
this Contract.  The CONTRACTOR or Subcontractors shall be responsible for obtaining all 
inspections required under Section 110 of the Florida Building Code 2010. 

 
C. The City of Hollywood will pay all permit fees including any Federal, State and County 

surcharges applicable at the time that the permit is issued. In instances where the City of 
Hollywood has obtained permits from Broward County Traffic Engineering Division (BCTED), 
Broward County Department of Planning & Environmental Protection (DPEP) and/or South 
Florida Water Management District (SFWMD) the CONTRACTOR shall comply with permit 
conditions.  

 
D. The CONTRACTOR is required to notify all utility companies and call Sunshine at 1-800-432-

4770, a minimum of forty-eight (48) hours prior to any excavation for location of existing 
underground facilities. 

 
E. The CONTRACTOR is required to notify the Police Traffic Sergeant at 954.967.4572 when the 

normal flow of traffic on any street will be disrupted in any manner. 

F. The CONTRACTOR is required to notify the Department of Public Services at 954.967.4526 
(Jose Vazquez) for location of all electrical facilities on City properties. 

 

 

 

1.07 TEMPORARY SERVICES AND FACILITIES 
 

A. The CONTRACTOR shall make all arrangements for and furnish at his expense, all electricity, 
water, sanitary facilities and Services necessary for construction purposes. 

 
B. If water is required, it is the CONTRACTOR's responsibility to arrange through the City Water 

Department for a two (2”) inch water meter.  A deposit to be paid by the CONTRACTOR is 
required for meter rental and all water shall be purchased at the prevailing rate. 

 

1.08 LINES AND GRADES 
 

A. The CONTRACTOR shall be responsible for and shall furnish all survey work required to locate 
and install all proposed facilities.  The information on existing survey reference points will be 
provided to the CONTRACTOR by the PROJECT MANAGER.  The CONTRACTOR shall 
provide as built drawings showing the exact location of all items installed including 
underground, upon completion of the work and prior to final payment. 
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B. All work under this Contract shall be constructed in accordance with the lines and grades shown 

on the Contract Drawings or as directed by the PROJECT MANAGER.  Elevations of existing 
ground, structures and appurtenances are believed to be reasonably correct but are not 
guaranteed to be absolute and therefore are presented only as an approximation.  Any error or 
apparent discrepancy in the data shown or omissions of data required for accurately 
accomplishing the stake-out survey shall be referred immediately to the PROJECT MANAGER 
for interpretation or correction. 

 
C. All survey work for construction control purposes shall be made by the CONTRACTOR at his 

expense. 
 

D. The CONTRACTOR shall establish all base lines for the location of the principal component 
parts of the work together with bench marks and batter boards adjacent to the work.  Based 
upon the information provided by the Contract Drawings, the CONTRACTOR shall develop and 
make all detail surveys necessary for construction.  The CITY will furnish information and 
location of existing bench marks. 

 
E. The CONTRACTOR shall have the responsibility to carefully preserve the bench marks, 

reference points and stakes.  In case of destruction thereof by the CONTRACTOR or resulting 
from his negligence, he shall be held liable for any expense and damage resulting therefrom 
and shall be responsible for any mistakes that may be caused by the necessary loss or 
disturbance of such bench marks, reference points and stakes. 

 
F. Existing or new control points, property markers, and monuments that will be established or are 

destroyed during the normal causes of construction shall be re-established by the 
CONTRACTOR; and all reference ties recorded therefore shall be furnished to the PROJECT 
MANAGER All computations necessary to establish the exact position of the work shall be 
made and preserved by the CONTRACTOR. 

 
G. The PROJECT MANAGER may check all or any portion of the work and the CONTRACTOR 

shall afford all necessary assistance to the PROJECT MANAGER in carrying out such checks.  
Any necessary corrections to the work shall be performed immediately by the CONTRACTOR 
of any responsibilities for the accuracy or completeness of this work. 

 

1.09 LIQUIDATED DAMAGES 
 

A. In as much as the actual damages sustained by the CITY as a result of the CONTRACTOR's 
failure to timely complete his obligations under the contract cannot be readily ascertained, the 
CONTRACTOR shall apply to the CITY, as damages for non-completion of the work within the 
time stipulated for its completion, according to the following tables, which sums are hereby 
agreed upon, fixed and determined by the parties hereto as liquidated damages that the CITY 
will suffer by reason of such default and shall not be considered a penalty. 
 
Liquidated Damages: For each calendar day of delay that the project is unavailable for 
Beneficial Occupancy: 
 
Projects up to    $99,999   $200.00 per calendar day 
Projects from    $100,000 to $299,999 $300.00 per calendar day 
Projects from     $300,000 to $599,999 $400.00 per calendar day 
Projects from    $600,000 to $999.999 $500.00 per calendar day 
Projects from    $1,000,000    $600.00 per calendar day 

 
For each consecutive calendar day that the correction for all items on the punchlist remain 
incomplete after the date established for Final Completion, the Contractor and his sureties shall 
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be liable for and shall pay to the Owner stipulated as fixed, agreed and additional liquidated 
damages in accordance with the following schedule. 
 
Projects up to    $99,999   $100.00 per calendar day 
Projects from    $100,000 to $299,999 $150.00 per calendar day 
Projects from     $300,000 to $599,999 $200.00 per calendar day 
Projects from    $600,000 to $999.999 $250.00 per calendar day 
Projects from    $1,000,000    $300.00 per calendar day 
 

B. The CITY is hereby authorized to deduct the sum described in Section 1.09 A. from the monies 
which may be due or become due to the CONTRACTOR for the work under this contract. 

 
C. Correction of work not complying with plans or specifications shall not be considered as 

grounds for a time extension 
 

1.10 PROJECT CLOSEOUT 
 

A. The CONTRACTOR, prior to requesting final payment shall obtain and submit the following 
items to the PROJECT MANAGER: 

 
1. Written Guarantees 
 
2. Four (4) sets of record drawings/documents signed and sealed by a professional 

surveyor showing exact locations of all items of work installed under this contract. In 
addition, record drawings shall be submitted on an AutoCad (version 14) electronic disk. 
The Contractor shall be held fully responsible for costs incurred by the CITY due to 
erroneous information supplied on the record drawings submitted. Record drawings 
shall be provided for: paving, drainage, water, sewer, electrical, irrigation, landscaping, 
and all other improvements. 

 
3. Release from all parties who are entitled to claims again the subject project, property or 

improvement, pursuant to the provisions of law. 
 
4. A Certificate of Occupancy or Certificate of Completion as issued by the City of 

Hollywood Building Department showing that all Building Department inspections have 
been satisfactorily performed 

 
5. Copies of all reports, certifications, etc, required under this contract. 
 

B. The CONTRACTOR shall comply with the maintenance and guarantee requirements obtained 
in Article 19  of the General Conditions. 

 
C. The Contractor shall make all repairs and replacements promptly upon the receipt of a written 

order from the CITY.  If the CONTRACTOR fails to make such repairs or replacements 
promptly, the CITY reserves the right to do the work and the CONTRACTOR and his surety 
shall be liable to the CITY for the cost thereof. 
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1.11 PROGRESS SCHEDULE 
 

A. In accordance with Article 4.2 of the General Conditions, the CONTRACTOR shall, prior to 
commencing work, submit to the PROJECT MANAGER for approval a detailed Sequence of 
Construction showing the sequence in which the various work elements will be performed and 
showing conformance to the restrictions and requirements below. 

 
B. The progress schedule shall be updated and submitted every month during the course of the 

project. 
 

1.12 SCHEDULE OF VALUES 
 

A. In accordance with Article 4.2 of the General Conditions the CONTRACTOR shall submit, with 
the estimated construction progress schedule, on suitable forms, a detailed estimate giving a 
complete breakdown of the Contract Price.  The detailed estimate shall include the price for 
material, labor and other costs for various units of work in sufficient detail to correspondence 
with the contemplated construction operations.  The schedule shall include all subcontracts and 
major items of equipment included in the Contract.  The detailed estimate will be used only for 
determining the basis of monthly payment and will not be considered as establishing a basis for 
additions to or deductions from the Contract Price. 

 

1.13 PROJECT AREA SAFETY 
 

A. The CONTRACTOR shall give special attention to the protection and welfare of the Public and 
City of Hollywood personnel who will be maintaining the building and surrounding areas.  Any 
hazardous areas shall be adequately marked and barricaded. 

 

1.14 PREVAILING RATE OF WAGES AND FRINGE BENEFITS 
 

A. The CONTRACTOR shall be responsible for ensuring payment of the rate of wages and fringe 
benefits, or cash equivalent, for all laborers, mechanics and apprentices employed by him/her 
or his/her SUBCONTRACTORS on the work covered by this contract which shall be not less 
than the prevailing rate of wages and fringe benefits payment or cash equivalent for similar 
skills or classifications of work as established by the General Wage Decision by the United 
States Department of Labor for Broward County, Florida that is in effect prior to the date the 
CITY issued the invitation for bids for this project.  If the General Wage Decision fails to provide 
for a fringe benefit rate for any worker classification, then the fringe benefit rate applicable to 
such worker classification shall be the fringe benefit rate that has a basic wage rate closest in 

dollar amount to the work classification for which no fringe benefit rate has been provided. 
 

B. Upon commencement of work, the CONTRACTOR and all of his/her SUB-CONTRACTORS 
shall post a notice in a prominent place at the work site stating the requirements of this section. 

 
C. If any questions should arise concerning the applications of this Section, which are not 

specifically addressed, the CITY may, but is not required to, rely on rules, regulations, 
practices, administrative rulings and court decisions governing applications of the Davis-Bacon 
Act. 

 
D. CONTRACTOR and SUBCONTRACTORS shall submit to the CITY on a regular basis, but not 

less than monthly, payroll sheets, which have been certified under oath by CONTRACTOR 
and/or SUBCONTRACTORS as to their accuracy and compliance with the provisions of this 
Section.  The certified payroll sheets shall contain the following: name and address of each 
employee; his/her current classification; rate of pay (including rates of contributions for, or costs 
assumed to provide, fringe benefits); daily and weekly number of hours worked; deductions 
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made; and actual wages paid.  Such records shall be maintained by the CONTRACTOR and 
his/her SUBCONTRACTORS for a period of at least one (1) year following completion of the 
work. 

 
E. The CITY may withhold, or cause to be withheld from the CONTRACTOR, so much of any 

requisitioned payment as may be considered necessary to pay laborers, mechanics and 
apprentices the full amount of wages required by this section.  The CITY, or its designee, may 
enter on the job site and conduct such inquires of the CONTRACTOR’S workers and his/her 
SUBCONTRACTOR’S  workers to determine whether this section is being complied with.  If the 
CONTRACTOR or his/her SUBCONTRACTOR fails to pay any laborers, mechanics or 
apprentices employed or working on the job site all or part of the wages required by this 
section, then the CITY may, after written notice to the CONTRACTOR, take such action as may 
be necessary to cause suspension of any further payments or advances until such violations 
have been corrected.  If the violations are not corrected, the CITY may terminate the 
CONTRACTOR’S right to proceed with the work or such part of the work for which there has 
been a failure to pay the required wages and take such steps as are necessary to complete the 
work, whereupon the CONTRACTOR and its sureties shall be liable to the CITY for all excess 
costs incurred by the CITY.     

 
F. The CONTRACTOR shall insert in any subcontracts such language as is necessary to require 

all of his/her SUBCONTRACTORS to comply with the requirements of this section.  The 
CONTRACTOR shall be responsible for noncompliance by any of his/her 
SUBCONTRACTORS.  This section shall be deemed part of any contract entered into between 
the CONTRACTOR and any of his/her SUBCONTRACTORS. 

 
1. The threshold dollar amount for construction contracts subject to prevailing wage and 

fringe benefit payments, pursuant to Section 38.52 of “Code of Ordinances”, is 
$500,000.00 (Five-hundred-thousand Dollars). 

 
2. CONTRACTOR and SUBCONTRACTORS shall comply with Section 38.52 of the Code 

of Ordinances titled “Prevailing Rate of Wages and Fringe Benefits on City Construction 
Contracts” for contracts in the amount of $500,000.00 and over. 

 

1.15 BASIS FOR PAYMENT/QUANTITIES IN THE PROPOSAL: 
 

A. Quantities listed in the proposal are approximate and subject to variance.  Such quantities are 
to be used by the OWNER for comparison only.  Payment for items with unit prices shall be for 
the measured amount of such items incorporated by the CONTRACTOR in the completed work 
and accepted by the PROJECT MANAGER. 

 
B. The bidder shall not plead misunderstanding or deception because such listed quantities do not 

correspond with actual quantities.  It is understood that the quantities may be increased or 
decreased in accordance with provisions of the General Conditions. 

 

 

1.16 PROJECT COORDINATION: 
 

A. The CONTRACTOR or a representative shall attend project coordination meetings as deemed 
necessary by the Project Manager.  

 

1.17 PRE-CONSTRUCTION PHOTOGRAPHIC RECORD: 
 

A. For certain projects, and at certain locations, a pre-construction photographic record may be 
needed.  The CONTRACTOR shall verify the applicability of this requirement with the 
PROJECT MANAGER. 



 

B-026 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc                                         Revised December 05 

55 

 

 

1.18 SITE CONDITIONS AND SUBSURFACE INVESTIGATION: 
 

A. The CONTRACTOR shall be responsible for having determined to his satisfaction, prior to the 
submission of his bid, the nature and location of the work, subsurface soil conditions, the 
character and quality of the substrate, the types and quantity of materials to be encountered, the 
nature of the ground water conditions, the character of equipment and facilities needed 
preliminary to and during the execution of the work, the general and local conditions and all other 
matters which can in any way affect the work under this contract.  The prices established for the 
work to be done will reflect all costs pertaining to the work.  Any claims for extras based on 
substrate or ground water table conditions will not be allowed.   

 
B. If applicable, soil boring logs will be provided in the Appendix and are for information only.  The 

CITY makes no guarantees as to their accuracy and is not responsible for assumptions made 
by the CONTRACTOR based upon the information. 

 

1.19 CONTRACTORS RESPONSIBILITY FOR MATERIAL AND STORAGE: 
 

A. The CONTRACTOR shall be responsible for all materials furnished by him.  All such material 
which is defective in manufacture or has been damaged in transit or has been damaged after 
delivery shall be replaced by the CONTRACTOR at his expense. 

 
B. The CONTRACTOR shall be responsible for the safe storage of material furnished to or by him, 

and accepted by him, until it has been incorporated in the completed project. 

 

1.20 DUST CONTROL: 
 

A. CONTRACTOR shall provide to the PROJECT MANAGER for approval, a method of controlling 
and preventing the spread of dust to occupied premises and vehicles parked along the work 
area. 

 
B. The use of public streets and alleys shall be such as to provide a minimum of inconvenience to 

the public and to other traffic.  Any earth or other excavated materials spilled from trucks shall 
be removed immediately by the CONTRACTOR and the streets cleaned to the satisfaction of 
the ENGINEER.  The walks, roadways, temporary pavement, etc. shall be swept clean at the 
end of each day. 

 

1.21 GUARANTEES: 
 

A. Written guarantees shown below shall be provided to the CITY.  The guarantee period shall 
begin the day the project is accepted as complete by the PROJECT MANAGER.  Final payment 
will not be released until all the guarantees have been received in writing, properly signed and 
executed. 

 
1. CONTRACTOR'S GUARANTEE: 

 

a.  The CONTRACTOR shall furnish a written one (1) year guarantee on all labor and 
materials furnished by him except stated otherwise.  No costs will be borne by the 
CITY for correcting defective workmanship or materials. 

 

b.  The landscape guarantee shall be for a minimum of 180 days. 
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1.22 SUBSTITUTIONS - GENERAL: 
 

A. After the execution of the Contract, requests made by the CONTRACTOR for substitution of 
equipment and/or material of makes and/or types other than those specified in the Contract will 
be considered for two reasons only: 

   

   1. That the equipment and/or material proposed for substitution is superior in 
construction and/or efficiency to that specified in the Contract. 

 

   2. That the equipment and/or material proposed for substitution is equal in 
construction and/or efficiency to that specified in the Contract. 

 
   In either case, it will be assumed that the cost to the CONTRACTOR of the equipment 

and/or material proposed to be substituted is less than the equipment and/or material 
specified in the Contract and, if the substitution is approved, the Contract price shall be 
reduced a corresponding amount. 

 
 

1.23 MAINTENANCE OF TRAFFIC: 
 

A. In projects where it is applicable, The CONTRACTOR shall submit a maintenance of traffic plan 
for approval by the CITY TRAFFIC ENGINEER, TRAFFIC SERGEANT AND FIRE MARSHALL 
prior to commencing work. 

 
B. The CONTRACTOR shall control his operations and those of his SUBCONTRACTORS and all 

suppliers, to assure the least inconvenience to the traveling public.  Under all circumstances, 
safety shall be the most important consideration.  The CONTRACTOR shall keep roads, 
streets, or highways open to all traffic and shall provide such maintenance as may be required 
to maintain specified traffic.  The CONTRACTOR shall furnish, erect and maintain barricades, 
warning signs, flagmen, and other traffic control devices in reasonable conformity with the 
manual of Uniform Traffic Control Devices for Streets and Highways (published by the United 
States Government Printing Office), unless otherwise specified herein.  The CONTRACTOR 
shall also construct and maintain in a safe condition any temporary connections necessary for 
ingress  to and egress form abutting property or intersecting roads, streets or highways. 

 
C. Beginning date of CONTRACTOR's responsibility: the CONTRACTOR's responsibility for 

maintenance of traffic shall begin on the day he starts work on the project or on the first day 
contract time is charged, whichever is earlier.  His responsibility at this date is to notify the 
PROJECT MANAGER of the dates when traffic will be affected and where it will be affected and 
the steps he will take to maintain traffic safety. 

 
D. Sections not requiring traffic maintenance:  In general the CONTRACTOR will not be required 

to maintain traffic over those portions of the project where no work is to be accomplished or 
where construction operations will not affect existing roads.  The CONTRACTOR, however, 
shall not obstruct nor create a hazard to any traffic during the prosecution of the work and shall 
be responsible for repair of any damage to existing pavement or facilities caused by his 
operation. 

 
E. No waiver of liability:  The CONTRACTOR shall conduct his operations in such a manner that 

no undue hazard will result due to the requirements of this section, and the procedures and 
policies described therein shall in no way act as a waiver of any of the terms of the liability of 
the CONTRACTOR or his surety. 
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1.24 WORK HOURS AND OVERTIME WORK: 
 

A. City noise ordinances prohibit any work prior to 7:00 a.m. and after 6:00 p.m., Monday through 
Friday.  Work is allowed 8:00 a.m. to 6:00 p.m. on Saturdays.  No work is allowed on Sundays. 

 
B. CONTRACTOR shall provide weekly progress schedule indicating working hours, and days 

subject to PROJECT MANAGER’S approval.   
 

C. CONTRACTOR shall be responsible for reimbursement of inspector’s wages when inspection is 
required for over 40 hours per week, at a rate of $50.00 per hour. 

 
D. Overtime inspection fees will not be deducted from moneys due the CONTRACTOR.  Payment 

covering all overtime reimbursements must accompany monthly pay request. 

 

 

1.25 HURRICANE PREPAREDNESS: 
 

A. As the schedule for this project may coincide, in part, with the recognized South Florida 
hurricane season, the CONTRACTOR’s attention is drawn to the possibility of hurricane 
conditions, or severe storm conditions, occurring at the site during the course of Contract work. 

 
B. When applicable, the CONTRACTOR shall submit to the PROJECT MANAGER and 

OWNER a Hurricane Preparedness Plan.  The plan should outline the necessary measures which 
the CONTRACTOR proposes to perform at no additional cost to the OWNER in case of hurricane 
warning. 

 
C. In the event of inclement weather, or whenever the PROJECT MANAGER shall direct, 

the CONTRACTOR shall, and will cause sub-Contractors to protect carefully the work and 
materials against damage or injury by reasons of failure on the part of the CONTRACTOR or 
any Sub-Contractor to so protect the work.  Such work and materials so damaged shall be 
removed and replaced at the expense of the CONTRACTOR. 

 
Hurricane Watch: Upon designation of a hurricane watch, CONTRACTORS shall be responsible for storing all 

loose supplies and equipment on the job site that may pose a danger. The 
CONTRACTOR shall also cooperate with City Personnel in protecting other structures at 
the site. 
 

Hurricane Warning:  No mobile “temporary facility” under the control of the City of Hollywood, or   on City 
property shall be staffed during a hurricane warning.    
CONTRACTOR facilities meeting these criteria shall comply. 

 
D. The CONTRACTOR is advised to take all necessary precautions to protect his 

equipment by moving it to higher ground if in an area subject to flooding.  Known areas of 
Hollywood that would be subject to flooding from storm tides include: 
 
Hollywood Blvd. North Lake Area South Lake Area 
 
A1A   Sheridan Street Dania Beach Blvd. 
 
US Highway 1  46

th
 Avenue  Hallandale Bch Blvd. 

 

 

END OF SECTION 



 

B-026 

S:\DCM\Projects\Police\POL-13-008 Police Building - Shower Room Renovations\Bidding Information\Contract.doc                                         Revised December 05 

58 

 

 
 
 

 
ATTACHMENT A 

 
 

CONSTRUCTION DOCUMENTS 
 

 
 
 

 
 


