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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

NOTICE TO BIDDER

THIS PACKAGE CONTAINS:

NOTICE OF IMPOSITION OF CONE OF SILENCE
NOTICE TO ALL BIDDERS AND PROPOSERS
NOTICE TO BIDDERS
INSTRUCTIONS TO BIDDERS
PROPOSAL, INCLUDING BID FORM
APPROVED BID BOND

INFORMATION REQUIRED OF BIDDERS

EXHIBITS: A. Local Preference
B. Cone of Silence
ATTACHMENT: A Electrical Specifications

SUBMIT THIS COMPLETE PACKAGE WITH YOUR BID IN DUPLICATE

2

B010
S:\DCM\Projects\IT\IT-14-024 CCTV - Phase | North Beach\Bidding Information\Bid Pack - Surf Road.docx Revised Jan 01



NOTICE OF IMPOSITION OF CONE OF SILENCE

On July 7, 2015, the City of Hollywood, FL Department of Public Works, Engineering
and Architectural Services Division issued the following:

CCTV - PHASE |
NORTH SURF ROAD CAMERA POLES

This project is to install new concrete and metal poles on North Surf Road and on
AlA as indicated and extend 120 volt power to camera/security systems (by
others).

Pursuant to Section 30.15(E) of the Code of Ordinances, a Cone of Silence has been
imposed on the items set forth above. The Cone of Silence will continue until the City
awards or approves a contract, votes to reject all bids or responses, or otherwise takes
action which ends the solicitation. If the City Commission refers the item back to the City
Manager and staff for further review, the Cone of Silence shall remain in effect until an
award is made, a contract is approved, or the City Commission takes any other action
which ends the solicitation.

cc:  City Commission Office
City Manager
City Clerk (Sunshine Board)
Affected department(s)/office(s)

The following are to be copied by email only:

Maria Kong

Joel Wasserman
Matthew Lalla
Sheila Allen
Denis Orozco
Lorna Bailey
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NOTICE TO ALL BIDDERS AND PROPOSERS

The City of Hollywood City Commission adopted by Ordinance No. O-2007-05, which
created Section 30.15(E) imposing a Cone of Silence for certain City procurement.

“Cone of Silence" means a prohibition on any communication regarding a particular
Request for Proposals (RFP), Request for Qualifications (RFQ), Request for Letters of
Interest (RLI), bid or other competitive solicitation governed by Section 38.40 of the
Code of Ordinances between: any person who seeks an award therefore, including a
potential vendor or vendor's representative, and any member of the City Commission,
all other city employees, and any non-employee appointed to evaluate or recommend
selection in such procurement process.

"Vendor's representative” means an employee, partner, officer, or director of a potential
vendor, or consultant, Lobbyist, or actual or potential subcontractor or sub-consultant of
a vendor.

The Cone of Silence shall terminate at the time the City awards or approves a contract,
votes to reject all bids or responses, or otherwise takes action which ends the
solicitation. If the City Commission refers the item back to the City Manager and staff
for further review, the Cone of Silence shall remain in effect until an award is made, a
contract is approved, or the City Commission takes any other action which ends the
solicitation.

A full copy of Section 30.15(E) is attached to the bid document for your review. If you
have any questions, please contact the name listed in the attached bid document.
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NOTICE TO ALL BIDDERS AND
PROPOSERS

Local Preference: Pursuant to 838.50 of the City of Hollywood Code of
Ordinances, the City shall grant a preference to Hollywood vendors if
their initial bid is within 5% of the bid of the lowest responsive
responsible bidder that is a non-local Hollywood vendor. The
preference shall allow the local Hollywood vendor to submit a second
and final offer which must be at least 1% less than the bid of the
lowest responsible responsive bidder non-local Hollywood vendor to
be awarded. The local Hollywood vendor shall have the burden of
demonstrating that it maintains a permanent place of business with
full-time employees within the City limits and has done so for a
minimum of one (1) year prior to the date of issuance of a bid or
proposal solicitation within Hollywood, Florida. All supporting
documentation (e.g. City of Hollywood valid local business tax
receipt) for local preference eligibility must be received with the bid
package prior to the bid opening date and time.

For questions or additional information regarding Program
compliance, please contact:

Joel Wasserman, Director
Procurement Services

2600 Hollywood Boulevard, Room 303
Hollywood, FL 33022-9045

Phone: (954) 921-3290

Fax: (954) 921-3086
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

NOTICE TO BIDDER

PROJECT NAME: CCTV Phase | — North Surf Road Camera Poles

PROJECT NUMBER: IT 14-024

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for
sealed bids which shall be submitted to the City Clerk’s Office (City Hall, 2600 Hollywood Boulevard,
Room 221) of the City of Hollywood, Florida, until Wednesday, July 29, 2015 at 10:00 a.m., local time, at
which time the bids will be opened and read publicly in the Department of Public Works, Engineering and
Architectural Services Division Conference Room at 2600 Hollywood Blvd. — Room 308, Hollywood, Florida,
33022.

The Bid Package and any other Contract documents may be obtained from the Department of Public
Works, Engineering & Architectural Services Division at 2600 Hollywood Blvd. — Room 308 in Hollywood.
The first copy to all eligible bidders will be provided at no cost. Additional copies will be furnished upon
request for a nominal fee. The contract documents and drawings can also be downloaded at
www.bidsync.com.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain
communications between potential vendors and the City. For further information, please refer to Section
30.15(E) of the City's Code of Ordinances.

It will be the sole responsibility of the Bidder to deliver personally or by mail, his/her proposal to the
City Clerk’s Office at City Hall on or before the closing hour and date for the receipt of bids as noted
above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject
all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 7" Day of July 2015

CITY OF HOLLYWOOD, FLORIDA

Jonathan Vogt, Deputy Director
Department of Public Works
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B-010

INSTRUCTIONS TO BIDDERS

PREPARATION OF BIDS:

Bids must be submitted on the attached Proposal, which shall be completed in ink
or by typewriter. The Bid price of each item on the form must be stated in words
and numerals; in case of a conflict, words will take precedence. Where unit prices
and extended totals are required, unit prices take precedence. Likewise,
discrepancies between the indicated sum of any column of figures and the correct
sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his
address. If the Bid is made by a firm or partnership, its name and address must be
stated, as well as the name and address of each member of the firm or partnership.
Bids by corporations must be signed by an authorized corporate officer
(accompanied by evidence of authority to sign) and the corporate seal must be
affixed and attested by the Secretary or an Assistant Secretary of the corporation.
The corporate address and state of incorporation shall be shown below the
signature. When the state of incorporation is other than Florida, proof of registry
with Florida must be attached.

RECEIPT AND OPENING OF BIDS:

The Proposal and the Bid Guarantee, as assembled herein, must be delivered in a
sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the
time called for in the Notice to Bidders and shall be properly identified on the face
thereof.

Proposals will be publicly opened and immediately read aloud at the time and place
designated in the Notice to Bidders. No Proposal will be considered which is not
based upon these Drawings and Specifications, or which contains any letter or
written memorandum qualifying the same, or which is not properly made out and
signed in writing by the Bidder.

CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done
under this Contract and estimated quantities of each item of work for which Bids
are invited, the time in which the work must be completed, the amount of the Bid
Guaranty, if any, and the date, time and place of the receipt and opening of the
Bids.
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B-010

EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The bidder is required to carefully examine the site of the work and the contract
documents for the work contemplated. It will be assumed that the Bidder has
investigated and is fully informed as to the requirements of the Contract
Documents, laws, ordinances, codes and any other factors which may affect the
performance of the work. Failure to be so informed will not relieve a successful
Bidder of his obligation to furnish all material, equipment and labor necessary to
carry out the provision of the Contract Documents and to complete the
contemplated work for the consideration set forth in his Bid.

DIMENSIONS, QUANTITIES AND SUBSURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no
way warranted to indicate true amounts or conditions. Bidders/Contractors shall
neither plead misunderstanding or deception, nor make claims against City if the
actual amounts, conditions or dimensions do not conform to those stated. Any
"Outside" reports made available by the Engineer are neither guaranteed as to
accuracy or completeness, nor a part of the Contract Documents.

ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for
additions or alterations to the Plans or Specifications which shall be included in the
work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings,
Specifications or other Contract Documents may submit a written request to the
Project Manager for an interpretation. The Bidder submitting the request will be
responsible for its prompt delivery. Any interpretation of the documents will be made
by an addendum and a copy of such addendum will be mailed or delivered to

each prospective Bidder who has received a set of documents. The City will not be
responsible for any other explanations or interpretations of the proposed
documents.

BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond
executed by the Bidder and a qualified Surety in the amount of 10% of the Bid
WILL BE required for this project in accordance with the Notice to Bidders.

QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer is
fully qualified to undertake the work. The City reserves the right before awarding
the Contract to require a Bidder to submit such evidence of his qualifications as it
may deem necessary and may consider any available evidence of his financial

status, technical qualifications and other qualifications and abilities. Any one of the
2
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following causes, among others, may be considered as sufficient justification to
disqualify a Bidder and reject his Bid:

A.

Submission of more than one Bid for the same work by an individual, firm,
partnership or corporation under the same or different names.

Evidence of collusion.

Previous participation in collusive Bidding on work for the City of Hollywood,
Florida.

Submission of an unbalanced Bid in which the prices Bid for some items are
out of proportion to the prices Bid for other items.

Lack of competency. The Engineer may declare any Bidder ineligible, at
any time during the process of receiving Bids or awarding the Contract, if
developments arise which, in his opinion, adversely affects the Bidder's
responsibility. The Bidder will be given an opportunity, by the Engineer, to
present additional evidence before final action is taken.

Lack of responsibility as shown by past work judged by the Engineer from
the standpoint of workmanship and progress.

Uncompleted work for which the Bidder is committed by Contract, which in
the judgment of the Engineer, might hinder or prevent the prompt completion
of work under this Contract.

Being in arrears on any existing Contracts with the City, or any taxes,
licenses or other monies due the City; in litigation with the City or having
defaulted on a previous contract with the City.

9. LIFE AND WITHDRAWAL OF BID:

All bids shall remain open for 60 days after the day of the Bid opening, however,
the Engineer may, at his sole discretion, release any Bid and return the Bid
Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time
scheduled for the opening of Bids.

B-010

S:\Procedure Manual\Bidding\Bid Package Assembly\bidpack.doc Revised Jan. 01



10. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions,
alterations of form, additions not called for, conditions, limitations, unauthorized
alternate Bids or other irregularities of any kind.

11. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of
the Award, or the Engineer believes that an error may have been made then, the
Bidder shall present his certified work sheets and supplier quotations to the
Engineer for verification. This information shall be presented on the same day as
the bid opening or if the opening is in the afternoon then on the following business
day. When the Engineer has suspected an error and requires the documents,
failure to produce them within the time specified shall make the Bidder non-
responsive and thereby disqualified. Award may then be made to the next lowest
responsive, responsible Bidder, or the work may be readvertised or it may be
performed by the City forces, as the Commission desires.

If after review, the Engineer is convinced that an honest, allowable (excusable
mathematical) error has been made, the Bidder shall be relieved of responsibility
and his Bid Guaranty shall be returned. If the Engineer is not convinced that an
honest, allowable error has been made, the Bid Guaranty shall be held by the City
for damages incurred.

Should the actual damages be less than the Bid Guaranty, any excess amount will
be returned to the Bidder. If actual damages are greater than the Bid Guaranty, the
City shall have the right to proceed against the defaulting Bidder for the additional
damages. Award may be made as stated above.

12.  AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any
Bid, to waive any informality in any Bid, or to readvertise for all or any part of the
work contemplated. If Bids are found to be acceptable by the City Commission,
written notice of award will be given to the lowest responsive, responsible Bidder.

13. PREFERENCE FOR LOCAL BIDDERS:

Local Preference: Pursuant to 838.50 of the City of Hollywood Code of
Ordinances, the City shall grant a preference to Hollywood vendors if their initial
bid is within 5% of the bid of the lowest responsive responsible bidder that is a
non-local Hollywood vendor. The preference shall allow the local Hollywood
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vendor to submit a second and final offer which must be at least 1% less than the
bid of the lowest responsible responsive bidder non-local Hollywood vendor to be
awarded. The local Hollywood vendor shall have the burden of demonstrating
that it maintains a permanent place of business with full-time employees within
the City limits and has done so for a minimum of one (1) year prior to the date of
issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting
documentation (e.g. City of Hollywood valid local business tax receipt) for local
preference eligibility must be received with the bid package prior to the bid
opening date and time.

14. NOT USED:
15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten (10) days of the date
of award, execute and deliver two copies of the following to the Engineer:

A. The Contract

B. Performance and Payment Bond

C. Evidence of required Insurance

D. Proof of authority to execute the Contract

E. Proof of authority to execute the Bond on behalf of the Awardee
F. Subcontractor list.

G. Proof of valid City of Hollywood Building Department Registration for the
Contractor and all Sub-Contractors.

The above documents must be furnished, executed and delivered before the
Contract will be executed by the City. The Contract shall not be binding upon the
City until it has been executed by the City and a copy of such fully executed
Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to
complete the requirements of Section 15 above within ten (10) days after Notice of
Award, the additional time in days (including weekends) required to CORRECTLY
complete the documents will be deducted, in equal amount, from the Contract
Time, or the City may elect to revoke the Award. The City shall hold the Bid
Guaranty of any Bidder failing to execute the awarded Contract for consequential
damages incurred, and the Contract awarded, as the Commission desires.
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17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

Performance and Payment Bonds equal to the total Bid will be required of the
Awardee. The Performance and Payment Bonds must be written by a Surety
licensed to do business in the State of Florida: As per Florida Statute Section
255.05, the Contractor shall be required to record the payment and performance
bond in the public records of Broward County.

A. Listed in the United States Department of Treasury's Circular 750, and

B. Rated at least "A", Class X in the latest edition of "Best's Key Rating Guide"
published by A.M. Best Company.

On projects not exceeding $500,000, a bond written by an unrated surety will be
accepted provided that evidence is submitted to show full compliance with Florida
State Statutes Section 287.0935.

18. INSURANCE:

Evidence of insurance must comply with the provisions of Paragraph 13.4 of the
General Conditions.

19. BUILDING DEPARTMENT REGISTRATION:

The awardee and all Sub-Contractors, in order to obtain any required City of
Hollywood permit, must register with the City of Hollywood Building Department.
Registration must be current and in effect prior to the execution of the contract by
the City of Hollywood. Registration can be obtained upon presentation of

A. Proof of valid insurance with the City of Hollywood named as the Certificate
Holder to receive notification upon insurance expiration or cancellation;

B. An Occupational License from within the State of Florida, and

C. Either a Broward County Central Examining Board Card (with State of
Florida Registration) or State of Florida Certification.

20. BUILDING PERMITS:

The CONTRACTOR and Sub-Contractors must obtain the standard Building
Department Permits as may be required by the City of Hollywood Building
Department for any work covered under this Contract. The City of Hollywood shall
pay all City of Hollywood permit fees including any Federal, State, and County
surcharges applicable at the time that the permit is issued. The Contractor or Sub-
Contractors shall be responsible for obtaining all inspections required under Section
305 of the latest Broward edition of the South Florida Building Code.
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21.

The Contractor shall obtain all other required permits and licenses as specified in
Section 1.6 of the Supplementary Conditions. Payment for all applicable permit
and license fees shall be made in accordance with Section 1.6 of the
Supplementary Conditions.

PUBLIC ENTITY CRIMES FORM:

A person or affiliate who has been placed on the convicted vendor list following a
conviction for public entity crime may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work, may not
submit bids on leases of real property to public entity, may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity, and may not transact business with any public entity
in excess of the threshold amount provided in section 287.017, for CATEGORY
TWO for a period of 36 months from the date of being placed on the convicted
vendor list.

7
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PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested
in the Proposal as principal or principals is or are named herein and that no other person
than herein mentioned has any interest in this Proposal or in the Contract to be entered
into; that this Proposal is made without connection with any other person, company or
parties making a Bid or Proposal; and that it is in all respects fair and in good faith without
collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed
himself fully in regard to all conditions pertaining to the place where the Work is to be
done; that he has examined the Drawings and Specifications for the Work and contractual
documents relative thereto, including the Notice to Bidders, Instructions to Bidders,
Proposal Form, Form of Bid Bond, Form of Contract and Form of Performance Bond,
General, Supplementary and Technical Specifications, Addenda and Drawings, and has
read all of the Provisions furnished prior to the opening of bids; and that he has satisfied
himself relative to the work to be performed.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into
and execute the Contract with the City of Hollywood, Florida, in the form of Contract
specified; of which this Proposal, Instructions to Bidders, General Specifications, Local
Preference Program, Supplementary Conditions and Drawings shall be made a part for
the performance of Work described therein; to furnish the necessary bond equal to one
hundred (100) percent of the total Contract base bid, the said bond being in the form of a
Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by
the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus,
transportation, supervision, labor and all means necessary to construct and complete the
work specified in the Proposal and Contract and called for in the Drawings and in the
manner specified; to commence Work on the effective date established in the "Notice to
Proceed" from the ENGINEER; and to complete all Contract Work with the time specified
in the Bid Form, as may be modified by Article 14, Instructions to Bidders, and stated in
the "Notice to Proceed" or pay liquidated damages for each calendar day in excess
thereof, or such actual and consequential damages as may result therefrom.
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The BIDDER acknowledges receipt of the following addenda:

No. Dated
No. Dated
No. Dated

And the undersigned agrees that in case of failure on his part to execute the said Contract
and the Bond within ten (10) days after being presented with the prescribed Contract
forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall
be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond
accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

Bank of

or approved Bid Bond for the sum of

Dollars ($ ) according to the conditions under the

Instructions to Bidders and provisions therein.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

9
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WHEN THE BIDDER IS A SOLE PROPRIETORSHIP
OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(SEAL)

(Signature of Individual)

(Printed Name of Individual)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: (SEAL)
(Partner)

(Printed Name of Partner)

Name and Address of all Partners:
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WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

(Address)

By; (S EAL)

(Printed Name & Official Title)

Organized under the laws of the State of , and authorized by

law to make this bid and perform all work and furnish materials and equipment required
under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

(Correct Name of Corporation)

(Address of Corporation)

By: (SEAL)

(Printed Name & Official Title)

Organized under the laws of the State of , and authorized by

law to make this bid and perform all Work and furnish materials and equipment required
under the Contract Documents.

11
S:\DCM\Projects\IT\IT-14-024 CCTV - Phase | North Beach\Bidding Information\Bid Pack - Surf Road.docx



CERTIFIED COPY
RESOLUTION OF BOARD OF DIRECTORS

(Name of Corporation)

RESOLVED that

of

(Person Authorized to Sign) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation
for the following project:

The foregoing is a true and correct copy of the Resolution adopted by
at a meeting of its Board of

(Name of Corporation)

Directors held on the day of , 20

By: (SEAL)

(Printed Name & Official Title)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.
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APPROVED BID BOND
(Construction)

STATE OF FLORIDA

COUNTY OF BROWARD

CITY OF HOLLYWOQOD

KNOW ALL MEN BY THESE PRESENTS:

That we , as Principal, and

, as Surety, are held

and firmly bound unto the City of Hollywood in the sum of

Dollars ($ ) lawful money

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the

accompanying bid, dated 20

for:

NOW, THEREFORE, if the principal shall not withdraw said bid within 60 days after date of the
same and shall within ten days after the prescribed forms are presented to him for signature, enter
into a written contract with the CITY, in accordance with the bid as accepted, and give bond with
good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be
required for the faithful performance and proper fulfillment of such Contract, then this obligation shall

be null and void.
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In the event of the withdrawal of said bid within the specified period, or the failure to enter into such
contract and give such bond and insurance within the specified time, the principal and the surety
shall pay to the City of Hollywood the difference between the amount specified in said bid and such
larger amount for which the City of Hollywood may in good faith contract with another party to

perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their

several seals this day of , 20___, the name and corporate seal

of each corporate party being hereto affixed and these presents duly signed by its undersigned

representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL.:
Signed, sealed and delivered in the presence of:

Witness Signature of Individual

Address

Printed Name of Individual

Witness

Address
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WHEN THE PRINCIPAL IS A CORPORATION:

Attest:
Secretary Name of Corporation

Business Address

By:

(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the secretary of the Corporation named as
Principal in the attached bond; that who signed the
said bond on behalf of the Principal, was then of said

Corporation; that | know his signature, and his signature thereto is genuine and that said bond was
duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing

body.

Secretary

(Seal)
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TO BE EXECUTED BY CORPORATE SURETY:

Secretary Corporate Surety

Business Address

By:

(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address

STATE OF FLORIDA

COUNTY OF BROWARD

CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared

to me well known, who being by me first duly sworn upon oath

says that he is the attorney-in-fact for the and that he has been

authorized by to execute the foregoing bond on behalf of

the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this _ day of , 20

Commission Number: Notary Public, State of Florida

My Commission Expires: Printed Name of Notary
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

PROPOSAL BID FORM

Project No.: IT 14-024 Project Name; CCTV —Phasel
North Surf Road Camera Poles

Account No.: 34.2015.15500.006301

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under
this contract within 45 calendar days following the issuance of the Notice to Proceed.
UNIT PRICE PREVAILS OVER TOTAL PRICE. All entries on this form must be typed or
written in block form in ink. Quantities provided are for information purposes.

BASE BID:

No. Description Oty Unit Unit Price Total

1. Scope of Work as outlined in Section 16005
in “Attachment A” - “Electrical
Specifications”. 1 LS

TOTAL BASE BID : $

Company Name:

Signature: Date:

2
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INFORMATION REQUIRED OF BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its
rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address:

Contractor's Email Address:

Contractor's Telephone Number:

Quiallifier's Name:

o > w DN

Contractor's Primary Classification:

State Registration Number (attach copy, if applicable):

Contractor's Certification/Competency Number (attach copy):

Issuing Agency:

Occupational License Number (attach copy):

Issuing Agency:

6. Number of years as a Contractor in construction work of the type involved in this Contract:

7. List the names and titles of all officers of Contractor's firm:

8. Name of person who inspected site or proposed work for your firm:

Name:

Date of Inspection:

NOTE: If requested by the City, the Bidder shall furnish a notarized financial statement, references and
other information, sufficiently comprehensive to permit an appraisal of his current financial condition.

3
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LIST OF SUB-CONTRACTORS

The Bidder shall list below the name, address, and phone number of each Sub-Contractor who will
perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the
portion of the work which will be done by such Sub-Contractor. After the opening of Proposals, changes
or substitutions will be allowed with written approval of the City of Hollywood. Sub-Contractors must be
properly licensed and hold a valid Certificate of Competency.

Work to be Performed Sub-Contractor's Name/Address Telephone #

10.

NOTE: Attach additional sheets if required.

4
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REFERENCES
INFORMATION REQUIRED OF BIDDERS

Contractor's Name: Phone Number:

Contractor’s Address:

Please list all of the projects you have completed in the last three (3) years, by using the following table.

Project Name or Completion Contract Email or Website
Description: Location/Address: Date Amount Address

Contact Person
Name & Phone Number:
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10.

11.

12.

13.

14.

15.

You may attach additional sheets as necessary
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EXHIBIT A
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Local Preference Program

Local Preference: Pursuant to 838.50 of the City of Hollywood Code of Ordinances, the City shall
grant a preference to Hollywood vendors if their initial bid is within 5% of the bid of the lowest
responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the
local Hollywood vendor to submit a second and final offer which must be at least 1% less than the bid
of the lowest responsible responsive bidder non-local Hollywood vendor to be awarded. The local
Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of
business with full-time employees within the City limits and has done so for a minimum of one (1)
year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All
supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference
eligibility must be received with the bid package prior to the bid opening date and time.
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EXHIBIT B
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VO-2006 -4 &

oromANCE No. O 200 7-05

AN ORDINANCE OF THE CITY OF HOLLYWOOD,
FLORIDA, AMENDING CHAPTER 30 OF THE CITY'S
CODE OF ORDINANCES BY AMENDING SECTION 30.15
ENTITLED "LOBBYIST; REGISTRATION AND
DISCLOSURE;, ENFORCEMENT" IN ORDER TO
ESTABLISH A CONE OF SILENCE.

WHEREAS, Section 30.15 of the Hollywood Code of Ordinances establishes the
procedures and guidelines for Lobbying activities; and

WHEREAS, the City Commission desires to update Section 30.15 to include a
Cone of Silence;

NOW, THEREFORE, BE IT ORDAINED BY THE CITY COMMISSION OF THE
CITY OF HOLLYWOOD, FLORIDA:

Section1: That Section 30.15 of the City's Code of Ordinances entitled
"Lobbyists; Registration and Disclosure; Enforcement” is hereby amended to read as
follows:

TITLENl:  ADMINISTRATION

CHAPTER 30: CITY POLICIES, GENERALLY

* + 0

LOBBYISTS/VENDORS; EX PARTE COMMUNICATIONS
§30.15 LOBBYIST/VENDOR REGULATIONS.

(E)  Cone of Silence.

(1) "Cone of Silence"” means a prohibition on any communication
regarding a icul Is (RFP), Request for Qualifications
Request for Letters of Interest (RLI), bid or other competitive solicitation governed by

Section 38.40 of the Code of Ordinances between:

(Coding: Words in struck—through type are deletions from existing law; words
underscored are additions)



(a) An son_who_see awar refr i i
potential vendor or vendor's representative, and

Any member of the City Commission, all other city

mplo n on-employee oint: evaluate or
recommend selection in such procurement process.

For purposes of this subsection, "vendor's representative” means an employee,

artner, officer. or director of a potential v r,_or Ita obbyist, or actual or
otential subcon rors sultant of a vendor.
(2) o] i | icabl a I, RFQ, bid

or other competitive solicitation upon the issuance of the applicable RFP. RLI, RFQ, bid

r other competitive solicitation. At the time of imposition of the Cone of Silence, public
notice of the Cone of Sil Il sted. A statement disclosing the requirements
of this subsection shall be included in _any advertisement and public solicitation for

oods and services. i nager isfher design Il iss i
affected department he City Clerk, and City Commission's ice that such RFP
RLI,_RFQ, bid or other competitive solicitation has been issued and the Cone of Silence
has been imposed.

(_1 The Qoge of §|Ieng ngll terminate at the time ghg Q ty m gg g
ich e solicitati ity Commi s the lom back to the Ci
Manager and staff for further review, the Cone of Silence shall remain in effect until an

d is made, a contract is approved, or the City Commission takes an r action
whi ds the solicitation.
(4) Nothing contained herein shall prohibit any potential vendor or

vendor's representative:
(a) rom makil_'_\g ggbllc gresentatnons at a duly notuced pre-bid
f (=] . C : 2 8 Bvalua 2 20 -

(b) from communicating with the City Commission during a duly
noticed public meeting; or

(c) from communicating verbally or in_writing with a City
employee for the limited purpose of seeking clarification or additional

information, when such employee is specifically designated in the
applicable RFP, RLI. RFQ, or bid documents. Only written addenda will

indi representations, clarifications, or changes made to
the written specification by the City's employees, shall be binding unless
such clarifications or changes are provided to bidders/proposers in written

addendum form. _All written information shall be provided to the members




of the applicable Evaluation Committee, including any response thereto

and to the City Commission a item or to ity Manager
for _consideratio h ward under the applicable competitive
solicitation.
(d) from communicating in writing with the Director of
Procurement Services or other staff person specifically designated on the
procurement document, subject to the following provisions:
The potential vendor or vendor's representative shall deliver a copy of any such written
communication to ity Clerk, who shall make ies available to the public upon

request. _The written communication shall include a reference to the RFP, RLI, RFQ, or
other bid document number.

All wri information shall be provi b f the applicable Evaluation

i ncluding any res e _th i ISS|
agenda item or to the City Manager for consideration of the award under the applicable
competitive solicitation.

(e)  from communicating verbally, or in_writi to the
Manager, the City Manager's designee, the City Attorney or the City Attorney's

designee on tho! re items to be considered by the City Commission.

(f) from attending meetings with homeowner associations, civic

associations ggg the like to dlscuss a_particular RFP, RFQ, RLI bid or other
etitive soli I missioner is in attendance.

(58) Penalties. A vnolahon of _or failure to comply with this subsecuon
shall subject the offender, u ine 500.00, or impri far

period not to exceed 60 days, or both such fine and imprisonment shall be |mposed In
addition, the provisions of s 6) through (8) below shall a

(6) The City Manager shall be informed of any vendor/vendor's
representative who is al o _have violated the requirements of this subsection. In
such an event, the City Manager shall cause an investigation to be performed by the

Cone of Silence Evaluation Committee (herein referred to as the Committee). The
Committee shall be compri of the Director of Financial Services, the Dir of

Business Development, the City Clerk, and the director or designee of the Department
or Office for whi h ntract is to awarded. The Director of the Department or
Office for which the contract is r_hi r desi all serve as
chairperson of the Committee. The City Attorney or designee shall be counsel to the
Committee

The Committee shall investigate the alleged violations, and present a written report
including recommendations, to the City Manager. |f the City Manager determines that a




violation has occurred, he/she may void an award pursuant to subsection (7) below,

and/or order a debarment as provided in subsection (8) below, based on the severity of
the violation.

A copy of the Committee's r and the City Manager's determination of a violation, if
any, as well as the voiding of the award as provided in paragraph (7) below and/or the

order of debarment as provided in paragraph (8) below, if any, shall be furnished or
mailed to the vendor and vendor's representative who has been investigated.

(7) A _determination of violation shall render any RFP award, RLI
award, RFQ award i d, or any contract entered into pu theret aid
potential vendor voidable, at the sole discretion of the City Manager, for those contracts

which he/she is otherwise authorized to approve, or the City Commission, for all other
contracts.

(8) The debarment of a vendor due to said violation shall be for a
period commensurate with the seriousness of the violation and shall continue for the

duration ordered by the City Manager. Where the violation is willful or egregious, an
indefinite term_of debarment may be imposed. ri iod of debarmen e

and other companies with any of th ( incipals 1 me lhe
endor, may not bid any Cit ntr. reqgardless e dollar amount

nor be approved as a subcontractor on any City contract.

(9) Appeal. A vendor/vendor's representative who is determined to
have violated this subsection and wh enali as provided in _subsections
(7) or (8), may appeal in writing within ten (10) days or the date of receipt of the notice
of violation. Said I r Il be submitted to the City Clerk, who shall place
the appeal on the next available City Commission meeting

Section2: That it is the intention of the City Commission and it is hereby
ordained that the provisions of this section shall be made a part of the Code of Ordinances
of the City of Hollywood, Florida, and the sections of the Code may be renumbered to
accomplish such intention.

Section3: That f any word, phrase, clause, subsection or section of this
ordinance is for any reason held unconstitutional or invalid, the invalidity thereof shall not
affect the validity of any remaining portions of this ordinance.

Section4:  That all sections or parts of sections of the Code of Ordinances, all
ordinances or parts of ordinances, and all resclutions or parts of resolutions in conflict
herewith be and the same are hereby repealed to the extent of such conflict.



ORDINANCE CONE OF SILENCE CHAPTER 30

Section 5:  That this Ordinance shall be in full force and effect immediately upon
its passage and adoption.

Advertised IYlacch 9 2007.

PASSED on first reading this __¢| _ dayof _{e DR uacy 2007
PASSED AND ADOPTED on second reading this 21 __day of_[Ylach, 2007.

s Sl

MARA GIULIANTI, MAYOR

PATRICIA A. CERNY, MMC
CITY CLERK

APPROVED AS TO FORM & LEGALITY
for the use and reliance of the
City of Hollywood, Florida, only.

. PR Do ot

DANIEL L. ABBOTT/CITY ATTORNEY

V2207pac



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

HARRISON STREET
STREET LIGHTING UPGRADES

The intent of these specifications, together with the plans and all other contract
documents, is to upgrade all the street lighting on both sides of Harrison Street from 17"
Avenue east to the Intracoastal Waterway. All new wires will be pulled to re-energize the
fixtures.

CONTRACT INDEX

CONTRACT

PERFORMANCE BOND

PAYMENT BOND

SAMPLE CERTIFICATE OF INSURANCE
BID PACKAGE

GENERAL CONDITIONS
SUPPLEMENTARY CONDITIONS

ATTACHMENT A — ELECTRICAL SPECIFICATIONS
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS

ENGINEERING & ARCHITECTURAL SERVICES DIVISION
2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

CONTRACT
THIS AGREEMENT, made and entered into, this day of , AD,
20 by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation

of the State of Florida, party of the first part, (hereinafter sometimes called "CITY"), AND

party of the second part (hereinafter sometimes called the "CONTRACTOR").

WITNESSETH: The parties hereto, for the considerations hereinafter set
forth mutually agree as follows:

Article 1. Scope of Work: The CONTRACTOR shall furnish all labor, materials,
and equipment and perform all work in the manner and form provided by the attached
Contract Documents, for the construction of:

CCTV PHASE | = NORTH SURF ROAD CAMERA POLES

Article 2. The Contract Sum: The CITY shall pay to the CONTRACTOR, for the
faithful performance of the Contract, in lawful money of the United States of America,
and subject to additions and deductions as provided in the Contract Documents, as
follows:

Based upon the Unit Price shown in the Proposal heretofore submitted to the
CITY by the CONTRACTOR, a copy of said Proposal being a part of these Contract
Documents, the aggregate amount of this Contract (obtained by the application of such
Unit Prices to the quantities shown in the Proposal) being the sum of:

Dollars:

Article 3. Partial and Final Payments: In accordance with the provisions fully set
forth in the "General Conditions" of the "Specifications”, and subject to additions and
deductions as provided, the CITY shall pay the CONTRACTOR as follows:

a) On the 15th day, or the first business day thereafter, of each calendar
month, the CITY shall make partial payments to the CONTRACTOR on
the basis of a duly certified and approved estimate of work performed
during the preceding calendar month by the CONTRACTOR, less ten

16



b)

percent (10%) of the amount of such estimate which is to be retained by
the CITY until all work has been performed strictly in accordance with the
Agreement and until such work has been accepted by the CITY.

PAYMENT:

Payment will be due to the Contractor from the City of Hollywood thirty
(30) days after receipt of invoice, provided that Contractor shall not submit
more than one invoice per thirty-day period. Payment may be withheld by
the City due to failure by the Contractor to comply with the Specifications,
because unacceptable equipment or Materials were delivered as
determined by the City’s inspection or failure by the Contractor to comply
with the “Prompt Payment. Late Payments by Contractors to
Subcontractor and Material Suppliers; penalty:” clause. The City shall
notify the Contractor of any unsatisfactory performance or non-compliance
with the “Late Payments by Contractors to Subcontractor and Material
Suppliers” clause as soon as practicable so that it can be corrected
without delaying payment if possible.

PROMPT PAYMENT: LATE PAYMENTS BY CONTRACTORS TO
SUBCONTRACTOR AND MATERIAL SUPPLIERS; PENALTY:

When a contractor receives from the City of Hollywood any payment for
contractual services, commodities, materials, supplies, or construction
contracts, the contractor shall pay such moneys received to each
Subcontractor and Material Supplier in proportion to the percentage of
Work completed by each Subcontractor and Material Supplier at the time
of receipt. If the contractor receives less than full payment, then the
contractor shall be required to disburse only the funds received on a pro
rata basis with the Subcontractors and Material Suppliers, each receiving
a prorated portion based on the amount due on the payment. If the
contractor without reasonable cause fails to make payments required by
this section to Subcontractors and Material Suppliers within 15 Working
days after the receipt by the contractor of full or partial payment, the
contractor shall pay to the Subcontractors and Material Suppliers a
penalty in the amount of 1 percent of the amount due, per month, from the
expiration of the period allowed herein for payment. Such penalty shall be
in addition to actual payments owed. Retainage is also subject to this
prompt payment requirement and must be returned to the Subcontractor
or Material Supplier whose Work has been completed, even if the prime
contract has not been completed. The Contractor shall include the above
obligation in each subcontract it signs with a Subcontractor or Material
Supplier.

Upon submission by the CONTRACTOR of evidence satisfactory to the
CITY that all payrolls, material bills and other costs incurred by the
CONTRACTOR in connection with the construction of the WORK have
been paid in full, and also, after all guarantees that may be required in the
Specifications have been furnished and are found acceptable by the CITY,
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final payment on account of this Agreement shall be made within sixty (60)
days after completion by the CONTRACTOR of all work covered by this
Agreement and acceptance of such work by the CITY.

Article 4. Time of Completion: The CONTRACTOR shall commence the work
to be performed under this Contract within ten (10) calendar days after the date of
written Notice to Proceed, and shall fully complete the Contract in accordance with the
Contract Documents no later than the completion date set out in the Notice to Proceed.

It is mutually agreed between the parties hereto, that time is of the essence, and
in the event that construction of the WORK is not completed with the Time Stipulated,
as may have been modified solely in accordance with the provisions of Article 11 of the
General Conditions of this Contract, that from the compensation otherwise to be paid to
the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafter,
Sundays and holidays included, the sum set forth in the Supplementary Conditions of
this Contract as liquidated damages sustained by the CITY in the event of such default
by the CONTRACTOR, or shall withhold such compensation for actual and
consequential damages as may be stated therein or contemplated therefrom.

Article 5. Additional Bond: It is further mutually agreed between the
parties hereto, that if, at any time after the execution of this Agreement and the
Performance Bond hereto attached for its faithful performance, the CITY shall deem the
surety or sureties upon such bond to be unsatisfactory, or, if for any reason, such bond
ceases to be adequate to cover the performance of the work, the CONTRACTOR shall,
at his expense, within five (5) days after receipt of notice from the CITY to do so, furnish
an additional bond or bonds in such form and amount, and with such surety or sureties
as shall be satisfactory to the CITY. In such event, no further payment to the
CONTRACTOR shall be deemed to be due under this Agreement until such new or
additional security for the faithful performance of the work shall be furnished in a
manner and form approved by the CITY Attorney.

Article 6. Contract Documents: All the documents hereinafter listed form
the Contract and they are as fully a part of the Contract as if hereto attached, or
repeated in this Agreement:

1. Notice to Bidders 6. Performance Bond
2. Instruction to Bidders 7. Payment Bond
3. Proposal 8. Specifications
4, Bid Bond 9. Addenda
5. Contract 10. Plans
11.

Exhibits A and B
IN WITNESS WHEREOF the parties hereto have executed this Agreement on

the day and date first above written in two (2) counterparts, each of, which shall, without
proof of accounting for the other counterparts, be deemed an original contract.
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THE CITY OF HOLLYWOOD, FLORIDA
Party of the First Part

By: (SEAL)
Peter Bober, Mayor

ATTEST:

City Clerk

0,0,9,0,9,0.9,0,0.0,0,.9,0,0,0,0.0,0,9,0.9,0,0,0,0.0,0.9,0,0,0,0.0,0,9,0,0,0,.0,0.0,0.9,0.0,0,0.0,0.9,0,0,0,0.0,0,9,0,0.0,0.0,0.9,0.0,0,0,.0,0.9,0.9,0,0,.0,0.9,0,0,0,0,0,0.9,0,9,0,0,0,0.9.¢

CONTRACTOR
Party of the Second Part

WHEN THE CONTRACTOR IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

(SEAL)

(Witness) (Signature of Individual)

(Witness) (Signature of Individual)
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$,0,0,0.0,0.0.0,0,.0,0.9,0,0,0,0,.0,0.9,0.9,0,0,0,0,.0,0,9,0,0,.0,0.0,0,0,0,0.0,0.0,0.9,0,0,0,0.0,0.9,0,0,0,0.0,0,0,0,0.0,0.0,0.9,0,0,0,0.0,0.9,0.0,.0,0.0,0.0,0,0.0,0.0,0.9,0,0,0,0.0,0,0,0.4

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER
A TRADE NAME:

Signed, sealed and delivered in the presence of:

(Witness) (Name of Firm)

(SEAL)

(Witness) (Signature of Individual)
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WHEN THE CONTRACTOR IS A PARTNERSHIP:

Signed, Sealed and delivered in the presence of:

(Witness) (Name of Firm) a Partnership

BY:
(Witness) Partner

$u0,9,0,9,0.0.0,0,.0,0.9,0,0,0,0.0,0.0,0.9,0,0,0,0.0,0.0,:0,0.0,0,0,.0,0.9,0.0,0,0.0,0.0,0,9,0,0.0,0.0,0,9,0.0,0,0.0,0,9,0,0.0,0.0,0,0,0,0,0,0.0,0.9,0,0,0,0.0,0.9,0,0,0,0.0,0,9,0,0,0,0, 0,4

WHEN THE CONTRACTOR IS A CORPORATION:

Attest:

Secretary

(Correct Name of Corporation)

By; (SEAL)
President

,0,9,0.9,0.0,0,0.0,0.0,0,0,0,0.0,0.9,0.9,0,0,0,0.0,0.9,0,0.0,0.0,0,0,0,0.0,0.0.0.9,0,0,.0,0.0,0.9,0,0,0,0.9,0.9,0,0.0.0.0.0.9.0,0,0,0.9,0.9.0.9,0,0.0,0.9,0,0.0,0.9,0.9,0,0,0,0.9,0.0,0.¢

APPROVED AS TO FORM AND
LEGALITY FOR THE USE
AND RELIANCE OF THE CITY

OF HOLLYWOOD, FLORIDA ONLY. APPROVED AS TO FINANCE:
BY: BY:

Jeffrey P. Sheffel Matthew Lalla

City Attorney Director of Financial Services
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CERTIFICATE

STATE OF FLORIDA )
COUNTY OF BROWARD )

| HEREBY CERTIFY that a meeting of the Board of Directors of
, a corporation under the laws of the  State

of , was held on , 20 , and
the following:
“‘RESOLVED, that , as
President of the corporation, be and he is hereby authorized to execute the
contract dated , 20 , between the CITY

OF HOLLYWOOD, a municipal corporation, and the corporation, and that his
execution thereof, attested by the Secretary of the Corporation and with
corporate seal affixed, shall be the official act and deed of this corporation”.

| further certify that said resolution is now in full force and effect.
IN WITNESS WHEREOF, | have hereunto set my hand and affixed the official

seal of the Corporation, this day of
20

Secretary
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PAYMENT AND PERFORMANCE BOND

In Compliance with Florida Statues 255.05 (1)(a)

Bond No.:

Contractor Name:

Contractor Address:

Contractor Phone No.:

Surety Name:

Surety Address:

Surety Phone No.:

Owner Name:

Owner Address:

Owner Phone No.:

Obligee Name:

(If contracting entity is different from the owner, the contracting public entity)

Obligee Address:
Obligee Phone No.:

Contract No.:
(If applicable)

Project Name:

Legal Description:

Street Address:

Description of Work:

FRONT PAGE
All other bond page(s) are deemed subsequent to this page regardless of any page number(s) that may be preprinted thereon.
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS

ENGINEERING & ARCHITECTURAL SERVICES DIVISION
2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS:

That we , as Principal,

and , as Surety, are held and firmly bound unto

the City of Hollywood, its officials and employees, in the sum of

Dollars ($ ), for the payment of

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and
severally, for the faithful performance of a certain written contract, dated the day of

20 , entered into between the Principal and the City of Hollywood,

Florida , 2600 Hollywood Boulevard, Hollywood, Florida, 33020, Phone # 954-921-3900 for:

Copy of said Contract is incorporated herein by reference and is made a part hereof as if fully
copied herein.

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if the
Principal shall promptly make payments to all claimants, as herein below defined, then this
obligation shall be void; otherwise, this Bond shall remain in full force and effect, subject to the
following terms and conditions:

A. A claimant is defined as any person supplying the Principal with labor, material
and supplies, used directly or indirectly by the said Principal or any
subcontractor in the prosecution of the work provided for in said Contract, and is
further defined in Section 713.01 of the Florida  Statutes.
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The above named Principal and Surety hereby jointly and severally agree with
the City of Hollywood, its officials, and employees, that every claimant as herein
defined, who has not been paid in full before the expiration of a period of ninety
(90) days after performance of the labor or after complete delivery of materials
and supplies by such claimant, may sue on this Bond for the use of such
claimant, prosecute the suit to final judgment for such sums or sums as may be
justly due claimant, and have execution thereon. The City shall not be liable for
the payment of any costs or expenses of any such suit.

No suit or action shall be commenced hereunder by any claimant:

1. Unless claimant, other than one having a direct contract with the
Principal, shall within forty-five (45) days after beginning to furnish labor,
materials or supplies for the prosecution of the work, furnish the Principal
and Surety with a notice that he intends to look to this bond for
protection.

2. Unless claimant, other than one having a direct contract with the
Principal, shall within ninety (90) days after such claimant's performance
of the labor or complete delivery of materials and supplies, deliver to the
Principal and Surety written notice of the performance of such labor or
delivery of such material and supplies and the nonpayment therefore.

3. After the expiration of one (1) year from the performance of the labor or
completion of delivery of the materials and supplies; it being understood,
however, that if any limitation embodied in this Bond is prohibited by any
law controlling the construction hereof such limitations shall be deemed
to be amended so as to be equal to the minimum period of limitation
permitted by such law.

4, Other than in a state court of competent jurisdiction in and for Broward
County, Florida, or in the United States District Court for the Southern
District of Florida, and not elsewhere.

The Principal and the Surety jointly and severally, shall repay the City of
Hollywood any sum which it may be compelled to pay because of any lien for
labor or materials furnished for any work included in or provided by said
Contract.

The Surety, for value received, hereby stipulates and agrees that no charge,
extension of time, alteration of or addition to the terms of the Contract or to the
work to be performed thereunder or to the Specifications applicable thereto shall
in any way affect its obligations on this Bond, and the Surety hereby waives
notice of any such change, extension of time, alterations of or addition to the
terms of the Contract, or to the work or to the Specifications.
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F. The Surety represents and warrants to the City of Hollywood, its officials, and
employees, that they have a Best's Key Rating Guide, General Policyholder's
rating of "A" and Financial Size Category of Class "X".

G. Any action under this bond must be instituted in accordance with the Notice and
Time Limitations provisions prescribed in Section 255.05, Florida Statutes.

H. The Surety hereby waives notice and agrees that any changes in or under the
Contract documents and compliance or noncompliance with any formalities
connected with the Contract or the changes does not affect the Surety's
obligation under this bond.

IN WITNESS WHEREOF, the above bounded parties executed this instrument under their
several seals, this day of , 20 A.D., the
name and corporate seal of each corporate party being hereto affixed and these presents duly
signed by its undersigned representative, pursuant to authority of its governing body.

This bond is executed pursuant to Section 255.05, Florida Statutes, and is subject to the notice
and time limitation provisions thereof.
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WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number of Individual

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness
Address of Witness Address of Witness
Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE
NAME:

Name of Firm

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number of Individual

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness
Address of Witness Address of Witness
Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A PARTNERSHIP:

Name of Partnership

BY:
Partner (SEAL)

Printed Name of Partner

Address of Partner

Phone Number of Partner

Signed, sealed and delivered in the presence of:

Witness Witness

Printed Name of Witness Printed Name of Witness
Address of Witness Address of Witness
Phone Number of Witness Phone Number of Witness
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WHEN THE PRINCIPAL IS A CORPORATION:
attest:

Secretary Name of Corporation

BY:

(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

l, , certify that | am the Secretary of

the corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principal was then

of said corporation; that | know his signature, and his signature thereto is genuine and that said
Bond was duly signed, sealed and attested for and on behalf of said corporation by authority of

its governing body.

Secretary (SEAL)

Printed Name of Secretary
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TO BE EXECUTED BY CORPORATE SURETY:
attest:

Secretary Corporate Surety

Business Address

Business Phone Number

BY:

(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS

ENGINEERING & ARCHITECTURAL SERVICES DIVISION
2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

PAYMENT BOND

STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,

to me well known, who being by me

first duly sworn upon oath, says that he is the attorney-in-fact for the

and that he has been authorized by

to execute the foregoing bond on behalf of the CONTRACTOR named therein in favor of
the City of Hollywood, Florida. CONTRACTOR named therein in favor of the City of Hollywood,
Florida.

Subscribed and sworn before me this day of , 20

Notary Public, State of Florida

Printed Name of Notary

Commission Number:

My Commission Expires:

APPROVED AS TO FORM AND LEGALITY
FOR THE USE AND RELIANCE OF THE
CITY OF HOLLYWOOQOD, FLORIDA, ONLY.

BY:
CITY ATTORNEY

APPROVED AS TO FINANCIAL SERVICES

BY:
DIRECTOR OF FINANCIAL SERVICES
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION
2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That we , as Principal,

and , as Surety, are held

and firmly bound unto the City of Hollywood in the sum of

Dollars ($ ), for the payment of

said sum we bind ourselves, our heirs, executors, administrators and assigns, jointly and

severally, for the faithful performance of a certain written contract, dated the day of
20 , entered into between the Principal and the City of Hollywood,

Florida, for:

Contract Number located at

(Address location of the job)

A copy of said Contract is incorporated herein by reference and is made a part hereof as if fully
copied herein.

* Note: The principal business address, phone number of the Contractor and Surety are listed on the signature
pages of this form.
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NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that if the
Principal shall in all respects comply with the terms and conditions of said Contract and his
obligations thereunder, including all of the Contract Documents (that include the Advertisement
for Bids, Instructions to Bidders, Proposal, Bid Bond, Contract, Performance Bond,
Specifications, Addenda and Drawings), therein referred to and made a part thereof, and such
alterations as may be made in said Drawings and Specifications as therein provided for, and
shall indemnify and save harmless the City of Hollywood its officials and employees against
and from all expenses, damages, injury or conduct, want of care of skill, negligence or default,
including patent infringement on the part of said Principal, his agents or employees, in the
execution or performance of said Contract, including errors in the Drawings furnished by said
Principal, and further, if the Principal shall promptly make payments to all who supply him, with
labor and/or materials, used directly or indirectly by the Principal in the prosecution of the work
provided for in said Contract, then this obligation shall be null and void; otherwise, the Principal
and Surety, jointly and severally, agree to pay the City of Hollywood its officials and employees
any difference between the sum that the City of Hollywood its officials and employees may be
obliged to pay for the completion of said work, by Contract or otherwise, and any damages,
whether direct, indirect, or consequential, which the City of Hollywood its officials and
employees may incur as a result of the failure of the said Principal to properly execute all of
the provisions of said Contract.

AND, the said Principal and Surety hereby further bind themselves, their successors,
executors, administrators and assigns, jointly and severally, that they will amply and fully
protect the City of Hollywood its officials and employees against, and will pay any and all
amounts, damages, costs and judgments which may be recovered against or which the Owner
may be called upon to pay to any person or corporation by reason of any damage arising from
the performance of the said work, repair or maintenance thereof, or the manner of doing the
same, or his agents or his servants, or the infringements of any patent rights by reason of the
use of any material furnished or work done, as aforesaid or otherwise.

AND, the said Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract or to the work to be
performed thereunder or the Specifications and Drawings accompanying the same, shall in
any way affect its obligations on this Bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the work or
to the Specifications and Drawings.

AND, any action under this bond must be instituted in accordance with the Notice and Time
Limitations provisions prescribed in section 255.05, Florida Statutes.

The Surety hereby waives notice and agrees that any changes in or under the Contract

documents and compliance or noncompliance with any formalities connected with the Contract
or the changes does not affect the Surety's obligation under this bond.
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WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Performance Bond

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number

Signed, sealed and delivered in the presence of:

Witness Witness
Printed Name of Withess Printed Name of Withess
Address Address

Phone Number Phone Number
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WHEN THE PRINCIPAL IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE
NAME:

Performance Bond

Name of Firm

Signature of Individual

Printed Name of Individual

Address of Individual

Phone Number

Signed, sealed and delivered in the presence of:

Witness Witness
Printed Name of Witness Printed Name of Withess
Address Address

Phone Number Phone Number
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WHEN THE PRINCIPAL IS A PARTNERSHIP:

Performance Bond

Name of Partnership

BY:
Partner (SEAL)

Printed Name of Partner

Address of Partner

Phone Number

Signed, sealed and delivered in the presence of:

Witness Witness
Printed Name of Witness Printed Name of Witnhess
Address Address

Phone Number Phone Number
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WHEN THE PRINCIPAL IS A CORPORATION:
attest:

Performance Bond

Secretary Name of Corporation

BY:

(Affix Corporate Seal)

Printed Name

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, , certify that | am the Secretary of

the corporation named as Principal in the within bond; that

who signed the said bond on behalf of the Principal was then

of said corporation; that | know his signature, and his signature thereto is genuine and that said
Bond was duly signed, sealed and attested for and on behalf of said corporation by authority of

its governing body.

Secretary (SEAL)

Printed Name of Secretary
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TO BE EXECUTED BY CORPORATE SURETY:
attest:

Secretary Corporate Surety

Business Address

Business Phone Number

BY:

(Affix Corporate Seal)

Attorney-In-Fact

Name of Local Agency

Business Address

Phone Number
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS

ENGINEERING & ARCHITECTURAL SERVICES DIVISION
2600 Hollywood Blvd.
Hollywood, Florida 33022
Phone (954) 921-3900 Fax (954) 921-3416

PERFORMANCE BOND

STATE OF FLORIDA
COUNTY OF BROWARD
CITY OF HOLLYWOOD

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,

to me well known, who being by me

first duly sworn upon oath, says that he is the attorney-in-fact for the

and that he has been authorized by

to execute the foregoing bond on behalf of the CONTRACTOR named therein in favor of
the City of Hollywood, Florida. CONTRACTOR named therein in favor of the City of Hollywood,
Florida.

Subscribed and sworn before me this day of , 20

Notary Public, State of Florida

Printed Name of Notary

Commission Number:

My Commission Expires:

APPROVED AS TO FORM AND LEGALITY
FOR THE USE AND RELIANCE OF THE
CITY OF HOLLYWOOQOD, FLORIDA, ONLY.

BY:
CITY ATTORNEY

APPROVED AS TO FINANCIAL SERVICES

BY:
DIRECTOR OF FINANCIAL SERVICES
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CITY OF HOLLYWOOQOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

GENERAL CONDITIONS

Index to Articles

Article 1 Definitions
Article 2 Organizational Abbreviations
Article 3 Administration of the Contract
Article 4 Miscellaneous Preliminary Matters
4.1 Contract Document Discrepancies
4.2 Submissions
4.3 Pre-Construction Conference
4.4 Contract Time
4.5 Computation of Time
4.6 Commencement of Work
4.7 Extension of Contract Time
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4.9 Separate Contract
4.10 Assignments of Contract
411 Patents Rights and Infringement
412 Federal Excise Tax
413 Savings Due to Excise Tax Exemptions
414 Overtime Work
4.15 Inspections and Testing During Overtime
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5.3

B-025

Reference to Standards

(oe]

O O OO OO0 0000 o

11

11
12
12



Article 6

Article 7

7.1
7.2
7.3
7.4

Article 8
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13.1
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS

B2 DIAMOND

NaoL consr ENGINEERING & ARCHITECTURAL SERVICES DIVISION

GENERAL CONDITIONS

FOR CONSTRUCTION CONTRACTS

ARTICLE 1 - DEFINITIONS

In the interpretation of these Contract Documents the following terms shall have the
meaning indicated:

ADDENDA - Written or graphic instruments issue prior to the opening of Bids which clarify,
correct or change the Contract Documents.

CHANGE ORDER - A written order to CONTRACTOR signed by the City Manager or
his/her authorized designee authorizing an addition, deletion or revision in the work, or an
adjustment in the Contract Price or the Contract Time, issued after the date of Award.

CITY - The City of Hollywood, Florida.

COMMISSION - The City Commission of the City of Hollywood, Florida, being the
legislative body of the CITY described in the City Charter.

CONTRACT - The written agreement between the CITY and the CONTRACTOR covering
the work to be performed in accordance with the other Contract Documents which are
attached to or referenced in the Contract and made a part thereof.

CONTRACTOR - The person, firm, or corporation with whom the CITY has entered into
the Contract.

CONTRACT DOCUMENTS - The Notice to Bidders, Instruction to Bidders, Proposal,
Information Required of Bidders, the Record of the Contract Award by the City
Commission, the CONTRACTOR’S Response thereto, all Bonds, Agreement, and all
supporting documents, these General Conditions, the Specifications, Drawings and
Permits, together with all Addenda and Change Orders issued with respect thereto, and
any Project Manual.

CONTRACT TIME - The number of days agreed to in the Proposal, commencing with the
date of the Notice to Proceed for completion of the work.

CONSULTANT - As used herein shall mean the Architect or Engineer who has contracted
with the City to provide professional services for this Project and who is registered under
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the laws of Florida as a registered Architect, Engineer or Landscape Architect, as
applicable.

DATE OF SUBSTANTIAL COMPLETION - The date when the work on the project, or
specified part thereof, is substantially completed in accordance with the Contract
Documents, such that the CITY can occupy or utilize the project or specified part thereof
for the use and purpose for which it was intended.

DAYS - Calendar days of 24 hours measured from midnight.

DRAWINGS - The drawings which show the character and scope of the work to be
performed and which have been prepared or approved by OWNER’S REPRESENTATIVE
and are referred to in and are a part of the Contract Documents.

EXCUSABLE DELAY - Delay caused by acts or neglect by the CITY, hurricane,
tornadoes, fires, floods, epidemics or labor strikes.

GENERAL CONDITIONS - That segment of the Contract Specifications incorporating the
Provisions common to all CITY Construction Contracts.

INEXCUSABLE DELAY - Any delay caused either (i) by events or circumstances within
the control of the CONTRACTOR, such as inadequate crewing, slow submittals, material
deliveries etc., which might have been avoided by the exercises of care, prudence,
foresight, or diligence on the part of the CONTRACTOR, or (ii) by weather conditions
(other than hurricanes or tornadoes).

INSPECTOR - The sole authorized representative of the CITY and OWNER’S
REPRESENTATIVE in all on-site relations with the CONTRACTOR, assigned to make all
inspections of the work being performed or materials being furnished.

LIQUIDATED DAMAGES - The amount prescribed in the Supplementary Conditions to be
paid the CITY, or to be deducted from any payments due the CONTRACTOR for each
day's delay in completing the whole or any specified portion of the work beyond the
Contract Time.

NOTICE OF AWARD - The written notice by the CITY to the successful Bidder stating that
upon his execution of the Agreement and other requirements as listed therein within the
time specified the CITY will sign and deliver the Agreement.

NOTICE TO PROCEED - A written notice by the OWNER’'S REPRESENTATIVE to the
CONTRACTOR fixing the date on which the Contract Time will commence to run and on
which the CONTRACTOR shall start to perform his obligation under the Contract
Documents.

OTHER CONTRACTORS - As used herein shall mean any person, firm or corporation

with whom a Contract has been made by the Owner for the performance of any work on
the site, which work is not a portion the work covered by the Contract.
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OWNER - The CITY of Hollywood, Florida.

OWNERS REPRESENTATIVE - as used herein shall mean Director of Public Works for
the City of Hollywood, 2600 Hollywood Boulevard, Hollywood, FL.

"OR EQUAL" - Equivalent or superior in construction, efficiency and effectiveness to a
type, brand, model or process called out in the Contract Documents to establish a basis of
quality.

PROJECT MANAGER is the person, who is an employee of the City of Hollywood, who is
assigned by the Director of Public Works to manage the Project, and attempt to resolve
issues with the Contract Documents, as a direct representative of the Owner.

SHOP DRAWINGS - All certified affidavits, drawings, diagrams, illustrations, schedules
and other data which are specifically prepared by CONTRACTOR, a Sub-Contractor,
manufacturer, fabricator, supplier or distributor to illustrate some portion of the work and all
illustrations, brochures, standard schedules, performance charts, instructions, diagrams
and other information prepared by a manufacturer, fabricator, supplier or distributor and
submitted by CONTRACTOR to illustrate material or equipment for some portion of the
WORK.

SPECIFICATIONS - Division 1 through 16 of these Contract Documents, consisting of
administrative details and written technical descriptions of materials, equipment, standards
and workmanship.

SUPERINTENDENT, as used herein refers to the executive representative for the
Contractor present on the work at all times during progress, authorized to receive and fulffill
instructions from the Owner's Representative and capable of superintending the work
efficiently.

SUPPLEMENTARY CONDITIONS - Division 1 of the Contract Specifications incorporating
the provisions peculiar to a specific project.

SUB-CONTRACTOR - An individual, firm or corporation having a direct contract with
CONTRACTOR or with any other Sub-CONTRACTOR for the performance of a part of the
work. The term “Sub-CONTRACTOR will include Sub-Sub-CONTRACTORS, Suppliers
and Material Providers of the CONTRACTOR.

SURETY - The person, firm or corporation responsible for the Bidder's acts in the
execution of the Contract, or which is bound with and for the CONTRACTOR to insure
performance of the Contract and payment of all obligations pertaining to the work.

WORK - All the work materials or products specified, indicated, shown or contemplated in

the Contract Documents to construct and complete the improvement, including all
alterations, modifications, amendments or extension thereto made by Change Orders.
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PROPOSAL GUARANTY, as used herein shall mean that the bid bond or good faith
deposit designated in the Proposal, to be furnished by the Bidder as a guaranty of good
faith to enter into a Contract with the Board, if the Contract is awarded to him.

WRITTEN NOTICE, shall be deemed to have been duly served if delivered in person to
the individual or to a member of the firm or to an officer of the corporation for whom it is
intended, if delivered at or sent by registered mail to the last business address known to
him who gives notice.

BENEFICIAL OCCUPANCY, as used herein means that date at which time the project is
substantially completed, as determined by Owner’s Representative, and the Owner may
occupy the project with furniture, equipment and accessories required for the operation of
the facility. It does not refer to any prior dates wherein the Owner employs other
contractors to work on the same site of the project.

PUNCH LIST, as used herein shall refer to a list of items of work required by the Contract
Documents which after inspection by the Consultant or Owner’s Representative has been
termed to be deficient and/or inconsistent with the Contract Documents. This list will be
complied, and submitted to the Contractor, only upon substantial completion of the project,
as determined by the Owner’s Representative or Consultant.

FINAL COMPLETION, as used herein means that date subsequent to the date of
Beneficial Occupancy at which time the project, including the correction of all punch list
items, is totally completed in all of its detail for final acceptance, to the satisfaction of the
Consultant and Owner’s Representative.

SUBSTANTIAL COMPLETION, as used herein, the date on which, as certified in writing
by CONSULTANT, the work, or a portion thereof designated by CONTRACT
ADMINISTRATOR, in it's sole discretion, is at a level of completion in substantial
compliance with the CONTRACT documents such that all conditions of permits and
regulatory agencies have been satisfied and the Owner or its designee can enjoy use or
occupancy and use or operate it in all respects for its intended purpose. A Certificate of
Occupancy must be issued for substantial completion to be achieved, however, the
issuance of a Certificate of Occupancy or the date thereof is not determinative of the
achievement or date of substantial completion.

ARTICLE 2 - ORGANIZATIONAL ABBREVIATIONS

Abbreviations of organizations which may be used in these Specifications are:
AASHTO:  American Association of State Highway and Transportation Officials
ACI: American Concrete Institute

AlA:; American Institute of Architects
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AISC:

AITC:

ANSI:

APWA:

American Institute of Steel Construction
American Institute of Timber Construction
American National Standards Institute

American Public Works Association

ASTM:American Society for Testing and Materials

ASCE:

ASME:

ASHRAE:

AWPA:

AWWA:

AWS:

BCEQCB:

CRSI:

DER:

DNR:

FBC

FDOT:

FP&L:

IEEE:

American Society of Civii OWNER’S REPRESENTATIVES

American Society of Mechanical OWNER'’S Representatives

American Society of Heating, Refrigerating and Air Conditioning OWNER’S

Representatives

American Wood Preservers Association
American Water Works Association

American Welding Society

Broward County Environmental Quality Control Board
Concrete Reinforcing Steel Institute

Florida Department of Environmental Regulation
Florida Department of Natural Resources
Florida Building Code 2010

Florida Department of Transportation

Florida Power and Light

Institute of Electrical and Electronic OWNER’S Representatives

NACE:National Association of Corrosion OWNER'’S Representatives

NCPI:

NEC:

NEMA:

B-025

National Clay Pipe Institute
National Electrical Code

National Electrical Manufacturers Association
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NFPA:

OSHA:

PCI:

National Fire Protection Association
Occupational Safety and Health Act

Prestressed Concrete Institute

SFWMD: South Florida Water Management District

SSPC: Structural Steel Painting Council

UL: Underwriters' Laboratories, Inc.

UNCLE: Utility Notification Center for Location before Excavation
(1-800-432-4770)

USEPA: United States Environmental Protection Agency

USGS: United States Geological Survey

WWEMA:  Water and Wastewater Equipment Manufacturers Association

B-025

ARTICLE 3 - ADMINISTRATION OF THE CONTRACT

The Consultant and the Project Manager will provide Administration of the Contract
hereinafter described. For those projects for which the City of Hollywood serves as
the Consultant (Architect of Record) all references to the Consultant shall be
considered to be to the Project Manager.

The Consultant and the Project Manager will have authority to act on behalf of the
Owner to the extent provided in the Contract Documents, unless otherwise
modified by written instrument which will be issued to the Contractor. All
instructions to the Contractor shall be issued through the Consultant, except under
special circumstances when instructions may be issued by the Project Manager or
with the Project Manager approval, by the Architect reporting to him/her, or the
Engineer reporting to him/her.

The Consultant, the Project Manager and other personnel authorized by the Owner,
shall at all times have access to the Work whenever it is in preparation or progress.
The Contractor shall provide safe facilities for such access so the Consultant and
the Project Manager may perform their functions under the Contract.

The Consultant will make periodic visits to the site to familiarize him/herself
generally with the progress and quality of the Work and to determine in general if
the Work is proceeding in accordance with the Contract Documents. On the basis
of on-site observations the Consultant will keep the Owner informed of the
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progress of the Work, and will endeavor to guard the Owner against defects and
deficiencies in the Work of the Contractor.

Neither the Consultant nor the Owner will be responsible for construction means,
methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, and neither will be responsible for the
Contractor’'s failure to carry out the Work in accordance with the Contract
Documents.

The Consultant will have authority to reject Work which does not conform to the
Contract Documents and to require special inspection or testing, but shall take such
action only after consultation with the Project Manager. The Project Manager will
have the authority to reject Work which does not conform to the Contract
Documents. Whenever the Project Manager considers it necessary or advisable to
insure the proper implementation of the Contract Documents, the Project Manager
will have the authority to require special inspection or testing of the Work, whether
or not such Work be then fabricated, installed or completed. Neither the
Consultant’s nor the Project Manager’s authority to act under this Subparagraph,
nor any decision made by them in good faith either to exercise or not to exercise
such authority shall give rise to any duty or responsibility of the Consultant or the
Project Manager to the Contractor, any Subcontractor, any of their agents or
employees, or any other person performing any of the Work.

All interpretations and recommendations of the Consultant shall be consistent with
the intent of the Contract Documents. In this capacity as interpreter, the Consultant
will exercise best efforts to insure faithful performance by both the Owner and the
contractor and will not show patrtiality to either.

The Contractor shall forward all communications to the Consultant, with copies to
the Project Manager.

The Project Manager will assist the Consultant in conducting inspections to
determine the date or dates of Substantial Completion and Final Acceptance, and
will receive and review written guarantees and related documents required by the
Contract. The Project Manager will approve Project Payment Certificates.

The duties, responsibilities and limitations of authority of the Consultant and the
Project Manager as the Owner's Representative during assembly as set forth in
these General Conditions will not be modified nor extended without written consent
of the Contractor, the Consultant, and the Owner.

Neither the consultant nor the Owner will be responsible for the acts of omissions of
the Contractor, any Sub-Contractor’s, or any of their agents or employees, or any
persons performing any of the Work.

In case of the termination of employment of the Consultant, the Director of Public
Works may appoint a Consultant whose status under the Contract Documents shall
be that of the former Consultant.
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ARTICLE 4 - MISCELLANEOUS PRELIMINARY MATTERS

4.1  Contract Document Discrepancies:

Any discrepancies, conflicts, errors or omissions found in the Contract Documents shall be
promptly reported to the OWNER'S REPRESENTATIVE who will issue a correction, if
necessary, in writing. The CONTRACTOR shall not take advantage of any such
discrepancies, conflicts, errors or omissions, but shall comply with any corrective
measures regarding the same as prescribed by the OWNER’S REPRESENTATIVE.

4.2 Submissions:

Within seven days subsequent to the CONTRACTOR executing and submitting the
required documents of Article 15 in the Instructions to Bidders, he shall submit to
the OWNER’S REPRESENTATIVE an estimated progress schedule indicating the
starting and completion days of the various stages of the work. A preliminary
Schedule of Values and a preliminary schedule of Shop Drawing submissions may
also be required by Sections 1.05, 1.11 and 1.12 respectively, of the
Supplementary conditions.

4.3 Pre-Construction Conference:

Section 12 of the Supplementary conditions may require a Pre-Construction
conference for a review of the above schedules, establishing procedures and
establishing a working understanding among the parties as to the work. If required,
attendance will be mandatory.

4.4 Contract Time:

The Contract Time will commence on the date of the Notice to Proceed and shall
exist for the total number of days as specified in the Proposal (or any subsequent
Change Orders), unless the CONTRACTOR failed to complete the requirements of
Article 15 of the Instructions to Bidders, in which case the additional time in days
(including weekends) required to correctly complete the documents will be
deducted from that Contract Time specified in the proposal.

45  Computation of Time:
When any period of time is referred to the Contract Documents by days, it shall be
computed to exclude the first and include the last day of such period. If the last day

of any such period falls on a Saturday or Sunday or on a legal holiday, such day
shall be omitted from the computation.

B-025 Revised Aug. 2012



4.6

4.7

4.8

4.9

4.10

B-025

Commencement of Work:

The CONTRACTOR shall not perform work at the site prior to the date of the Notice
to Proceed.

Extension of Contract Time:

Extensions of time shall be based solely upon the effect of delays to the work as a
whole. Extensions of time shall not be granted for delays to the work, unless the
CONTRACTOR can clearly demonstrate, through schedule analysis, that the delay
to the work as a whole arose in accordance with Article 18, changes in Contract
Time and that such delays did or will, in fact, delay the progress of work as a whole.
Time extensions shall not be allowed for delays to parts of the work that are not on
the critical path of the Project schedule. Time extensions shall not be granted until
all float or contingency time, at the time of the delay, available to absorb specific
delays and associated impacts, is used.

Notice and Service Thereof:

All notices, demands, requests, instructions, approvals and claims shall be in
writing. Notices, demands, etc., shall be deemed to have been validly given if
delivered in person to the individual or to a member of the firm or to an officer of
the corporation for whom it is intended, or if delivered at or sent by registered or
certified mail, postage prepaid, to the last business address known to the giver of
the notice.

Separate Contract:

The CITY reserves the right to let other contracts in connection with this Project.
The CONTRACTOR shall afford other OTHER CONTRACTORS a reasonable
opportunity for the introduction and storage for their materials and the execution of
their work and shall properly connect and coordinate his work with theirs.

Assignments of Contract:

No assignment by the CONTRACTOR of the Contract or of any part thereof, or any
monies due or to become due thereunder shall be make without the prior written
approval of the City Commission, which approval will be given only after the Surety
on the Contract Bond has informed the City Commission in writing that it approves
of such assignment being made.

In the event that the CONTRACTOR shall undertake to assign all or any part of any
monies due or to become due under the Contract, the instrument of assignment
shall contain a provision substantially to the effect that it is agreed that the right of
the assignee in and to any such monies shall be subject to the prior liens of all
persons for services rendered or material supplied for the performance of all work
embraced by the Contract.
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4.11

412

4.13
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Patent Rights and Infringement:

There are various established performance criteria throughout this contract for
products and services. There may exist patent coverage for some means and
methods of achieving these performance criteria. CONTRACTOR is responsible
for ascertaining that means and methods of the products and services which they
are providing are not being provided in violation of any such patent rights.
CONTRACTOR responsibilities are as follows:

1. To hold harmless, the CITY, as to any violation to include dollar amounts
that could be owing as a result of damages for infringement including
potential treble damages as provided for under U. S. Patent and Trademark
Law.

2. To pay any and all royalties and cost arising from patents, trademarks and
copyrights in any way involved in the work and to show evidence that the
right to use any such product has been secured by suitable legal
agreements with the Patentee or owner and a copy of the agreement must
be filed with the OWNER’'S REPRESENTATIVE.

3. Any and all costs that the CITY would incur in replacing materials and
services which are determined to infringe patent rights.

4. All administrative, legal and other costs that would be incurred as a
result of an infringement.

If any product or services proposed to be provided by the CONTRACTOR are
known by the CONTRACTOR to be subject to any existing claims of infringement,
CONTRACTOR shall notify CITY of such claim and provide evidence of financial
ability to perform on the above hold harmless requirement.

Federal Excise Tax:

The forms needed for applying for exemption certificates for materials and
equipment, normally subject to the Federal Excise Tax, may be obtained from the
Director of Internal Revenue, Jacksonville, Florida.

The CONTRACTOR is solely responsible for obtaining the desired exemption
certificate from the Federal Government.

Savings Due to Excise Tax Exemptions:

The Bidder shall include in the Bid price the estimated cost of all goods, supplies
and equipment which will be incorporated in the Work and the taxes that
the Bidder would be required to pay if the Bidder were to purchase such
goods, supplies or equipment. By subsequent Change Order(s), the parties
shall reduce the Bid price to reflect any goods, supplies and
equipment purchased directly by City and the resulting tax savings due to
City's exemption from Excise Taxes.

10
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CONTRACTOR shall pay all sales, consumer, use and other similar taxes
required to be paid by CONTRACTOR in accordance with the laws and
regulations of the State of Florida and its political subdivisions.

Consistent with the tax exemption for municipalities provided by state law, CITY
and CONTRACTOR shall jointly operate so that CITY may purchase directly,
goods, supplies and equipment which will be incorporated into the Work. The
goods, supplies and equipment that will be purchased by CITY shall be
approved in advance by the parties.

With respect to all goods, supplies and equipment to be purchased by CITY,
CONTRACTOR shall, on behalf of CITY, take all actions necessary and
appropriate to cause all purchases to be made and shall be responsible for
delivery of all such goods, supplies and equipment, including verification of
correct quantities and documents or orders, coordination of purchases and
delivery schedules, sequence of delivery, unloading, handling and storage
through installation, obtaining warranties and guarantees required by the
Contract Documents, inspection and acceptance of the goods, supplies and
equipment at the time of delivery, and other arrangements normally required for
the particular goods, supplies or equipment purchased. Unless otherwise
directed by CITY, such actions shall also include taking the lead in efforts
to resolve any and all disputes with the vendor. CONTRACTOR shall ensure
that each vendor of goods, supplies and equipment purchased by CITY agrees
in writing to the terms and conditions contained in CITY'S standard purchase
order, which terms and conditions are set forth in Section 00800 of the Contract
Documents. Even though CITY may purchase such goods, supplies and
equipment, the goods, supplies and equipment shall be stored at the site in the
same manner as goods, supplies and equipment purchased by CONTRACTOR.

CONTRACTOR shall hold CITY harmless from delays in manufacturing,
delivery, and other unforeseen conditions that may arise as part of the
procurement of CITY-purchased goods, supplies and equipment.

Overtime Work:

The CONTRACTOR shall receive no additional compensation for overtime work,
i.e. work in excess of eight hours in any one calendar day or 40 hours in any one
calendar week, even though such overtime work may be required under
emergency conditions and may be ordered by the OWNER’S REPRESENTATIVE
in writing. Additional compensation will be paid the CONTRACTOR for overtime
work only in the event extra work is ordered by the OWNER’'S REPRESENTATIVE
and the Change Order specifically authorizes the use of overtime work and then
only to such extent as overtime work of a similar nature in the same locality.

11
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4.15

4.16

4.17

5.1

B-025

Inspections and Testing During Overtime:

All costs of inspection and testing performed during overtime work by the
CONTRACTOR, which is allowed solely for the convenience of the
CONTRACTOR, shall be borne by the CONTRACTOR, and a credit given to the
CITY to deduct the costs of all such inspection and testing from any partial
payments otherwise due to the CONTRACTOR.

Nights, Sunday or Holiday Work:

Except upon specific permission of the OWNER'S REPRESENTATIVE, the
CONTRACTOR shall not perform any work on Sundays or on legal State or
Municipal holidays in accordance with City of Hollywood Code of Ordinances,
Section 21.49, no work between 6:00 p.m. and 8:00 a.m. will be permitted, except
in an emergency. All costs of testing and inspection performed during night,
Sunday or holiday work shall be borne by the CONTRACTOR.

Injury or Damage Claims:

Should CITY or CONTRACTOR suffer injury or damage to his person or property
because of any error, omission or act of the other party or of any of the other party’s
employees or agents or others for whose acts the other party is legally liable, claim
shall be made in writing to the other party within a reasonable time of the
observance of such injury or damage. However, nothing herein shall be deemed to
affect the rights, privileges and immunities of Municipalities as are set forth in
Section 765.28, Florida Statutes.

ARTICLE 5— CONTRACT DOCUMENTS

Intent

The Contract Documents comprise the entire Agreement between the CITY and
CONTRACTOR concerning the work. The Contract Documents can be altered
only by Change Order. The Contract Documents are complementary, what is
called for by one is as binding as if called for by all. It is the intent of the Contract
Documents that the CONTRACTOR, for due consideration, shall furnish all
equipment, material, supervision and labor, (except as may be specifically noted
otherwise) required or necessary to complete the work in total accordance with said
Documents. It is the intent of the Drawings and Specifications to describe the
Project to be constructed in accordance with the Contract Documents. Any Work
that may reasonably be inferred from the Drawings or Specifications as being
required to produce the intended result shall be supplied whether or not it is
specifically called for.
Revised Aug. 2012
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5.2

5.3
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Order of Precedence of Contract Documents:

In resolving differences resulting from conflicts, errors or discrepancies in any of the
Contract Documents, the order of precedence shall be as follows:

1. Contract Agreement

2. Specifications

3. Drawings

4, Local Preference Program — Exhibit A

Within the Specifications the order of precedence is as follows:

Addenda

Notice Inviting Bids

Instruction to Bidders

Proposal

Local Preference Program — Exhibit A
General Conditions

Supplementary Conditions

Technical Specifications

Referenced Standard Specifications

©CoNo,rwWNE

With reference to the Drawings the order of precedence is as follows:

1. Figures Govern over Scaled Dimensions

2. Detail Drawings Govern over General Drawings

3. Change Order Drawings Govern over Contract Drawings

4. Contract Drawings Govern over Standard or Shop Drawings

Reference to Standards:
Any reference to standard Specifications, manuals or codes of any organization or

governmental authority shall mean that the latest edition, in effect as of the Bid
Advertisement Date.

ARTICLE 6 — PREPARATION OF PROPOSAL

Each bidder must sign his Proposal with his full name and give his address.in cases
where a firm or corporation submits a Proposal, the Proposal shall be signed with
the full name of each member of the firm name of the officer or officers of the
corporation authorized in its bylaws, in addition to the firm or corporation
signature, with official corporate seal affixed thereto and the address of such firm
or corporation and of such officer thereof must be given. The CONTRACTOR is
cautioned that in preparing his bid, a detailed statement should be prepared as a
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breakdown of the work, which will be required from the successful bidder to be
used in preparing requisitions for payment. This form must be set up and prepared
in such a manner as to meet with the approval of the OWNER'S
REPRESENTATIVE.

ARTICLE 7 = POSTING OF BIDS

7.1 Notice of Intent

Notice of Intent to award or reject bids shall be posted at City Hall with
recommendations reflecting the lowest responsible, responsive bidder
meeting specifications, terms and conditions.

7.2  Posting
Recommendation and tabulation will be posted on the bid date by 4:30 p.m.
outside the City Clerk’s office. The City Hall located at 2600 Hollywood
Boulevard, Hollywood, FL 33020.
7.3  Bid Tabulation
The bid tabulation with the recommendation will remain on display for no
less than 72 hours. Failure to file a protest within the time prescribed in
Section 38.51 of the City Code of Hollywood will forfeit any right to protest.
7.4  Protests
Protests must be made in accordance with Section 38.51 of the Hollywood
City Code, which is reproduced herein. Failure to follow the requirements

of the Code in making a protest shall bar the protest.

ARTICLE 8 = REJECTION OF IRREGULAR PROPOSALS

The City Commission reserves the right to waive non-material, technical informalities,
irregularities, or defects in a Proposal, and to reject any and all bids, to re-bid the Project.

ARTICLE 9 —= WITHDRAWAL OF PROPOSALS

No Proposal shall be withdrawn after it is filed unless the Bidder makes his request in
writing to the City Manager of the City of Hollywood prior to the time set for opening of
bids, and the request for withdrawal is approved by the City of Hollywood Commission.
The Proposal may be withdrawn, without penalty, if the City of Hollywood fails to accept
it within 60 days after the date fixed for opening bids.

B-026
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ARTICLE 10 — DISQUALIFICATION OF BIDDERS

Only one Proposal from an individual, firm or partnership, joint venture, or corporation
(including a subsidiary or affiliate) under the same or different names will be considered.

Should it appear to the Owner that any Bidder is interested in more than one Proposal for
the work contemplated; all Proposals in which such Bidder is interested will be rejected.

Should there be any reasonable grounds for the Commission believing that a collusion or
combination exists between bidders, all Proposals may be rejected, at the sole discretion
of the City Commission, and all such Bidders, or participants in such combination or
collusion will not be considered in the future Proposals for the same work.

No proposal or Bid will be considered unless accompanied by a Proposal guarantee or
good faith deposit in the amount and on the form specified in the Invitation for Bids, and/or
Advertisements for Bids. No other Bond Form or form of bid security will be acceptable.
Failure to comply with this section shall cause a rejection of bids.

ARTICLE 11 — RETURN OF PROPOSAL GUARANTIES

The Proposal guaranties and good faith deposits will be returned within fifteen (15) days
following the award of the Contract and that of the successful bidder upon the execution of
the Contract.

ARTICLE 12 — EXAMINATION OF DOCUMENTS

The bidder is required to examine the site of the work, and to examine and become
familiar with the form of the Proposal, plans, specifications and all other Contract
Documents pertaining to the proposed work, and the submission of a bid shall be sufficient
to establish the presumption that the Bidder has investigated the site of the work and is
satisfied as to all conditions to be encountered, the character, quantity and quality of the
work to be performed and materials furnished in the completion thereof. Requests for
interpretation arising out of this Article must be presented in writing at least five (5) days
before bid dates to the Project Manager.

ARTICLE 13 -BID BONDS, BONDS AND INSURANCE

13.1 Bid Guarantee:

Bidders may be required to submit a Bid Guarantee in an amount indicated in the
NOTICE TO BIDDERS. The Bid Guarantee must be submitted with the Bid or
the Bid will be rejected by the City. This Guarantee may be a Certified or
Cashier’s Check on a solvent National or State Bank transacting business in

B-026
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13.2

13.3

13.4

B-026

Broward County, Florida, or a Bid Bond written by a Surety licensed to do
business in the State of Florida and having a Resident Agent in the State of
Florida.

The Surety must be listed in the United States Department of Treasury’s Circular
750 and rated at least “A”, Class X in the latest edition of “Best Key Rating
Guide” published by A.M. Best & Company.

Performance and Payment Bond:

CONTRACTOR shall furnish Performance and Payment Bond, in an amount equal
to the Contract Price as Security for the faithful performance and payment of the
obligations. The Bond or Bonds shall remain in effect one year after the date of final
payment or the City may require an additional Bond which shall be conditioned
upon the Contractor following written notification by the City will correct any
defective or faulty work or materials that appear within one year after final
completion of the contract. The Surety must be qualified as specified above in
Paragraph 13.1

Signatures:

All Bonds signed by an Agent must be accompanied by a Certified copy of the
Agent’s authority to act with said copy having been signed (not typed nor printed)
by an Officer of the Surety and carrying the seal of the Surety.

Insurance Coverage:

Within ten days from Notice of Award the CONTRACTOR shall purchase and
maintain such insurance as will protect him from claims set forth below which may
arise out of or result from CONTRACTOR’S operations under the Contract, whether
such operations by himself or by any Sub-Contractor or by anyone directly or
indirectly employed by any of them, or by anyone for whose acts any of them may
be liable:

A. Claims under Worker's Compensation, Employer’s Liability, Disability
Benefit and other similar employee benefits acts as required by the
“Worker's Compensation Law” of the State of Florida;

B. Claims for damages because of bodily injury, occupation, sickness or
disease, or death of his employees;

C. Claims for damages because of bodily injury, sickness or disease, or death
of any person other than his employees;
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13.6
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D. Claims for damages insured by usual personal injury liability
coverage which are sustained (1) by any person as a result of any offense
directly or indirectly related to the employment of such person by the
CONTRACTOR, or (2) by any other person;

E. Claims for damages, other than to the work itself, because of injury to
or destruction of tangible property, including loss of use resulting therefrom;
and

F. Claims for damages because of bodily injury or death of any person or
property damage arising out of the ownership, maintenance or use of any
motor vehicle.

G. If operations are to be undertaken on or about navigable waters, coverage
must be included for the U.S. Longshoremen & Harbor Workers Act and
Jones Act.

Certificates of Insurance:

Certificates of Insurance shall contain a provision that coverages afforded under the
policies will not be cancelled or materially modified until at least 30 days prior
written notice has been given to the CITY. The City of Hollywood must be named
as additional insured on all coverage with the exception of Worker's Compensation,
Employer’s Liability, Disability Benefit and other similar employee benefit coverage.
Policies shall be issued by companies authorized to do business under the Laws of
the State of Florida. Policyholders and Financial Ratings must be no less than “A”
and Class X respectively in the latest edition of “Best’'s Key Rating Guide”,
published by A.M. Best Company. Any SubContractor used by the contractor
shall supply such similar insurance required of the contractor. Such certificates
shall name the City as Additional Insured on the general liability and auto liability
policies.

Insurance Limits of Liability:

The insurance required by this Article shall be written for no less than the level of
liability specified in “Insurance Requirements”, Section 1.03 of the Supplementary
Conditions, or required by law, whichever is greater. The insurance shall include
contractual liability insurance applicable to the CONTRACTOR’S obligations under
this contract.

The level required in Section 1.03 of the Supplementary Conditions will not be
reduced for any reason.
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ARTICLE 14 — AVAILABILITY OF LAND; REFERENCE POINTS

14.1 Rights-of-Way:

14.2

14.3

B-026

Lands or Rights-of-Way for the work to be constructed under the Contract will be
provided by the CITY. Nothing contained in the Contract Documents shall be
interpreted as giving the CONTRACTOR exclusive occupancy of the lands or
Rights-of-Way provided. Any additional lands or Rights-of-Way required for
construction operations shall be provided by the CONTRACTOR at his own
expense; provided, that the CONTRACTOR shall not enter upon nor use any
property not under the control of the CITY until a written Agreement has been
executed, and a copy of said Agreement furnished to the OWNER'’S
REPRESENTATIVE prior to said use; and neither the CITY nor the OWNER’S
REPRESENTATIVE shall be liable for any claims or damages resulting from the
CONTRACTOR'’S unauthorized trespass or use of any such properties.

Permits

When required by Section 1.06 of the Supplementary Conditions, the
CONTRACTOR shall secure, from the agencies having jurisdiction, the
necessary permits to create obstructions, to make excavations if required under
the Contract, and to otherwise encroach upon Rights-of-Way, and to present
evidence to the OWNER’'S REPRESENTATIVE that such permission has been
granted, before work is commenced. Regulations and requirements of all
agencies concerned shall be strictly adhered to in the performance of the
Contract. The enforcement of such requirements under the Contract shall not be
made the basis for additional compensation.

Lines and Grades:

The CONTRACTOR shall furnish all surveying services required to perform all work
required under this Contract.
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ARTICLE 15-CONTRACTOR’S RESPONSIBILITIES

15.1 Laws/ Regulations to Be Observed:

15.2

B-026

The CONTRACTOR shall familiarize himself and comply with all Federal, State,
County and CITY laws, by-laws, ordinances or regulations controlling the action or
operation of those engaged or employed in the work or affecting material used, and
governs himself in accordance with them. He shall indemnify and save harmless
the CITY and all of its officers, agents and employees against any claims or liability
arising from or based on the violation of any such laws, by-laws, ordinances,
regulations, orders or decrees, whether by himself or his employees, agents, or
Sub-Contractors.

In accordance with this requirement, it has not been considered necessary to
enumerate all wiring, plumbing and other requirements covered by the codes. The
CONTRACTOR in making his bid agrees that the requirements of such codes and
regulations will be as carefully adhered to be him as if they were specifically set
forth in the specifications.

The CONTRACTOR warrants that the products and services supplied to the City of
Hollywood shall conform in all respects to the standard set forth in the Occupational
Safety and Health Act of 1970, as amended.

Responsibility for Claims, etc.:

In consideration of $25.00, and other valuable, separate and distinct consideration,
the CONTRACTOR shall indemnify and save harmless the CITY and all of its
officers, agents and employees and CONSULTANT from all suits, actions, or
claims brought because of any injury or damages received or sustained by any
person, persons, or property on account of the said CONTRACTORS operations to
this Contract during or on account of or in consequence of any neglect in
safeguarding the work, or through the use of unacceptable materials in constructing
the work, or because of any act or omission by the CONTRACTOR; or on account
of, any operations connected with the construction of this Project (including the
Warranty Period) or in consequence of any negligence excluding the sole
negligence of the City or Consultant, in connection with same, because of any
claims or amounts recovered from any infringement of patent, trademark or
copyright, or from any claims or amounts arising or recovered under the Worker’s
Compensation Law or any other laws, and the OWNER’'S REPRESENTATIVE may
regain monies due the CONTRACTOR and/or hold the Surety and/or the Insurance
until such suits, actions or claims for damages or injuries shall have been settled
and suitable written evidence to that effect furnished the OWNER'S
REPRESENTATIVE. The CONTRACTOR, or his Surety, or his Insurer, shall
reimburse the CITY in enforcing the provisions of this Paragraph. These
indemnifications shall survive the term of this Contract.
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15.3

15.4

155

15.6

15.7
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Guarantee of Payments:

The CONTRACTOR guarantees the payment of all just claims for materials,
supplies, tools, labor and other just claims against him, or any Sub-Contractor in
connection with this Contract, and his bond will not be released by final acceptance
and payment by the CITY unless all such claims are paid or released.

Surveys, Permits and Licenses:

The CONTRACTOR shall obtain all required permits and licenses as specified in
Section 1.06 of the Supplementary Conditions and by Section 105 of the Florida
Building Code 2010. Such permits and licenses, along with any corresponding
general and specification conditions and requirements, shall become a part of the
contract documents. The CONTRACTOR shall comply with all of the conditions
and requirements of said permits and licenses.

Payment for all required permit and license fees shall be in accordance with Section
1.06 of the Supplementary Conditions. The CONTRACTOR shall be responsible
for paying any and all fees, penalties, and fines imposed as a result of the
CONTRACTOR'’S failure to obtain such permits and licenses prior to the
commencement of the work.

Emergencies:

In emergencies affecting the safety or protection of persons or the work or property
at the site or adjacent thereto, CONTRACTOR, without special instruction or
authorization from OWNER’'S REPRESENTATIVE or CITY, is obligated to act to
prevent threatened damage, injury or loss. CONTRACTOR shall give OWNER’S
REPRESENTATIVE prompt written notice of any significant changes in the work or
deviations from the Contract Documents caused thereby.

Measurements To Be Verified:

Before ordering any material or doing any work, the CONTRACTOR shall verify all
measurements at the site and shall be responsible for the correctness of same. No
extra charge or compensation will be allowed on account of difference between
actual dimensions and the measurements indicated on the drawings; any difference
which may be found, shall be submitted to the Consultant for consideration before
proceeding with the work.

Grouping of Data in Specifications:

Titles to divisions and paragraphs in these Contract Documents are introduced
merely for convenience and are not to be taken as a correct or complete
segregation of the several units of material and labor. No responsibility, either
direct or implied, is assumed by the Owner for omission or duplications by the
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CONTRACTOR or his Sub-Contractors, due to real or alleged error in arrangement
of matter in these Contract Documents.

15.8 Substitutes or “Or Equal’:

B-026

A.

Substitutes or “Equal” Materials or Equipment:

Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a
particular supplier the naming of the item is intended to establish the type,
function and quality required. Unless the name is followed by words
indicating that no substitution is permitted, materials or equipment or other
Suppliers may be accepted by the OWNER'S REPRESENTATIVE if
sufficient information submitted by the CONTRACTOR to allow the
OWNER’S REPRESENTATIVE to determine that the material or equipment
proposed is equivalent or equal to that named. The OWNER’S
REPRESENTATIVE will be allowed a reasonable time within which to
evaluate each proposed substitute. The OWNER’S REPRESENTATIVE will
be the sole judge of acceptability, and NO SUBSTITUTE WILL BE
ORDERED, INSTALLED OR UTILIZED WITHOUT THE OWNER'S
REPRESENTATIVE PRIOR WRITTEN ACCEPTANCE which will be
evidenced by either a Change Order or an approved set of Shop Drawings.
Requests for review of substitute items of material and equipment will not be
accepted by the OWNER’S REPRESENTATIVE from anyone other than the
CONTRACTOR. The procedure for review by the OWNER'S
REPRESENTATIVE is as follows:

If the CONTRACTOR wishes to furnish or use a substitute item of material
or equipment, the CONTRACTOR shall make written application to the
OWNER’'S REPRESENTATIVE for acceptance thereof, certifying that the
proposed substitute will perform adequately the functions and achieve the
results called for by the general design, be similar and of equal substance to
that specified and be suited to the same use as that specified. In addition,
the application shall:

1. State that the evaluation and acceptance of the
proposed substitute will not prejudice the CONTRACTOR'S
achievement of completion on time.

2. State whether or not acceptance of the substitute for use in the
WORK will require a change in any of the Contract Documents to
adapt design to the proposed substitute.

3. State whether or not incorporation or use of the substitute in
connection with the work is subject to payment of any license fee or

royalty.
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4. Provide complete substitute identification and description, including
manufacturer's and local distributor's name and address,
performance and test data, and reference standards.

5. Provide samples, as required by OWNER’S REPRESENTATIVE.

6. Provide name and address of similar projects on which the proposed
substitute has been used, and date of installation.

7. Identify all variations of the proposed substitute from that specified.

8. Indicate available maintenance, repair and replacement service.

9. Submit an itemized estimate of all costs that will result directly or

indirectly from acceptance of such substitute, including costs of
redesign and claims of other CONTRACTORS affected by the
resulting change.

10. Provide any additional data about the proposed substitute as the
OWNER’S REPRESENTATIVE may require of the CONTRACTOR.

Substitute means, method, technique, sequence or procedure of
construction:

If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents, the
CONTRACTOR may furnish or utlize a substitute means, method,
sequence, technique or procedure of construction acceptable to the,
OWNER'S REPRESENTATIVE, if the CONTRACTOR submits sufficient
information to allow the OWNER’'S REPRESENTATIVE to determine that
the substitute proposed is equivalent to that indicated or required by the
Contract Documents. The procedure for review by the OWNER’S
REPRESENTATIVE will be similar to that provided in Paragraph 15.8 A.

The CITY may require the CONTRACTOR to furnish at the
CONTRACTOR'S expense, a special performance guarantee or other
surety with respect to any substitute.

The OWNER’'S REPRESENTATIVE will record time required by himself or
herself in evaluating substitutions proposed by the CONTRACTOR and in
making changes in the Contract Documents occasioned thereby. Whether
or not the OWNER’S REPRESENTATIVE accepts a proposed substitute,
THE CONTRACTOR SHALL REIMBURSE THE CITY FOR THE
CHARGES OF THE OWNER’S REPRESENTATIVE AND THE OWNER'S
REPRESENTATIVE'S CONSULTANTS FOR EVALUATING EACH
PROPOSED SUBSTITUTE.

15.9 Shop Drawings:

B-026
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Shop Drawing submittals shall be as follows:

A.

B-026

The CONTRACTOR shall submit a sufficient number of copies of each Shop
Drawing to enable the OWNER'S REPRESENTATIVE to retain three
copies. Resubmissions of Shop Drawings shall be made in the same
quantity until final approval is obtained.

The CONTRACTOR shall submit Shop Drawings for all equipment,
apparatus, machinery, fixtures, piping, fabricated structures, manufactured
articles and structural components as listed in Section 1.05 of the
Supplementary Conditions. CONTRACTOR shall also provide for all items
so noted in Section 1.05 of the Supplementary Conditions, a Manufacturer's
Certified Affidavit that the item supplied complies with the design
Specifications.

When required by Section 1.05 of the Supplementary Conditions, Shop
Drawings for structural components, electrical or mechanical systems shall
be Certified by a Registered OWNER’S REPRESENTATIVE of the discipline
involved.

The CONTRACTOR shall thoroughly review and check the Shop Drawings,
and each and every copy shall show his approval thereon. If the Shop
Drawings show or indicate departures from the Contract requirements, the
CONTRACTOR shall make specific mention thereof in his letter of
transmittal.  Failure to point out such departures shall not relieve the
CONTRACTOR from his responsibility to comply with the Drawings and
Specifications.

No approval will be given to partial submittals of Shop Drawings for items,
which interconnect and/or are interdependent. It is the CONTRACTOR'S
responsibility to assemble the Shop Drawings for all such interconnecting
and/or interdependent items, check them himself and then make one
submittal to the OWNER’S REPRESENTATIVE along with his comments
as to compliance, non-compliance, or features requiring special attention.

If catalog sheets or prints of manufacturer's standard drawings are submitted
as Shop Drawings, any additional information or changes on such Drawings
shall be typewritten or lettered in ink.

The CONTRACTOR shall keep one set of Shop Drawings marked with the
OWNER’S REPRESENTATIVE'’S approval at the job site at all times.

Where a Shop Drawing or sample is required by the Specifications, no
related work shall be commenced until the submittal has been reviewed and
approved by the OWNER’S REPRESENTATIVE.
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Approval of the Shop Drawings shall constitute approval of the subject
matter thereof only, and not of any structure, material, equipment or
apparatus shown or indicated. The approval of the Shop Drawings will be
general and shall not relieve the CONTRACTOR of responsibility for the
accuracy of such Drawings, nor for the proper fitting and construction of the
work, nor for the furnishing of materials or work required by the contract and
not indicated on the Drawings. Approval shall not relieve the
CONTRACTOR from responsibility for errors or omissions of any sort on the
Shop Drawings.

15.10 Personnel:

B-026

Supervision and Superintendence:

1. The CONTRACTOR shall supervise and direct the work competently
and efficiently, devoting such attention thereto and applying such
skills and expertise as may be necessary to perform the work in
accordance with the Contract Documents. The CONTRACTOR shall
be solely responsible for the means, methods, techniques,
sequences and procedures of construction, but the CONTRACTOR
shall not be solely responsible for the negligence of others in the
design or selection of a specific means, method, technique,
sequence or procedure of construction which is indicated in and
required by the Contract Documents. The CONTRACTOR shall be
responsible to see that the finished work complies accurately with the
Contract Documents.

2. The CONTRACTOR shall keep on the work at all times during its
progress a competent resident Superintendent fluent in both oral and
written communication in the English language, who shall not be
replaced without prior written notice to the OWNER’S
REPRESENTATIVE except under extraordinary circumstances. The
Superintendent will be the CONTRACTOR'S representative at the
site and shall have authority to act on behalf of the CONTRACTOR.
All communications given to the Superintendent shall be as binding
as if given to the CONTRACTOR.
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B.

Workforce:

1. None but skilled workers shall be employed by CONTRACTOR on work

requiring special qualifications. When required in writing by the
OWNER’'S REPRESENTATIVE the CONTRACTOR or any Sub
CONTRACTOR shall discharge any person who is, in the opinion of
the OWNER'S REPRESENTATIVE, incompetent, disorderly or
otherwise unsatisfactory, and shall not again employ such discharged
person on the work except with the consent of the OWNER’S
REPRESENTATIVE. The Workers are not employed, directly or
indirectly, by the City and are not entitled to any benefit, privilege or
incident of municipal employment. Such discharge shall not be the
basis of any claim for damages against the CITY or any CITY agents
and such discharge is covered by Section 15.2 herein.

the extent allowed by law, with respect to all skilled, semi-skilled and
unskilled workers employed on the Project under this Contract,
preference in employment shall be given to persons residing in
Hollywood when such persons are available and qualified to perform
the work to which the employment relates. No person shall be
employed in violation of the State or National labor Laws. No person
under the age of 16 years shall be employed on a Project under the
Contract. No person whose age or physical condition is such as to
make his employment dangerous to his health or safety or to the
health or safety of others shall be employed on the Project under this
Contract; provided that this shall not operate against the employment
of physically handicapped persons, otherwise employable where
such persons may be safely assigned to work which they can ably
perform.

No discrimination shall be made in the employment of persons on the
work by the CONTRACTOR or by any Sub-Contractor under him,
because of the race, color, sex, age or religion of such persons, and
there shall be full compliance with the provisions of applicable State
and Federal laws in this regard.

15.11 Safety and Protection:

B-026

A.

Federal Safety and Health Regulations:

The CONTRACTOR and Sub-Contractors shall comply with the provisions
of the Occupational Safety and Health Standards, promulgated by the
Secretary of Labor under the "Occupational Safety and Health Act of 1970",
as amended from time to time.
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Responsibilities:

The CONTRACTOR shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the work.
The CONTRACTOR shall take all necessary precautions for the safety of,
and shall provide the necessary protection to prevent damage, injury or loss
to:

1. All employees on the work and other persons who may be affected
thereby.
2. All the work and all materials or equipment to be incorporated therein,

whether in storage on or off the site.

3. Other property at the site or adjacent thereto, including trees, shrubs,
lawns, walks, pavements, roadways, structures and Services not
designated for removal, relocating or replacement in the course of
construction.

Designated Safety Officer:

The CONTRACTOR shall designate a responsible member of his
organization at the site whose duty shall be the prevention of accidents.
This person shall be the CONTRACTOR'S Superintendent unless otherwise
designated in writing by the CONTRACTOR to the OWNER'S
REPRESENTATIVE.

Protection of the Work:

Until acceptance of the work by the CITY, it shall be under the charge and in
care of the CONTRACTOR and he shall take every necessary precaution
against injury or damage to the work by action of the elements or from the
execution or from the non-execution of the work. The CONTRACTOR shall
rebuild, restore and make good, at his own expense, all injuries or damages
to any portion of the work occasioned by any of the above causes before its
completion and acceptance.

CONTRACTOR shall take every reasonable precaution to secure and
safeqguard materials, equipment, supplies and other items used in
prosecution of the work including, without limitation, using barriers, locks,
storage sheds, and similar measures.
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E. Prevailing Wage Rate Ordinance: If the Contract is in excess of $500,000.00

the following sections shall apply.

1.

The rate of wages and fringe benefit payments for all laborers,
mechanics, and apprentices shall not be less than those payments
for similar skills in classifications of work in a like construction industry
as determined by the Secretary of Labor and as published in the
Federal Register.

All mechanics, laborers, and apprentices, employed or working
directly upon the site of the Work shall be paid in accordance with the
above referenced wage rates. CONTRACTOR shall post notice of
these provisions at the site of the Work in a prominent place where it
can be easily seen by the workers.

If the parties cannot agree on the proper classification of a particular
class of laborers or mechanics or apprentices to be used, the Owners
Representative shall submit the question, together with its
recommendation, to the County Administrator for final determination.

In the event it is found by the Owners Representative that any laborer
or mechanic or apprentice employed by CONTRACTOR, or any
subcontractor directly on the site of the work has been or is being
paid at a rate of wages less then the rate of wages required, the
Owners Representative may (1) by written notice to contractor
terminate its right to proceed with the Work or such part of the Work
for which there has been a failure to pay said required wages; and (2)
prosecute the Work for or portion thereof to completion by contract or
otherwise. Whereupon, CONTRACTOR and its sureties shall be
liable to county for any excess costs occasioned to county thereby.

Sections 23.4.1 through 23.4.4 above shall apply to this Contract to
the extent that it is (1) a prime Contract subject to the rules and
requirements of the City; or (2) a Subcontract also subject to the rules
and requirements of the City under such prime Contract.

CONTRACTOR shall maintain payrolls and basic records relating
thereto during the course of the Work and shall preserve such
records for a period of three (3) years thereafter for all laborers,
mechanics, and apprentices working at the site of the Work. Such
records shall contain the name and address of each such employee;
its current classification; rate of pay (including rates of contributions
for, costs assumed to provide, fringe benefits); daily and weekly
number of hours worked; deductions made; and actual wages paid.
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CONTRACTOR shall submit, with each requisition for payment, a
signed and sworn “Statement of Compliance” attesting to compliance.

The Owners Representative may withhold or cause to be withheld
from CONTRACTOR so much of the payments requisitioned as may
be considered necessary to pay laborers and mechanics, including
apprentices, trainees, watch-persons, and guards employed by
CONTRACTOR or any Subcontractor on the Work, the full amount of
wages required by the Contract.

If CONTRACTOR or any Subcontractor fails to pay any laborer,
mechanic, or apprentice employed or working on the site of the Work
all or part of the wages required by the Contract, the Owners
Representative may, after written notice to CONTRACTOR, take
such action as may be necessary to cause suspension of any further
payments or advances until such violations have ceased.

F Occupational Health and Safety

1.

In compliance with Chapter 442, Florida Statutes, any toxic
substance listed in Section 38F-41.03, Florida Administrative Code,
delivered as a result of this Project must be accompanied by a
Material Safety Data Sheet (MSDS) which may be obtained from the
manufacturer. The MSDS must include the following information:

11 The chemical name and the common name of the toxic
substance, including:

1.2 The hazards or other risks in the use of the toxic substance,
including:

(1) The potential for fire, explosion, corrosion, and reaction;

(2) The known acute and chronic health effects of risks
from exposure, including the medical conditions which
are generally recognized as being aggravated by
exposure to the toxic substance; and

(3) The primary routes of entry and symptoms of
overexposure.

1.3 The proper precautions, handling practices, necessary
personal protective equipment, and other safety precautions in
the use of or exposure to the toxic substances, including
appropriate emergency treatment in case of overexposure.
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G.

1.4  The emergency procedure for spills, fire, disposal, and first
aid.

1.5 A description in lay terms of the known specific potential health
risks posed by the toxic substance intended to alert any
person reading this information.

1.6 The year and month, if available, that the information was
compiled and the name, address, and emergency telephone
number of the manufacturer responsible for preparing the
information.

Hurricane Precautions

1. During such periods of time as are designated by the United States
Weather Bureau as being a hurricane warning or alert, the
CONTRACTOR, at no costs to the City, shall take all precautions
necessary to secure the project site in response to all threatened
storm events, regardless of whether the City or CONSULTANT has
given notice of same.

2. Compliance with any specific hurricane warning or alert precautions
will not constitute additional work.

3. Suspension of the Work caused by a threatened or actual storm
event, regardless of whether the City has directed such suspension,
will entitle the CONTRACTOR to additional Contract Time as non-
compensable, excusable delay, and shall not give rise to a claim for
compensable delay.

15.12 Traffic Control, Public Safety and Convenience:

B-026

A.

The maintenance of traffic for the project shall be in accordance with the
Manual on Uniform Traffic Control Devices (U.S Department of
Transportation FHWA).

The CONTRACTOR shall, at all times, conduct his work so as to assure the
least possible obstruction to traffic and inconvenience to the general public,
and provide adequate protection of persons and property in the vicinity of the
work.

WHEN THE NORMAL FLOW OF TRAFFIC WILL BE IMPAIRED OR
DISRUPTED IN ANY MANNER ON ANY STREET, THE CONTRACTOR
SHALL NOTIFY THE POLICE TRAFFIC SERGEANT AT 921-3610 AT
LEAST 24 HOURS IN ADVANCE.
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Streets shall not be closed, except when and where directed by the
OWNER’'S REPRESENTATIVE , and whenever a street is not closed the
work must be conducted with the provision for safe passageway for traffic at
all times. The CONTRACTOR shall make all necessary arrangements
concerning maintenance of traffic and selection of detours required.

When permission has been granted to close an existing roadway, or portion
thereof, the CONTRACTOR shall furnish and erect signs, barricades, lights,
flags and other protective devices as necessary subject to the approval of
the OWNER’S REPRESENTATIVE. Type |, Il, lll or Drum Barricades used
for delineation at night shall be equipped with steady burn lights. High
Intensity flashing arrow boards shall be used if required by the OWNER’S
REPRESENTATIVE.

All signs intended to be used during the hours of darkness shall be either
reflectorized with a material that has a smooth, sealed outer surface, or
illuminated to show approximately the same shape and color day and night.
All pavement markings which are to be in place during night hours shall
have temporary reflective pavement markers placed in accordance with the
MUTCD. Any conflicting reflective pavement markers shall be removed.

During working hours the CONTRACTOR shall furnish flagmen in sufficient
numbers to protect and divert the vehicular and pedestrian traffic from
working areas closed to traffic, or to protect any new work. Failure to comply
with this requirement will result in the OWNER'S REPRESENTATIVE
shutting down the work until the CONTRACTOR shall have provided the
necessary protection.

No separate payment will be made for such signs, barricades, lights, flags,
flagmen or other protective devices as required, with all costs thereof
deemed to be included in the prices bid for the various items scheduled in
the bid.

Sidewalks, gutters, drains, fire hydrants and private drives shall, insofar as
practicable, be kept in condition for their intended uses. While the work is
actually going on at any location, as much as half the street width at that
location may be barricaded to exclude traffic entirely, but street traffic shall
not be obstructed needlessly. Fire hydrants on or adjacent to the work shall
be kept accessible to fire apparatus at all times, and no material or
obstruction shall be placed within ten feet of any such hydrant.

Construction material stored upon the public street shall be placed so as to
cause as little obstruction to the general public as is reasonably possible.

15.13 Use of Explosives:

B-026
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15.14

15.15

15.16

B-026

When the use of explosives is necessary for the prosecution of the work, the
CONTRACTOR shall observe the utmost care so as not to endanger life or
property, and whenever directed, the number and size of charges shall be limited.
All explosives shall be stored in a secure manner and all such storage places shall
be marked clearly "DANGEROUS EXPLOSIVES" and shall be in care of a
competent watchman at all times. The CONTRACTOR must familiarize himself
with all laws and ordinances pertaining thereto, and govern himself and his
employees accordingly.

Loading of Structures:

The CONTRACTOR shall not load nor permit any part of any structure to be loaded
in any manner that will endanger the structure, nor shall the CONTRACTOR
subject any part of the work or adjacent property to stresses or pressures that will
endanger it.

Concerning Sub-Contractors:

A. The CONTRACTOR, with his own forces, shall perform no less than 25% of
the work as determined by the Contract price. Each Sub-Contractor shall be
properly licensed for the type of work he is to perform.

B. A copy of each Sub-Contract shall be filed promptly with the OWNER'’S
REPRESENTATIVE upon request. Each Sub-Contract shall contain a
reference to the Contract between the CITY and the CONTRACTOR, and
the terms and conditions of the Contract shall be made a part of each Sub-
Contract. Each Sub-Contract shall provide for cancellation or annulment of
same by the CONTRACTOR upon written order of the OWNER’S
REPRESENTATIVE if the Sub-Contractor fails to comply with the
requirements of this Contract.

C. The CONTRACTOR shall be responsible to the CITY and OWNER'S
REPRESENTATIVE for the acts and omissions of his Sub-
CONTRACTORS and their employees to the same extent as he is
responsible for the acts and omissions of his own employees. Nothing
contained in this Contract shall create any contractual relationship between
any Sub-Contractor and the CITY or OWNER’S REPRESENTATIVE nor
relieves the CONTRACTOR of any liability or obligation under this Contract.

Materials and Equipment:
A. Material for the Work:
1. The CONTRACTOR shall furnish all materials, equipment, labor,

transportation, construction equipment and machinery, tools,
appliances, fuel, power, light, heat, telephone, water and sanitary
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facilities and all other facilities and incidentals necessary for the
execution, testing, initial operation and completion of the work.

2. Unless otherwise specified, shown or permitted by the OWNER'’S
REPRESENTATIVE, all material and equipment incorporated in the
work shall be new and of current manufacture. The OWNER'’S

REPRESENTATIVE may request the CONTRACTOR to furnish
manufacturer's certificates to this effect.

3. The OWNER’'S REPRESENTATIVE may require any or all materials
to be subjected to test by means of samples or otherwise, at
production points or after delivery. The CONTRACTOR shall afford
such facilities as the OWNER’'S REPRESENTATIVE may require for
collecting and forwarding samples, which samples shall be furnished
by the CONTRACTOR without charge. The CONTRACTOR shall
furnish evidence satisfactory to the OWNER’S REPRESENTATIVE
that the materials and finished articles have passed the required test
prior to the incorporation of such materials and finished articles in the
work. Unless otherwise provided, the cost of such inspection and
testing shall be as provided in Article 12.2.

4. All packaged manufactured products for use on the work shall be
delivered to the work in their original, unopened packages, bearing
thereon the manufacturer's name and the brand name of the product.

5. Wherever any product or material is selected to be used on the work,
all such products or material shall be of the same brand and
manufacture throughout the work.

6. All equipment, tools and machinery used for handling material or
executing any part of the work shall be subject to the approval of the
OWNER'S REPRESENTATIVE and shall be maintained in a
satisfactory working condition. All equipment utilized on any portion
of the work shall be such that no injury to personnel, the work,
adjacent property or other objects will result from its use.

7. All materials and equipment shall be applied, installed, connected,
erected, used, cleaned and conditioned in accordance with the
instructions of the applicable manufacturer, fabricator, supplier or
distributor, except as otherwise provided in the Contract Documents.

B. Storage of Materials:

1. All materials and equipment including that ordered by the CITY
designed for permanent installation in the work shall be properly
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stored by the CONTRACTOR to insure protection against
deterioration of any type. These materials shall be placed as to
cause a minimum of inconvenience to other contractors on the work
and to the public. The storage piles shall be arranged to facilitate
inspections, and any deterioration shall be grounds for rejection.

2. Materials stored in public Rights-of-Way, shall be stored in such a
manner so as to be compatible with the Traffic Control requirements
set forth in Paragraph 15.12. Materials shall be stored so as not to
deny access to public or private property. Stored materials shall be
adequately marked with barricades and/or flashing warning lights,
where necessary, so as to protect the materials from damage and to
protect the public health, safety and welfare.

3. Lawns, grass plots or other private property shall not be used for
storage purposes without written permission of the Owner or Lessee
of that private property. Should the CONTRACTOR desire to store
equipment or materials of any kind on the property of the CITY, he
must obtain permission from the OWNER'S REPRESENTATIVE.
The CITY reserves the right to order materials to be removed or
relocated in such approved storage areas, if necessary.

4. The protection of stored materials shall be the CONTRACTOR'S
responsibility and the City of Hollywood shall not be liable for any loss
of materials, by theft or otherwise, nor for any damage to the stored
materials.

Salvage of Materials and Equipment:

The CITY reserves the right to retain title to all soil, sand, stone, gravel,
equipment, machinery or any other material that was a part of the structure,
site or Right- of-Way and which was developed from excavations or other
operations connected with the work. The CONTRACTOR will be permitted

to use in the work, without charge, any such material which meets the
requirements of the Contract Documents. For that material which the CITY
desires to retain the CONTRACTOR shall, at his expense, transfer to a site
within the CITY as designated by the OWNER’'S REPRESENTATIVE. That
material which the CITY does not wish to retain shall be the property of the
CONTRACTOR and removed from the site at CONTRACTOR'S expense.

15.17 Temporary Services:

B-026

The CONTRACTOR shall provide and maintain at his own expense, all water,
power, telephone and sanitary facilities as required to comply with State and/or
local Codes and Regulations. If water, including that for testing is required, it is the
CONTRACTOR'S responsibility to arrange through the CITY Water Department for
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15.18

15.19

15.20

15.21

15.22
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a 2" water meter. A deposit to be paid by the CONTRACTOR is required for meter
rental and all water shall be purchased at the prevailing rate.

Review of Records:

The CONTRACTOR shall allow and permit the OWNER;S REPRESENTATIVE or
his duly authorized representative to inspect and review all payrolls, records of
personnel, conditions of employment, invoice of materials, books of accounts and
other relevant data and records pertinent to the CONTRACT and Sub-Contracts.

Use of Premises:

CONTRACTOR shall confine construction equipment, the storage of materials and
equipment and the operations of workmen to areas permitted by law, ordinances,
permits or the requirements of the Contract Documents, and shall not unreasonably
encumber the premises with construction equipment or other materials or
equipment.

CONTRACTOR Liable and Responsible to the Owner:

The CONTRACTOR shall be held liable by the OWNER for the performance of all
the work provided for under this CONTRACT. These specifications make no
attempt to fix the scope of the work of any sub-Contractor or the responsibilities of
any such Sub-Contractor, it being understood that the CONTRACTOR shall fix the
scope of work and responsibilities of the Sub-Contractor.

Any disputes which may arise in this connection between the CONTRACTOR and
any Sub-Contractor must be settled between the parties concerned and the
OWNER will not undertake, nor be in any way responsible for, the settlement of
such disputes.

No Sub-Contractor shall under condition, relieve the CONTRACTOR of his liabilities
and obligations to the OWNER under his CONTRACT and the CONTRACTOR
shall be solely responsible to the OWNER as provided for herein.

CONTRACTOR's Daily Reports:

Except where otherwise provided, the CONTRACTOR shall complete a daily report
indicating manpower, major equipment, Sub-Contractors, etc., involved in the
performance of the work. The daily report shall be completed on forms prepared by
the OWNER'S REPRESENTATIVE, and shall be submitted to the OWNER’S
REPRESENTATIVE at the conclusion of each work day.

Record Documents:

The CONTRACTOR shall keep one record copy of all Specifications, Drawings,
Addenda, Modifications, Shop Drawings and samples at the site, in good order and
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15.24

15.25

15.26
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annotated to show all changes made during the construction process. These shall
be available to OWNER'S REPRESENTATIVE for examination and shall be
delivered to OWNER’'S REPRESENTATIVE upon completion of the work.

Cleanliness of the Site:

During the progress of the work, The CONTRACTOR shall keep the premises free
from accumulations of waste materials, rubbish and other debris resulting from the
work. At the completion of the work the CONTRACTOR shall remove all waste
materials, rubbish and debris from and about the premises as well as all tools,
appliances, construction equipment and machinery and surplus materials, and shall
leave the site clean and ready for occupancy by the CITY. The CONTRACTOR
shall restore to their original condition those portions of the site not designated for
alteration by the Contract Documents.

Dust Control:

It shall be the CONTRACTOR'S responsibility to control dust by watering as
directed by the OWNER’'S REPRESENTATIVE. The water used shall be paid for
by the CONTRACTOR. Should the CONTRACTOR fail to control dust to the
satisfaction of the OWNER’'S REPRESENTATIVE, the CITY will control the dust by
whatever means the CITY desires and the CONTRACTOR shall pay all expenses
incurred by the CITY associated with the control of the dust.

Continuing the Work:

The CONTRACTOR shall carry on the work and maintain the Progress Schedule
during all disputes or disagreements with the CITY. No work shall be delayed or
postponed pending resolution of any disputes or disagreements, except as the
CONTRACTOR and the CITY may otherwise agree in writing.

Indemnification:

The CONTRACTOR shall indemnify and hold harmless the CITY, its officers and
employees, from liabilities, damages, losses and costs, including, but not limited
to, reasonable attorney's fees, to the extent caused by the negligence,
recklessness, or intentional wrongful misconduct of the CONTRACTOR and
persons employed or utilized by the CONTRACTOR in the performance of this
Contract. These provisions shall survive the expiration or earlier termination of
this Contract. Nothing in this contract shall be construed in any way to affect the
sovereign immunity of the CITY or the rights of the CITY as set forth in Florida
Statutes 768.28, as amended from time to time.
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ARTICLE 16 - CITY'S RESPONSIBILITIES

Communications:

The CITY shall issue all communications to the CONTRACTOR through the
OWNER’S REPRESENTATIVE.

Furnish Contract Documents:

The CITY shall furnish an appropriate number of Contract Documents to the
CONTRACTOR at no cost. Referenced Standard Specifications will not be
provided, however, the procurement address and cost, if any, will be stated in the
Supplementary Conditions.

Furnish Right-of-Way:

The CITY shall furnish the necessary land or Right-of-Way on which the work is to
be accomplished, and will provide lines and grades as specified in Article 6.

Timely Delivery of Materials:

The CITY shall be responsible for the timely delivery of any CITY furnished
material, equipment or labor such that the CONTRACTOR shall not incur damage
solely due to delayed delivery.

Tests and Inspections:

The CITY'S responsibility with respect to inspections, tests and approvals is set
forth in Article 12.

Payments to CONTRACTOR:

The CITY'S responsibility with respect to making prompt payments to the
CONTRACTOR is set forth in Article 13.

Right to Stop or Suspend Work:
The CITY'S right to stop or suspend work is set forth in Articles 9, 12 and 15 and

the City's Right to Terminate Services of the CONTRACTOR is set forth in Article
15.
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ARTICLE 17 - CHANGES IN THE WORK/CONTRACT PRICE

Contract Price:

The Contract Price constitutes the total compensation (subject to authorized
adjustments) payable to the CONTRACTOR for performing the work. All duties,
responsibilities and obligations assigned to or undertaken by the CONTRACTOR
shall be at his expense without change in the Contract Price or Time except as
provided in Article 15.5.

Change Order:

The Contract Price and/or Time may only be changed by a Change Order.
All requests for change orders must comply with Section 38.47 of the City Code.
A FULLY EXECUTED CHANGE ORDER FOR ANY EXTRA WORK MUST
EXIST BEFORE SUCH EXTRA WORK IS BEGUN. Any claim for an increase or
decrease in the Contract Price shall be based on written notice delivered by the
party making the claim to the other party promptly (but in no event later than 15
days) after the occurrence of the event giving rise to the claim and stating the
general nature of the claim. Notice of the amount of the claim with supporting
data shall be delivered within 30 days after such occurrence (unless more
accurate data in support of the claim) and shall be accompanied by claimant's
written statement that the amount claimed covers all known amounts (direct,
indirect and consequential) to which the claimant is entitled as a result of the
occurrence of said event. No claim for an adjustment in the Contract Price will
be valid if not submitted in accordance with this Paragraph 17.2.The CITY shall
execute appropriate Change Orders prepared by the OWNER’S
REPRESENTATIVE or CONTRACTOR covering changes in the work which are
required by the CITY, or required because of unforeseen physical conditions or
emergencies, or because of uncovering work found to be defective, or where the
guantity of the work with respect to any item that is covered by a unit price differs
materially and significantly from the quantity of such work indicated in the
Contract Documents, or because of any other claim of the CONTRACTOR for a
change in the Contract Time or the Contract Price which is recommended by the
OWNER'S REPRESENTATIVE.

Notice of Change:

If notice of any change affecting the general scope of the work or change in the
Contract Price is required by the provisions of any Bond to be given to the Surety, it
will be CONTRACTOR'S responsibility to so notify the Surety, and the amount of
each applicable Bond shall be adjusted accordingly. The CONTRACTOR shall
furnish proof of such adjustment to the CITY.
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17.4 Payment for Extra Work:
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All extra work ordered and performed in accordance with the foregoing, for which
there is no price included in the Proposal, will be paid for at the price (mutually
agreed upon, in writing, by the CONTRACTOR and the OWNER'’S
REPRESENTATIVE to be equitable compensation for the work contemplated)
stipulated in the OWNER'S REPRESENTATIVE'S written order for such work
subject to the requirements of this Contract and applicable laws. However, in the
event the CONTRACTOR and the OWNER’S REPRESENTATIVE fail to agree
upon an equitable price for any extra work ordered, it shall be performed by using
such tools, labor, equipment and materials as may be specified by the OWNER’S
REPRESENTATIVE, and will be paid for in the following manner:

A. For all labor, including a foreman in direct charge of the specified operations,
the CONTRACTOR shall receive a sum equal to the current local rate of
wages for every hour that the labor is actually engaged in such work, to
which shall be added an amount equal to a maximum of 15% of such sum
and a total thereof shall be full compensation to the CONTRACTOR for
general supervision and for furnishing and repairing small tools and ordinary
equipment used in doing the extra work. In addition, the CONTRACTOR
shall be paid the actual cost of Social Security Taxes, Surety Bond,
Unemployment Insurance, Workmen's Compensation Insurance and
CONTRACTOR'S Public Liability and Property Insurance involved in such
extra work, based on actual wages paid to such labor.

B. For all materials used, the CONTRACTOR shall receive the actual cost of such
materials, including freight charges as shown by original receipted bills, to
which cost shall be added, an amount equal to a maximum of 10% thereof.

C. For any special machinery or special equipment, including fuel and
lubricants therefor, required for the economical performance of extra work,
the OWNER'S REPRESENTATIVE shall allow the CONTRACTOR a
reasonable rental price, to be agreed upon in writing before such work is
begun, for every hour that such special machinery or equipment is used on
the work. Rental time will not be allowed while equipment is inoperative due
to breakdowns and shall be restricted to the actual time that the equipment
is in productive operation on the extra work being performed.
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Records:

The CONTRACTOR'S representative and the OWNER’'S REPRESENTATIVE shall
compare records of extra work done at the end of the day. Such records shall be
made in duplicate upon a form provided for such purpose by the OWNER'S
REPRESENTATIVE and shall be signed by both the Inspector and the
CONTRACTOR'S representative, one copy being submitted to the OWNER'S
REPRESENTATIVE and the other being retained by the CONTRACTOR.

Cancelled Iltems and Payments:

The CITY COMMISSION shall have the right to cancel those portions of the
Contract relating to the construction of any item provided therein.  Such
cancellation shall entitle the CONTRACTOR to payment in a fair and equitable
amount covering all items of cost incurred by him prior to the date of cancellation or
suspension of the work. The CONTRACTOR shall be allowed a profit percentage
on the materials used and on construction work actually performed, at the same
rates as provided for "Extra Work", but no allowance will be made for anticipated
profits. Acceptable materials ordered by the CONTRACTOR or delivered on the
work, prior to the date of such cancellation or suspension, shall be purchased from
the CONTRACTOR by the CITY at actual cost and shall, thereupon, become the
property of the CITY.

Full Payment:
The Compensation herein provided shall be received and accepted by the

CONTRACTOR as payment in full for all extra work done or costs incurred in event
of cancellation.

ARTICLE 18 - CHANGES IN THE CONTRACT TIME

Change Order:

The Contract Time may only be changed by a Change Order. A FULLY
EXECUTED CHANGE ORDER MUST EXIST PRIOR TO EXTENSION OR
SHORTENING OF THE CONTRACT TIME.

Notice:

Any claim for an extension or shortening of the Contract Time shall be based on
written notice delivered by the party making the claim to the other party promptly
(but in no event later than 15 days) after the occurrence of the event giving rise to
the claim and stating the general nature of the claim. Notice of the extent of the
claim with supporting data shall be delivered within 30 days after such occurrence
(unless OWNER'S REPRESENTATIVE allows an additional period of time to
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ascertain more accurate data in support of the claim) and shall be accompanied by
the claimant's written statement that the adjustment claimed is the entire
adjustment to which the claimant has reason to believe it is entitled as a result of
the occurrence of said event. CONTRACTOR hereby agrees to waive rights to
recover any lost time or incurred costs from delays unless CONTRACTOR has
given the notice and the supporting data required by this Paragraph 18.2.

Basis for Extension:

Extensions of time shall be considered only for excusable delays and will be based
solely upon the effect of delays to the work as a whole. Extensions of time shall not
be granted for delays to the work, unless the CONTRACTOR can clearly
demonstrate, through schedule analysis, that the delay to the work as a whole
arose in accordance with Article 19.3 or Article 26.1, and that such delays did or
will, in fact, delay the progress of work as a whole. Time extensions shall not be
allowed for delays to parts of the work that are not on the critical path of the project
schedule. Time extensions shall not be granted until all float or contingency time, at
the time of the delay, available to absorb specific delays and associated impacts is
used. Extensions of time via CONTRACTOR are final and CONTRACTOR may
not come back at a later date and time and make any claim associated with the
time extension.

Change of Time Due to Contract Execution Problems:

Refer to Article 3.4 for a decrease in Contract Time when the CONTRACTOR fails
to return the correctly executed Contract Documents within the time allowed.

Change of Time Due to Substitution or Change Order Evaluation:

In rendering a substitution decision and when evaluating a proposed Change
Order, the OWNER’S REPRESENTATIVE shall have access to any available float
or contingency time. Extensions will only be considered in accordance with Article
18.3.

Change of Time and Inspection and Testing:
Neither observations by the OWNER’S REPRESENTATIVE, nor inspections, tests

or approvals by others, passing or failing, will be cause for consideration of time
extension.
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18.7 Change of Time and Defective Work:

A.

If WORK is found to be defective, CONTRACTOR shall bear all remedial
expenses including any additional costs experienced by CITY due to delays
to others performing additional WORK. CONTRACTOR shall further bear
the responsibility for maintaining schedule, and will be excluded from a time
extension and the recovery of delay damages due to the uncovering.

If the WORK is found to be defective per the Specifications, but the CITY
chooses to accept it at its sole discretion, CONTRACTOR shall bear the
responsibility for maintaining schedule, and will be excluded from a time
extension and the recovery of delay damages due to the uncovering.

If the WORK is suspended because of reasonable belief that it is defective
and subsequent investigations and tests by the CITY find that the WORK is
not defective or absolve the CONTRACTOR of the responsibility for the non-
compliance, CONTRACTOR shall be allowed:

1. An increase in Contract Price to recover the additional costs directly
attributable to any uncovering, exposure, testing, inspection and
reconstruction.

2. An increase in Contract Time, but no increase in Contract Price as a

result of the suspension of work. The only remedy for delay due to a
suspension because of reasonable doubt that the work meets
specifications will be a time extension pursuant to Article 11.3.

18.8 Liquidated and Consequential Damages:

19.1

All time limits stated in the Contract Documents are of the essence of the Contract.
The provisions of this Article 18 shall not exclude recovery for damages as
indicated in Section 1.09 of the Supplementary Conditions.

ARTICLE 19 - WARRANTY AND GUARANTEE;
TEST AND INSPECTIONS;

CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

Warranty and Guarantee:

The CONTRACTOR warrants and guarantees to the CITY and the OWNER'’S
REPRESENTATIVE that all work will be in accordance with the Contract
Documents and will not be defective. Prompt notice of all defects shall be given to
the CONTRACTOR. All defective work, whether or not in place, may be rejected,
corrected or accepted as provided in this Article.

19.2 Tests and Inspections:

B-026
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The CONTRACTOR shall give the OWNER'S REPRESENTATIVE and,
when appropriate, the Building Department and other regulatory authorities
which have jurisdiction over the work, timely notice of readiness of the work
for all required inspections, tests or approvals.

When the Contract Documents, City Ordinances or Regulations, or the
Florida Building Code, or the OWNER’S REPRESENTATIVE require any
work, (or part thereof) to be specifically inspected, tested or approved, the
CITY shall assume full responsibility for and pay all costs in connection with
such inspections or tests EXCEPT THAT should said test or inspection fail
to pass the CONTRACTOR shall pay all costs associated with the rework
and the retesting.

C. When any other regulatory authority, by virtue of its rules or regulations,

requires specific tests or inspections, the CONTRACTOR shall assume full
responsibility for and pay all costs in connection with said tests and
inspections.

D. The CONTRACTOR shall also be responsible for and shall pay all costs in

connection with any inspection or testing required in connection with the
OWNER'’'S REPRESENTATIVE’S acceptance of a manufacturer, fabricator,
supplier or distributor of materials or equipment proposed to be incorporated
in the work, or of materials or equipment submitted for approval prior to
CONTRACTOR'S purchase thereof for incorporation in the work.

Neither observations by the ENGINEER OWNER’'S REPRESENTATIVE nor
inspections, tests or approvals by others shall relieve the CONTRACTOR
from his obligations to perform the work in accordance with the Contract
Documents.

19.3 Uncovering Work:

B-026

A.

If any work that is to be inspected, tested or approved is covered without
written concurrence of the OWNER'S REPRESENTATIVE, it must, if
requested, by the OWNER'S REPRESENTATIVE, be uncovered. Such
uncovering and replacement shall be at the CONTRACTOR'S expense.

If the OWNER’'S REPRESENTATIVE considers it necessary or advisable
that work previously covered with his permission or cognizance be
observed, inspected or tested, the CONTRACTOR, at the OWNER’
REPRESENTATIVE'S request, shall uncover, expose or otherwise make
available for observation, inspection or testing as the OWNER'S
REPRESENTATIVE may require, that portion of the work in question,
furnishing all necessary labor, material and equipment. If it is found that
such work is defective, the CONTRACTOR shall bear all the expenses of
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such uncovering, exposure, observation, inspection and testing and of
satisfactory  reconstruction, including compensation for additional
professional services. If, however, such work is not found to be defective
the CONTRACTOR shall be allowed an increase in the Contract Price or an
extension of the Contract Time, or both, directly attributable to such
uncovering, exposure, observation, inspection, testing and reconstruction if
he makes a claim therefor in accordance with Article 10.2 and Article 11.2.

City May Stop the Work:

If the work is defective, or the CONTRACTOR fails to supply sufficient skilled
workmen or suitable materials or equipment, the CITY may order the
CONTRACTOR to stop the work, or any portion thereof, until the cause for such
order has been eliminated; however, this right of the CITY to stop the work shall not
give rise to any duty on the part of the CITY to exercise this right for the benefit of
the CONTRACTOR or any other party.

Correction or Removal of Defective Work:

If required by the OWNER'S REPRESENTATIVE, the CONTRACTOR shall
promptly, without cost to the CITY and as specified by the OWNER'S
REPRESENTATIVE either correct any defective work, whether or not fabricated,
installed or completed, or if the work has been rejected by the OWNER'S
REPRESENTATIVE, remove it from the site and replace it with non-defective work.

One Year Correction Period:

If within one year after the date of Substantial Completion or such longer period of
time as may be prescribed by the terms of any applicable special guarantee
required by the Contract Documents or by any specific provision of the Contract
Documents, any work is found to be defective, the CONTRACTOR shall promptly
without cost to the CITY and in accordance with the OWNER'S
REPRESENTATIVE’S written instructions, either correct such defective work, or if it
has been rejected by the OWNER’S REPRESENTATIVE remove it from the site
and replace it with non-defective work. If the CONTRACTOR does not promptly
comply with the terms of such instructions, or in an emergency where delay would
cause serious risk of loss or damage, the OWNER'S REPRESENTATIVE may
have the defective work corrected or the rejected work removed and replaced, and
all direct and indirect costs of such removal and replacement, including
compensation for additional professional services, shall be paid by the
CONTRACTOR.

Acceptance of Defective Work:

If instead of requiring correction or removal and replacement of defective work, the
OWNER’S REPRESENTATIVE prefers to accept it, he may do so. In such case, if
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acceptance occurs prior to the OWNER’'S REPRESENTATIVE'S recommendation
of final payment, a Change Order shall be issued incorporating the necessary
revisions in the Contract Documents, including appropriate reduction in the
Contract Price; or if the acceptance occurs after such recommendation, an
appropriate amount shall be paid by the CONTRACTOR to the CITY.

City May Correct Defective Work:

If the CONTRACTOR fails within a reasonable time after written notice of the
OWNER'’'S REPRESENTATIVE to proceed to correct and to correct defective work
or to remove and replace rejected work as required by the OWNER'’S
REPRESENTATIVE in accordance with Paragraph 12.5, or if the CONTRACTOR
fails to perform the work in accordance with the Contract Documents, (including any
requirements of the progress schedule), the CITY may, after seven days' written
notice to the CONTRACTOR, correct and remedy any such deficiency. In
exercising its rights under this Paragraph the CITY shall proceed expeditiously. To
the extent necessary to complete corrective and remedial action, the CITY may
exclude the CONTRACTOR from all or part of the site, take possession of all or
part of the work, and suspend the CONTRACTOR'S services related thereto, take
possession of the CONTRACTOR'S tools, appliances, construction equipment and
machinery at the site and incorporate in the work all materials and equipment
stored at the site or for which the CITY has paid the CONTRACTOR but which are
stored elsewhere. The CONTRACTOR shall allow the CITY, the CITY'S
representatives, agents and employees such access to the site as may be
necessary to enable the CITY to exercise his rights under this Paragraph. All direct
and indirect costs of the CITY in exercising such rights shall be charged against the
CONTRACTOR in an amount verified by the OWNER’S REPRESENTATIVE, and
a Change Order shall be issued incorporating the necessary revisions in the
Contract Documents and a reduction in the Contract Price. Such direct and indirect
costs shall include, in particular but without limitations, compensation for additional
professional services required and all costs of repair and replacement of work of
others destroyed or damaged by correction, removal or replacement of the
CONTRACTOR'S defective work. The CONTRACTOR shall not be allowed an
extension of the Contract Time because of any delay in performance of the work
attributable to the exercise by the CITY of the CITY'S rights hereunder.
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ARTICLE 20 - PAYMENTS TO THE CONTRACTOR

Basis of Payment:

Progress payments shall be based on the aggregate of the unit price amounts listed
in the Proposal or in the Schedule of Values which have been incorporated in the
work acceptable to the OWNER’'S REPRESENTATIVE.

Unit Price Inclusion:

The unit prices stated in the Proposal include all costs and expenses for materials,
labor, tools, equipment, transportation, commissions, patent fees and royalties,
removing crossings or other obstructions, protection or maintaining pipes, drains,
railroad tracks, buildings, bridges, or other structures furnishing temporary
crossings or bridges, furnishing all supplemental construction stakes, batter boards,
templates, common and ordinary labor for handling materials during inspection
replacing any property damage, together with any and all costs or expenses for
performing and completing the work as specified.

Schedule of Values:

If a Schedule of Values is required by Section 1.12 of the Supplementary
Conditions, it shall be submitted within seven days subsequent to the
CONTRACTOR executing and submitting the Documents required of Article 15 of
the Instructions to Bidders. The schedules shall be satisfactory in form and
substance to the OWNER’S REPRESENTATIVE, and shall include quantity and
unit prices aggregating the Contract Price, and shall subdivide the work into
component parts in sufficient detail to serve as the basis for progress payments
during construction. Upon acceptance of the schedule of values by the OWNER'’S
REPRESENTATIVE, it shall be incorporated into a form of Application for Payment
acceptable to the OWNER’'S REPRESENTATIVE.

Changed Conditions:

It is mutually agreed that due to latent field conditions which can not be foreseen at
the time of advertising for bids, adjustments of the Plans to field conditions will be
necessary during construction; and, therefore, such changes in the plans shall be
recognized as constituting a normal and accepted margin of adjustment not
unusual and not involving or permitting any change or modification of unit prices, in
which case payment will be made for the revised quantities at the unit price bid in
the Proposal.

Application for Progress Payment:
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Prior to 4:30 p.m. on the first working day of the month the CONTRACTOR shall
submit to the OWNER’S REPRESENTATIVE for review an Application for Payment
form filled out and signed by the CONTRACTOR. The form shall be notarized, and
shall cover the work completed as of the date of the application. The Application
for Payment shall be accompanied by a "Page 2" laying out the Schedule of
Values, and any other supporting documentation as the OWNER'S
REPRESENTATIVE may reasonably require.

Payment for Materials:

If payment is requested on the basis of materials and equipment not incorporated in
the work but delivered and suitably stored at the site or at another location agreed
to in writing, the Application for Payment shall also be accompanied by such data,
satisfactory to The OWNER’'S REPRESENTATIVE, as will establish the CITY'S title
to the material and equipment and protect the CITY'S interest therein, including
applicable insurance.

Affidavit Required:

All Applications for Payment shall include an Affidavit of the CONTRACTOR stating
that all previous progress payments received on account of the work have been
applied to discharge in full all of CONTRACTOR'S obligations reflected in prior
Applications for Payment. The amount of retainage with respect to progress
payments will be 10%.

CONTRACTOR's Warranty of Title:

The CONTRACTOR warrants and guarantees that title to all work, materials and
equipment covered by any Application for Payment whether incorporated in the
Project or not, will pass to the CITY at the time of payment free and clear of all
liens, claims, security interests and encumbrances (hereinafter in these General
Conditions referred to as "Liens").

Review of Application for Payment:

The OWNER’'S REPRESENTATIVE will promptly review the Application for
Payment and either approve and submit it for payment or notify the CONTRACTOR
of the deficiencies such that the CONTRACTOR may make the necessary
corrections and resubmit in time for the month's payment. However, the OWNER’S
REPRESENTATIVE may refuse to recommend the whole or any part of any
payment if, in his opinion, it would be incorrect to make such representations. He
may also refuse to recommend any such payment, or because of subsequently
discovered evidence or the results of subsequent inspections or tests, nullify any
such payment previously recommended to such extent as may be necessary in the
OWNER'’'S REPRESENTATIVE’S opinion to protect the CITY from loss because:
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A. The work is defective, or completed work has been damaged requiring
correction or replacement.

B. Written claims have been made against the CITY or Liens have been filed in
connection with the work.

C. The Contract Price has been reduced because of Change Order.

D. The CITY has been required to correct defective work or complete the work
in accordance with Section 19.8 of the General Conditions.

E. The CONTRACTOR'S unsatisfactory prosecution of the work in accordance
with the Contract Documents.

F. The CONTRACTOR'S failure to make payment to Sub-CONTRACTORS, or
for labor, materials or equipment.

20.10 Payment to the CONTRACTOR:

Payments are made only on the fifteenth day or first workday thereafter of each
month. The City shall pay undisputed sums no later than the time provided by the
Prompt Payment Act, Section 218.70, et. Seq., Florida Statutes.

ARTICLE 21 — AS BUILT DRAWINGS AND SURVEY

A marked up set of prints will be kept up to date by the Contractor on the job site at all
times. All trades to record any and all variances to the plans as the work progresses. This
record will be given to the consultant and/or Owner's Representative at the completion of
the work, and properly labeled “As-Built Drawings”.

In addition to the “As-Built Drawings”, the CONTRACTOR will cause to have prepared by
a Surveyor, registered in the State of Florida, a site survey which shall clearly represent all
work done under this contract.

This site survey shall show all fences, walls, walks, building(s) and appurtenances, fire
hydrant(s), manholes, catch basins, meters, valve boxes, asphalt playing area, parking,
drives, curbs, football goal posts, basketball back boards, tennis courts, ball fields, trees
and shrubs. Based on the mean sea level datum, elevations to the 0.01 foot will be shown
in sufficient number of points to clearly indicate the scope of parking, sidewalks, floor and
other improved areas. A benchmark will be set at the base of the flag pole or other area
as designated by the Owner’'s Representative. The grate and invert elevation will be
shown for all manholes and catch basins. Elevations to 0.1 foot will be indicated at all
changes in ground level, such as ditches, and at intervals not exceeding 100 feet including
all adjacent rights-of-way. Replace all permanent corner markers which have been
removed. An existing survey shall be furnished to the CONTRACTOR by the Owner. At
the completion of the work, the general CONTRACTOR shall furnish six (6) certified prints
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and a sepia on 3 Mil Mylars of the survey to the Consultant and/or Owner’s
Representative.

This is a critical item and final payment will be withheld from the CONTRACTOR until “As-
Built Drawings” and survey are furnished to the OWNER'S REPRESENTATIVE.

ARTICLE 22 - TEMPORARY SANITARY SEWERS

The CONTRACTOR shall provide and maintain in a neat and sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the
regulations of the State Board of Health and the local health department. No nuisance will
be permitted. Upon completion of work, such facilities shall be removed and the premises
left in a sanitary condition. Reference should be made to supplementary conditions,
Paragraph 1.07 of the Contract.

ARTICLE 23 — OWNERSHIP OF DRAWINGS

All drawings, specifications, and copies thereof furnished by the Consultant are the
property of the City. All documents shall remain the property of the City and be turned
over to the City.

ARTICLE 24 — REGISTRATION AND CERTIFICATION

In accordance with Chapter 489, of the Florida Statutes, any bid submitted for
construction, improvement, remodeling or repair of public buildings shall be accompanied
by evidence that the bidder holds an appropriate certificate or registration issued by the
Florida Construction Industry Licensing Board.

A. Bidders are required to include their registration number and certificate
number in the designated place on page 3 of the Proposal form.

B. Bidders who do not have a certification from the Florida Construction
Industry Licensing Board shall include on the Proposal form their Broward
County certification number.

C. The definitions below are from Chapter 489 of the Florida Statues for the
bidders information:
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CERTIFICATE — Means a certificate of competency issued by the department as provided
in this act.

CERTIFIED CONTRACTOR — Means any CONTRACTOR who possesses a certificate of
competency issued by the department and who may contract in any jurisdiction in the state
without being required to fulfill competency requirements of that jurisdiction.

REGISTRATION — Means registration with the department as provided in this act.

REGISTRATION CONTRACTOR — Means any CONTRACTOR who has registered with
the department pursuant to fulfilling the competency requirements in the jurisdiction for
which the registration is issued. Registered CONTRACTOR may contract only in these
areas.

CERTIFICATION — Means the act of obtaining or holding a certificate of competency from

the department as provided in this act.

ARTICLE 25 - SUBSTANTIAL COMPLETION, PARTIAL UTILIZATION,
FINAL CLEAN UP, INSPECTION, PAYMENT AND ACCEPTANCE

25.1 Substantial Completion:

When the CONTRACTOR considers the entire work ready for its intended use, the
CONTRACTOR shall, in writing to the OWNER’S REPRESENTATIVE, certify that
the entire work is substantially complete and request that the OWNER'’S
REPRESENTATIVE issue a Certificate of Substantial Completion. Within a
reasonable time thereafter the CONTRACTOR and the OWNER'S
REPRESENTATIVE shall make an inspection of the work to determine the status of
completion. If the OWNER'S REPRESENTATIVE does not consider the work
substantially complete, the OWNER'S REPRESENTATIVE will notify the
CONTRACTOR in writing giving his reasons thereof. If the OWNER'S
REPRESENTATIVE considers the work substantially complete, the OWNER’S
REPRESENTATIVE will prepare and deliver to the CONTRACTOR a Certificate of
Substantial Completion, which shall fix the date of Substantial Completion. There
shall be attached to the certificate a Punch List of items to be completed or
corrected before final payment. At the time of delivery of the Certificate of
Substantial Completion the OWNER’'S REPRESENTATIVE will deliver to the
CONTRACTOR written notice as to division of responsibilities pending final
payment between the CITY and the CONTRACTOR with respect to security,
operation, safety, maintenance, heat, Services and insurance, said responsibilities
will be binding on the CITY and the CONTRACTOR until final payment. Unless
otherwise stated herein or on the Certificate of Substantial Completion, all building,
product, equipment, and machinery warranties will commence on the date of
Substantial Completion.  The CITY shall have the right to exclude the
CONTRACTOR from the work after the date of Substantial Completion, but the

B-026
S:\DCM\Projects\IT\IT-14-024 CCTV - Phase | North Beach\Bidding Information\Bid Pack - Surf Road.docx Revised December 05
38



25.2

25.3

B-026

CITY shall allow the CONTRACTOR reasonable access to complete or correct
items on the Punch List.

Partial Utilization:

Use by the CITY of any finished part of the work which has specifically been
identified in the Contract Documents or which the OWNER’'S REPRESENTATIVE
and the CONTRACTOR agree constitutes a separately functioning and usable part
of the work that can be used by the CITY without significant interference with
CONTRACTOR'S performance of the remainder of the work, may be accomplished
prior to Substantial Completion of all the work subject to the following:

A. The OWNER'S REPRESENTATIVE at any time may request the
CONTRACTOR in writing to permit the CITY to use any such part of the
work which the OWNER’'S REPRESENTATIVE believes to be ready for its
intended use and substantially complete. If the CONTRACTOR agrees, the
CONTRACTOR will certify to the OWNER'S REPRESENTATIVE that said
part of the work is substantially complete and request the OWNER'S
REPRESENTATIVE to issue a Certificate of Substantial Completion for that
part of the work. The CONTRACTOR, at any time, may notify the OWNER’S
REPRESENTATIVE in writing that the CONTRACTOR considers any such
part of the work ready for its intended use and substantially complete and
request the OWNER'S REPRESENTATIVE to issue a Certificate of
Substantial Completion for the part of the work. Within a reasonable time
after either such request, the CONTRACTOR and the OWNER'S
REPRESENTATIVE shall make an inspection of that part of the work to
determine its status of completion. If the OWNER'S REPRESENTATIVE
does not consider that part of the work to be substantially complete, the
OWNER’'S REPRESENTATIVE will notify the CONTRACTOR in writing
giving the reasons therefor. If the OWNER’'S REPRESENTATIVE considers
that part of the work to be substantially complete, the provisions of Article
14.1 will apply with respect to Certificate of Substantial Completion of that
part of the work and the division of responsibility in respect thereof and
access thereto.

Final Clean-Up:

Upon completion of the work and before final inspection shall be made, the
CONTRACTOR shall clean and remove from the site, the Right-of-Way and
adjacent property, all surplus and discarded materials, rubbish, and
temporarystructures; restore in an acceptable manner all property, both public and
private, which has been damaged during the prosecution of the work; and shall
leave the site and vicinity unobstructed in a neat and presentable condition
throughout the entire area or length of the work under Contract. The placing of
materials of every character, rubbish, or equipment on the abutting property, with or
without the consent of the property owners, shall not constitute the satisfactory

S:\DCM\Projects\IT\IT-14-024 CCTV - Phase | North Beach\Bidding Information\Bid Pack - Surf Road.docx Revised December 05

39



25.4

25.5

25.6

B-026

disposal. If the work is of such a character as may be done by block or sections,
the CONTRACTOR may be required to promptly remove and dispose of
accumulated rubbish, debris or surplus materials from blocks or sections as
completed or partially completed. No separate payment will be made for final
cleaning up and restoration of property, but all costs thereof shall be included in the
prices bid for the various scheduled items of work.

Final Inspection:

Upon written notice from the CONTRACTOR that the entire work or an agreed
portion thereof is complete and final clean-up has been completed, the OWNER'’S
REPRESENTATIVE will make a final inspection with the CONTRACTOR and will
notify the CONTRACTOR in writing of all particulars in which this inspection reveals
that the work is incomplete or defective. The CONTRACTOR shall immediately
take such measures as are necessary to remedy such deficiencies.

Final Application for Payment:

After the CONTRACTOR has completed all such corrections to the satisfaction of
the OWNER’S REPRESENTATIVE and delivered all maintenance and operating
instructions, schedules, guarantees, Bonds, certificates of inspection, marked-up
record documents (as provided in Article 15.22 of the General Conditions and other
documents; all as required by the Contract Documents and after the OWNER'’S
REPRESENTATIVE has indicated that the work is acceptable (subject to the
provisions of Article 25.9) the CONTRACTOR may make Application for Final
Payment following the procedure for progress payments. The final Application for
Payment shall be accompanied by all documentation called for in the Contract
Documents, together with complete and legally effective releases or waivers
(satisfactory to the CITY) of all Liens arising out of or filed in connection with the
work. In lieu thereof and as approved by the CITY, the CONTRACTOR may
furnish receipts or releases in full; an affidavit of the CONTRACTOR that the
releases and receipts include all labor, services, material and equipment for which
a Lien could be filed, and that all payrolls, material and equipment bills, and other
indebtedness connected with the work for which the CITY or the CITY'S property
might in any way be responsible, have been paid or otherwise satisfied; and
consent of the Surety, if any, to final payment. If any Sub-Contractor or Supplier
fails to furnish a release or receipt in full, the CONTRACTOR may furnish a Bond or
other collateral satisfactory to the CITY to indemnify the CITY against any Lien.

Final Payment and Acceptance:

If on the basis of the OWNER’S REPRESENTATIVE'S observation of the work
during construction and final inspection, and the OWNER’'S REPRESENTATIVE'S
review of the final Application for Payment and accompanying documentation, all as
required by the Contract Documents, the OWNER'S REPRESENTATIVE is
satisfied that the work has been completed and the CONTRACTOR'S other
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obligations under the Contract Documents have been fulfilled, the OWNER'’S
REPRESENTATIVE will recommend payment. Thereupon the OWNER’S
REPRESENTATIVE will give written notice to the CITY and the CONTRACTOR
that the work is acceptable subject to the provisions of Article 14.9.

Payment of Retainage Without Final Completion:

If through no fault of the CONTRACTOR, final completion of the work is significantly
delayed and if the OWNER’'S REPRESENTATIVE so confirms, the CITY shall,
upon receipt of the CONTRACTOR'S final Application for Payment and
recommendation of the OWNER'S REPRESENTATIVE, and without terminating
the Agreement, make payment of the balance due for the portion of the work fully
completed and accepted. If the remaining balance to be held by the CITY for work
not fully completed or corrected is less than the retainage stipulated in the
Agreement and if Bonds have been furnished as required in Article 13.2, the written
consent of the Surety to the payment of the balance due for that portion of the work
fully completed and accepted shall be submitted by the CONTRACTOR to the
OWNER’'S REPRESENTATIVE with the application for such payment. Such
payment shall be made under the terms and conditions governing final payment,
except that it shall not constitute a waiver of claims.

CONTRACTOR's Continuing Obligation:

The CONTRACTOR'S obligation to perform and complete the work in accordance
with the Contract Documents shall be absolute. Neither recommendation of any
progress or final payment by the OWNER’S REPRESENTATIVE, nor the issuance
of a Certificate of Substantial Completion, nor any payment by the CITY to the
CONTRACTOR under the Contract Documents, nor any use or occupancy of the
work or any part thereof by the CITY nor any act of acceptance by the CITY nor any
failure to do so, nor any review and approval of a Shop Drawing or sample
submission, nor the issuance of a notice of acceptability by the OWNER’S
REPRESENTATIVE pursuant to Article 25.6, nor any correction of defective work
by the CITY will constitute an acceptance of work not in accordance with the
Contract Documents or a release of the CONTRACTOR'S obligation to perform the
work in accordance with the Contract Documents (except as provided in Article
25.9).

Waiver of Claims:

The making and acceptance of final payment will constitute:

A. A waiver of all claims by the CITY against the CONTRACTOR, except
claims arising from unsettled Liens, from defective work appearing after final

inspection pursuant to Article 25.4 or from failure to comply with the Contract
Documents or the terms of any special guarantees specified therein;
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however, it will not constitute a waiver by the CITY of any rights in respect of
the CONTRACTOR'S continuing obligations under the Contract Documents.

B. A waiver of all claims by the CONTRACTOR against the CITY other than
those previously made in writing and still unsettled.

ARTICLE 26 - SUSPENSION OF WORK AND TERMINATION

26.1 City May Suspend Work:

The CITY may, at any time and without cause, suspend the work or any portion
thereof for a period of not more than 90 days by notice in writing to the
CONTRACTOR which will fix the date on which work will be resumed. The
CONTRACTOR shall resume the work on the date so fixed. The CONTRACTOR
shall be allowed an increase in the Contract Price or an extension of the Contract
Time, or both, directly attributable to any suspension.

26.2 City May Terminate:

B-026

A. Upon the occurrence of any one or more of the following events:

1.

If the CONTRACTOR commences a voluntary case under any
chapter of the Bankruptcy Code (Title 11, United States Code), as
now or hereafter in effect, or if the CONTRACTOR takes any
equivalent or similar action by filing a petition or otherwise under any
other federal or state law in effect at such time relating to the
bankruptcy or insolvency.

If a petition is filed against the CONTRACTOR under any chapter of
the Bankruptcy Code as now or hereafter in effect at the time of filing,
or if a petition is filed seeking any such equivalent or similar relief
against the CONTRACTOR under any other federal or state law in
effect at the time relating to bankruptcy or insolvency.

If the CONTRACTOR makes a general assignment for the benefit of
creditors.

If a trustee, receiver, custodian or agent of the CONTRACTOR is
appointed under applicable law or under contract, whose
appointment or authority to take charge of property of the
CONTRACTOR is for the purpose of enforcing a Lien against such
property or for the purpose of general administration of such property
for the benefit of the CONTRACTOR'S creditors.
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5. If the CONTRACTOR admits in writing an inability to pay its debts
generally as they become due.

5. If the CONTRACTOR persistently fails to perform the work in
accordance with the Contract Documents (including, but not limited
to, failure to supply a qualified superintendent or sufficient skilled
workers or suitable materials or equipment or failure to adhere to the
approved progress schedule revised from time to time).

7. If the CONTRACTOR disregards laws or regulations of any public
body having jurisdiction.

8. If the CONTRACTOR disregards the authority of the OWNER’S
REPRESENTATIVE.

9. If the CONTRACTOR otherwise violates in any material or substantial
way any provisions of the Contract Documents or the exhibits thereto.

B. The CITY may, after giving the CONTRACTOR and the Surety seven days'
written notice and to the extent permitted by laws and regulations, terminate
the services of the CONTRACTOR, exclude the CONTRACTOR from the
site and take possession of the work and of all the CONTRACTOR'S tools,
appliances, construction equipment and machinery at the site and use the
same to the full extent they could be used by the CONTRACTOR (without
liability to the CONTRACTOR for trespass or conversion), incorporate in the
work all materials and equipment stored at the site or for which the CITY has
paid the CONTRACTOR but which are stored elsewhere, and finish the
work as the CITY may deem expedient. In such case the CONTRACTOR
shall not be entitled to receive any further payment until the work is finished.
If the unpaid balance of the Contract Price exceeds the direct, indirect and
consequential costs of completing the work (including but not limited to fees
and charges of OWNER’'S Representatives, consultant, architects,
engineers, attorneys and other professionals, and court and arbitration
costs) such excess will be paid to the CONTRACTOR. If such costs exceed
such unpaid balance, the CONTRACTOR, or CONTRACTOR'S Surety,
shall pay the difference to the CITY.

C. Where the CONTRACTOR'S services have been so terminated by the
CITY, the CITY alone shall determine the scope and description of the work
to be completed and the method and schedule for completing it.

D. Where the CONTRACTOR'S services have been so terminated by the CITY
the termination will not affect any rights or remedies of the CITY against the
CONTRACTOR then existing or which may thereafter accrue. Any retention
or payment of moneys due the CONTRACTOR by the CITY will not release
the CONTRACTOR from liability.
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E. Upon seven days' written notice to the CONTRACTOR the CITY may,
without cause, for convenience, and without prejudice to any other right or
remedy, elect to abandon the work and terminate the Contract. In such case
the CONTRACTOR shall be paid for all work executed and any expense
sustained plus reasonable termination expenses, which will include, but not
be limited to, direct, indirect and consequential costs (including, but not
limited to, fees and charges of OWNER’'S REPRESENTATIVE, architects,
attorneys and other professionals and court and arbitration costs).

CONTRACTOR May Stop Work or Terminate:

If through no act or fault of the CONTRACTOR, the work is suspended for a period
of more than 90 days by the CITY or under an order of court or other public
authority, or the CITY fails for 60 days to pay the CONTRACTOR any sum finally
determined to be due, then the CONTRACTOR may, upon seven days' written
notice to the CITY terminate the Contract and recover from the CITY payment for
all work executed and any expense sustained plus reasonable termination
expenses. In addition and in lieu of terminating the Contract, if the CITY has failed
to make any payment as aforesaid, the CONTRACTOR may upon seven days'
written notice to the CITY stop the work until payment of all amounts then due are
paid. The provisions of this paragraph shall not relieve the CONTRACTOR of the
obligations under Paragraph 15.25 to carry on the work in accordance with the
progress schedule and without delay during disputes and disagreements with the
CITY.

Definition:

For purpose of Article 26, CITY means the City Manager or his designee.
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CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC WORKS
ENGINEERING & ARCHITECTURAL SERVICES DIVISION

SUPPLEMENTARY CONDITIONS

PART-1- GENERAL
1.01 SCOPE OF WORK

A. The intent of these specifications, together with the plans and all other contract
documents, is to install new concrete and new metal poles as indicated on North
Surf Road and A1A; and to extend 120 volt power to camera/security systems (by
others).

B. All labor, materials, equipment and service necessary to complete the work as
shown on the plans and as specified herein shall be provided by the Contractor.
The Contractor is advised to visit the job sites to familiarize himself with the
existing conditions and/or any difficulties which may arise.

C. Questions prior to bid opening shall be directed to Terrence Comiskey, A.lLA.,
Engineering Support Services Manager - Architecture, Department of Public Works,
954-921-3900. Email is tcomiskey@hollywoodfl.org All questions must be
submitted by 3 PM on Wednesday July 22, 2015.

1.02 TIME AND WORK RESTRAINTS

A. Contractor's Use of Premises: During construction, contractor's use of premises is
limited only by Owner’s right to perform work or employ other contractors on
portions of Project and as follows:

1. Contractor to coordinate Work Plan and hours of operations with Owner and
must obtain Owner’s approval prior to commencing Work.

B. The estimated project schedule is provided below for informational purposes only:

Notice to Bidders: Tuesday, July 7, 2015

Pre-Bid Meeting: N/A

Bid Opening: Wednesday, July 29, 2015 at 10:00 A.M.
Contract Awarded by City

Commission Notice of Award: Wednesday, August 26, 2015

Contract Execution/

Notice to Proceed Monday, September 21, 2015
Substantial Completion Friday, October 30, 2015

Contractual Completion: Thursday, November 5, 2015
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C. The date of Substantial Completion of the project is the date when the construction is sufficiently
completed in accordance with the contract documents, as modified by any change orders
agreed to by the parties, so that the City of Hollywood can occupy or utilize the project for the
use and purpose for which it was intended.

1.03 INSURANCE REQUIREMENTS:

All insurance policies shall be issued by companies authorized to do business under the laws of the
State of Florida and satisfactory to the Owner. All companies shall have a Florida resident agent and
be rated a minimum A-VI, as per A.M. Best Company’s Key Rating Guide, latest edition.

The CONTRACTOR shall furnish certificates of insurance to the Risk Management Director for review
and approval prior to the execution of this agreement. The Certificates shall clearly indicate that the
CONTRACTOR has obtained insurance of the type, amount and classification required by these
provisions, in excess of any pending claims at the time of contract award to the CONTRACTOR. No
failure to renew, material change or cancellation of, the insurance shall be effective without a 30-day
prior written notice to and approval by the Owner. The insurance required by Article 13 of the General
Conditions shall be as follows:

A. Comprehensive General Liability:

Prior to the commencement of work governed by this contract, the CONTRACTOR shall obtain
General Liability Insurance. Coverage shall be maintained throughout the life of the contract
and include, as a minimum:

Premises Operations

Products and Completed Operations
Blanket Contractual Liability

Personal Injury Liability

Expanded Definition of Property Damage

arwNRE

The minimum limits acceptable shall be:
$500,000 Combined Single Limit (CSL)
If split limits are provided, the minimum limits acceptable shall be:

$250,000 per Person
$500,000 per Occurrence
$50,000 Property Damage

An Occurrence Form policy is preferred. If coverage is provided on a Claims Made policy, its
provisions should include coverage for claims filed on or after the effective date of this contract.
In addition, the period for which claims may be reported should extend for a minimum of twelve
(22) months following the acceptance of work by the CITY. The CITY of Hollywood shall be
named as Additional Insured on all policies issued to satisfy the above requirements.

B. Comprehensive Automobile Liability:

Recognizing that the work governed by this contract requires the use of vehicles, the
CONTRACTOR, prior to the commencement of work, shall obtain Vehicle Liability Insurance.
Coverage shall be maintained throughout the life of the contract and include, as a minimum,
liability coverage for:
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Owned, Non-Owned, and Hired Vehicles
The minimum limits acceptable shall be:
$300,000 Combined Single Limit (CSL)
If split limits are provided, the minimum limits acceptable shall be:

$100,000 per Person
$300,000 per Occurrence
$50,000 Property Damage

The CITY of Hollywood shall be named as Additional Insured on all policies issued to satisfy the
above requirements.

Worker's Compensation Insurance:

Prior to the commencement of work governed by this contract, the CONTRACTOR shall obtain
Workers' Compensation Insurance with limits sufficient to respond to the applicable state
statutes.

In addition, the CONTRACTOR shall obtain Employers' Liability Insurance with limits of not less
than:

$500,000 Bodily Injury by Accident
$500,000 Bodily Injury by Disease, policy limits
$500,000 Bodily Injury by Disease, each employee

Coverage shall be maintained throughout the entire term of the contract.

Coverage shall be provided by a company or companies authorized to transact business in the
state of Florida and the company or companies must maintain a minimum rating of A-VI, as
assigned by the A.M. Best Company.

If the CONTRACTOR has been approved by the Florida's Department of Labor, as an
authorized self-insurer, the CITY shall recognize and honor the CONTRACTOR's status. The
CONTRACTOR may be required to submit a Letter of Authorization issued by the Department
of Labor and a Certificate of Insurance, providing details on the CONTRACTOR's Excess
Insurance Program.

If the CONTRACTOR participates in a self-insurance fund, a Certificate of Insurance will be
required. In addition, the CONTRACTOR may be required to submit updated financial
statements from the fund upon request from the CITY.
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D. Builder’s Risk Insurance Requirements:

The CONTRACTOR shall be required to purchase and maintain, throughout the life of the
contract, and until the project is accepted by the CITY, Builder's Risk Insurance on an All Risk of
Loss form. Coverage shall include:

Theft Aircraft
Windstorm Vehicles
Hail Smoke
Explosion Fire

Riot Collapse
Civil Commotion Flood

The policy limits shall be no less than the amount of the finished project and coverage shall be
provided on a completed value basis. Property located on the construction premises, which is
intended to become a permanent part of the building, shall be included as property covered.
The policy shall be endorsed permitting the CITY to occupy the building prior to completion
without effecting the coverage. The CITY of Hollywood shall be named as Additional Insured
and Loss Payee. The Builder’'s Risk Insurance shall be provided on or before the execution of
the Phase Il agreement.

E. No Subcontractor shall commence work until a similar such insurance has been obtained and
approved by the CITY. Any SubContractor used by the contractor shall supply such similar
insurance required of the contractor. Such certificates shall name the City as Additional Insured
on the general liability and auto liability policies.

1.04 REFERENCED STANDARDS

The following standards may be referenced in the specifications and/or on the drawings for this
project. It is the responsibility of the CONTRACTOR to verify in the documents exactly which
standards are applicable to this Project.

A. 1. AASHTO 6. BCTED 11. NFPA
2. ANSI 7. FBC 12. OSHA
3. ASCE 8. FDOT 13. UL
4. ASTM 9. NEC
5. AWPA 10. NEMA
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1.05 REQUIRED SHOP DRAWINGS

A.

Submit a preliminary schedule of shop drawing submittals as required in Paragraph 4.2 of the
General Conditions and as required indicated in the drawings and specifications.

The CONTRACTOR shall submit four (4) copies minimum of each shop drawings to enable the
PROJECT MANAGER to retain two (2) copies. Resubmissions of shop designs shall be made
in the same quantity until final approval is obtained.

1.06 REQUIRED PERMITS AND NOTIFICATIONS

A.

The CONTRACTOR shall comply with all state, county and local laws, regulations and
ordinances applicable to this work, including all permit provisions and required testing.

The CONTRACTOR and Subcontractors must obtain the standard Building Department Permits
as may be required by the City of Hollywood Building Department for any work covered under
this Contract. The CONTRACTOR or Subcontractors shall be responsible for obtaining all
inspections required under Section 110 of the Florida Building Code 2010.

The City of Hollywood will pay all permit fees including any Federal, State and County
surcharges applicable at the time that the permit is issued. In instances where the City of
Hollywood has obtained permits from Broward County Traffic Engineering Division (BCTED),
Broward County Department of Planning & Environmental Protection (DPEP) and/or South
Florida Water Management District (SFWMD) the CONTRACTOR shall comply with permit
conditions.

The CONTRACTOR is required to notify all utility companies and call Sunshine at 1-800-432-
4770, a minimum of forty-eight (48) hours prior to any excavation for location of existing
underground facilities.

The CONTRACTOR is required to notify the Police Traffic Sergeant at 954.967.4572 when the
normal flow of traffic on any street will be disrupted in any manner.

The CONTRACTOR is required to notify the Department of Public Services at 954.967.4526
(Jose Vazquez) for location of all electrical facilities on City properties.

1.07 TEMPORARY SERVICES AND FACILITIES

A.

The CONTRACTOR shall make all arrangements for and furnish at his expense, all electricity,
water, sanitary facilities and Services necessary for construction purposes.

If water is required, it is the CONTRACTOR's responsibility to arrange through the City Water
Department for a two (2”) inch water meter. A deposit to be paid by the CONTRACTOR is
required for meter rental and all water shall be purchased at the prevailing rate.

1.08 LINES AND GRADES

A.

B.
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The CONTRACTOR shall be responsible for and shall furnish all survey work required to locate
and install all proposed facilities. The information on existing survey reference points will be
provided to the CONTRACTOR by the PROJECT MANAGER. The CONTRACTOR shall
provide as built drawings showing the exact location of all items installed including underground,
upon completion of the work and prior to final payment.

All work under this Contract shall be constructed in accordance with the lines and grades shown
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on the Contract Drawings or as directed by the PROJECT MANAGER. Elevations of existing
ground, structures and appurtenances are believed to be reasonably correct but are not
guaranteed to be absolute and therefore are presented only as an approximation. Any error or
apparent discrepancy in the data shown or omissions of data required for accurately
accomplishing the stake-out survey shall be referred immediately to the PROJECT MANAGER
for interpretation or correction.

All survey work for construction control purposes shall be made by the CONTRACTOR at his
expense.

The CONTRACTOR shall establish all base lines for the location of the principal component
parts of the work together with bench marks and batter boards adjacent to the work. Based
upon the information provided by the Contract Drawings, the CONTRACTOR shall develop and
make all detail surveys necessary for construction. The CITY will furnish information and
location of existing bench marks.

The CONTRACTOR shall have the responsibility to carefully preserve the bench marks,
reference points and stakes. In case of destruction thereof by the CONTRACTOR or resulting
from his negligence, he shall be held liable for any expense and damage resulting therefrom
and shall be responsible for any mistakes that may be caused by the necessary loss or
disturbance of such bench marks, reference points and stakes.

Existing or new control points, property markers, and monuments that will be established or are
destroyed during the normal causes of construction shall be re-established by the
CONTRACTOR; and all reference ties recorded therefore shall be furnished to the PROJECT
MANAGER All computations necessary to establish the exact position of the work shall be
made and preserved by the CONTRACTOR.

The PROJECT MANAGER may check all or any portion of the work and the CONTRACTOR
shall afford all necessary assistance to the PROJECT MANAGER in carrying out such checks.
Any necessary corrections to the work shall be performed immediately by the CONTRACTOR of
any responsibilities for the accuracy or completeness of this work.

LIQUIDATED DAMAGES

A.

In as much as the actual damages sustained by the CITY as a result of the CONTRACTOR's
failure to timely complete his obligations under the contract cannot be readily ascertained, the
CONTRACTOR shall apply to the CITY, as damages for non-completion of the work within the
time stipulated for its completion, according to the following tables, which sums are hereby
agreed upon, fixed and determined by the parties hereto as liquidated damages that the CITY
will suffer by reason of such default and shall not be considered a penalty.

Liquidated Damages: For each calendar day of delay that the project is unavailable for
Beneficial Occupancy:

Projectsupto  $99,999 $200.00 per calendar day
Projects from  $100,000 to $299,999 $300.00 per calendar day
Projects from  $300,000 to $599,999 $400.00 per calendar day
Projects from  $600,000 to $999.999 $500.00 per calendar day
Projects from  $1,000,000 $600.00 per calendar day

For each consecutive calendar day that the correction for all items on the punchlist remain
incomplete after the date established for Final Completion, the Contractor and his sureties shall
be liable for and shall pay to the Owner stipulated as fixed, agreed and additional liquidated
damages in accordance with the following schedule.
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Projects upto  $99,999 $100.00 per calendar day
Projects from  $100,000 to $299,999 $150.00 per calendar day
Projects from  $300,000 to $599,999 $200.00 per calendar day
Projects from  $600,000 to $999.999 $250.00 per calendar day
Projects from  $1,000,000 $300.00 per calendar day

The CITY is hereby authorized to deduct the sum described in Section 1.09 A. from the monies
which may be due or become due to the CONTRACTOR for the work under this contract.

Correction of work not complying with plans or specifications shall not be considered as grounds
for a time extension

1.10 PROJECT CLOSEOUT

B-026

A.

The CONTRACTOR, prior to requesting final payment shall obtain and submit the following
items to the PROJECT MANAGER:

1. Written Guarantees

2. Four (4) sets of record drawings/documents signed and sealed by a professional
surveyor showing exact locations of all items of work installed under this contract. In
addition, record drawings shall be submitted on an AutoCad (version 14) electronic disk.
The Contractor shall be held fully responsible for costs incurred by the CITY due to
erroneous information supplied on the record drawings submitted. Record drawings shall
be provided for: paving, drainage, water, sewer, electrical, irrigation, landscaping, and all
other improvements.

3. Release from all parties who are entitled to claims again the subject project, property or
improvement, pursuant to the provisions of law.

4, A Certificate of Occupancy or Certificate of Completion as issued by the City of
Hollywood Building Department showing that all Building Department inspections have
been satisfactorily performed

5. Copies of all reports, certifications, etc, required under this contract.

The CONTRACTOR shall comply with the maintenance and guarantee requirements obtained
in Article 19 of the General Conditions.

The Contractor shall make all repairs and replacements promptly upon the receipt of a written
order from the CITY. If the CONTRACTOR fails to make such repairs or replacements
promptly, the CITY reserves the right to do the work and the CONTRACTOR and his surety
shall be liable to the CITY for the cost thereof.
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1.11

1.12

1.13

1.14

B-026

PROGRESS SCHEDULE

A.

In accordance with Article 4.2 of the General Conditions, the CONTRACTOR shall, prior to
commencing work, submit to the PROJECT MANAGER for approval a detailed Sequence of
Construction showing the sequence in which the various work elements will be performed and
showing conformance to the restrictions and requirements below.

The progress schedule shall be updated and submitted every month during the course of the
project.

SCHEDULE OF VALUES

A.

In accordance with Article 4.2 of the General Conditions the CONTRACTOR shall submit, with
the estimated construction progress schedule, on suitable forms, a detailed estimate giving a
complete breakdown of the Contract Price. The detailed estimate shall include the price for
material, labor and other costs for various units of work in sufficient detail to correspondence
with the contemplated construction operations. The schedule shall include all subcontracts and
major items of equipment included in the Contract. The detailed estimate will be used only for
determining the basis of monthly payment and will not be considered as establishing a basis for
additions to or deductions from the Contract Price.

PROJECT AREA SAFETY

A.

The CONTRACTOR shall give special attention to the protection and welfare of the Public and
City of Hollywood personnel who will be maintaining the building and surrounding areas. Any
hazardous areas shall be adequately marked and barricaded.

PREVAILING RATE OF WAGES AND FRINGE BENEFITS

A.

The CONTRACTOR shall be responsible for ensuring payment of the rate of wages and fringe
benefits, or cash equivalent, for all laborers, mechanics and apprentices employed by him/her or
his’lher SUBCONTRACTORS on the work covered by this contract which shall be not less than
the prevailing rate of wages and fringe benefits payment or cash equivalent for similar skills or
classifications of work as established by the General Wage Decision by the United States
Department of Labor for Broward County, Florida that is in effect prior to the date the CITY
issued the invitation for bids for this project. If the General Wage Decision fails to provide for a
fringe benefit rate for any worker classification, then the fringe benefit rate applicable to such
worker classification shall be the fringe benefit rate that has a basic wage rate closest in dollar
amount to the work classification for which no fringe benefit rate has been provided.

Upon commencement of work, the CONTRACTOR and all of histlher SUB-CONTRACTORS
shall post a notice in a prominent place at the work site stating the requirements of this section.

If any questions should arise concerning the applications of this Section, which are not
specifically addressed, the CITY may, but is not required to, rely on rules, regulations, practices,
administrative rulings and court decisions governing applications of the Davis-Bacon Act.

CONTRACTOR and SUBCONTRACTORS shall submit to the CITY on a regular basis, but not
less than monthly, payroll sheets, which have been certified under oath by CONTRACTOR
and/or SUBCONTRACTORS as to their accuracy and compliance with the provisions of this
Section. The certified payroll sheets shall contain the following: name and address of each
employee; his/her current classification; rate of pay (including rates of contributions for, or costs
assumed to provide, fringe benefits); daily and weekly number of hours worked; deductions
made; and actual wages paid. Such records shall be maintained by the CONTRACTOR and
his’/her SUBCONTRACTORS for a period of at least one (1) year following completion of the
work.
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1.15

1.16

1.17

1.18

B-026

E. The CITY may withhold, or cause to be withheld from the CONTRACTOR, so much of any
requisitioned payment as may be considered necessary to pay laborers, mechanics and
apprentices the full amount of wages required by this section. The CITY, or its designee, may
enter on the job site and conduct such inquires of the CONTRACTOR’S workers and his/her
SUBCONTRACTOR'’S workers to determine whether this section is being complied with. If the
CONTRACTOR or hislher SUBCONTRACTOR fails to pay any laborers, mechanics or
apprentices employed or working on the job site all or part of the wages required by this section,
then the CITY may, after written notice to the CONTRACTOR, take such action as may be
necessary to cause suspension of any further payments or advances until such violations have
been corrected. If the violations are not corrected, the CITY may terminate the
CONTRACTOR'’S right to proceed with the work or such part of the work for which there has
been a failure to pay the required wages and take such steps as are necessary to complete the
work, whereupon the CONTRACTOR and its sureties shall be liable to the CITY for all excess
costs incurred by the CITY.

F. The CONTRACTOR shall insert in any subcontracts such language as is necessary to require
all of his/her SUBCONTRACTORS to comply with the requirements of this section. The
CONTRACTOR shall be responsible for noncompliance by any of his/her
SUBCONTRACTORS. This section shall be deemed part of any contract entered into between
the CONTRACTOR and any of hisslher SUBCONTRACTORS.

1. The threshold dollar amount for construction contracts subject to prevailing wage and
fringe benefit payments, pursuant to Section 38.52 of “Code of Ordinances”, is
$500,000.00 (Five-hundred-thousand Dollars).

2. CONTRACTOR and SUBCONTRACTORS shall comply with Section 38.52 of the Code
of Ordinances titled “Prevailing Rate of Wages and Fringe Benefits on City Construction
Contracts” for contracts in the amount of $500,000.00 and over.

BASIS FOR PAYMENT/QUANTITIES IN THE PROPOSAL.:

A. Quantities listed in the proposal are approximate and subject to variance. Such quantities are to
be used by the OWNER for comparison only. Payment for items with unit prices shall be for the
measured amount of such items incorporated by the CONTRACTOR in the completed work and
accepted by the PROJECT MANAGER.

B. The bidder shall not plead misunderstanding or deception because such listed quantities do not
correspond with actual quantities. It is understood that the quantities may be increased or
decreased in accordance with provisions of the General Conditions.

PROJECT COORDINATION:

A. The CONTRACTOR or a representative shall attend project coordination meetings as deemed
necessary by the Project Manager.

PRE-CONSTRUCTION PHOTOGRAPHIC RECORD:

A. For certain projects, and at certain locations, a pre-construction photographic record may be
needed. The CONTRACTOR shall verify the applicability of this requirement with the
PROJECT MANAGER.

SITE CONDITIONS AND SUBSURFACE INVESTIGATION:

A. The CONTRACTOR shall be responsible for having determined to his satisfaction, prior to the
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1.19

1.20

1.21

B-026

submission of his bid, the nature and location of the work, subsurface soil conditions, the character
and quality of the substrate, the types and quantity of materials to be encountered, the nature of
the ground water conditions, the character of equipment and facilities needed preliminary to and
during the execution of the work, the general and local conditions and all other matters which can
in any way affect the work under this contract. The prices established for the work to be done will
reflect all costs pertaining to the work. Any claims for extras based on substrate or ground water
table conditions will not be allowed.

If applicable, soil boring logs will be provided in the Appendix and are for information only. The
CITY makes no guarantees as to their accuracy and is not responsible for assumptions made
by the CONTRACTOR based upon the information.

CONTRACTORS RESPONSIBILITY FOR MATERIAL AND STORAGE:

A.

The CONTRACTOR shall be responsible for all materials furnished by him. All such material
which is defective in manufacture or has been damaged in transit or has been damaged after
delivery shall be replaced by the CONTRACTOR at his expense.

The CONTRACTOR shall be responsible for the safe storage of material furnished to or by him,
and accepted by him, until it has been incorporated in the completed project.

DUST CONTROL:

A.

CONTRACTOR shall provide to the PROJECT MANAGER for approval, a method of controlling
and preventing the spread of dust to occupied premises and vehicles parked along the work
area.

The use of public streets and alleys shall be such as to provide a minimum of inconvenience to
the public and to other traffic. Any earth or other excavated materials spilled from trucks shall
be removed immediately by the CONTRACTOR and the streets cleaned to the satisfaction of
the ENGINEER. The walks, roadways, temporary pavement, etc. shall be swept clean at the
end of each day.

GUARANTEES:

A.

Written guarantees shown below shall be provided to the CITY. The guarantee period shall
begin the day the project is accepted as complete by the PROJECT MANAGER. Final payment
will not be released until all the guarantees have been received in writing, properly signed and
executed.

1. CONTRACTOR'S GUARANTEE:
a. The CONTRACTOR shall furnish a written one (1) year guarantee on all labor and
materials furnished by him except stated otherwise. No costs will be borne by the

CITY for correcting defective workmanship or materials.

b. The landscape guarantee shall be for a minimum of 180 days.
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1.22 SUBSTITUTIONS - GENERAL:

A. After the execution of the Contract, requests made by the CONTRACTOR for substitution of
equipment and/or material of makes and/or types other than those specified in the Contract will
be considered for two reasons only:

1. That the equipment and/or material proposed for substitution is superior in
construction and/or efficiency to that specified in the Contract.

2. That the equipment and/or material proposed for substitution is equal in
construction and/or efficiency to that specified in the Contract.

In either case, it will be assumed that the cost to the CONTRACTOR of the equipment
and/or material proposed to be substituted is less than the equipment and/or material
specified in the Contract and, if the substitution is approved, the Contract price shall be
reduced a corresponding amount.

1.23 MAINTENANCE OF TRAFFIC:

A. In projects where it is applicable, The CONTRACTOR shall submit a maintenance of traffic plan
for approval by the CITY TRAFFIC ENGINEER, TRAFFIC SERGEANT AND FIRE MARSHALL
prior to commencing work.

B. The CONTRACTOR shall control his operations and those of his SUBCONTRACTORS and all
suppliers, to assure the least inconvenience to the traveling public. Under all circumstances,
safety shall be the most important consideration. The CONTRACTOR shall keep roads, streets,
or highways open to all traffic and shall provide such maintenance as may be required to
maintain specified traffic. The CONTRACTOR shall furnish, erect and maintain barricades,
warning signs, flagmen, and other traffic control devices in reasonable conformity with the
manual of Uniform Traffic Control Devices for Streets and Highways (published by the United
States Government Printing Office), unless otherwise specified herein. The CONTRACTOR
shall also construct and maintain in a safe condition any temporary connections necessary for
ingress to and egress form abutting property or intersecting roads, streets or highways.

C. Beginning date of CONTRACTOR's responsibility: the CONTRACTOR's responsibility for
maintenance of traffic shall begin on the day he starts work on the project or on the first day
contract time is charged, whichever is earlier. His responsibility at this date is to notify the
PROJECT MANAGER of the dates when traffic will be affected and where it will be affected and
the steps he will take to maintain traffic safety.

D. Sections not requiring traffic maintenance: In general the CONTRACTOR will not be required to
maintain traffic over those portions of the project where no work is to be accomplished or where
construction operations will not affect existing roads. The CONTRACTOR, however, shall not
obstruct nor create a hazard to any traffic during the prosecution of the work and shall be
responsible for repair of any damage to existing pavement or facilities caused by his operation.

E. No waiver of liability: The CONTRACTOR shall conduct his operations in such a manner that
no undue hazard will result due to the requirements of this section, and the procedures and
policies described therein shall in no way act as a waiver of any of the terms of the liability of the
CONTRACTOR or his surety.
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1.24 WORK HOURS AND OVERTIME WORK:

A. City noise ordinances prohibit any work prior to 7:00 a.m. and after 6:00 p.m., Monday through
Friday. Work is allowed 8:00 a.m. to 6:00 p.m. on Saturdays. No work is allowed on Sundays.

B. CONTRACTOR shall provide weekly progress schedule indicating working hours, and days
subject to PROJECT MANAGER’S approval.

C. CONTRACTOR shall be responsible for reimbursement of inspector’'s wages when inspection is
required for over 40 hours per week, at a rate of $50.00 per hour.

D. Overtime inspection fees will not be deducted from moneys due the CONTRACTOR. Payment
covering all overtime reimbursements must accompany monthly pay request.

1.25 HURRICANE PREPAREDNESS:

A. As the schedule for this project may coincide, in part, with the recognized South Florida
hurricane season, the CONTRACTOR’s attention is drawn to the possibility of hurricane
conditions, or severe storm conditions, occurring at the site during the course of Contract work.

B. When applicable, the CONTRACTOR shall submit to the PROJECT MANAGER and OWNER a
Hurricane Preparedness Plan. The plan should outline the necessary measures which the
CONTRACTOR proposes to perform at no additional cost to the OWNER in case of hurricane
warning.

C. In the event of inclement weather, or whenever the PROJECT MANAGER shall direct, the
CONTRACTOR shall, and will cause sub-Contractors to protect carefully the work and materials
against damage or injury by reasons of failure on the part of the CONTRACTOR or any Sub-
Contractor to so protect the work. Such work and materials so damaged shall be removed and
replaced at the expense of the CONTRACTOR.

Hurricane Watch:  Upon designation of a hurricane watch, CONTRACTORS shall be responsible for storing
all loose supplies and equipment on the job site that may pose a danger. The
CONTRACTOR shall also cooperate with City Personnel in protecting other structures at
the site.

Hurricane Warning: No mobile “temporary facility” under the control of the City of Hollywood, or on City
property shall be staffed during a hurricane warning.
CONTRACTOR facilities meeting these criteria shall comply.

D. The CONTRACTOR is advised to take all necessary precautions to protect his equipment by
moving it to higher ground if in an area subject to flooding. Known areas of Hollywood that would
be subject to flooding from storm tides include:

Hollywood Blvd. North Lake Area South Lake Area
AlA Sheridan Street Dania Beach Blvd.
US Highway 1 46™ Avenue Hallandale Bch Blvd.

END OF SECTION
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ATTACHMENT A

ELECTRICAL SPECIFICATIONS
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SECTION 16005

SPECIAL INSTRUCTIONS

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SCOPE

Install all poles and extend 120 volt power to all camera/security systems

Modify existing 480 volt spare service to 120 volt and extend to all poles on Surf
Road as indicated.

Provide new services to poles on A1A.

OPERATION

The existing 480 volt spare circuit shown has been tested and verified by City
Staff in June 2015 indicating all splices are good.

WORK UNDER THIS CONTRACT

Provide 120 volt circuit to the top of all poles except at Forest and ALA

WORK BY OTHERS

All cameras

All Low Voltage Power Supplies

All Antenna

All Low Voltage Wiring (less than 120 volts)

All Straps, fastening and mounting of Security Equipment
All testing of Security Equipment

END OF SECTION
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SECTION - 16010

GENERAL CONDITIONS

PART 1 - GENERAL

1.01 Scope of Work:

This Section includes the electrical provisions for all of Division 16, electrical and related work.
1.02 Definitions:

Provide means to furnish and install.
1.03 Submittals:

A. Submit Shop Drawings for review as indicated. Shop Drawings shall be submitted in complete
groups, loose-leaf bound, and indexed, including descriptive data, catalog cuts, diagrams,
connection details, wiring dimensions, material and finishes.

B. Submit manuals for review as indicated. Manuals shall include operating and maintenance
instructions, parts lists, manufacturers and local suppliers addresses and pertinent descriptive
data. Manuals shall be loose-leaf bound and indexed in three ring hardcover binder.

C. Submit a minimum of 6 sets of Shop Drawings and 3 sets of manuals. One full set will be kept by
the Project Consultant.

D. Include disconnects, wireways, SPD, wire, pullboxes, fuse holders, fuses, ground rods,
accessories, and splices.

1.04 Drawings:

A. The drawings are schematic showing relative locations and connections and shall not be scaled
for exact locations. Unless specific dimensions are shown, the structural, architectural and site
conditions shall govern the exact locations. Should any difficulty occur in the running of
conduits, setting of cabinets, outlets, fixtures, or any other devices or connections at the points
shown, provide necessary minor deviations therefrom as approved without additional cost.

1.05 Record Drawings and Records:

A. Maintain a complete set of electrical prints for indicating all changes including Addendas
executed, R.F.I.’s, Response to R.F.I.’s, Deviations, Cross References, etc. Use colored pencil or
pen to mark changes at the time of execution. Deliver the set to the Owner's Representative upon
completion. The As-Builts will be checked each month for compliance prior to release of any
progress payments. Elevations and dimensioned locations of underground work shall be
indicated. Dimension to permanent references.
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PART 2 - PRODUCTS

2.01

2.02

2.03

2.04

Materials:

Materials and equipment shall be new, standard current products of manufacturers regularly engaged
in the production of such equipment, and shall be the manufacturer's latest design. All materials
shall bear the label of the Underwriters' Laboratory for the intended use or shall be materials
approved by the code enforcing authorities and the Project Consultant.

Hardware:
All hardware and accessory fittings shall be of a type designed, intended or appropriate for the use,

and complement the items with which they are used, and shall have corrosion protection suitable for
the atmosphere in which they are installed. All such hardware shall be U.S. Standard sizes.

Equipment:
Equipment of a similar nature shall be identical.

Example: All disconnects shall be of the same manufacturer and of the same style.

Material Protection:

Store and protect all materials from injury prior to installation. Materials shall not be stored directly
on the ground or floor and shall be kept as clean and dry as possible and free from damage or
deteriorating elements. Damaged materials shall not be installed.

PART 3 - EXECUTION

3.01

B-026

Installation:

A. The electrical installation shall conform to the Florida Building Code, 2010 , the NFPA
Standards indicated, and the applicable standards, codes, regulations, and specifications listed
therein and with these specifications and the standards, codes and regulations listed therein.

B. All equipment shall be set level, properly aligned and bolted together where in sections. Secure
all materials and equipment firmly in place. All screws, bolts, nuts, clamps, fittings or other
fastening devices shall be made up tight. All materials and equipment shall be installed
complete including screws or bolts, covers, plates, fittings, etc. Follow the installation
directions and recommendations of the material and equipment manufacturers.

C. Follow the installation directions and recommendations of the material and equipment
manufacturers.

D. Materials damaged during installation shall be repaired to a new condition or shall be replaced.
Finishes on equipment which have been scratched or marred shall be touched up to match the
original finish or shall be completely refinished.

E. All enclosures, panels, cabinets, relays safety switches, fixtures and other exposed equipment or
accessories shall be factory painted or finished except as indicated otherwise. Group mounted
items shall be similar in finish and color.
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3.02 Identification:

A. Tag all conductors and identify major conduits in or at home runs, wireways, panels, pull
boxes, switchboards, motor controllers, cabinets and similar items to assist in future circuit
tracing. Conductor tags shall be non-conductive. Identification shall correspond to the
Contract Documents.

B. Color Coding - Conductor colors shall be in accordance with the NEC and NFPA
requirements. Refer also to applicable sections of these specifications and plans.

C. Sign - Warning signs shall comply with OSHA requirements and reasonable safety
precautions.

3.03 Tools & Spare Parts:

A. Use only tools designed for the particular operation. Tools shall be kept in good condition.
Worn or broken tools shall not be used. Wrench and vise teeth shall be sharp and clean to
prevent damage to the materials. Screw drivers and wrenches shall be of the proper size to
prevent damage to the head or nuts. Special tools and spare parts provided with any equipment
shall be turned over to an authorized person and the Contractor shall obtain signed and dated
receipts for them.

3.04 Tests:

A. Correct all defective materials and workmanship disclosed and as the result of the tests given
herein. Show by demonstration in service that all circuits and devices are in good operating
condition. Tests shall be such that each item of control equipment will function not less than
five times. Test all circuits for grounds, shorts and continuity. Provide all materials and
equipment necessary for testing.

3.05 Demonstration:

A. Demonstrate the essential features of the following electrical systems upon completion of
satisfactory testing:
Lighting System

B. The demonstration shall be held by the Contractor in the presence of the Owner or his
designated representatives and the Project Consultant to show functions, locations and
relationships to the plans. Demonstrate how to "Start-Stop™, reset, replace and emergency
procedures. Demonstrate one system at a time.

3.06 Breakdown:
A. The Contractor shall submit to the Owner's Representative within a period not to exceed 15
days after the signing of the contract a systematic breakdown of the cost of each phase of the
work for complete job.

END OF SECTION
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SECTION - 16011

CODES &.STANDARDS

PART 1- GENERAL

1.01 This Section covers the Codes, Specifications, and Standards considered minimum requirements for
materials, workmanship and safety for all Division 16 and related electrical work.

PART 2 - SPECIFICATIONS, CODES AND STANDARDS

2.01 Reference within this Specification to standards, codes or reference specifications implies that any item,
product or material so identified must comply with all minimum requirements as stated therein, except
packaging and shipping, unless indicated otherwise. Only the latest revised editions are applicable.
Some of the references used in this Division are as follows:

NFPA National Fire Protective Association

NEC National Electric Code

NEMA National Electrical Manufacturers' Association
U.L. Underwriters' Laboratories, Inc.

ANSI American National Standards Institute

FS Federal Specification

2.02 The Specifications, codes and standards indicated below and in other Sections, including the current
addenda, amendments and errata, referred to by basic designation only. form a part of this specification.

NFPA-70 2008 National Electric Code
NFPA-101 2009 Code for Safety to Life
F.B.C. 2010 Florida Building Code
N.E.S.C. 2012 National Electric Safety Code
UL 1449 Third Edition

PART 3 - NATIONAL RECOGNIZED TESTING LABORATORY - NRTL

3.01 Where materials and equipment are available under the continuing inspection and labeling service of
U.L.; provide such material and equipment.

3.02 Listing by Underwriters' Laboratories shall be evidenced by the label or: U.L. - Electrical Construction
Materials List (Green Book)
U.L. - Electrical Appliance and Utilization Equipment List
U.L. - Building Materials List

3.03 Listing by National Recognized Testing Laboratory (NRTL).

END OF SECTION
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SECTION - 16110

RACEWAY AND BOXES

PART 1 - GENERAL

1.01  Scope:

This Section includes basic materials and electrical methods for all of Division 16, electrical and
related work.

PART 2 - PRODUCTS

2.01 Raceways and Fittings:

A. Rigid Non-Metallic Conduit: Polyvinyl chloride (PVVC) conduit, boxes and fittings shall
conform to NEMA TC-2, Schedule 40.

B. Wireways and Auxiliary Gutters: Stainless steel with removable covers unless indicated as
hinged. Components shall be as manufactured by Square 'D' or Hoffman.

C. Pull boxes — Quazite, open bottom, UL Listed.

PART 3 - EXECUTION

3.01 Raceways & Boxes:

A. Schedule 40 PVC. Repair and replace as necessary.

B. Boxes — Repair and replace as necessary.

END OF SECTION
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SECTION - 16120

CONDUCTORS

PART 1 - GENERAL

This Section includes basic materials and methods for all of Division 16, electrical and related work.

1.01 Applicable Requirements:

NEC Article 310 and 400
F.S. J-C-30
F.S. W-5-6106

PART 2 - PRODUCTS

2.01 Conductors:

A. Conductors shall conform to Federal Specification J-C-30 for 600 volt. Types XHHW. Sizes are
AWG unless noted and all stranded copper.

B.  Grounding conductors shall be insulated copper and identified green.

2.02 Splices and Terminations:

A. Heat shrink for all splices outdoors. Insulating and sealing of all 600 volt splices shall be done in
accordance with the instructions provided with the Shrink-Kon heat shrinkable insulators, catalog
series HS as manufactured by Thomas & Betts. NSI gelsplices ESSLK-2/0 for in light poles.

B.  The connector insulator must be made of thermally stabilized, homogeneous polyolefin having
internally applied sealant. It must have Underwriter's Listing (UL486, 90 degree C, 600V) and be
approved for the use. It must be usable without additional covering or adhesive both indoors and
outdoors, in overhead, direct buried, or submersed applications at rated voltage. It must not be
adversely affected by moisture, ozone, oils, fuels, mild acids and alkalies, or ultraviolet light. It
must be comparable with all commonly used cable jacket materials including rubber, plastic, lead,
steel, aluminum, and copper.
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PART 3 - EXECUTION

3.01 Conductors:

A. Installation of conductors shall be made only in completed raceway systems and all conductors in
any conduit shall be pulled in together

B.  Use wire pulling compounds or lubricants as listed by Underwriters' Laboratories or talc, graphite
or soapstone.

3.02 Splices and Terminations:

A. Use solderless terminal lugs on all stranded conductors. Use approved NSI gelsplice solderless
connectors for all splices. Keep splices to a minimum.

3.03 Wire:

A. Type XHHW stranded copper wire shall be used in all locations .

END OF SECTION
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SECTION - 16180

SAFETY SWITCHES & FUSES

PART 1- GENERAL

1.01

Appplicable Documents:

F.S. W-S-865c - Enclosed Switches
U.L.-198 - Fuses
NEMA FU-1 - Fuses

1.03  Submittals:

Submit Shop Drawings for review including catalog cuts showing sizes, types and characteristics of all
products.

PART 2 - PRODUCTS

2.01

2.03

2.04

B-026

Safety Switches Disconnects:

A

Safety switches shall conform to Federal Specifications W-S-865c, heavy duty type HD, fusible,
with the poles, ampere, voltage and horsepower ratings indicated and shall have solid neutrals and
Class R clips. Lugs shall be U.L. listed for copper-aluminum.

Enclosures for safety switches shall be stainless steel, NEMA4X except service #3 shall be
NEMA-3R. Provide hubs as required for NEMA-3R enclosures with suitable gaskets and bonding
means.

Switches and disconnects shall be as manufactured by Square 'D’, General Electric, Cutler-
Hammer or Siemens.

Fuses & Fuse Holders:

A.

C.

Fuses shall conform to U.L. Class RK-1 standards and be Bussmann Type LPS-RK-SP "Low
Peak".

Coordination and current limitations or the protection of each part of the electrical system must be
designed around the type and class and manufacturer selected for that type and class.

Fuse Holders shall be Cooper-Bussman Type HEB-AA with appropriate fuses.

Surge Protection Device (TVSS)

A

Provide Surge Protection at each of three new service disconnects. Units shall be UL-1499, 3
Edition Listed, Tyupe 1 SDP, 100 KA as manufactured by APT #TE17XCS-100.
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PART 3 - EXECUTION

3.01 Installation:

A.  Generally, mount switches and disconnects in same locations.
3.02 Fuses:

A. Install all fuses as required where indicated on the drawings.

3.03  Install SPD per manufactures recommendations.

END OF SECTION
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SECTION - 16190

MISCELLANEOUS EQUIPMENT

PART 1- GENERAL

1.01 Submittals:

Submit shop drawings on each item listed.

PART 2 - PRODUCTS

2.01 Transformers — UL Listed
Sizes as noted
Voltages as noted
All weatherproof
Manufacturer: ACME, Square D, or Cutler Hammer

2.02  Surge Protection Devices
Advanced Protection Devices
UL — 1449, 3" Edition Listed

2.03 Concrete Poles:
US Precast or equal

2.04  Aluminum Poles:
Hapco or equal

2.05 Concrete Bases:
US Precast, Brooks or equal

PART 3 - EXECUTION

3.01 Install per manufacturers recommendations.
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