



EVALUATION TABULATION

IFB No. IFB-255-25-JJ

FDOT (A1A) Utility Relocations

RESPONSE DEADLINE: December 19, 2024 at 3:00 pm

Report Generated: Thursday, December 26, 2024

SELECTED VENDOR TOTALS

Vendor	Total
Southeastern Engineering Contractors, Inc.	\$859,642.70
Ferreira Construction Co., Inc	\$1,676,920.00
David Mancini and Sons, Inc.	\$1,991,651.50

A1A UTILITY RELOCATION AT SHERMAN-SHERIDAN & VAN BUREN

Vendor	Total
Southeastern Engineering Contractors, Inc.	\$859,642.70
Ferreira Construction Co., Inc	\$1,676,920.00
David Mancini and Sons, Inc.	\$1,991,651.50