

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND  
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by **MICHAEL BOND, Vice President**, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint **Allyson FOSS and Jorge BRACAMONTE, both of Winter Park, Florida, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said **ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND**, this 24th day of February, A.D. 2015.

**ATTEST:**

**ZURICH AMERICAN INSURANCE COMPANY  
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY  
FIDELITY AND DEPOSIT COMPANY OF MARYLAND**



By: *Eric D. Barnes*

*Secretary  
Eric D. Barnes*

*Michael Bond*

*Vice President  
Michael Bond*

**State of Maryland  
County of Baltimore**

On this 24th day of February, A.D. 2015, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **MICHAEL BOND, Vice President, and ERIC D. BARNES, Secretary**, of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, depose and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

*Maria D. Adamski*

*Maria D. Adamski, Notary Public  
My Commission Expires: July 8, 2019*



## INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Florida Design Contractors, Inc.  
1326 South Killian Drive  
Lake Park, FL 33403
2. Contractor's Telephone Number: 561-845-1233  
and e-mail address: tclarke@floridadesigncontractors.com
3. Contractor's License (attach copy): CGC 040304  
Primary Classification: General Contracting  
Broward County License Number (attach copy): N/A
4. Number of years as a Contractor in construction work of the type involved in this Contract: 24
5. List the names and titles of all officers of Contractor's firm:  
Thomas H. Clarke - President  
Joann Escott - Secretary
6. Name of person who inspected site or proposed work for your firm:  
Name: Thomas H. Clarke  
Date of Inspection: 11/24/15

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

STATE OF FLORIDA  
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION  
CONSTRUCTION INDUSTRY LICENSING BOARD



**LICENSE NUMBER**

CGC040304

The GENERAL CONTRACTOR  
Named below IS CERTIFIED  
Under the provisions of Chapter 489 FS.  
Expiration date: AUG 31, 2016

CLARKE, THOMAS HARMAN  
FLORIDA DESIGN CONTRACTORS INC  
1326 S KILLIAN DR  
LAKE PARK FL 33403



ISSUED: 06/29/2014

DISPLAY AS REQUIRED BY LAW

SEQ # L1406290001315



**ANNE M. GANNON**  
 CONSTITUTIONAL TAX COLLECTOR  
*Serving Palm Beach County*

*Serving you.*

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***

1326 S KILLIAN DRIVE  
 LAKE PARK, FL 33403-1919

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0102 CW GENERAL CONTRACTOR	CLARKE THOMAS H	CGC040304	B15.848687 - 07/23/15	\$369.60	B40155446

This document is valid only when receipted by the Tax Collector's Office.

**STATE OF FLORIDA  
 PALM BEACH COUNTY  
 2015/2016 LOCAL BUSINESS TAX RECEIPT**

B1 - 228

FLORIDA DESIGN CONTRACTORS INC  
 FLORIDA DESIGN CONTRACTORS INC  
 1326 S KILLIAN DR  
 LAKE PARK, FL 33403-1919



**LBTR Number: 199602411  
 EXPIRES: SEPTEMBER 30, 2016**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.



**ANNE M. GANNON**  
 CONSTITUTIONAL TAX COLLECTOR  
*Serving Palm Beach County*

*Serving you.*

P.O. Box 3353, West Palm Beach, FL 33402-3353  
 www.pbctax.com Tel: (561) 355-2264

**\*\*LOCATED AT\*\***

1326 S KILLIAN DRIVE  
 LAKE PARK, FL 33403-1919

TYPE OF BUSINESS	OWNER	CERTIFICATION #	RECEIPT #/DATE PAID	AMT PAID	BILL #
23-0051 GENERAL CONTRACTOR	CLARKE THOMAS H	CGC040304	B15.848686 - 07/23/15	\$27.50	B40155447

This document is valid only when receipted by the Tax Collector's Office.

**STATE OF FLORIDA  
 PALM BEACH COUNTY  
 2015/2016 LOCAL BUSINESS TAX RECEIPT**

B3 - 227

FLORIDA DESIGN CONTRACTORS INC  
 FLORIDA DESIGN CONTRACTORS INC  
 1326 S KILLIAN DR  
 LAKE PARK, FL 33403-1919



**LBTR Number: 199602410  
 EXPIRES: SEPTEMBER 30, 2016**

This receipt grants the privilege of engaging in or managing any business profession or occupation within its jurisdiction and **MUST** be conspicuously displayed at the place of business and in such a manner as to be open to the view of the public.

7. What is the last project of this nature you have completed?  
Mullins Water Booster Station Project #1195  
see attached highlighted "Project Experience"

8. Have you ever failed to complete work awarded to you; if so, where and why?  
NO

9. Name three individuals or corporations for which you have performed work and to which you refer:  
See attached highlighted "Project Experience"

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all co-ventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
<u>See attached "Contracts on Hand"</u>				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?  
CONSTRUCTION EQUIPMENT, BACK-HOPE, LOADERS,  
CRANE TRUCK, WELDERS, Dewatering Pumps.

**Florida Design Contractors  
Project Experience  
As of November 2015**

Project #	Project Name	Owner	Engineer	Scope	Contract \$	Started	Completed	County
1215	Seville Water Treatment Facility Modifications	Board of County Commissioners Hernando County, Florida North Main Street, Room 131 Brooksville, FL 34601 352-754-4020	Arcadis 20 14055 Riveredge Drive Tampa, FL 33637-2090	Construction of water plant to include a .75 MG pre-stressed concrete ground storage tank, a high service pump station building with high service pumps and separate chlorine room with liquid chlorine and pump skid system, a 16" potable well pump and casing, all associated yard piping, site work, drainage retention areas, electrical asphalt paving and lighting, and all other associated appurtenances and improvements	\$2,787,250.00	14-Oct	15-Oct	
1195	Mullins Water Booster Station	City of Coral Springs 9551 West Sample Road Coral Springs, FL 33065	Eckler Engineering, Inc. 4700 Riverside Drive, Ste 110 Coral Springs, FL 33067 Doug Hammann, 954-510-4700 dhammann@ecklerengineering.com	Miscellaneous Architectural and Structural Improvements to the booster station. Furnished and installed four horizontal split case pumps, yard piping, process instrumentation and controls, electrical work and installation of 300 KW generator system. Installation of a new access gate system complete with all accessories including sitework and restoration.	\$1,391,000	14-Jul	15-Nov	Broward
1160	District 2 Wells 8 & 9	Broward County Water & Wastewater Div 2555 W. Copans Road Pompano Beach, FL 33069 John Moira 954-831-0969	Hazen and Sawyer 4000 Hollywood Boulevard Hollywood, FL 33021 Mike Wengrenovich 954-462-2709 wengrenovich@hazenandsawyer.com	Including the removal of the existing well pump, casing, screen, flow meter and electrical panels and construction of new well pump, casing, screen, flow meter and electrical panels. The work includes installation of materials, supplies and equipment sold and delivered to Broward County for the construction of District 2 Wells No. 8 & 9 replacement for Water and Wastewater Services	\$1,399,532	13-Apr	14-Oct	Broward
1175	Secondary Clarifiers Rehab	South Central Regional Wastewater Treatment and Disposal Board 1801 N. Congress Ave FL 33445 Coates 561-272-7061 dcoates@scrwtp.org	Hazen and Sawyer 2101 NW Corporate Blvd., #301 Boca Raton, FL 33431 Felipe Martinez 561-997-8070 fmartinez@hazenandsawyer.com	Rehab of three existing Plant B 105 foot diameter clarifier mechanisms including center columns, drives, solids collection mechanisms, influent feedwell and scum removal systems; replacement of existing Plant B RAS pumps station motor control center; general rehab and improvements to Plant B RAS pump station building; demo of existing grit loading ramp & design of new sludge truck wash station, and admin building area parking lot and entrance drive repaving and fence realignment.	\$1,895,000	13-Aug	14-Nov	Palm Beach
1150	Boca Raton Wellfield 28, 32 & 33	City of Boca Raton 201 W. Palmetto Park Road Boca Raton, FL 33432 Rick Chamness 561-338-7323 (f) 561-447-7408 rchamness@myboca.us	CDM 6365 N.W. 6th Way Ft. Lauderdale, FL 33309 John Chandler, 954-770-7471 chandlerj@cdm.com	Three Surface Wells to a depth of 250 feet, 5000 feet of raw water main, wellheads, concrete foundations, electrical controls and SCADA system, fencing and service road.	\$3,397,000.00	12-Dec	14-May	Palm Beach
1145	Water & Sewer Distric WW System Improvements	Immokalee Water & Sewer District 1020 Sanitation Road Immokalee, FL 34142 Eva J. Deyo, Executive Director 239-658-3630 evadeyo@iw-sd.com	Greeley and Harisen 5260 Summerlin Commons Way Ste 302, Ft. Myers, FL 33907 Gary C. Ferrante 239-226-9660 F 239-226-9663 oferrante@greeley-hansen.com	Phase 1 - Construction of a 0.75 MGD Expansion to the existing WWTP, including new headworks, one new oxidation ditch, one new clarifier, one new sludge holding tank, one new chlorine contact basin, a new administration building, site piping and related items of construction.	\$6,837,700	12-May	14-Jan	Collier
1140	Process Air Piping Improvements	South Central Regional Wastewater Treatment and Disposal Board 1801 N. Congress Ave Delray Beach, FL 33445	Hazen and Sawyer 2101 NW Corporate Blvd., #301 Boca Raton, FL 33431 Felipe Martinez 561-997-8070 fmartinez@hazenandsawyer.com	Installation of process air piping complete, tested, installation of dewatering sludge process drain.	\$718,935	12-Mar	12-Sep	Palm Beach
1135	West Central Avenue WTF Expansion	Howey-in-the-Hills 101 North Palm Ave Howey-in-the-Hills, FL 34737	Mayor Chris Sears 101 North Palm Ave. Howey in the Hills, FL 34737 352-227-0770	Construction of new potable water treatment facilities and connection of those facilities to the existing water system. A 250,000 gallon ground storage tank, potable water supply wekk, high service pump, chemical feed equipment.	\$1,711,940	12-May	13-Nov	Lake
1130	Jupiter Water Treatment Plant Warehouse	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 amandab@jupiter.fl.us	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 amandab@jupiter.fl.us	Construction of a 7,390 +/- SF warehouse/office building and related site improvements at the Town of Jupiter WTP. Components of construction include but are not limited to pre-cast concrete tilt up panel building shell, steel joist and roof truss system, modified bitumen and concrete tile roofing systems, mechanical, electrical, plumbing, architectural finishes, fire sprinkling and alarm system.	\$1,616,495	12-Apr	13-Jun	Palm Beach

Florida Design Contractors  
Project Experience  
As of November 2015

1125	SLC Bailing & Recycling Facility Groundwater Hydraulic Control System	St. Lucie County 2300 Virginia Ave Ft. Pierce, FL 34982 Justin Gattuso 772-462-1624 gattuso@siluetecco.gov	CDM, Inc. 1701 Hwy A1A Vero Beach, FL 32963	Construct the groundwater hydraulic control system including three extraction well pump systems, wellheads, controls, transmission piping, scale house station modifications and stormwater control.	\$183,000.00	2012	St. Lucie
1115	Martin Correctional Institution Water and Wastewater System Improvements	State of FL Department of Corrections 2601 Blair Stone Road Tallahassee, FL 32399-2500	Tetra Tech 10600 Chevrolet Way Estero, FL 33928 Danny Nelson 239-277-5155 Fax 239-390-1769 danny.nelson@tetratech.com	Installation of approx 4,300 LF of 12" DR 18 PVC potable water main piping. Installation of Chlorine contact basin, yard piping improvements, sprayfield irrigation system, approx. 10,134 LF of 8" DR 18 PVC, 8 irrigation zones with 4" piping valves, spray nozzles, and standpipes, and site improvements.	\$1,515,615	11-Apr 12-Jul	Martin
1105	Moore Haven Water System Improvements	City of Moore Haven 299 Riverside Drive Moore Haven, FL 33471 Samuel Briefman 863-946-0711	Craig A. Smith & Associates 7777 Glades Road, Ste 410 Boca Raton, FL 33434 Greg Giarratana 561-314-4445 Fax 561-314-4457 gregg@craigasmith.com	Construction of a booster pump station and potable water storage tank facility consisting of a 300,000 gallon ground storage tank, 4 high service booster pumps, generator, hypochlorination equipment. Improvements to the WTP including installation of an ultrafiltration, a 405 gallon double wall HDPE coagulant day tank and chemical transfer pumps, an anhydrous ammonia metering pump system.	\$3,511,383	11-Feb 12-May	Glades
1100	Nanofiltration WTP Membrane Control Building	City of Dania Beach 100 W. Dania Beach Boulevard Dania Beach, FL 33004	CDM Constructors, Inc. 2301 Maitland Center Pky, Ste 300 Maitland, FL 32751 Ron Dare, darej@cdm.com 407-660-6395 Fax 407-660-8912	Installation of the mechanical systems for the 2.0 MGD Nanofiltration WTP. Equipment includes but not limited to: nanofiltration skids, centrifugal end-suction feed pumps; cartridge filters, membrane cleaning system, centrifugal sand separators, chemical storage feed system, HDPE 12" and 10 water mains.	\$676,475.00	11-Jan 12-Mar	Broward
1095	Village of Tequesta Water Treatment Plant 3.6 MGD Expansion	Village of Tequesta 345 Tequesta Drive Tequesta, FL 33469 561-768-0700	ARCADIS, Inc. 2081 Vista Parkway West Palm Beach, FL 33411 Bill Reese 561-697-7069 Fax 561-697-7751 wreese@arcadis-us.com	Construction of the third reverse osmosis train (1.2 MGD) in the existing 3.6 MGD R.O. Plant, equipping one of the new Floridan Aquifer wells; the addition/modification of various chemical feed systems; the addition of one degasifier and one two-stage scrubber system.	\$2,300,604.00	10-Nov 11-Dec	Palm Beach
1090	Water Treatment Plant Membrane Upgrades	City of LaBelle 481 Highway 80 West LaBelle, FL 33935	Applied Technology & Management 4111 Pablo Ave Jacksonville, FL 33935 Tim Taylor, 904-249-8009 Taylor@appliedtm.com	Construction of Nanofiltration membrane upgrades at the existing WTP, yard piping, fittings, valves and appurtenances; submersible pump station; electrical and I&C.	\$967,055.00	2010	Hendry
1085	Norwood-Oeffler WTP VOC Removal	City of North Miami Beach 17011 NE 19th Ave North Miami Beach, FL 33162	ARCADIS/Malcolm Pirnie 8201 Peter Road, Ste 3400 Plantation, FL 33324 William Reese 561-697-7069 wreese@arcadis-us.com Original Engineer No Longer with MP	Installation of new third tray aeration unit; relocate two existing Carbonair tray aeration units; yard piping; fittings, valves and appurtenances for inlet and outlet piping to carbonair units; install antiscalant system; removal of existing lime system equipment and installation of new lime system equipment; new degasifiers for nanofiltration system; rehab of existing aquifer wells; electrical and I&C. 36" DIP & PVC	\$3,822,015.00	2011	Miami Dade
1080	Pompano Beach Chemical Storage Facility	City of Pompano Beach 100 West Atlantic Blvd Pompano Beach, FL 33060 954-786-4600	CDM 6365 N.W. 6th Way Ft. Lauderdale, FL 33309 John Chandler, 954-770-7471 chandlerj@cdm.com	Enclose existing ammonia bulk storage tanks, demolish and remove existing gas chlorination system, install new bulk sodium hypochlorite feed system.	\$3,428,710.00	2011	Broward
1070	Vero Beach Storage Reservoir and Injection Well Pump Station	City of Vero Beach 3455 Airport West Drive Vero Beach, FL 32960	ARCADIS, Inc. 2081 Vista Parkway West Palm Beach, FL 33411 Bill Reese 561-697-7069 Fax 561-697-7751 wreese@arcadis-us.com	Construction of a 3MG pre-stress concrete storage reservoir, injection well pump station and related appurtenances.	\$2,694,375.00	2011	Indian River

**Florida Design Contractors  
Project Experience  
As of November 2015**

1065	Boca Raton Reclaimed Water Storage & Pumping Facility	City of Boca Raton 201 W. Palmetto Park Road Boca Raton, FL 33432 Chris Helfrich, P.E. 561-338-7303 Fax 561-338-7345 chelfrich@ci.boca-raton.fl.us	Mathews Consulting, Inc. 477 S. Rosemary Ave, Ste 330 West Palm Beach, FL 33401 Rene Mathews 561-655-6175 Fax 561-655-6179 rmathews@mathewsconsultinginc.com	Construct a Reclaimed Water Pump Station, 5 MG Reclaimed Water Ground Storage Tank, 1,100 LF of 24" WM, 1,040 LF of 16" Reclaimed Water Mains, 370 LF of 6" Water Main, 2,140 LF of 4" Force Main	2010	\$3,914,909.00	Palm Beach
1060	3C Potable Water Storage Tank	Broward County 115 South Andrews Ave Ft. Lauderdale, FL 33301 Rolando Nigaglioni 954-831-0969 Fax: 954-831-0798 RNigaglioni@broward.org	Hazen and Sawyer, PC 4000 Hollywood Blvd., Suite 750 N Hollywood, FL 33021 Merle Medina 954-987-4066 Fax 954-987-2949 rmedina@hazensawsawyer.com	Construct a new high service pump station / chemical / generator building and yard piping. Demolition and removal of all the abandoned equipment, existing filters tanks, softener tanks, control building, lime silo and foundations.	9-May	\$4,382,700.00	Broward
1055	DeLand 1.0 MGD ASR System & Chemical Bldg	City of DeLand 1102 S. Garfield Ave DeLand, FL 32724 Kiehl D. Riger, P.E. 386-626-7197 Fax 386-736-5366 rigerk@deland.org	Entrix Michael Waldron 1035 State Road 7, Ste 315-20 Wellington, FL 33414 561-791-6912 Fax 561-791-6915 mwaldron@entrifix.com	Construct a 1.0 MGD Aquifer Storage and Recovery System, including one vertical turbine well pump, four chemical storage and feed systems, chemical building, one connection to the existing City of DeLand Potable Water System.	2010	\$1,135,984.00	Volusia
1050	Lehigh Acres WWTP Reclaimed Water Storage, Pumping, and Deep Injection Well Conveyance System	Florida Governmental Utility Authority 280 Wekiva Springs Road, Suite 2000 Longwood, FL 32779 Art Dacre, 407-629-6900	PBS&J 482 South Keller Road Orlando, FL 32810 Brad McMahen, PE 407-647-7275 Fax 407-647-0595 bsmcmahen@pbsi.com	Partial abandonment of existing sludge drying beds, sludge piping, gravity piping and the installation of reclaimed water storage, pumping, transmission piping, valves, meters and connection to existing lines and wells.	2009	\$2,066,100.00	Lee
1045	Port St. Lucie Midport Pump Station Improvements	City of Port St. Lucie 121 SW Port St. Lucie Boulevard Port St. Lucie, FL 34984 Rich Schoenborn 772-873-6400 Fax 772-873-6433 rschoenborn@cityofpsl.com	Reiss Environmental, Inc. 12001 Research Parkway, Ste 228 Orlando, FL 32826 Mark Worsham 407-679-5358 Fax 407-679-5003 mkworsham@reisseng.com	Addition of a 2.0 MGD ground storage tank, the addition of high service pumping equipment, the addition of a new control system, and the installation of all associated piping and electrics. Replacement of the emergency generator and ATS, the generator diesel fuel storage tank, a hydro pneumatic tank and chlorine/ammonia building and chemical feed system.	2009	\$2,077,650.00	St. Lucie
1040	Jupiter Hills Country Club	Jupiter Hills Club 11800 SE Hills Club Terrace Tequesta, FL 33469	Gerhardt M. Witt And Associates 1495 Forest Hill Blvd, Suite F West Palm Beach, FL 33406 Gerhardt Witt, 561-642-9923 GMWA@bellsouth.net	Installation of golf course irrigation recharge water system. Includes 12 shallow wells, well pumps, pump control system and transmission mainline to onsite lakes.	2009	\$1,012,301.50	Palm Beach
1035	Seacoast Floridan Wellhead F-2	Seacoast Utility Authority 4200 Hood Road Palm Beach Gardens, FL 33410 Rim Bishop, 561-627-2900	Kimley-Horn & Associates, Inc. 10521 SW Village Center Drive, #103 Port St. Lucie, FL 34987 Mark Miller, 772-345-3800 mark.miller@kimley-horn.com	Furnish all labor and materials necessary to construct one wellhead, pump assembly, and frac tank assembly for Floridan well #F-2.	2009	\$710,140.95	Palm Beach
1030	Hillsboro Water Storage Tank and Administration Building	City of Coconut Creek 1800 West Copans Road Coconut Creek, FL 33063 Carlo Nuesa, 954-956-1545	Malcolm Pirnie 8201 Peter Road, Ste 3400 Plantation, FL 33324	Construction of new 2-Story Admin. Bldg., Pump Bldg., 2.0 MGD prestress concrete finished water reservoir.	2009	\$5,675,325.00	Broward
1025	Southern Region Water Reclamation Facility Short Term Odor Control Improvements	Palm Beach County Water Utilities Dept. 8100 Forest Hill Blvd. West Palm Beach, FL 33416 Stephen McGrew, PE, 561-493-6110 Fax 561-493-6113 smcgreww@pbwater.com	Jordan, Jones & Goulding, Inc. 3300 PGA Blvd, Ste 780 Palm Beach Gardens, FL 33416	Furnish and install new odor scrubbers, chemical feed piping, chemical pumps, and fiberglass piping with appurtenances	2008	\$2,054,701.00	Palm Beach
1015	Yankeelake WRF PH 1 Improvements & Greenwood Lakes WWTF Biosolids Dewatering Improvements	Seminole County 1301 E. First Street Sanford, FL 32771 Carol Hunter, 407-665-2000 Fax 407-665-2019 chunter@seminolecountyfl.gov	AECOM Technical Services, Inc. (FKA AECOM) 320 E. South Street Orlando, FL 32801	Upgrading to 3.5 MGD, new equalization basin & pump station; construct modifications to existing fermentation basins; replace existing slide gates in biological process; replace existing diffusers; new sludge transfer pump station, four new submersible mixers; construct new biosolids dewatering building; new filtrate return pump station. 36", 30" & 24" DJP	2009	\$9,768,661.00	Seminole



**Florida Design Contractors  
Project Experience  
As of November 2015**

1010	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 Amandab@jupiter.fl.us	Hazen & Sawyer 2101 Corporate Blvd., D16 Boca Raton, FL 33431 Robert Taylor, 561-997-8070	Construction of new 1,685 sq. ft. generator bldg., three surficial aquifer wells, 650 kw engine generator sys, 5,000 gallon above ground fuel storage tank, submersible pumps.	\$2,740,191.00	2008	Palm Beach
1005	Town of Manalapan 600 Ocean Boulevard Manalapan, FL 33462	Mock Roos & Associates 5720 Corporate Way West Palm Beach, FL 33407 Henry Glaus, 561-683-3113	Replacement of High Service Pump and Pump Controls for High Service Pumps	\$27,990.00	2007	Palm Beach
1000	Village of Tequesta 901 N. Old Dixie Highway Tequesta, FL 33469 Roy Fallon, 561-575-6235	ARCADIS, Inc. 2081 Vista Parkway West Palm Beach, FL 33411 Bill Reese 561-697-7069 Fax 561-697-7751 wreese@arcadis-us.com	Construction of the second RO train (1.2 MGD), equipping one of the new Florida Aquifer wells, conversion from gas to bulk liquid chlorine & related appurtenant items.	\$2,572,000.00	2007	Palm Beach
995	Seminole Tribe of Florida 6300 Stirling Road Hollywood, FL 33024	Metcalf and Eddy 13450 West Sunrise Blvd, Ste 200 Sunrise, FL 33323 Rich Ulkus, 954-745-7200	Install concrete mods to influent pump station; install plant drain pump station; install utility pump station concrete structure walls, slab & foundation; install mechanical piping for filter and owner supplied equipment, chemical piping and blower piping to owner supplied equipment.	\$2,449,781.00	2008	Glades
985	City of Riviera Beach 600 West Blue Heron Blvd Riviera Beach, FL 33419 Ed Sierra	City of Riviera Beach 600 West Blue Heron Blvd Riviera Beach, FL 33419 Ed Sierra	Filters thru 8 rehab removal and replace media filter block replacement, disinfection and start-up.	\$147,037.00	2006	Palm Beach
975	Seminole Tribe of Florida 6300 Stirling Road Hollywood, FL 33024	Metcalf and Eddy 13450 West Sunrise Blvd, Ste 200 Sunrise, FL 33323 Rich Ulkus, 954-745-7200	Mechanical Contractor subcontracted to engineer for installation of all mechanical equipment, including water supply wells, aeration tower, nanofiltration, RO treatment equipment and all chemical piping.	\$2,260,000.00	2008	Broward
970	Seacoast Utility Authority 4200 Hood Road Palm Beach Gardens, FL 33410 Rim Bishop, 561-627-2900	Mock Roos & Associates 5720 Corporate Way West Palm Beach, FL 33407 Henry Glaus, 561-683-3113	Construction of underground water piping, site improvements, high service pump modifications, 5MG WST, Electrical, I&C.	\$4,840,222.00	2007	Palm Beach
955	City of Lake Worth 1900 Second Ave North Lake Worth, FL 33461	Mock Roos & Associates 5720 Corporate Way West Palm Beach, FL 33407 John Leemon, 561-683-3113 john.leemon@mockroos.com	Construction of two separate Floridian well sites. Electrical control buildings, back-up generators, site work, testing and start-up.	\$1,282,131.00	2007	Palm Beach
950	City of Stuart, Public Works Department 121 SW Flagler Ave Stuart, FL 34994 David Peters, Asst. Public Works Dir. 772-260-9615 Fax 772-781-7620 dpeters@ci.stuart.fl.us	Brown Caldwell 850 Trafalgar Court, Ste 300 Maitland, FL 32751 June Smith, 407-661-9593	Construction of an anaerobic selector zone and fine bubble diffused aeration; modifications to the existing Influent Pump Station; installation of weir washer sys and air lift system at Secondary Clarifiers; Installation of three manual telescoping valve.	\$4,327,408.00	2008	Martin
945	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 amandab@jupiter.fl.us	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Rehabilitation of existing well field. Repair and replace pumps and motors as needed after rehabilitation. Disinfect wells and return to service. 12 million gallon per day well field. 54 wells total	\$620,834.00	2009	Palm Beach
935	Seminole Tribe of Florida 6300 Stirling Road Hollywood, FL 33024	Metcalf and Eddy 13450 West Sunrise Blvd, Ste 200 Sunrise, FL 33323	Mechanical Contractor subcontracted to engineer for installation of all mechanical equipment, including water supply wells, aeration tower, nanofiltration, RO treatment equipment and all chemical piping.	\$3,478,000.86	2008	Okeechobee
930	Solid Waste Authority 7501 North Jog Road West Palm Beach, FL 33412	RCI Engineering, Inc. 701 Northpoint Parkway, Ste 310 West Palm Beach, FL 33407 Jose Huertas, 561-684-7534	Site work modifications to improve drainage and containment of leachate and chemicals brought to the transfer station. Included seven hundred foot retaining wall, landscaping and drainage improvements. Chemical containment buildings with alarm controls.	\$1,809,960.00	2007	Palm Beach

**Florida Design Contractors  
Project Experience  
As of November 2015**

925	Regional Center Irrigation System	Northern Palm Beach County Improvement District 357 Hiatt Drive Palm Beach Gardens, FL 33418	SFRN, Inc. 1201 Belvedere Road West Palm Beach, FL 33405	Installation of computer central and field controls used to monitor water usage for the district.	\$383,540.00	2005	Palm Beach
900	Manalapan RO Concentrate Transmission Line	Town of Manalapan 600 Ocean Boulevard Manalapan, FL 33462	Mock Roos & Associates 5720 Corporate Way West Palm Beach, FL 33407 Henry Glaus, 561-683-3113	Installation of piping to transfer effluent RO water across the intercoastal to a well drilled on the coastline.	\$176,432.47	2006	Palm Beach
895	SUA Roof Repair	Seacoast Utility Authority 4200 Hood Road Palm Beach Gardens, FL 33410	LBFH, Inc. 3550 SW Corporate Parkway Palm City, FL 34990	Roof Repairs at the WWTP & master Lift Station #54 after hurricane damage.	\$162,373.00	2006	Palm Beach
880	City of Lauderdale Hill Well Replacement Well No. 8	City of Lauderdale Hill 2000 City Hall Drive Lauderhill, FL 33313	Gerhardt M. Witt & Assoc. 1495 Forest Hill Blvd., Ste F West Palm Beach, FL 33406 Gerhardt Witt, 561-642-9923	Installation of domestic water well, pumps, piping, site work and electrical controls. 200 LF of 12" DJP	\$641,675.00	2006	Broward
875	South Martin Regional Utility General Repairs & Improvements	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537 AmandaE@jupiter.fl.us	Kimley-Horn & Associates, Inc. 4431 Embarcadero Drive West Palm Beach, FL 33407 Kevin Schanen, PE, 561-845-0665	Modifications to the WWTP including 3-200HP blowers, aeration piping, remove existing aerator, modification to anaerobic selector zone with mixing of multi-zone diffused aeration system, and modification to controls system.	\$461,588.57	2005	Palm Beach
870	Western Service Area Storage & Repump Bldg	South Martin Regional Utilities 9000 Athena Street, Hobe Sound, FL 33475	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Construct new repump station bldg., emergency generator, sitework, high service pumps, outfit 3 RO wells, electrical, I&C.	\$2,942,836.00	2005	Palm Beach
855	David B. Lee WWTP Phase III Rehabilitation	City of Melbourne East Strawbridge Ave Melbourne, FL 32901 608-7062 Fax 321-608-7070	Cross Environmental Services, Inc. 3500 Aloma Ave, Ste F9 Winter Park, FL 32792 Ted Chapman, 407-679-1771	Installation of the influent riser pipe system; install the 20-inch to 24-inch influent pipe tie in.	\$179,268.50	2005	Brevard
850	Central Blvd High Service Pump Station	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Construct new repump station bldg., emergency generator, sitework, high service pumps, electrical, I&C.	\$2,081,087.00	2005	Palm Beach
830	SWA Industrial Supply Well System Improvements	Solid Waste Authority 7501 North Jog Road West Palm Beach, FL 33412	Camp, Dresser & McKee, Inc 1601 Belvedere Road, Ste 2111 S West Palm Beach, FL 33406 Kevin Leo 561-689-3336	Installation of seven additional wells to provide cooling water to the plant. Pumps, hydro-pneumatic tank, controls, extensive piping and sitework. Control linked to the existing system.	\$2,657,870.00	2005	Palm Beach
825	St. Lucie County Correction Center WW Screen	St. Lucie County 2300 Virginia Ave Ft. Pierce, FL 34982 Jerry Parenteau, 772-462-2567	Hazen & Sawyer 1905 S. 25th Street, #103 Ft. Pierce, FL 34947 Joseph Franko, 772-489-0066	Installation of grinder system at the lift station for the correctional center.	\$142,394.00	2004	St. Lucie
820	Tamarac WTP Disinfection System Improvements	City of Tamarac 7525 NW 88th Ave, Room 108 Tamarac, FL 33321 Keith Glatz, 954-597-3570	Mathews Consulting, Inc. 477 S. Rosemary Ave, Ste 330 West Palm Beach, FL 33401 Rene Mathews 561-655-6175 Fax 561-655-6179 rmathews@mathewsconsultinginc.com	Sodium Hypochloride generator installation and associated storage tanks, containment areas and demolition of the existing gas system.	\$1,436,350.00	2005	Broward
815	Boynton Beach West Wellfield Development	City of Boynton Beach 100 E. Boynton Beach Blvd. Boynton Beach, FL 33425	Meitcalf and Eddy 301 Clematis Street West Palm Beach, FL 33401 Jim Penkosky, 954-450-5159	Completing an expansion program for the western wellfield. Installation of pumps, controls and various piping modifications.	\$912,513.00	2005	Palm Beach
805	Coral Springs Raw Water Well 11	City of Coral Springs 9551 West Sample Road Coral Springs, FL 33065 Art Resnik, 954-344-1100	Eckler Engineering, Inc. 4700 Riverside Drive, Ste 110 Coral Springs, FL 33067 Doug Hammann, 954-510-4700	Additional water supply well, controls, transmission main and site work.	\$308,920.00	2005	Broward

Florida Design Contractors  
Project Experience  
As of November 2015

775	Five Ash Well Abandonment & Relocation Phase 2	City of Ft. Lauderdale 100 N. Andrews Ave Ft. Lauderdale, FL 33301 W & WW Capital Improvements 954-522-2604 Fax 954-522-7971	Hazen and Sawyer Hollywood Blvd Hollywood, FL 33021 Mike Furlock w/CH2M Hill 239-596-1715	400 Construction of five (5) raw water well sites that included VTP's piping, cmu pump house, I&C w/RTU" system, 630 LF 20" DIP, 820' 16" DIP	\$2,053,433.39	2005	Broward
770	Lantana WTP Process Improvements	Town of Lantana 500 Greynolds Circle Lantana, FL 33462 561-540-5000	Mathews Consulting, Inc. 477 S. Rosemary Ave, Ste 330 West Palm Beach, FL 33401 Rene Mathews 561-655-6175 Fax 561-655-6179 rmathews@mathewsconsultinginc.com	Modifications to an existing water treatment plant. Including gravel filters, ion exchange, chemical injection systems, generator, control building, excavation of backwash pond and associated site work. Complete demolition of existing plant after commissioning.	\$2,232,800.00	2005	Palm Beach
765	Jupiter RO WTP Motor Control Center Variable Frequency Drive Replacement & Cooling Improvements	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 AmandaB@jupiter.fl.us	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes 561-741-2537 Fax 561-747-5634 AmandaB@jupiter.fl.us	Demolition and replacement of HVAC system, generator exhaust duct. Installation of packaged hermetic water-cooled condensing units, pumps, heat exchangers, FRP exhausters, VFD's and electrical modifications.	\$1,210,974.34	2004	Palm Beach
755	Village of Wellington, Reclaim Water & Disinfection	Village of Wellington 14000 Greenbriar Boulevard Wellington, FL 33414 Ed Wasielewski, 561-753-2462	Reese Macon & Associates 6415 Lake Worth Road Lake Worth, FL 33463 Bill Reese, 561-697-7069 wreese@arcadis-us.com	Installation of the first phase (1.0 MGD) of a reclaimed water treatment facility. The project includes filters and chlorine contact basin, materials & equipment including filter systems, backwash & dosing pumps, instrumentation and electrical system	\$1,483,061.00	2004	Palm Beach
715	Town of Jupiter 8.0 MG Prestress Water Storage Tank	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Town of Jupiter Utilities 210 Military Trail Jupiter, FL 33458 Amanda Barnes, 561-741-2537	Construct underground piping and 8 MGD Water Storage Tank. 2000 sq. ft. Control building, High Service Pumps, transmission mainline and associated site work. System upgrades included retrofitting of existing Floridian wells and well controls.	\$302,466.00	2003	Palm Beach

**Projects Highlighted in color are those that represent a similar type project. No two projects are alike but they are relative in nature.**



CONTRACTS ON HAND

Name, Location and Description of Project	Owner	Architect or Engineer	Scope of Services	Contract Price	Percent Complete	Start Date	Scheduled Completion	Reference/Contact Include Address and Phone
RWPF Headworks Replacement	City of Marco Island Bald Eagle Drive Island, FL 34145	50 Marco Cardino 13700 Ben C. Pratt Six Mile Cypress Parkway Myers, FL 33907 (P) 239-574-1919 (F) 239-574-8106	Headworks replacement at the existing RWPF included; construction of a proposed headworks, three cylindrical perforated plate screenes, packaged pump stations, manual bar screen, electrical room, odor control and FRP ductwork, conversio ofa prestressed concrete reuse tank to an influent storage tank including aeration and blower equipment, misc. metals, coatings, influent and effluent piping with tie-ins and yard piping, electrical system upgrades, instrumentation and controls upgrades.	\$5,134,000	0%	15-Nov	16-Dec	Justin Martin P.E.-Mgr. of Engineering, Technology & Ops. City of Marco Island Water-Sewer Dept. 50 Bald Eagle Drive Marco Island, FL 34145 Tel: 786-529-6220 Fax: 239-970-3043
Port St. John Wastewater Treatment Plant Improvements	Brevard County Judge Fran Jamieson Way 32940 Viera, FL	2725 Wadefirm Dixie Hwy NE, Suite D Palm Bay, FL 32905 Clayton McCormack 728-3389 Fax: 321-728-3393 cmccormack@wadefirm.com	3790 Modifications to the existing wastewater treatment plant includes: converting an existing digester to a aeration basin with concrete divider walls, SS air piping, aeration equipment and a new manual bar screen assembly, repairs to an existing package steel wastewater treatment tank with new misc. metals, coating and electrical systems; installation of a new steel packaged standby clarifier complete; a concrete effluent pump station with submersible pumps, misc metals and piping; a RAS/WAS pump station with VFD driven pumps and associated piping; relocation of an existing indoor generator to an outdoor position with a retrofitted generator enclosure; complete electrical and I&C room renovation, yard piping, and sitework.	\$2,540,000	0%	15-Dec	17-Mar	Craig Hepling-Project Manager Brevard County Utilities Services 2725 Judge Fran Jamieson Way Viera, FL 32940 Tel: 321-633-2089
Glades Road WTP-NaOCI	City of Boca Raton Glades Road Raton, FL 33431	1401 McCafferty Brinson Consulting 633 S. Andrews Ave., Ste 402 Fort Lauderdale, FL 33301 (F) 954-797-7100 954-467-9870	Upgrades to the chemical storage and feed system servicing a Cleanwell Odor Control System and RO Skid. Demolition included; purging of chemical systems, sodium hydroxide storage and feed system including two 6,000 gal FRP storage tanks, an acid storage tank and feed system including a 11,000 gal steel storage tank and modifications to an antiscaling system. The proposed installation includes: five chemical metering pumps with CPVC piping field built skids, two 6,000 gal FRP tanks, secondary containment concrete repairs and coatings, upgrades to the existing electrical and I&C systems.	\$1,104,000	10%	15-Oct	16-Aug	Lauren M Burack-Project Engineer City of Boca Raton 1401 Glades Road Boca Raton, FL 33431 Tel: 561-338-7329 Fax: 561-447-7415 lburack@myboca.us
WTP Electrical Master Plan Phase II Impr	City of Pompano Beach West Atlantic Blvd. Beach, FL 33060	100 Carollo Pompano Hollywood Blvd. Hollywood, FL 33021 (P) 954-837-0030 954-837-0035	Phase 2 Master Plan Improvements includes demolition of an existing indoor substation transformer, switchgear, panelboards, and incidental conduit and wiring servicing the High Service Pumps #1-#4 Building. Construction upgrades includes a new 480V switchboard, panelboards for lighting and instrumentation dry type transformers, VFDs & motors for filter's backwash pumps, related conduit and wiring, extension of existing HVAC ductwork for cooling of new equipment, interconnection with outdoor pad mounted transformer and switchboard, associated underground ductbanks with wiring and upgrades to the electrical power distribution equipment.	\$1,330,000	15%	15-Nov	16-Sep	Phil Hyer - Utilities WTP Super City of Pompano Beach 100 West Atlantic Blvd. Pompano Beach, FL 33060 954-545-7030 phil.hyer@copbfl.com
Wellheads & Electrical for Surficial Wells 19R, 37R, 42 and 43	Town of Jupiter Utilities 17403 Central Boulevard Jupiter, FL 33468 Amanda Barnes	Town of Jupiter Utilities PO Box 8900 Jupiter, FL 33468	Construction of wellheads, pumps, electrical and raw water main modifications for three (3) surficial aquifer wells including but not limited to 8 inch and 6 inch diameter 304 stainless steel pipe and fittings, stainless steel check valves, magnetic flowmeters, PVC pump column pipe, submersible pumps with motors and variable frequency drives. Installation of ductile iron pipe, fittings and valves; demolition of existing subsurface concrete vaults and electrical pull boxes; demolition of existing electrical conduit and wiring, construction of fencing, construction of electrical conduit and associated wiring.	\$788,550	98%	14-Jun	May-15	Town of Jupiter Utilities PO Box 8900 Jupiter, FL 33468 Amanda Barnes 561-741-2537 amandab@jupiter.fl.us
Seville Water Treatment Facility Modifications	Board of County Commissioners Hernando County, Florida 20 North Main Street, Room 131 Brooksville, FL 34601 352-754-4020	Arcadis 14055 Riveredge Drive Tampa, FL 33637-2090	Hernando County Board of County Commissioners is soliciting licensed General Contractors active in construction of water plant to include a .75 MG pre-stressed concrete ground storage tank, a high service pump station building with high service pumps and separate chlorine room with liquid chlorine and pump skid system, a 16" potable well with well pump and casing, all associated yard piping, site work, drainage retention areas, electrical, asphalt paving and lighting, and all other associated appurtenances and improvements.	\$2,787,250	98%	Jun-15	Jun-15	Arcadis 14055 Riveredge Drive Tampa, FL 33637-2090 Reed Meriwether 813-353-5827 Reed.Meriwether@arcadis-us.com



CONTRACTS ON HAND

Name, Location and Description of Project	Owner	Architect or Engineer	Scope of Services	Contract Price	Percent Complete	Start Date	Scheduled Completion	Reference/Contact Include Address and Phone
FGUA, Lehigh Acres WWTP Headworks	Florida Governmental Utility Authority 280 Wekiva Springs Road, Suite 2000 Longwood, FL 32779	King Engineering 4921 Memorial Highway Tampa, FL 33634	Construction of new concrete headworks complete with mechanical screen, manual bar screen, grit removal system and ancillary equipment, new splitter box, new influent flow meter assembly. Construction on In-plant RCW pumps & yard pipe and valves. Modifications to the existing contact stabilization plant(s); electrical instrumentation and controls. Construction of new concrete headworks complete with mechanical screen, manual bar screen, grit removal system and ancillary equipment; Construction of new splitter box Construction of new influent flow meter assembly; Construction on In-plant RCW pump and piping; Yard pipe and valves; Modifications to the existing contact stabilization plant(s); Electrical instrumentation and controls.	\$3,097,000	90%	Jun-15	Jun-15	King Engineering 4921 Memorial Highway Tampa, FL 33634 Loc Truong 813-880-8881 <a href="mailto:LTruong@kingengineering.com">LTruong@kingengineering.com</a>
Norwood WTP Filter Rehab Project	City of N. Miami Beach 17011 NE 19th Avenue N. Miami Beach, FL 33162	City of N. Miami Beach 17011 NE 19th Avenue N. Miami Beach, FL 33162	Rehabilitation and refurbishing of the existing lime softening filters at the Norwood Water Treatment Plant	\$1,797,906	65%	Jun-15	Jun-15	City of N. Miami Beach 17011 NE 19th Avenue N. Miami Beach, FL 33162 Jeff An 305-948-2567 <a href="mailto:jeff.an@citynmb.com">jeff.an@citynmb.com</a>
2.5 Million Gal Reclaimed Storage Tank & WRF Filter Press Additions	City of Cape Canaveral 105 Polk Avenue Cape Canaveral, FL 32920  Jeff Ratliff 321-868-1240 <a href="mailto:Rratliff@cityofcapecanaveral.org">Rratliff@cityofcapecanaveral.org</a>	Quentin L. Hampton Assoc., Inc. PO Drawer 290247 Port Orange, FL 32129	Construction of a 2.5 Million Gallon Reclaimed Storage Tank & WRF Filter Press Additions. The ground storage tank work was valued engineered by performing ground improvements utilizing rigid inclusion (RI) ground improvement elements in order to increase allowable soil bearing capacity & decrease settlement. This allowed for a standard CROM tank design & significant savings for the municipality. In addition, the Belt Filter Press Building Expansion consists of expanding the existing BFP facility to accommodate a new press, Local Control Panel, washwater pump, ventilation electrical upgrades, etc.	\$4,048,000	47%	4/16	4/16	City of Cape Canaveral 105 Polk Avenue Cape Canaveral, FL 32920 David King 386-761-6810 <a href="mailto:dking@rlhs.com">dking@rlhs.com</a>
IT Shelters Replacement	South Florida Water Management District 3301 Gun Club Road West Palm Beach, FL 33406	South Florida Water Management District 3301 Gun Club Road West Palm Beach, FL 33406	Construction of four (4) secure Microwave communication sites and shelters replacement. Construction includes preparation of the sites and installation of new precast concrete microwave equipment shelters; provide new electrical connection and communication cables to the new buildings; and demolish existing building at some of the sites. Construction of access roadway and drainage improvements.	\$2,344,000	60%			South Florida Water Management District 3301 Gun Club Road West Palm Beach, FL 33406 Johanna M. Labrada 561-662-2520 <a href="mailto:Jlabrad@sfwmd.org">Jlabrad@sfwmd.org</a>
<b>TOTAL WORK ON HAND</b>				<b>\$24,970,706</b>				

12. What equipment will you purchase for the proposed work?

*None*

**NOTE:**

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	<b>Work to be Performed</b>	<b>Subcontractor's Name / Address</b>
1.	<u>Electrical</u>	<u>Lowland Electric</u> <u>Killens Drive, Lake Park, FL.</u>
2.	<u> </u>	<u> </u>
3.	<u> </u>	<u> </u>
4.	<u> </u>	<u> </u>
5.	<u> </u>	<u> </u>
6.	<u> </u>	<u> </u>
7.	<u> </u>	<u> </u>
8.	<u> </u>	<u> </u>
9.	<u> </u>	<u> </u>
10.	<u> </u>	<u> </u>

NOTE: Attach additional sheets if required.

- END OF SECTION -

## SECTION 00435

### LOCAL PREFERENCE (EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

- END OF SECTION -



TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Shoring  
Sloping

Cost

\$1,000 -  
\$1,000 -

Total \$ 2,000 -

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

Elisa LaPerna

Witness Signature

Elissa LaPerna

Witness Printed Name

Lake Worth, FL

Witness Address

12/16/15

Date

[Signature]

Contractor's Signature

Thomas H. Clarke

Printed Name

President

Title

12/16/15

Date

- END OF SECTION -