

BID PACKAGE

FOR

JOHNSON STREET UTILITY IMPROVEMENTS

PROJECT No. 17-7042C

SUBMITTED BY: Munilla Construction Management, LLC d/b/a MCM

May, 2017

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instruction to Bidders
00200	Cone of Silence
00300	Proposal
00301	Proposal Bid Form
00410	Approved Bid Bond
00420	Information Required from Bidders
00435	Local Preference
00495	Trench Safety Form

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID



CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION (ECSD)

SECTION 00030

NOTICE TO BIDDERS

PROJECT NAME: Johnson Street Utility Improvements

PROJECT NUMBER: 17-7042C

NOTICE IS HEREBY GIVEN that the City Commission of the City of Hollywood, Florida, is advertising for sealed bids which shall be **submitted to the City Clerk's Office** (City Hall, 2600 Hollywood Blvd., Room 221) of the City of Hollywood, Florida, **until 10:30 a.m.** local time, on **Thursday, June 22, 2017**. On **Thursday, June 22, 2017 at 11:00 a.m.** the bids will be opened and read publicly in the Department of Public Utilities, Engineering and Construction Services Division (ECSD) Conference Room at 1621 N. 14th Avenue, Building A, Hollywood, Florida.

A mandatory pre-bid conference will be held on May 31, 2017 at 10:30 a.m. at the Southern Regional Wastewater Treatment Plant, located at 1621 N. 14th Avenue Hollywood, Florida 33021, Second Floor Conference Room

The Bid Package and Contract documents can be downloaded at:

<http://www.hollywoodfl.org/Bids.aspx>. Requests for clarifications or technical assistance shall be submitted in writing no later than June 4, 2017 at 3:00 p.m. to the Project Manager, Vernal Sibble at vsibble@hollywoodfl.org

Each bid must be accompanied by a Bid Security in an amount no less than ten percent (10%) of the bid amount. Said security shall be in the form of a Certified Check or Cashier's Check on a solvent National or State Bank, or a bid bond executed by the Bidder and a qualified Surety, satisfactory and payable to the City of Hollywood, Florida.

A Cone of Silence is in effect with respect to this bid. The Cone of Silence prohibits certain communications between potential vendors and the City. For further information, please refer to Section 30.15(F) of the City's Code of Ordinances.

The City of Hollywood is strongly committed to ensuring the participation of local Hollywood vendors in the procurement of goods and services. For additional information about the City's Local Preference Ordinance, visit www.hollywoodfl.org.

It will be the Bidder's sole responsibility to hand-deliver or mail his/her proposal to the City Clerk's Office at City Hall on or before the closing hour and date for the receipt of bids as noted above.

The City Commission reserves the right to reject any or all bids, to waive informalities and to accept or reject all or any part of any bid, as they may deem to be in the best interest of the City of Hollywood, Florida.

Dated this 23rd Day of May, 2017

CITY OF HOLLYWOOD, FLORIDA

Clece Aurelus, P.E., Engineering Support Services Manager
Department of Public Utilities - ECSD

SECTION 00100

INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BIDS:

Bids must be submitted on the separate and enclosed **BIDDING PACKAGE** forms, which shall be completed **by typewriter** or legibly handwritten in ink. The Bid price of each item on the form must be stated in words and numerals; in case of a conflict, words will take precedence. Where unit prices and extended totals are required, unit prices take precedence. Likewise, discrepancies between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

If the Bid is made by an individual, he must sign his name therein and state his address. If the Bid is made by a firm or partnership, its name and address must be stated, as well as the name and address of each member of the firm or partnership. Bids by corporations must be signed by an authorized corporate officer (accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the Secretary or an Assistant Secretary of the corporation. The corporate address and state of incorporation shall be shown below the signature. When the state of incorporation is other than Florida, proof of registry with Florida must be attached.

2. RECEIPT AND OPENING OF BIDS:

The separate **BIDDING PACKAGE** consisting of the PROPOSAL, PROPOSAL BID FORM, APPROVED BID BOND, TRENCH SAFETY FORM, INFORMATION REQUIRED FROM BIDDERS AND LIST OF SUBCONTRACTORS AND/OR MATERIAL SUPPLIERS shall be completed, signed and sealed as required and must be delivered in a sealed, opaque envelope, addressed to the City Clerk of Hollywood, Florida, by the time called for in the Notice to Bidders and shall be properly identified on the face thereof.

Proposals will be publicly opened and immediately read aloud at the time and place designated in the Notice to Bidders. No proposal will be considered which is not based upon these Drawings and Specifications, or which contains any letter or written memorandum qualifying the same, or which is not properly made out and signed in writing by the Bidder.

3. PRE-BID CONFERENCE:

A **mandatory** Pre-bid Conference will be held at the Southern Regional Wastewater Treatment Plant, Bldg. A, 1621 N. 14th Avenue, Hollywood, Florida 33019, ECSD Conference Room, on **May 31, 2017 at 10:30 AM**. All Contractors planning to submit a bid must attend the meeting.

4. CONTRACT DOCUMENTS:

The Contract Documents give the location and description of the work to be done under this Contract and estimated quantities of each item of work for which Bids are invited, the time in which the work must be completed, the amount of the Bid Guaranty, if any, and the date, time and place of the receipt and opening of the Bids.

5. EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

The Bidder is required to carefully examine the site of the work and the Contract Documents for the work contemplated. It will be assumed that the Bidder has investigated and is fully informed as to the requirements of the Contract Documents, laws, ordinances, codes and any other factors which may affect the performance of the work. Failure to be so informed will not relieve a successful Bidder of his obligation to furnish all material, equipment and labor necessary to carry out the provision of the Contract Documents and to complete the contemplated work for the consideration set forth in his Bid.

6. DIMENSIONS, QUANTITIES AND SUB-SURFACE INFORMATION:

Dimensions, quantities and subsurface information supplied by the City are in no way warranted to indicate true amounts or conditions. Bidders/Contractors shall neither plead misunderstanding or deception, nor make claims against the City if the actual amounts, conditions or dimensions do not conform to those stated. Any "Outside" reports made available by the Engineer are neither guaranteed as to accuracy or completeness, nor a part of the Contract Documents.

7. ADDENDA - CHANGES WHILE BIDDING:

During the Bidding period, Bidders may be furnished addenda or bulletins for additions or alterations to the Plans or Specifications which shall be included in the work covered by the Proposal.

Any prospective Bidder in doubt as to the meaning of any part of the Drawings, Specifications or other Contract Documents may submit a written request to the Engineer for an interpretation. The Bidder submitting the request will be responsible for its prompt delivery. Any interpretation of the documents will be made by an addendum and a copy of such addendum will be mailed or delivered to each prospective Bidder who has received a set of documents. The City will not be responsible for any other explanations or interpretations of the proposed documents. **ALL INQUIRES MUST BE RECEIVED, IN WRITING, BY THE CITY OF HOLLYWOOD NO LATER THAN 3:00 P.M. June 4, 2017. ADDENDUM WILL BE ISSUED ONE WEEK BEFORE BID DUE DATE.**

8. BID GUARANTY:

A Bid Guaranty in the form of a Cashier's Check, Certified Check or Bid Bond executed by the Bidder and a qualified Surety in the amount of **10%** of the Bid is required for this project in accordance with the Notice to Bidders.

9. TRENCH SAFETY FORM:

The Trench Safety Form included in the Bid Documents must be completed and signed. Noncompliance with this requirement shall invalidate the bid.

10. QUALIFICATIONS AND DISQUALIFICATIONS OF BIDDERS:

The Contract will be awarded only to a Bidder, who in the opinion of the Engineer, is fully qualified to undertake the work. The City reserves the right before awarding the Contract to

require a Bidder to submit such evidence of his qualifications as it may deem necessary and may consider any available evidence of his financial status, technical qualifications and other qualifications and abilities. Any one of the following causes, among others, may be considered as sufficient justification to disqualify a Bidder and reject his Bid:

- A. Submission of more than one Bid for the same work by an individual, firm, partnership or corporation under the same or different names.
- B. Evidence of collusion.
- C. Previous participation in collusive Bidding on work for the City of Hollywood, Florida.
- D. Submission of an unbalanced Bid in which the prices Bid for some items are out of proportion to the prices Bid for other items.
- E. Lack of competency. The Engineer may declare any Bidder ineligible, at any time during the process or receiving Bids or awarding the Contract, if developments arise which, in his opinion, adversely affects the Bidder's responsibility. The Bidder will be given an opportunity, by the Engineer, to present additional evidence before final action is taken. As part of Section 00420, the Bidder:
 - 1) Must provide as part of their references a minimum of three (3) similar projects performed within the last seven (7) years. The projects must be similar in nature and size. Resumes of individuals (especially Superintendent) performing the work must be provided. The Bidder must also state their proposed project manager by name and a list a minimum of two (2) similar projects managed by him/her with references along with his/her resume. Each project must be under a different contract. Only Bidders including their project manager with the capabilities and experience on similar projects will be considered qualified for bid consideration. Judgment of 'similar projects' is at the sole discretion of the City and Engineer. The successful Bidder cannot replace their project manager without providing a suitable replacement which is determined under the sole discretion of the City.
 - 2) Must demonstrate extensive experience in public outreach, since the project(s) will take place in mostly residential areas.
 - 3) Must provide proof of equipment ownership.
 - 4) Shall have current or recent CONTINUING contract with a local municipality to perform similar work.
- F. Lack of responsibility as shown by past work judged by the Engineer from the standpoint of workmanship and progress.
- G. Uncompleted work for which the Bidder is committed by Contract, which is in the judgment of the Engineer, might hinder or prevent the prompt completion of work under this Contract.
- H. Being in arrears on any existing Contracts with the City, or any taxes, licenses or other monies due the City; in litigation with the City or having defaulted on a previous contract with the City.

11. LIFE AND WITHDRAWAL OF BID:

All Bids shall remain open for 90 days after the day of the Bid opening. However, the Engineer may, at his sole discretion, release any Bid and return the Bid Guaranty prior to that date. Any Bid may be modified or withdrawn prior to the time scheduled for the opening of Bids.

12. REJECTION OF IRREGULAR BIDS:

Bids will be considered irregular and may be rejected if they show omissions, alterations of form, additions not called for, conditions, limitations, unauthorized alternate Bids or other irregularities of any kind.

13. BIDDING ERRORS:

If after the opening of bids, a Bidder claims an error and requests to be relieved of the Award, or the Engineer believes that an error may have been made then, the Bidder shall present his work sheets and supplier quotations to the Engineer for verification. This information shall be presented on the same day as the bid opening or if the opening is in the afternoon then on the following business day. When the Engineer has suspected an error and requires the documents, Bidder's failure to produce them within the time specified shall make the Bidder non-responsive and thereby eligible for disqualification. Award may then be made to the next lowest responsive, responsible Bidder, or the work may be re-advertised or it may be performed by City forces, as the Commission desires.

14. AWARD OF CONTRACT:

The City Commission reserves the right to reject any or all Bids, or any part of any Bid, to waive any informality in any Bid, or to re-advertise for all or any part of the work contemplated. If Bids are found to be acceptable by the City Commission, written notice of award will be given to the lowest responsive, responsible Bidder.

15. EXECUTION OF CONTRACT:

The Bidder to whom the Contract is awarded shall, within ten calendar days of the date of award, execute and deliver three (3) copies of the following to the Engineer.

- A. The Contract
- B. Performance and Payment Bond
- C. Evidence of required Insurance
- D. Proof of authority to execute the Contract
- E. Proof of authority to execute the Bond on behalf of the Awardee
- F. List of Subcontractors, estimated Contract Value for each and proof that such subcontractors possess all required Federal, State, County and/or municipality licenses, including but not limited to, certificate of competency and occupational license

The above documents must be furnished, executed and delivered before the Contract will be executed by the City. The Contract shall not be binding upon the City until it has been executed by the City and a copy of such fully executed Contract is delivered to the Contractor.

16. FAILURE TO EXECUTE CONTRACT, BID GUARANTY FORFEITED:

Should the Bidder to whom the Contract has been awarded refuse or fail to complete the requirements of Article 16 above within ten (10) calendar days after Notice of Award, the additional time in days (including weekends) required to CORRECTLY complete the documents will be deducted, in equal amount, from the Contract Time, or the City may elect to revoke the Award. In the same manner as Article 13, the Bid Guaranty of any Bidder failing to execute the awarded Contract shall be retained by the City and the Contract awarded as the Commission desires.

17. GUARANTY OF FAITHFUL PERFORMANCE AND PAYMENT:

A Performance Bond and a Payment Bond each equal to 100 percent of the total Bid will be required of the Awardee. The Bond must be written through a company licensed to do business in the State of Florida and be rated at least "A", Class X, in the latest edition of "Best's Key Rating Guide", published by A.M. Best Company. As per Florida Statute Section 255.05, the Contractor shall be required to record the payment and performance bonds in the public records of Broward County.

18. BROWARD COUNTY SECURITY REQUIREMENT:

Not applicable.

19. INSURANCE:

Bidder must satisfy all insurance requirements as set forth in the Supplementary and General Conditions.

The insurance policy shall not contain any exceptions that would exclude coverage for risks that can be directly or reasonably related to the scope of goods or services in this bid/proposal. A violation of this requirement at any time during the term, or any extension thereof shall be grounds for the immediate termination of any contract entered in to pursuant to this bid/proposal. In order to show that this requirement has been met, along with an insurance declaration sheet demonstrating the existence of a valid policy of insurance meeting the requirements of this bid/proposal, the successful proposer must submit a signed statement from insurance agency of record that the full policy contains no such exception.

20. QUALIFICATIONS:

At the time of submission of the bid, Bidder must possess, and be able to provide City, any and all required Federal, State, County and/or municipal licenses, including but not limited to certificates of competency and occupational licenses. Moreover, upon receipt of the Award of the Contract, Bidder must provide proof of valid licensing for all subcontractors and/or material suppliers hired by the Contractor as set forth in Article 16 above.

When the Bidder is a Joint Venture, in order to satisfy the construction licensing requirements one member of a Joint Venture must hold a valid state certificate as well as the appropriate county and city license. The Contractor shall be held responsible for assurance that all subcontractors and/or material suppliers hired by the Contractor have the appropriate state certificate and licenses.

21. PERMITS:

The Contractor and Subcontractors must obtain Building Permits and Plumbing Permits required for all work covered under this Contract as well as any other permit required by any other regulatory agency. The Master Building Permit required by the City, and Plumbing Permits required to perform work within individual properties shall be obtained by the Contractor but paid for by the City. Any and all other permits required by the City, County, State of Florida, or any other regulatory agency shall be obtained and paid for by the Contractor.

The Contractor or Subcontractors shall also be responsible to call for all inspections as required in Section 105 (Inspections) of the latest edition of the Florida Building Code.

- END OF SECTION -



SECTION 00200

NOTICE TO ALL BIDDERS AND PROPOSERS

Cone of Silence

The City of Hollywood City Commission adopted Ordinance No. O-2007-05, which created Section 30.15(E) imposing a Cone of Silence for certain City purchases of goods and services.

The Cone of Silence refers to limits on communications held between vendors and vendor's representatives and City elected officials, management and staff during the period in which a Formal Solicitation is open.

The Ordinance does allow potential vendors or vendor's representatives to communicate with designated employees for the limited purpose of seeking clarification or additional information. The names and contact information of those employees that may be contacted for clarification or additional information are included in the solicitation.

The Cone of Silence does not prohibit a vendor or vendor's representative from communicating verbally, or in writing to the City Manager, the City Manager's designee, the City Attorney or the City Attorney's designee on those procurement items to be considered by the City Commission.

The Cone of Silence does not prohibit a vendor or vendor's representative from making public presentations at a duly noticed pre-bid conference or duly noticed evaluation committee meeting or from communicating with the City Commission during a duly noticed public meeting.

The Cone of Silence shall be imposed when a formal competitive solicitation has been issued and shall remain in effect until an award is made, a contract is approved, or the City Commission takes any other action which ends the solicitation.

To view the Cone of Silence, Ordinance No. O-2007-05, go to the City of Hollywood's Official website at <http://www.hollywoodfl.org/ConeOfSilence>

- END OF SECTION -

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED 07/20/2017

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Approved Bid Bond, Information required from bidders, Local Preference, Exhibit A-D, Trench Safety Form, Form of Contract, Performance Bond, Payment Bond, General, Supplementary and Technical Specifications, Addenda, Drawings and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to discuss or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 180 days with final completion within 210 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result there from, and to abide by the Local

Preference.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>06/01/2017</u>
No. <u>2</u>	Dated <u>06/21/2017</u>
No. <u>3</u>	Dated <u>07/06/2017</u>

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) calendar days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

Ten Percent of Bid Proposal Submitted Dollars (\$ 10%-----)
according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual)

(SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

By: _____
(SEAL)
(Address)

(Official Title)

As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Munilla Construction Management LLC, d/b/a MCM

(Correct Name of Corporation)



By: _____
(SEAL) Alexis Leal

Vice President
(Official Title)

6201 SW 70 St Miami, FL 33143
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF

BOARD OF DIRECTORS

Munilla Construction Management LLC, d/b/a/ MCM
(Name of Corporation)

RESOLVED that Alexis Leal
(Person Authorized to Sign)

Vice President, MCM of
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD
JOHNSON STREET UTILITY IMPROVEMENTS
JOHNSON STREET FROM US 441 TO S. 56TH AVENUE
CITY PROJECT NO. 17-7042C

The foregoing is a true and correct copy of the Resolution adopted by:

Munilla Construction Management LLC, d/b/a MCM at a meeting of its Board of
(Name of Corporation)

Directors held on the 20th day of July, 2017.

By: Raul Munilla

Title: Secretary



The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301

**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION**

PROPOSAL BID FORM

Project Name: Johnson Street Utility Improvement Project

Project No.: 17-7042C

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within **180** calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
SANITARY SEWER					
1	Furnish & Install 12" PVC SDR-26 sanitary sewer 0' - 8' cut.	2,200	LF	\$0.01	\$22.00
2	Furnish & Install 12" PVC SDR-26 sanitary sewer 8' - 16' cut.	2,200	LF	\$100.00	\$220,000.00
3	Furnish & Install 8" PVC SDR-26 sanitary sewer 0' - 8' cut.	860	LF	\$75.00	\$64,500.00
4	Furnish & Install 8" PVC SDR-26 sanitary sewer 8' - 16' cut.	530	LF	\$95.00	\$50,350.00
5	Furnish & Install sanitary sewer manhole 0' - 8' depth.	1	EA	\$6,560.00	\$6,560.00
6	Furnish & Install sanitary sewer manhole 8' - 16' depth.	7	EA	\$7,030.00	\$49,210.00
7	Furnish & Install 6" PVC SDR-26 sanitary sewer lateral & cleanout for connection to proposed sanitary sewer main.	55	EA	\$2,040.00	\$112,200.00
8	Connect 6" PVC SDR-26 sanitary sewer lateral & cleanout to existing 12" PVC SDR 26 sanitary sewer main.	2	EA	\$6,000.00	\$12,000.00
9	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Sanitary Sewer System	1	LS	\$50,000.00	\$50,000.00
Sub-total Sanitary Sewer System					\$564,842.00
WATER					
10	Remove existing services, cut, fill with grout, and cap ends of existing 16", 12", 8" & 6" water main on Johnson Street	3,500	LF	\$8.98	\$31,430.00

SECTION 00301

**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION**

PROPOSAL BID FORM

11	Removal and delivery of existing fire hydrants to City's compound.	6	EA	\$799.00	\$4,794.00
12	Furnish & Install 16" PVC C-905 water main.	2,700	LF	\$65.00	\$175,500.00
13	Furnish & Install 12" PVC C-900 water main.	140	LF	\$75.00	\$10,500.00
14	Furnish & Install 8" PVC C900 water main.	350	LF	\$50.00	\$17,500.00
15	Furnish & Install 16" gate valve.	10	EA	\$8,430.00	\$84,300.00
16	Furnish & Install 12" gate valve.	2	EA	\$4,210.00	\$8,420.00
17	Furnish & Install 8" gate valve.	6	EA	\$2,950.00	\$17,700.00
18	Furnish & Install 2" water services connected to proposed watermain.	12	EA	\$3,330.00	\$39,960.00
19	Furnish & Install 2" water services connected to <u>existing</u> watermain.	1	EA	\$7,670.00	\$7,670.00
20	Furnish & Install 1" water services connected to proposed watermain.	42	EA	\$1,570.00	\$65,940.00
21	Furnish & Install 1" water services connected to <u>existing</u> watermain.	1	EA	\$5,810.00	\$5,810.00
22	Furnish and Install new Fire Hydrant assembly.	10	EA	\$6,230.00	\$62,300.00
23	Cut in Existing 16" and Connect to proposed 16" Watermain on S. 56th Avenue.	1	EA	\$10,400.00	\$10,400.00
24	Cut in Existing 12" and Connect to proposed 12" Watermain on S. 56th Avenue.	2	EA	\$6,780.00	\$13,560.00

SECTION 00301

**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION**

PROPOSAL BID FORM

25	Cut in Existing 8" and Connect to proposed 8" Watermain on S. 58th Avenue.	1	EA	\$6,350.00	\$6,350.00
26	Cut in Existing 6" on S. 59th Ave., S. 58th Ave. and S. 57th Ave. and Connect to proposed 8" Watermain.	5	EA	\$6,290.00	\$31,450.00
27	Furnish and Install 16"x 8" Cross.	3	EA	\$3,250.00	\$9,750.00
28	Furnish and Install 16"x 12" Cross.	1	EA	\$3,930.00	\$3,930.00
29	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Potable Watermain System.	1	LS	\$75,000.00	\$75,000.00
Sub-total Potable Watermain System					\$682,264.00
DRAINAGE					
30	Furnish and Install Catch Basins with correspondent Baffles, Frame and Grate.	18	EA	\$4,820.00	\$86,760.00
31	Replace existing catch basins, connect to existing French drain.	6		\$8,610.00	\$51,660.00
32	Furnish and Install Drainage Manholes 9' - 10' depth.	13	EA	\$5,380.00	\$69,940.00
33	Furnish and Install 18" diameter French Drains.	1,050	LF	\$114.00	\$119,700.00
34	Furnish and Install 18" diameter solid pipe .	660	LF	\$82.00	\$54,120.00
35	Furnish and Install 18" pipe plug.	1	EA	\$2,050.00	\$2,050.00
36	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Drainage System	1	LS	\$20,000.00	\$20,000.00
Sub-total Drainage System					\$404,230.00
REUSE WATER					

SECTION 00301

**CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION**

PROPOSAL BID FORM

37	Furnish & Install 16" PVC C-905 water main piping.	2,800	LF	\$78.00	\$218,400.00
37(a)	Furnish & Install Automatic Air Release Valve(ARV)	1	EA	\$5,630.00	\$5,630.00
38	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Reuse Watemain System	1	LS	\$10,000.00	\$10,000.00
Sub-total Reuse Watemain System					\$234,030.00
 PAVEMENT					
<hr/>					
39	Install 1" (first lift) of SP-9.5 Asphalt, 12" limerock and 12" Type "B" stabilized subgrade on areas within the driveways but outside of the restored trench areas in accordance with City Standard Detail G-12.1. (Full pavement reconstruction)	2,000	SY	\$65.00	\$130,000.00
40	Install 1" (final lift) of SP-9.5 Asphalt over areas within the Right of Way(Project Limits.).	14,500	SY	\$6.79	\$98,455.00
41	Mill existing asphalt within ROW but outside the limits of driveways at depths sufficient to install 1" of SP-9.5.	2,200	SY	\$3.00	\$6,600.00
42	Install 1" (first lift) of SP-9.5 Asphalt, 12" limerock and 12" Type "B" stabilized subgrade on areas within the driveways but outside of the restored trench areas in accordance with City Standard Detail G-12.1. (Full pavement reconstruction)	2,200	SY	\$66.50	\$146,300.00
43	Install replacement Pavement Markings, RPMs, Signage, traffic signal loops and Striping.	1	LS	\$28,400.00	\$28,400.00

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION DIVISION

PROPOSAL BID FORM

44	Cost Allowance for work as directed by City /Owner due to unforeseen conditions encountered during the installation of the Drainage System	1	LS	\$10,000.00	\$10,000.00
Sub-total Pavement					<u>\$419,755.00</u>
GENERAL PAY ITEMS					
45	Mobilization including Bonds (60%)/Demobilization (40%).	1	LS	\$270,000.00	\$270,000.00
46	Maintenance of Traffic including the installation of Temporary Striping (MOT)	1	LS	\$310,000.00	\$310,000.00
47	Replacement of sidewalk	100	SY	\$183.00	\$18,300.00
48	Consideration for Indemnification in accordance with the Supplementary General Conditions	1	LS	\$10.00	\$10.00
ALLOWANCE PAY ITEMS PER CITY'S SOLE DIRECTION					
49	Furnish & Install 12" Line stop	2	EA	\$17,200.00	\$34,400.00
50	Furnish & Install 16" Line stop	2	EA	\$21,200.00	\$42,400.00
51	Permit, licenses, and material testing allowance	1	AL	\$100,000.00	\$100,000.00
BASE BID TOTAL FOR COMPLETE PROJECT					<u>\$3,080,231.00</u>

TOTAL BASE BID IN WRITING Three Million Eighty Thousand Two Hundred Thirty One Dollars and No Cents

Company/Contrator Name:

Munilla Construction Management, LLC d/b/a MCM

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT". REFER TO BID PACKAGE SPECIFICATIONS FOR ADDITIONAL DESCRIPTIONS OF ITEMS.

SECTION 00410
APPROVED BID BOND
(Construction)

STATE OF FLORIDA

County of Miami-Dade

KNOW ALL MEN BY THESE PRESENTS:

That we, MUNILLA CONSTRUCTION MANAGEMENT, LLC D/B/A MCM, as Principal,
and BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, as Surety,
are held and firmly bound unto the City of Hollywood in the sum of Ten Percent of Bid Proposal
Submitted----- Dollars (\$ 10% -----) lawful money
of the United States, amounting to 10% of the total Bid Price, for the payment of said
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has
submitted the accompanying bid, dated June 29, 2017 for

CITY OF HOLLYWOOD
JOHNSON STREET UTILITY IMPROVEMENTS
JOHNSON STREET FROM US 441 TO S. 56TH AVENUE
CITY PROJECT NO. 17-7042C

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date
of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the bid as
accepted, and give bond with good and sufficient surety or sureties, and provide the

necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 29th day of June, 2017, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

NIA

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual

Witness

Address

Approved Bid Bond



WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

[Handwritten signature]

Secretary

MUNILLA CONSTRUCTION MANAGEMENT, LLC D/B/A MCM

Name of Corporation

6201 S.W. 70th Street, 2nd Floor

Business Address

South Miami, FL 33143

By: _____

[Handwritten signature]

(Affix Corporate Seal)

Alexis Leal

Printed Name

Vice President

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Raul Munilla, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Alexis Leal who signed the said bond on behalf of the Principal, was then Vice President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

[Handwritten signature]

Secretary



TO BE EXECUTED BY CORPORATE SURETY:

Attest:


Secretary Olga Iglesias

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY

Corporate Surety
1314 Douglas Street, Suite 1400

Business Address
Omaha, NE 68102-1944


BY: 
(Affix Corporate Seal)

Charles J. Nielson
Attorney-in-Fact
Nielson, Hoover & Company

Name of Local Agency
8000 Governors Square Blvd., Suite 101
Business Address
Miami Lakes, FL 33016

STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Charles J. Nielson to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Berkshire Hathaway Specialty Insurance Company and that the has been authorized by its President to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. Subscribed and sworn to before me this 29th day of June, 20 17


Notary Public, State of Florida

My Commission Expires:



- END OF SECTION -



Power Of Attorney

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY
NATIONAL INDEMNITY COMPANY / NATIONAL LIABILITY & FIRE INSURANCE COMPANY

Know all men by these presents, that BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at 100 Federal Street, 20th Floor, Boston, Massachusetts 02110, NATIONAL INDEMNITY COMPANY, a corporation existing under and by virtue of the laws of the State of Nebraska and having an office at 3024 Harney Street, Omaha, Nebraska 68131, and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, a corporation existing under and by virtue of the laws of the State of Connecticut and having an office at 100 First Stamford Place, Stamford, Connecticut 06902 (hereinafter collectively the "Companies"), pursuant to and by the authority granted as set forth herein, do hereby name, constitute and appoint: David Hoover, Charles D. Nielson, Shawn Burton, Charles J. Nielson, Laura Mosholder, 8000 Govenors Square Blvd., Suite 101, of the city of Miami Lakes, State of Florida, their true and lawful attorney(s)-in-fact to make, execute, seal, acknowledge, and deliver, for and on their behalf as surety and as their act and deed, any and all undertakings, bonds, or other such writings obligatory in the nature thereof, in pursuance of these presents, the execution of which shall be as binding upon the Companies as if it has been duly signed and executed by their regularly elected officers in their own proper persons. This authority for the Attorney-in-Fact shall be limited to the execution of the attached bond(s) or other such writings obligatory in the nature thereof.

In witness whereof, this Power of Attorney has been subscribed by an authorized officer of the Companies, and the corporate seals of the Companies have been affixed hereto this date of November 18, 2014. This Power of Attorney is made and executed pursuant to and by authority of the Bylaws, Resolutions of the Board of Directors, and other Authorizations of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, which are in full force and effect, each reading as appears on the back page of this Power of Attorney, respectively.

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY,

[Signature of David Fields]

By: David Fields, Executive Vice President



NATIONAL INDEMNITY COMPANY, NATIONAL LIABILITY & FIRE INSURANCE COMPANY,

[Signature of David Fields]

By: David Fields, Vice President



NOTARY

State of Massachusetts, County of Suffolk, ss:

On this 18th day of November, 2014 before me appeared David Fields, Executive Vice President of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY and Vice President of NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, who being duly sworn, says that his capacity is as designated above for such Companies; that he knows the corporate seals of the Companies; that the seals affixed to the foregoing instrument are such corporate seals; that they were affixed by order of the board of directors or other governing body of said Companies pursuant to its Bylaws, Resolutions and other Authorizations, and that he signed said instrument in that capacity of said Companies.

[Notary Seal]



[Signature of Vikki S. Soutiere]

Notary Public

I, Brennan Neville, the undersigned, Assistant Secretary of BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY, NATIONAL INDEMNITY COMPANY and NATIONAL LIABILITY & FIRE INSURANCE COMPANY, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies which is in full force and effect and has not been revoked. IN TESTIMONY WHEREOF, I have hereunto affixed the seals of said companies this date of June 29, 2017.



[Signature of Brennan Neville]
Assistant Secretary

To verify the authenticity of this Power of Attorney please contact us at: BHSI Surety Department, Berkshire Hathaway Specialty Insurance Company, 100 Federal Street, 20th Floor, Boston, MA 02110 | (617) 936-2971 or by email at Courtney.Walker@bhspecialty.com. THIS POWER OF ATTORNEY IS VOID IF ALTERED

To notify us of a claim please contact us on our 24-hour toll free number at (855) 453-9675, via email at claimsnotice@bhspecialty.com, via fax to (617) 507-8259, or via mail.

BERKSHIRE HATHAWAY SPECIALTY INSURANCE COMPANY (BYLAWS)

ARTICLE V.

CORPORATE ACTIONS

.....

EXECUTION OF DOCUMENTS:

.....

Section 6.(b) The President, any Vice President or the Secretary, shall have the power and authority:

- (1) To appoint Attorneys-in-fact, and to authorize them to execute on behalf of the Company bonds and other undertakings, and
- (2) To remove at any time any such Attorney-in-fact and revoke the authority given him.

NATIONAL INDEMNITY COMPANY (BY-LAWS)

Section 4. Officers, Agents, and Employees:

A. The officers shall be a President, one or more Vice Presidents, a Secretary, one or more Assistant Secretaries, a Treasurer, and one or more Assistant Treasurers none of whom shall be required to be shareholders or Directors and each of whom shall be elected annually by the Board of Directors at each annual meeting to serve a term of office of one year or until a successor has been elected and qualified, may serve successive terms of office, may be removed from office at any time for or without cause by a vote of a majority of the Board of Directors, and shall have such powers and rights and be charged with such duties and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the Board of Directors; and the Board of Directors or the officers may from time to time appoint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or necessary to the affairs and business of the corporation.

NATIONAL INDEMNITY COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appoint Attorneys-in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and (2) remove at any time any such Attorney-in-fact and revoke the authority given.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BY-LAWS)

ARTICLE IV

Officers

Section 1. Officers, Agents and Employees:

A. The officers shall be a president, one or more vice presidents, one or more assistant vice presidents, a secretary, one or more assistant secretaries, a treasurer, and one or more assistant treasurers, none of whom shall be required to be shareholders or directors, and each of whom shall be elected annually by the board of directors at each annual meeting to serve a term of office of one year or until a successor has been elected and qualified, may serve successive terms of office, may be removed from office at any time for or without cause by a vote of a majority of the board of directors. The president and secretary shall be different individuals. Election or appointment of an officer or agent shall not create contract rights. The officers of the Corporation shall have such powers and rights and be charged with such duties and obligations as usually are vested in and pertain to such office or as may be directed from time to time by the board of directors; and the board of directors or the officers may from time to time appoint, discharge, engage, or remove such agents and employees as may be appropriate, convenient, or necessary to the affairs and business of the Corporation.

NATIONAL LIABILITY & FIRE INSURANCE COMPANY (BOARD RESOLUTION ADOPTED AUGUST 6, 2014)

RESOLVED, That the President, any Vice President or the Secretary, shall have the power and authority to (1) appoint Attorneys-in-fact, and to authorize them to execute on behalf of this Company bonds and other undertakings and (2) remove at any time any such Attorney-in-fact and revoke the authority given.

SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: _____
Munilla Construction Management, LLC d/b/a MCM
6201 SW 70 St Floor Miami, FI 33143

2. Contractor's Telephone Number: (305) 541-0000
and e-mail address: Aleal@mcm-us.com

3. Contractor's License (attach copy): CGC1513804
Primary Classification: Certified General Contractor
Broward County License Number (attach copy): 180-8961

4. Number of years as a Contractor in construction work of the type involved in this Contract: 34

5. List the names and titles of all officers of Contractor's firm:
President/Manager: Jorge Munilla; Vice President/Manager: Juan Munilla, Pedro Munilla and
Fernando Munilla; Secretary/ Treasurer & Manager: Raul Munilla

6. Name of person who inspected site or proposed work for your firm:
Name: Julio Cuenca
Date of Inspection: 05/31/2017

7. What is the last project of this nature you have completed?

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three individuals or corporations for which you have performed work and to which you refer:

Mario Cabrera FDOT

Victor Fernandez MDWASD (305) 989-9352

Miguel Pichardo MDWASD (786) 28-2573

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------	-------------------------------	----------------------

See Attachment A

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See Attachment B

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	Pavement Restoration	General Asphalt
		4850 NW 72 Ave Miami, FL 33166
2.	Tapping Services	Range Line
		7256 West Port Pl Ste A West Palm Beach, FL 33413
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder. Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that he/she has read and fully understands all requirements of Chapter 553, Part III of the Florida Statutes, titled "Trench Safety Act", and that all such requirements of this chapter shall remain in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance


Cost

Trench Box

Total \$ 11,290.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.


The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".


Witness Signature

Isis Amador
Witness Printed Name

6201 SW 70st Miami 33143
Witness Address

July 19, 2017
Date





Contractor's Signature

Alexis Leal
Printed Name

Vice President
Title


07/20/2017
Date

- END OF SECTION -



SR 823 RED ROAD PHASE III

W. 46th ST TO W. 54th ST





SR 823 RED ROAD PHASE IV

W. 53rd St. to W. 65th St.





IMPROVEMENTS TO PEMBROKE ROAD



Julio Cuenca

Project Manager



Construction Experience

30 Years

Education

Civil Engineering Studies,
UCA University School of Civil
Engineering,
San Salvador, El Salvador
1984

Areas of Expertise

Civil
Educational
Municipal
Aviation
BSN British Standards
ISO-9002 Compliance

Licensing/ Certifications/Training

MIA Airside Operation Area
Driver Certification

Mexican Society of Engineers
Construction Cost

'Harvard Project Manager' CPM
Standards and Fast Track

World Highways Institute
'Highways and Bridge
Construction Concepts'

Japanese International
Cooperation Agency
'Construction High Productivity'

Professional Profile Summary

Julio Cuenca is a proactive, results-oriented Project Manager with 30 years of comprehensive experience in complex construction projects. He is responsible for overall project coordination and supervision, and some of his specific project tasks include coordination of all logistics for project start-up, instilling and ensuring a safe project environment, assuring that all project documentation such as permits, daily reports, as-builts and shop drawings are kept and maintained, implementing checklists and guidelines to optimize quality and minimize rework, maintain updated project schedule, documenting impacts and changes bi-weekly, and attending regular meetings with the project owner to address critical items and maintain a positive and professional relationship. Julio takes pride in well managed and coordinated project operations, which has allowed his jobs to consistently meet schedule and budget objectives.

For Mercado Publico in Panama, Julio was involved with the crews in installation of concrete flat work. Additionally, he is knowledgeable of the FDOT standards and specifications regarding roadway concrete.

Project Experience Summary

SR 823 RED ROAD PHASE IV (W. 53RD ST. TO W. 65TH ST.), Hialeah, FL

Role: Project Manager

Scope of Work: This roadway construction project consist of the following: reconstruction and widening of the SR 823 (NW 57th Ave) from West 54th St. to West 65th St.; implementing multiple traffic switches to allow for construction phasing; constructing a new retaining wall which is composed of concrete sheet panels and piles along the west side of NW 57th Avenue; installing twin 72" culverts along the west side of NW 57th Avenue; removing trees that conflict with the installation of new drainage structures throughout the project; installing multiple new traffic signals at street intersections; the installation of drainage, over 4,000 LF of 54" water main, 460 LF of 36" water main; driving approximately 300 concrete precast piles & panels; installation of over 2,000 LF of precast & cast-in-place bulkhead wall concrete cap; new landscaping; new project lighting; installing multiple concrete drill shafts; milling & resurfacing.

Reference: Mario Cabrera, PE, Construction Engineer, FDOT District VI, PH: (305) 470-5100, Cell: (305) 216-4962, Email: Mario.cabrera@dot.state.fl.us

SR 823 RED ROAD PHASE III (W. 46TH ST TO W. 54TH ST), Hialeah, FL

Cost: \$14,358,568

Completion Date: 2015

Role: Project Manager

Scope of Work: This FDOT roadway construction project will consist of the following: Reconstruction and widening of the SR 823 (NW 57th Avenue) from West 46th Street to West 54th Street; implementing multiple traffic switches to allow for construction phasing; constructing a new retaining wall which composes of steel sheet pile panels on the west side of NW 57th Avenue; installing twin 74" culverts along the west side of NW 57th avenue, sidewalks along the east side of NW 57th Avenue; Installing curb and gutter on the east side of NW 57th Avenue; widening the Little River Creek Bridge; Removing trees that conflict with the installation of new drainage structures throughout the project; Installing multiple new traffic signals at street intersections; the installation of drainage and utilities; installing a new 54" water main; Installing new landscape; installing new project lighting; installing multiple concrete drill shafts; milling & resurfacing.

Reference: Mario Cabrera, PE, Construction Engineer, FDOT District VI, PH: (305) 470-5100, Cell: (305) 216-4962, Email: Mario.cabrera@dot.state.fl.us

SR 823 RED ROAD PHASE II (W. 23RD. ST. TO W. 46TH. ST.), Hialeah, FL

Cost: \$23,648,648

Completion Date: 2015

Role: Project Manager

Scope of Work: This FDOT Roadway Construction Project consists of the following: Reconstruction and widening of SR 823 from West 23rd. St to West 46th. St.; implementing multiple Traffic switches to allow the

Julio Cuenca

Project Manager



Employment History

MCM,

Miami, FL
Project Manager
2010 to Present

Solo Construction Corp.,

Miramar, FL
Project Manager
2004-2010

Consolidated Contractors

Company, W.L.L.,
Kuwait,
Construction Manager
2002-2004

Construmuno General Contractors,

San Salvador, El Salvador,
Project Coordinator
2000-2002

Edisal General Contractors,

San Salvador, El Salvador,
Project Manager
1989-2000

Fred McGilvary Inc.,

Miami, FL
Estimator/Engineer
1987-1988

construction of multiple of Roadway Phases; construction of a new retaining wall along the canal consisting of 24" x 24" x 40'-0" concrete piles, pre-cast panels between piles and pre-cast caps on top of piles and panels; installation of 2,900 L.F.T. of double barrel 84" culverts; installing of curb/gutter, sidewalks, driveways along the East and West sides of N.W. 57th. Ave. Removal of trees in conflict with the new construction; installation of new drainage system and utilities; install a new 36" subaqueous water main canal; install a new 16" aerial force main supported by 18" piles concrete pile; 5 drill shafts in the canal with permanent steel casing; new mast arms along with new traffic signals along with new project lighting.

PEMBROKE ROAD, Pembroke Pines, FL

Role: Project Manager

Scope of Work: Scope includes, but is not limited to, the furnishing of all labor, materials, equipment, services and incidentals for the construction of 0.936 miles of Pembroke Road from Silver Shores Boulevard to SW 145th Avenue, located within Broward County limits in the Cities of Miramar and Pembroke Pines. The work will include the construction of a new four lane divided, urban section with signing and Pavement Marking and storm water management comprised of conveyance systems, cross drains, interconnect pipes and dry detention ponds. The project will also include construction of permanent and temporary retaining walls at the approaches to the proposed bridge over Interstate 75. Additional improvements include a new traffic signal at the intersection of Pembroke Road and SW 145th Avenue and street lighting along the corridor. Additional components of the project shall be landscaping and irrigation. The project will also include a noise wall in both the cities of Pembroke Pines and Miramar.

Reference: Michael Hammond, Broward County, Ph: (954) 577-4558, Email: mchammond@broward.org

FLL TERMINAL 4 EASTERN EXPANSION, Miami, FL

Role: Civil Project Manager

Scope of Work: As part of the overall expansion of Terminal 4 at Fort Lauderdale-Hollywood International Airport, MCM will complete the eastern expansion of the new Concourse G. The general scope of the project includes the expansion of the new concourse adding eight (8) gates, demolition of the existing Concourse H, reconfiguration of the Security Screening Check Point (SSCP), construction of the Broward County Aviation Department (BCAD) offices and construction of the building shell space intended for the Federal Inspection Service (FIS) between the existing concourse and the proposed Concourse G. Completion of this multi-phased expansion will require close coordination with project stakeholders and contractors working on adjacent projects for the new hydrant-fueling system and apron improvements, in order to ensure minimal impacts to airport operations and the traveling public throughout construction.

OPA LOCKA 54 FM, Miami, FL

Role: Project Manager

Scope of Work: South Florida's largest helicopter hangar, in the "Busiest emergency air-rescue facility in the world." The project included the construction of a complex steel super-structure and hi-tech support systems with extensive sub-surfaced on-site work including an AFFF fire suppression system enveloped by a clear span hangar, which is the size of a football field.

HOMESTEAD EXTENSION OF FLORIDA'S TURNPIKE (HEFT) WIDENING FROM SUNSET DRIVE TO BIRD ROAD, Miami, FL

Role: Project Manager

Scope of Work: This project consists of widening mainline HEFT between SW 72nd Street and SW 40th Street to two express lanes and three general purpose lanes in each direction in addition to auxiliary lanes as required, and improves the mainline alignment between SW 56th street and Bird Road to increase the design speed. The widening of mainline HEFT will involve the widening of four pairs of bridges. In addition, a replacement northbound exit ramp to SW 117th Avenue will be constructed. Furthermore, the existing toll facilities will be replaced with a new All-Electronic Toll Gantry Structure. Bird Road will be widened by the addition of one lane, and SW 117th Avenue will be reconfigured to make Frontage Road to a one-way street with limited access.

BRIDGES OF ISLES OF LAS OLAS, Ft. Lauderdale, FL



Role: Project Manager

Scope of Work: The project will replace five existing bridges in the City of Fort Lauderdale. These bridges, which were constructed between 1946 and 1959, have been evaluated and found to be structurally deficient requiring complete replacement. All five bridges will be fixed, low level bridges. The four Nurmi Isle bridges will have (2) 10' lanes and 6' sidewalks and the Sunrise Key bridge will have (2) 11' lanes (minimum) and 7' sidewalks. Each bridge replacement will be accomplished in two construction phases. Phase I pre-construction involves the set-up of MOT devices for the work zone, temporary signage and signals and the relocation of the existing utilities on the closed side. In the first phase, one half of the bridge will be closed for demolition and new construction, while the other half remains open as a bidirectional ingress/egress lane from the isles to the mainline. The closed half of the bridge will be constructed with precast bridge segments to ensure higher quality, efficiency of construction and easier maintenance for the Owner after completion. Upon completion of the new bridge side, the MOT will be switched to Phase II to allow traffic onto the newly constructed lane as a bidirectional travel lane, while the existing side is closed as mentioned above for demolition and construction. Other scopes included in the bridge reconstruction include the preservation and reuse of the historic bridge urns and pedestals, low level decorative bridge lighting, a vertical face traffic barrier and below bridge deck curtain walls to conceal the view of intermediate bends.

MDWASD-96" EMERGENCY REPAIR, Miami, FL

Role: Project Manager

Scope of Work: The project consists of removal and replacement of 96-inch prestressed concrete pipe for RAW Water Main damaged by core drilling at NW 74 Street and NW 104 Avenue. The project will be done on an emergency basis with the Department furnishing 96-inch PCCP pipe lengths, bends and closures. The work of this project includes, but is not limited to, immediate mobilization; continuous 24 hour work until the raw water main is returned to service; taking over the work area from Department forces; furnishing a crane to handle the 96-inch concrete pipe, closure and adapter; loading and transportation of Department furnished materials from Department storage yard; excavation dewatering the excavation; dewatering of the 96-inch RAW water main; removal of pipe length as required; installation of 96-tch prestressed concrete pipe, closure and adapters; installation of closure; grouting the joints; constructing an access manhole above the blind flange on the short 96-inch length furnished by the Department; furnishing and installing all materials for the access manhole assembly; providing temporary pumps and piping for dewatering; dewater groundwater; cleaning the installed pipe; furnishing additional backfill; site restoration; traffic control; providing maintenance of traffic plans for any required detours; providing any accessories not furnished by the Department (closure bolts); and all other appurtenant and miscellaneous items and work for a complete, fully functional and satisfactory project located in Miami-Dade County, Florida.

FDOT NW 36TH STREET, Miami, FL

Role: Project Manager

Scope of Work: This Design-Build Contract consists of two separate and distinct projects which were let together. The first project FPID No.: 25979-1-52-01 mainly consists of milling and resurfacing, median modifications, sidewalks and ADA ramp construction along of NW 36th Street from 120 ft west of Lee Drive to just east of Okeechobee Road. This project also includes signing and pavement marking, minor signalization improvements at the intersection of NW 36th Street with Okeechobee Road. The second project FPID 418065-2-52-01, consists of the replacement of the bascule bridge over the Miami Canal C-6 with a fixed bridge using FIB 54, the construction of a new retaining wall due to the re-alignment of the Westbound SR-112 off-ramp to NW 36th Street, and the roadway reconstruction of NW 36th Street from East of Okeechobee Road to West of NW North River Drive.

MERCADO PUBLICO, Veracruz, Panama

Role: Project Superintendent

Scope of Work: This \$124 million project consisted of the development of modern infrastructure that enables the handling of food products through modern marketing systems, and regulated control processes for transport, storage, conservation, handling, sale and distribution of perishable products. The project scope required a massive earth moving operation in order to construct the limited access facility, which consisted of an aesthetically pleasing controlled access point and several buildings for refrigeration and administration, all



of which maintain a unitary character by the architectural configuration and planned interiors. Each area of the facility consists of offices with independent coolers, MEPF systems, site drainage system requiring the installation of an aqueduct, sewerage and 3 mile long pluvial system with pipe diameters ranging between 3" and 60". This project contained 550,000 SF of concrete apron. MCM self-performed this operation by placing sideforms and using a pneumatic vibratory screed to finish the concrete. Additionally, MCM constructed 65,000 SF of sidewalk by using a combination of Slipforming method using the MCM-owned PowerCurber model 5700-C, and conventionally hand forming and finishing using the pneumatic vibratory screed.

LINEA DE OCCIDENTE, Panama City, Panama

Role: Underground Coordinator

Scope of Work: Phase 1 of this project included the construction of more than 15 miles of drinking water main transmission line. This section was constructed with ductile iron pipe, 60", 54" and 30" in diameter. Phase 2 involved the establishment of the north corridor highway, beginning with an initial length of 9 miles. This included both the design coordination and the actual construction of the water main line.

NORTH DISTRICT WASTEWATER TRANSMISSION SYSTEMS, North Miami Beach, FL

Role: Project Superintendent

Scope of Work: This project revolved around the successful installation of 3,000 LF of 2" PCCP Transmission Main (Hanson's Pressure Concrete Pipe) from the intersection of Biscayne Boulevard and NE 151st St to the North Dade Sewage Treatment Plant (MD WASD Contract S-355A).

MIAMI SENIOR HIGH SCHOOL, Miami, FL

Role: Sitework/Underground Superintendent

Scope of Work: This project consisted of the comprehensive renovation of the only school in Miami-Dade County on the National Register of Historic Places. The scope featured: 135 new drainage structures; 6,300 LF of drainage pipe work; 2,800 LF of 8" water main work; 1,600 LF of sanitary sewer work; 7,800 LF of concrete curb; 23,400 SF of sidewalk and 22,000 SY of new pavement.

OLETA RIVER STATE PARK MITIGATION PROJECT, Miramar, FL

Role: Project Manager

Scope of Work: 65 acres of mangrove restoration for Miami-Dade county. Included more than 250,000 cy of excavation and backfill; 3.7 miles of flushing canals; 160,000 cy of grading and surface preparation; and the planting of almost 140,000 red mangrove trees. Marine fauna protection, turbidity and manatee observation plans per DERM requirements.

SEABOARD MARINE CARGO YARD REPAVING AND DRAINAGE REPAIRS (PHASE I), Miramar, FL

Role: Project Manager

Scope of Work: 14 acres of Cargo Yard reconstruction for Miami-Dade county, located at Port of Miami Seaboard Cargo yard. Included site clearing, earth work, new 24"-36" CMP and RCP storm drainage system, 16" stabilized sub base, geogrid reinforcement, 24" graded aggregate base, and 4" SP asphalt surface polymer included. Work performed in a secure area.

MULTIPURPOSE MUNICIPAL PARKING FACILITY, Miami Beach, FL

Role: Underground Utilities Project Manager

Scope of Work: 650 unit parking garage for city of Miami Beach. Site clearing, earthwork, 12" water main, sewer drainage, storm drainage, 3 injection wells, and paving of a new service road.

NARANJA LAKES IMPROVEMENT, Miami-Dade County, FL

Role: Project Manager

Scope of Work: 283-acre redevelopment. Site clearing, earthwork, water, sewer, drainage construction, new roadways, and new bridges.

MIAMI INTERNATIONAL AIRPORT MIDFIELD PHASE III C IMPROVEMENTS, Miami, FL

Role: Project Manager



Scope of Work: Demolition and removal of existing incinerator, wash rack, electrical vault, fire station, and miscellaneous support buildings. Construction of approx. 2,500 feet new taxi way (Y), 2,300 feet new taxi way (W), 750 feet new taxi way (Y1), and 780 feet of new taxi way (Y2). Included earthwork; 22" stabilized sub grade; 22" limerock base course; 5" bituminous pavement; pavement marking; signage; bi-directional taxiway centerline; elevated base-mounted taxi way edge light system; new high speed runway exit. All work performed in a secure area.

SAVANNAH FOREST STATION, Stann Creek, Belize

Role: Construction Manager

Scope of Work: Acted as senior-level manager throughout preconstruction and construction for installation of 25 miles of new highway in Belize. Participated in design development, scheduling, estimating, subcontractor vetting, material acquisitions. During construction, acted as highest-level field supervisor and QA/QC manager. Certified payroll and approved overtime.

Arturo Marin

Superintendent



Construction Experience
22 Years

Education
High School Diploma

Areas of Expertise

Municipal
Heavy Civil
Aviation

**Licensing/
Certifications/Training**
OSHA 30-Hour Construction
Safety

First Aid/CPR Training

Confined Spaces Training

Trenching/Excavation
Standards Training

Professional Profile Summary

Arturo Marin has 22 years of complex construction experience which enables him to oversee all field operations. He has the ability to provide on-site solutions to almost any design or construction issue in order to avoid construction delays and increased costs. Arturo has an extensive array of project experience in the heavy civil, municipal and aviation market sectors. He is responsible for the overall scheduling, coordination and supervision of all field activities to ensure the successful and timely completion of the project. Some of his specific project job tasks include, coordination of all on-site functions, assisting project management in developing schedules, project standards and implementing working documents, forecasting and enforcing timely execution of work, maintaining updated as-builts and daily reports, monitoring compliance with MCM Safety Program, maintaining quality control in every aspect of the project, and assume responsibility for productivity, efficient use of materials and equipment, and contractual performance.

Project Experience Summary

SR 823 RED ROAD PHASE IV (W. 54TH ST TO W. 65TH ST AND W. 53RD TER TO W. 65TH ST), Hialeah, FL

Cost: \$19,788,202

Completion Date: 2017

Role: Field Superintendent

Scope of Work: This roadway construction project consist of the following: reconstruction and widening of the SR 823 (NW 57th Ave) from West 54th St. to West 65th St.; implementing multiple traffic switches to allow for construction phasing; constructing a new retaining wall which is composed of concrete sheet panels and piles along the west side of NW 57th Avenue; installing twin 72" culverts along the west side of NW 57th Avenue; removing trees that conflict with the installation of new drainage structures throughout the project; installing multiple new traffic signals at street intersections; the installation of drainage, over 4,000 LF of 54" water main, 460 LF of 36" water main; driving approximately 300 concrete precast piles & panels; installation of over 2,000 LF of precast & cast-in-place bulkhead wall concrete cap; new landscaping; new project lighting; installing multiple concrete drill shafts; milling & resurfacing.

SR 823 RED ROAD PHASE III (W. 46TH ST TO W. 54TH ST), Hialeah, FL

Cost: \$14,358,568

Completion Date: 2015

Role: Field Superintendent

Scope of Work: This FDOT roadway construction project will consist of the following: Reconstruction and widening of the SR 823 (NW 57th Avenue) from West 46th Street to West 54th Street; implementing multiple traffic switches to allow for construction phasing; constructing a new retaining wall which composes of steel sheet pile panels on the west side of NW 57th Avenue; installing twin 74" culverts along the west side of NW 57th avenue, sidewalks along the east side of NW 57th Avenue; Installing curb and gutter on the east side of NW 57th Avenue; widening the Little River Creek Bridge; Removing trees that conflict with the installation of new drainage structures throughout the project; Installing multiple new traffic signals at street intersections; the installation of drainage and utilities; installing a new 54" water main; Installing new landscape; installing new project lighting; installing multiple concrete drill shafts; milling & resurfacing.

SR 823 RED ROAD PHASE II (W. 23RD. ST. TO W. 46TH. ST.), Hialeah, FL

Cost: \$23,648,648

Completion Date: 2015

Role: Field Superintendent

Scope of Work: This FDOT Roadway Construction Project consists of the following: Reconstruction and widening of SR 823 from West 23rd. St to West 46th. St.; implementing multiple Traffic switches to allow the construction of multiple of Roadway Phases; construction of a new retaining wall along the canal consisting of 24" x 24' x 40"-0" concrete piles, pre-cast panels between piles and pre-cast caps on top of piles and panels; installation of 2,900 L.F.T. of double barrel 84" culverts; installing of curb/gutter, sidewalks, driveways along the East and West sides of N.W. 57th. Ave. Removal of trees in conflict with the new construction; installation of new drainage system and utilities; install a new 36" subaqueous water main canal; install a new 16" aerial force main supported by 18" piles concrete pile; 5 drill shafts in the canal with permanent steel casing; new mast



arms along with new traffic signals along with new project lighting.

LINEA DE OCCIDENTE, Panamá City, Panamá

Cost: \$ 96,500,000

Completion Date: 2014

Role: Field Superintendent

Scope of Work: Phase 1 of this project included the construction of more than **15 miles** of drinking water main transmission line. This section was constructed with **ductile iron pipe, 60", 54" and 30" in diameter**. Phase 2 involved the establishment of the north corridor highway, beginning with an initial length of 9 miles. This included both the design coordination and the actual construction of the water main line.

MERCAPANAMA – PANAMÁ'S PUBLIC MARKETPLACE, Ancon, Panamá

Cost: \$ 133,300,000

Completion Date: 2014

Role: Field Superintendent

Scope of Work: This prestigious project represented the unveiling of an entirely modernized civil infrastructure in the heart of Panamá City - a fully-integrated multi-purpose public market that serves as a destination attraction in its own right. Included in the project's scope was the establishment of an entirely-new commercial distribution network, including: facilities to standardize the delivery/load-out of vendor wares (including produce and perishable foods), facilities to regulate taxes on vendor wares, processing facilities, market space, and public circulation. The scope of work additionally included: controlled vehicular access, cutting-edge fire-suppression, new air conditioning, drainage, sidewalks, underground utility coordination, and the installation of **4,200 LF of 60", 48" and 42" HDPE**, installation of 3,400 LF of 36" and 30" HDPE.

FL SR 836 AUXILIARY LANE IMPROVEMENTS, Miami-Dade County, FL

Cost: \$ 8,000,000

Completion Date: 2007

Role: Field Superintendent

Scope of Work: The scope of this project was driven by comprehensive improvements to the eastbound lanes of State Road 836/Dolphin Expressway between NW 57th Avenue and NW 42nd Avenue. These improvements included widening the existing roadway, asphalt milling/resurfacing, widening of three over-water bridges, utility coordination and upgrades, retaining wall retrofits and upgrades, and the establishment of an Intelligent Transportation System (ITS) infrastructure. Also included MCM's scope was the upgrade of the existing inside traffic railings and repairs at all three bridges within the project limits. The Project also included some work at an existing retention area on the north side of SR 836 expanding the capacity for additional water quality pretreatment.

PUBLIC OUTREACH/COMMUNITY INVOLVEMENT

Our team understands that one of the most significant considerations for a project of this magnitude within an existing residential area is to proactively communicate project developments to the surrounding community to create transparency and gain stakeholder buy-in. During the project duration, the MCM team will provide updates, current status reports, and planned milestones to the surrounding community. This information will assist in keeping project stakeholders informed of the progress and to minimize any inconvenience during construction operations. As needed, our team will assist in the coordination with individual property owners to gain needed access to utility services.

Our project experience with public outreach includes the following:

- SR 823 Red Road Phase II (W. 23rd St. to W. 46th St.), Hialeah, FL
- SR 823 Red Road Phase III (W. 46th St. to W. 54th St.), Hialeah, FL
- SR 823 Red Road Phase IV (W. 53rd St. to W. 65th St.), Hialeah, FL
- HEFT Widening from Sunset Drive to Bird Road, Miami, FL



**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD
2601 BLAIR STONE ROAD
TALLAHASSEE FL 32399-0783**


(850) 487-1395

**MUNILLA, JORGE
MCM
6201 SW 70TH STREET
MIAMI FL 33143**

Congratulations! With this license you become one of the nearly one million Floridians licensed by the Department of Business and Professional Regulation. Our professionals and businesses range from architects to yacht brokers, from boxers to barbeque restaurants, and they keep Florida's economy strong.

Every day we work to improve the way we do business in order to serve you better. For information about our services, please log onto www.myfloridalicense.com. There you can find more information about our divisions and the regulations that impact you, subscribe to department newsletters and learn more about the Department's initiatives.

Our mission at the Department is: License Efficiently, Regulate Fairly. We constantly strive to serve you better so that you can serve your customers. Thank you for doing business in Florida, and congratulations on your new license!



DETACH HERE

RICK SCOTT, GOVERNOR

KEN LAWSON, SECRETARY

**STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD**


LICENSE NUMBER
CGC1513804

The GENERAL CONTRACTOR
Named below IS CERTIFIED
Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2018



**MUNILLA, JORGE
MCM
6201 SW 70TH STREET
MIAMI FL 33143**






The Department of Management Services' Office of Supplier Diversity "serves those who serve Florida."

The Office of Supplier Diversity provides resources designed to improve business and economic opportunities for Florida's woman-, veteran- and minority-owned businesses. Learn more about becoming a certified business enterprise at dms.myflorida.com/osd or call 850-487-0915.



To find out about State of Florida tools supporting statewide centralized procurement activities which have streamlined interactions between vendors and state government entities, please contact or visit the Department of Management Services' MyFloridaMarketPlace at: <https://vendor.myfloridamarketplace.com>



AC# 01745299

SIGNATURE

(For the protection of our professional license holders, this license contains hidden security features to prevent counterfeiting. Unauthorized reproduction is strictly prohibited and will be prosecuted to the fullest extent of the law)

The Department of Business and Professional Regulation (DBPR), issues licenses for many licensed businesses and practitioners in the State of Florida.

DBPR is changing the way you interact with state government. Many of DBPR's services are available online at www.MyFloridaLicense.com. We encourage you to utilize these services to make address changes, licensing changes or to renew your license.

Name changes require legal documentation verifying the name change, which must be mailed to the DBPR. An original, a certified copy or a duplicate copy of an original or certified copy of a document that shows the legal name change will be accepted, unless the DBPR has a question about the authenticity of the document.

If applicable, the DBPR will send a renewal notice to your last known address or email address of record. If you have not received your renewal notice, please call our Customer Contact Center at 850.487.1395 or online at www.MyFloridaLicense.com/contactus.

Please refer to your profession's governing statutes and Administrative codes for further information regarding renewals. These may be accessed from our website.

AC# 01745299

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2016 THROUGH SEPTEMBER 30, 2017

DBA:
Business Name: MCM

Receipt #: 180-8961
Business Type: GENERAL CONTRACTOR (GENERAL CONTRACTOR)

Owner Name: JORGE MUNILLA
Business Location: 5201 ANGLERS AVE STE 111
DANIA BEACH
Business Phone: 954-727-8189

Business Opened: 07/14/2009
State/County/Cert/Reg: CGC1513804
Exemption Code:

Rooms Seats Employees Machines Professionals
1

For Vending Business Only						
Number of Machines:			Vending Type:			
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
27.00	0.00	0.00	0.00	0.00	0.00	27.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

**THIS BECOMES A TAX RECEIPT
WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

JORGE MUNILLA
6201 SW 70 ST 2ND FL
MIAMI, FL 33143

Receipt # 04B-15-00008139
Paid 09/14/2016 27.00

2016 - 2017

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
AIR COMPRESSOR					
AIR020	Diesel Trailer Mounted	Ingersoll Rand	185 w/JD engine		PSI
AIR022	Diesel Trailer Mounted	Atlas Copco	XAS185JD	2007	185
AIR027	Diesel Trailer Mounted	Sullair	185CA	2004	185
AIR030	Diesel Trailer Mounted	Sullair	185DPCJD		185
AIR032	Portable Air Compressor	Sullair	185CA	2012	185
AIR033	Portable Air Compressor	Sullair	185CA	2012	185
AIR034	Portable Air Compressor	Kaeser	Mobilair M57	2014	
AIR035	Portable Air Compressor	Sullair	185 CFM		185
BARGES					
BAR052	Barge	Self Fabricated at Equipment Yard	N/A	2014	
BAR053	Barge	Self Fabricated at Equipment Yard	N/A	2014	
BACKHOE/LOADER					
BHL005	Backhoe Loader	Caterpillar	430D IT	2002	1.9CY
BHL006	Backhoe Loader	John Deere	310SG	2005	1.25CY
BHL014	Backhoe Loader	Caterpillar	420E IT	2007	
BHL015	Backhoe Loader	Caterpillar	420E IT	2008	
BULLDOZER					
BLD011	Bulldozer	John Deere	650J	2006	
BLD014	Bulldozer	Caterpillar	D3G LGP	2006	
BLD019	Crawler Tractor	Caterpillar	D6T XL	2009	
BLD023	Dozer	Caterpillar	D6N XL	2008	
BLD027	Crawler Tractor	John Deere	450J-LGP	2012	
BLD030	Dozer	Caterpillar	D5K LGP	2010	
BLD032	Dozer	John Deere	450J LGP	2014	
BLD033	Dozer	John Deere	450J LGP	2014	
BLD034	Crawler Tractor	Caterpillar	D6T LGP	2011	
BLD035	Dozer	Caterpillar	D3K	2013	
BLD037	Crawler Tractor	Caterpillar	D6T XW	2013	
BLD038		Caterpillar	D5K LGP	2016	
BLD039		Caterpillar	D6K2 LGP		
BOATS					
BOA002	Fiber/4Stroke40HP Jhns.	Carolina Skiff	160LX	2004	15'10"
BOA004	Work Float 20' X 40'			2009	
BOA007	Aluminum Boat - MIS292 Engine	Tracker	Topper 14	2013	13'10"
BOA008	Aluminum Boat - MIS291 Engine	Tracker	Topper 14	2013	13'10"

STATUS OF CONTRACTS ON HAND

MCM
Status of Contracts on Hand
July 05, 2017

Projects	Contract Amount	Amount Sublet to Others	Balance of Contract	Uncompleted amount to be done by you	
				As Prime	As Subcontractor
MCC-8-10	\$89,124,168	\$66,980,867	\$22,143,301	\$2,350,933	
HEFT II	\$55,059,235	\$34,382,073	\$20,677,162	\$7,555,198	
FM-544	\$35,295,923	\$12,839,113	\$22,456,810	\$10,864,225	
TXDOT-PGBT	\$13,784,959	\$6,845,244	\$6,939,715	\$144,884	
DNT-Parker to SH121	\$79,693,121	\$37,572,967	\$42,120,154	\$14,045,337	
FLL Terminal 4	\$111,900,000	\$81,332,352	\$30,567,648	\$11,661,260	
C-111 Detension Area	\$10,189,363	\$3,919,392	\$6,269,971	\$0	\$2,203,343
SFWMD Lakeside Ranch	\$34,636,700	\$18,016,838	\$16,619,862	\$7,148,162	
FIU Pedestrian Bridge	\$9,388,034	\$5,439,961	\$3,948,073	\$3,120,396	
Station 1W Expansion	\$2,375,000	\$1,400,000	\$975,000	\$0	\$328,356
W. Homestead K-8	\$8,086,766	\$5,021,047	\$3,065,719	\$1,214,713	
Doral Police Station	\$7,459,000	\$4,576,584	\$2,882,416	\$2,696,623	
Madie Ives K-8	\$13,123,902	\$7,778,405	\$5,345,497	\$2,491,720	
Twin Lakes Elem	\$1,449,404	\$942,170	\$507,234	\$61,587	
Liberty Village	\$10,009,923	\$7,060,644	\$2,949,279	\$2,205,494	
Lighthouse for the Blind	\$6,901,532	\$4,845,381	\$2,056,151	\$948,377	
T4433 Broward Blvd	\$16,224,277	\$7,433,655	\$8,790,622	\$6,511,393	
Arthur & Poly Mays	\$1,352,003	\$843,841	\$508,162	\$106,659	
POM Terminal F	\$33,158,002	\$22,530,536	\$10,627,466	\$8,057,997	
Port Everglades	\$13,571,482	\$3,896,255	\$9,675,227	\$4,464,859	
WT Sampson	\$65,748,585	\$24,421,691	\$41,326,894	\$36,839,399	
Taxiway Bravo @DLF	\$11,463,204	\$3,791,718	\$7,671,486	\$6,925,583	
Taxiway Echo @ DLF	\$3,167,483	\$613,681	\$2,553,802	\$1,984,120	
Opa Locka 54FM	\$12,072,689	\$471,076	\$11,601,613	\$9,628,928	
			Totals	\$141,027,846	\$2,531,699

Total uncompleted Work \$143,559,545

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
BOA009	Aluminum Boat	Sea Ark	2072	2014	20'
BOA010	Aluminum Boat	Tracker	Topper 1036	2017	9' 10"
BOATS					
BUS004	Passenger Bus	International	BlueBird	2001	
BUS005	Passenger Bus	International	BlueBird	1995	
CONCRETE PAVER					
CPV006	Allen Screed Motor: Honda GX340	Allen	FCR51		
CPV015	Track Mount Impactor	KPI	KPI FT4250CC	2007	
CPV024	Jaw Crusher	McCloskey	C50		
CPV025	Wheel Mounted Radial Stacker 36 x 80	McCloskey	Stacker		
CPV028	Pneumatic Walk Behind Drill	EZ Drill	210B2SRA	2012	
CRANES					
CRA002	Crane	American	5530	1977	75T
CRA003	Crane	Manitowoc	555	2004	150T
CRA005	Rough Terrain	Grove	RT760E	2004	60T
CRA012	Rough Terrain	Grove	RT890E	2012	90T
CRA014	Crawler Crane	Linkbelt	218HSL	2014	110T
CRA017		Link Belt	HC248H	1998	200 Ton
CRA019	Boom Truck	Sterling	L9500 T/A	2007	26 Ton
CRA020	Boom Truck T/A	Kenworth	T800	2000	30 Ton
CRA021	Rough Terrain Crane	Grove	RT9130E	2001	130 Ton
CRA022	Rough Terrain Crane	Grove	RT9130E	2002	130 Ton
CARTS					
CRT008	Mule 3010	Kawasaki (Gas)	KAF620J7F	2007	
CRT009	Gator	John Deere (Gas)	TS 4X2 2 Seat	2007	
CRT012	EZ GO	EZ GO (Gas)	2 Seat		
CRT013	Gator	John Deere (Gas)	HPX 4X4	2006	
CRT024	Club Car XRT 4x4	Club Car	CRT 1550	2011	
CRT025	Club Car Carryall 4x4	Club Car		2006	
CRT026	Cart	Cub Cadet	CH205	2006	
CRT031	Utility Vehicle 4X4	Kubota	RTV900	2008	
CRT033	Electric Cart	EZ GO	S4 48V	2017	
Discs					
DSC001	Offset Disc	Rome	AH240		LBS
EXCAVATORS					
EXC001	Medium Excavator	Komatsu	PC220 LC-6	1995	LBS 54,000
EXC007	Medium Long Reach Excavator	Caterpillar	330CL	2003	77,400
EXC016	Mini Excavator - Rubber Track w Aux Hydraulics	Caterpillar	302.5C CR	2007	6,283

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
EXC017	Mini Excavator w/ Aux Hydraulics	Caterpillar	304C CR	2005	-
EXC018	Mini Excavator w/ Aux Hydraulics	Caterpillar	301.8	2006	-
EXC024	Excavator: Hydraulic w/36" Rock Bucket	Caterpillar	336E	2012	36" Rock Bucket
EXC028	Large Crawler Mounted Excavator	Caterpillar	336EL	2012	
EXC037	Mini Excavator	Komatsu	PC55MR-3	2010	
EXC038	Hydraulic Excavator	Caterpillar	349EL	2011	
EXC039	Hydraulic Excavator	Caterpillar	336EL	2011	
EXC041	Hydraulic Excavator	Caterpillar	336EL	2012	
EXC042	Hydraulic Excavator	Caterpillar	336EL	2011	
EXC045	Hydraulic Excavator	Caterpillar	M318D	2012	
EXC049	Hydraulic Excavator	Caterpillar	321DLCR	2015	
EXC054	Hydraulic Excavator	Caterpillar	302		
EXC055	Hydraulic Excavator	Caterpillar	321		
EXC056	Hydraulic Excavator (Plumbed)	Caterpillar	325	2016	
EXC057	Hydraulic Excavator	Caterpillar	349F	2017	
HEAVY GENERATORS					
GEN019	Trailer	Mq Power	DCA85USJ	2004	60KW StdBy
GEN063	Generator Set	Atlas Copco	QAS30JDS	2006	
GEN064	Generator Set	Ingersoll-Rand	G25	2010	21KW
GEN097	Generator			2007	65KW
HAMMER ATTACHMENTS					
HMR001	Hyd Hammer for 330 EXC002	Rockram	775 ES	2003	
HMR002	Hyd Hammer for 330 EXC002	Rockram	777	2005	
HMR003	Hyd Hammer for Skid Steer/MiniEx	Bobcat	2500	-	
HMR004	Hyd Hammer for 345 EXC005	Allied Rammer	G90 City Pro	2003	
HMR005	Hyd Hammer for Skid Steer/Mini Excavator	Caterpillar	H63FT	2003	
HMR009	Hyd Hammer for Skid Steer/Mini Excavator	Caterpillar	H63	-	
HMR010	Hyd Hammer for Skid Steer/Mini Excavator	Caterpillar	H55DS	2009	
HMR011	Hyd Hammer for Skid Steer/Mini Excavator (EXC016)	Caterpillar	H45D	2010	
HMR018	Hammer for Mini Excavator 308E (EXC043)	Caterpillar	H75E	2014	
HMR019	Hydraulic Hammer for CAT336E	NPK	GH15	2014	
HMR023	Hydraulic Hammer	Caterpillar	H140	2007	
HMR024	Hydraulic Hammer	NPK	E218		
LOADERS					
LDR011	Wheel Loader	Caterpillar	938G II	2006	3.0-3.5
LDR012	Wheel Loader	John Deere	544J	2006	3.0YD
LDR022	Wheel Loader	Caterpillar	950H	2010	
LDR023	Wheel Loader	Caterpillar	950K	2012	

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
LDR024	Wheel Loader	Volvo	L110F	2008	
LDR028	Wheel Loader	Caterpillar	950K		
LDR033	Wheel Loader	Caterpillar	924H	2010	
LDR034	Wheel Loader	Caterpillar	950K	2014	
LDR039	Wheel Loader	Caterpillar	938K	2012	
LDR040	Wheel Loader	Caterpillar	938K	2012	
LIFT					
LFT004	Boom Lift	JLG	600S	2003	60'
LFT005	Forklift	Caterpillar	DP90	2000	10T
LFT006	Forklift	Toyota	42-6FGU25	N/F	-
LFT015	Electric Scissor Lift	JLG	JLG2630ES	2008	25' 6"
LFT019	Telehandler	JLG	G5-18A	2008	5,500 lbs / 18'4"
LFT020	Telehandler	Caterpillar	TH580B	2006	11000lbs / 56'
LFT022	Boom Lift 4X4	JLG	400S	2008	40'
LFT023	Boom Lift 4X4	JLG	400S	2008	40'
LFT029	Manlift	JLG	860SJ	2010	80'
LFT031	Forklift	Caterpillar	DP45K	2006	
LFT033	Forklift	Caterpillar	DP115	2005	25,000LB
LFT044	Telehandler	Caterpillar	TL1255C	2013	12,000LBS
LFT045	Forklift	Toyota	8FDU25	2011	5,000 LBS
LFT046	Telehandler	JLG	G12-55A	2013	12,000LBS
LIGHT TOWER					
LIT055	Light Tower	Allmand		2008	4000W
LIT058	Light Tower	Wacker	LTN6K	2016	4000W
LIT059	Light Tower	Wacker	LTN6K	2016	4000W
LIT060	Light Tower	Wacker	LTN6C	2016	4000W
LIT061	Light Tower	Wacker	LTN6C	2016	4000W
LIT062	Light Tower	Wacker	LTN6C	2016	4000W
LIT063	Light Tower	Wacker	LTN6C	2016	4000W
MILLING MACHINES					
MIL001		Wirtgen	W210		
MOTOR GRADERS					
MGR008	Motor Grader Mid Mout Scarifier	Caterpillar	12M	2011	
MGR010	Motor Grader	NorArm	65E	2012	
MGR012	Motor Grader	Caterpillar	12M2 VHP plus	2013	
PILE EQUIPMENT					
PIL001	I-36 Diesel Pile Hammer	Ice	I-36DPH	2001	
PIL002	3060 Auger Drill	Ice	3060	2003	

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
PIL003	175 Power Unit for 3060 Auger Drill	Ice	175	2003	
PIL004	416L Vibratory Hammer	Ice	416L	2003	
PIL005	335 Power Unit for 416L Vibratory Hammer	Ice	335	2003	
PIL007	D-46 Diesel Pile Hammer	Ape	D-46-32/28		
PIL009	D-30 Diesel Pile Hammer	Ape	D-30-42	2008	
PIL012	Hyd Hammer Sheet Pile Excavator Mounted	HMC	SP50D	N/A	
PIL014	Power Pack for Auger	Ice	55		
PUMPS					
PUM031	Gas Trash Pump	Wacker	PT3A		3"
PUM034	Gas Trash Pump	Wacker	WACPT3A	2010	3"
PUM048	Diaphragm Pump	Thompson	N/A	1997	4"
PUM095	Pump	D&D	400D	2015	
		D&D	6"	2015	
ROLLERS					
ROL008	Vibratory Double Drum Roller	Bomag	BW120AD-3	2004	47" / 3T
ROL024	Double Drum Roller	Caterpillar	CB14	2012	31.5" Drum
ROL026	Vibratory Roller	Bomag	BW211D-4	2012	
ROL029	Vibratory Roller	Bomag	BW211D-4	2012	
ROL033	Compactor	Caterpillar	CB54	2011	
ROL036	Vibratory Roller	Caterpillar	CS66B	2014	
ROL039	Vibratory Roller	Caterpillar	CS56B		
ROL040	Vibratory Roller	Caterpillar	CS54		
SKID STEER LOADERS					
SSL005	Track Skid Steer Loader	Caterpillar	257B	2006	
SSL007	Track Skid Steer Loader	Caterpillar	277B	2007	9,411 lbs.
SSL008	Dual Track/Wheel Skid Steer Loader	Caterpillar	232B	2005	
SSL011	Multi Terrain Skid Steer Loader	Caterpillar	257B	2009	
SSL014	Two Speed XPS Multi Terrain Loader	Caterpillar	297C	2010	
SSL015	Multi Terrain Loader	Bobcat	T770	2012	
SSL016	Multi Terrain Loader	Caterpillar	277C	2011	
SSL017	Skid Steer with broom attachment	Caterpillar	277C	2013	
STREET SWEEPER					
SWR005	Walk Behind Sweeper	Cat Factory	34HD	2009	34"
SWR006	Walk Behind Sweeper	Cat Factory	34HD	2008	34"
SWR008	Street Sweeper	Broce	RJ350	2006	
SWR009	Regen Air Street Sweeper/ Truck Mounted	Tymco	435	2012	
SWR010	Broom	Rosco	4880	2012	
TRACTOR					

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
TCR001	Tractor	John Deere	9520	2006	
TCR003	Tractor	John Deere	9520	2006	
TCR006	Tractor	Challenger	MT645C	2009	
TRAILER					
TLR003	Aluminum Flat Bed	TL	48 FT	1986	48 T
TLR005	Extendable Flat Bed	Fontaine	13500	1982	40 T
TLR006	Extendable Flat Bed	Fontaine	TP-4-4881SL	2000	48 T
TLR007	Extendable Flat Bed	Fontaine	TP-4-4881SL	2000	48 T
TLR013	Extendable Flat Bed	Fruehauf	PB-72W-45-70	1983	11000
TLR015	Step Deck Trailer	Utility	Spread Axle	1996	35 T
TLR016	Lowboy	Fontaine	TL55 4 Axle	2006	55 T
TLR018	Fuel tanker	Pullman Trailmobile	F-155-42CI	1980	9000G
TLR022	Utility Trailer	Triple Crown	JSS-JAG	2008	1700LBS
TLR023	Goose Neck Trailer (TRF012)	Trail King	TK20HT-2801	2000	28,000LBS
TLR025	Boat Trailer	Magic Tilt	SK1655	2004	-
TLR028	Water Tank	Magnum Pro	MWT500	2006	900G
TLR029	Rollback Trailer 50 Feet	Landoll	435B	2009	35 Ton
TLR031	Flatbed Trailer 102" X 45'	Wade		2006	-
TLR032	Trailer 10 ton 21' X 8' 6"	Trail King	TK20-2600	2005	-
TLR035	Attenuator-Crash Trailer	Vorteq-Soft Stop Trailer	TMA9000	2010	-
TLR036	Trailer	Continental	A2450B	2010	-
TLR037	Trailer 14' X 5' X 10"	JLG	1014	2007	10,000 LBS
TLR038	Trailer 45' Flatbed	Great Dane		1994	
TLR039	Trailer 45' Flatbed	Great Dane		1994	
TLR043	Spread Axle Flatbed Trailer 48' x 102"	Transcraft	TL2000WV	1996	
TLR044	T/A Flatbed Trailer 45' x 96"	Dorsey	DGTS	2000	
TLR046	T/A Extendable Flatbed Trailer 40' x 96"	Great Dane		1976	
TLR047	Tri/A Lowboy	Trail King	TK120	2004	60 ton
TLR051	Jon Boat Trailer-Galvanized	Continental	JB157	2013	14' 700 LBS
TLR052	BOA009 Trailer	Continental		2014	
TLR053	Water Buffalo Trailer	Wylie	W1245-S	2006	500 Gallon
TLR054	Goose Neck Trailer	Logan	24K	2000	
TLR059	Lowboy 35 Ton T/A	Trail-Eze	TE70HT51	2006	35 Ton T/A
TLR065	Water Buffalo Trailer	Magnum Pro	MWT500	2012	500 Gallons
TLR075	Trailer	Homemade		2015	
TLR080	Sediment Tank	Adler			18,000 Gallons
TLR083		Landoll	435B-50CA		
TLR084	FCP Trailers Pending Informalton				

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
TLR085	FCP Trailers Pending Information				
TLR086	6 Axle Steer Dolly	Cozad	6 Axle Steer Dolly	1998	
TLR087	6 Axle Short Space Dolly	Nelson	6 Axle Short Space	1996	
TLR088	50 Ton Step Deck 3 Axle	Diamond	50 Ton Step Deck	1997	
TRUCK BOX					
TRB002	Truck Box	Isuzu	NPR1	1999	
TRB006	Truck Box	Mitsubishi	FE145	2008	
TRB009	Truck Box	Isuzu	NPR	2006	
TRB013	Truck Box	GMC	W45	2005	
TRB014	Truck Box	GMC	W45	2005	
TRUCK DUMP					
TRD007	Truck Dump - Tri-Axle	Mack	CV-713 GRANITE	2004	16' Box
TRD012	Truck Dump - Tri-Axle	Mack	CV-713 GRANITE	2004	16' Box
TRD025	Truck Dump-Tandem Axle	Mack	CAB: CV713 Motor:	2002	
TRD026	Truck Dump-Tandem Axle	Mack	GU713	2008	
TRD033	Dump Truck Tri/A	Mack	CV713	2006	
TRD034	Dump Truck Tri/A	Mack	CV713	2006	
TRD035	Dump Truck Tri/A	Mack	CV713	2005	
TRD036	Dump Truck Tri/A	Mack	CV713	2005	
TRUCK FLATBED					
TRF012	Flatbed Truck 8X12 (TLR023)	International	4700 T44E	1999	
TRF013	Flatbed Truck 8 X 12 ABC Bed	Mitsubishi	FE145	2008	
TRF014	Flatbed Truck 8 X 12	Ford	F450	2001	
TRF019	Flatbed Stake Truck 4X4	Ford	F-550 XLT	2005	
TRF021	Flatbed Crew Cab	Ford	F-450	2008	
TRF022	Flatbed XL	Ford	F-450 XL	2008	
TRF023	MOT Flat Bed (Purchased as box trucks and converted)	Isuzu	NPR	2004	
TRF024	MOT Flat Bed (Purchased as box trucks and converted)	Isuzu	NPR	2005	
TRF026	Flatbed Truck	Chevrolet	W4500 COE 4X4	2002	
TRF027	Flatbed Truck	Isuzu	NPR COE	2003	
TRF031	Flatbed Truck	Isuzu	NPR	2006	
TRF034	Flatbed Truck	GMC	W3500	2006	
TRF055	Flatbed Truck	Isuzu	NPR	2017	
TRUCK UTILITY					
TRU010	Utility Truck	Ford	E350	2015	

FLORIDA INVENTORY OF HEAVY EQUIPMENT

MCM IDN	DESCRIPTION	MAKE	MODEL	YEAR	CAPACITY
	TRUCK WATER				GAL
TRW007	Water Truck	Kenworth	T800	1990	4,000
TRW016	Water Truck	Peterbilt	PB330	2001	4000 Gallon
TRW023	Water Truck	International	4200	2007	4000 Gallon
	WELDERS				
WEL046	Welder (Diesel)	Lincoln	Vantage	2013	400 AMP