

# ARTS PARK PROPOSAL

November 8, 2022

**ARCHITECTURAL METALS PROPOSAL  
HOLLYWOOD WOODWORK, METALS, & STONE**

## DESIGN PHASE

November 8, 2022

E. Alexandra Iglesias  
Senior Project Manager  
Design and Construction Management  
P.O. Box 229045  
Hollywood, FL 33022-9045  
Office: 954-921-3410  
E-mail: EIGLESIAS@hollywoodfl.org

Reference: ArtsPark Improvements Project

E. Alexandra Iglesias

HWW hereby submits a proposal to provide design services for the above referenced project as per the following bid documents:

- Drawings:
  - Provided and noted 11/3/2022 REF PLANS
- Addendums:
  - None Received
- Specifications:
  - None Received
- Material and Finish Control Samples:
  - None Received

**Base Budget:**

Includes:

- Structural review and design of steel tube gates ranging from 6' wide to 34' (9 gates total) with ornamental aluminum panes covering the exterior of the gates. SE review will consist of design direction on the post size, frame sizing & geometry, and various connection details.
- Structural review and design of the aluminum fencing panels. This review will assess the panels thickness in relation to the perforation or openness of the panels as it relates to the wind speed requirements in South Florida. The goal is to determine a minimum and maximum perforation allowance to stay within the desired ¼" panel thickness, while meeting IBC for South Florida. Once a min-max perforation allowance is established, we will have a range of designs to choose.
  - PE STAMPED DRAWINGS: \$10,530.00
    - Signed & sealed Structurally Engineered Drawings and Calculations for the typical fencing detail and gate design

- DESIGN DRAWINGS: \$15,000.00
  - Typical panel showing the concrete, post, panel, and connection details as recommended by the SE review. We will also provide a layout for the panels and fence, along with a typical Gate detail showing the steel frame of the gate and the panel interface.
  - Includes the design of the water jet cut panels at 6' or 8' high and percentage of openness as allowed by SE calculations and/or required due to visibility of the amphitheater.

TOTAL .....\$ 25,530.00

**Grand Total.....\$25,530.00**

**This quote is valid for 30 days from date issued.**

- *Hollywood Woodwork, Metals, and Stone will commence with fabrication drawings upon issuance of Letter of Intent and/or written Notice to Proceed, but will stop if a formal Subcontract and/or Purchase Order is not issued within 21 days of LOI/NTP. No procurement or fabrication will proceed without a formal Subcontract/Purchase Order.*
- *Final contract amount contingent upon mutually agreed scope, design details & material specifications.*
- *Breakouts above and any line-item pricing provided are not valid as stand-alone offers*

**SPECIFICALLY INCLUDED:**

- Shop drawings (up to 6 copies of submittal per submittal package) & sample submittals.
- Mockups (3 potential styles included)
- Up to two public presentations with the City of Hollywood residents.

Thank you for the opportunity to bid on this project. Should you require any additional information, please call me at (754) 230-8823.

Cordially,  
Joseph Sawicki  
Director of Metals  
Hollywood Woodwork, Metals, & Stone