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SCOPE OF SERVICES - SECTION III 

 

 

AUM Construction, Inc. (AUM) understands the scope of services required for the successful 
installation of this project. AUM is well versed and highly experienced in the contract 
requirements and specifications called out as part of this project. In addition, we have over 
15 years of company experience in roadway and electrical infrastructure. AUM is licensed as 
both a General Contractor and Electrical Contractor. Also, we successfully completed the 
Hollywood Boulevard/26 Avenue Mast Arms replacement with the City of Hollywood. We 
have attached our proposed project schedule and are committed to finishing the project 
within the specified contract time. Finally, we have priced this project as specified in the 
contract with no material deviations. We look forward to working again with the City of 
Hollywood. 
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