

Cost Proposal



City Signage

Туре	Sign Type	Unit Price	Count	Total Price	
Monument	** Sign Type A Shroud (shroud only)	3,500	2	\$ 7,000.00	
Monument	** Sign Type A New	28,995	6	\$ 173,970.00	
Monument	** Sign Type B Shroud (shroud only)	2,995	2	\$ 5,990.00	
Monument	** Sign Type B New	24,895	7	\$ 174,265.00	
Pole Sign	** Sign Type D Plaque Only	9,954	10	\$ 99,540.00	
Pole Sign	** Sign Type D New Pole	3,995	10	\$ 39,950.00	
Monument	Sign Type D (Additional Alternate)	9,995	10	\$ 99,950.00	
Monument	** Sign Type E Shroud (shroud only)	2000	14	\$ 28,000.00	
Monument	** Sign Type E New	12,670	23	\$ 291,410.00	
Monument	** Sign Type F Shroud (shroud only)	1500	8	\$ 12,000.00	
Monument	** Sign Type F New	11,805	14	\$ 165,270.00	
Plaque	Sign Type J	14,500	6	\$ 87,000.00	
Wayfinding	Sign Type U – Overhead Wayfinding	8,500	5	\$ 42,500.00	
Destination	Sign Type W – Wayfinding Post	8500	3	\$ 25,500.00	
	Engineering	7000	1	\$ 7,000.00	
	Surveys of sign locations	500	1	\$ 500.00	
	*** Structural Remediation of total Signs Above	5600	1	\$ 5,600.00	
	TOTAL			\$ 1,265,445.00	

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis \$179

NOTES

- * Signage Contractor to refer to attached signage spreadsheet, Kimley Horn Structural assessment, and site visits to determine number of sign's that are to be retrofitted with shroud or new.Please incldue in bid tab above "count".
- ** Refer to the Kimley Horn structural analysis for conditional rating as a reference only. Structural integrity and workability will be the sole responsibility of the Signage Contractor based on analysis and Signage Contractor's individual site visit, a report will be generated by the Signage Contractor of the existing signs determined to be in good condition which will remain and have a shroud installed. Signs found not in suitable condition by Signage Contractor should be noted on the report for final determination by City/CRA and Signage Contractor.

 *** This line item depicts the cost above and beyond actual signage shroud. As an example only (Stucco replacement and paint of signage base)

Beach CRA Signage

Туре	Sign Type	Unit Price	Count	Total Price	
Gateway	TYP. Beach Gateway (New)	13995	3	\$	41,985.00
Gateway	Dania Beach Blvd Gateway (New)	20,800	1	\$	20,800.00
Wayfinding	TYP. Post Mounted Wayfinding Directional (New)	8500	8	\$	68,000.00
Destination	TYP. Destination Sign (NEW)	6995	4	\$	27,980.00
	Engineering	3000	1	\$	3,000.00
	Surveys of sign locations	350	1	\$	350.00
	Structural Remediation of total Signs Above	2900	1	\$	2,900.00
	Total			\$ 1	165,015.00

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis \$179

Downtown CRA Signage

Туре	Sign Type	Unit Price	Count	Total Price	1
Neighborhood	Neighborhood Shroud type signs (Retrofitting)	8,995	9	\$	80,955.00
Neighborhood	Neighborhood Signs along the FEC Corridor (New)	8500	2	\$	17,000.00
Gateway	Hollywood Blvd Gateway (New)	26,995	1	\$	26,995.00
Wayfinding	TYP. Post Mounted Wayfinding Directional (Retrofitting)	8,500	8	\$	68,000.00
Wayfinding	TYP. Overhead Mounted Wayfinding Directional (Retrofitting)	8,500	3	\$	25,500.00
	Engineering	3500	1	\$	3,500.00
	Surveys of sign locations	350	1	\$	350.00
	Structural Remediation of total Signs Above	3600	1	\$	3,600.00
	Total			\$	225,900.00

Additional Alternate: Provide price to add vandalism proof coating to signage on a SF basis	\$179
---	-------

Aggregate Bid Total

Project Overall Bid Price	\$ 1,656,360.00
---------------------------	-----------------

VENDOR REFERENCE FORM

City of Hollywood Solici	itation #:	FP-174-24-GJ			
Reference for:		amp Pro Services			
Organization/Firm Nam	ne providing				
reference:	or processing	FastSigns of	of Hollywood		
Organization/Firm Cont	tact		Title:		
Name:	<u>Nels</u>	on Sanchez	<u> </u>	Director of Ope	rations
Email:		chez@fastsigns.com	Phone:	917-832-3948	
Name of Referenced Pr	· <u></u>	ha-22	Contract No:	2045-12667	
Date Services were pro		1 7 . 0000	Project	# 40.000	
56 11/1		ober 7, 2022	Amount:	\$18,000	
Referenced Vendor's ro	ole in	Prime Vendor		Subcontractor/ Subconsultant	
Project: Would you use the Ven	dor 🌶			•	
again?	doi	Yes	lacktriangledown	NO. Please specify in a comments	dditional
ивинт.					
Description of services	provided by Vend	lor (provide additiona	I sheet if necessary):		
storefront windows, &					
Please rate your experi			ctory Exce	ellent Not A	Applicable
with the Vendor	Improv	ement			
Vendor's Quality of Ser	vice				
a. Responsive	vice \Box	1 -		/	
a. Responsiveb. Accuracy	vice	1			
a. Responsiveb. Accuracyc. Deliverables	vice				
a. Responsiveb. Accuracyc. DeliverablesVendor's Organization:	vice				
 a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise 	vice		1		
 a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism 	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables	vice				
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables Additional Comments (vice	I C C C C C C C C C C C C C C C C C C C	Y USE ONLY***		
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables	vice	l	Y USE ONLY****		
a. Responsive b. Accuracy c. Deliverables Vendor's Organization: a. Staff expertise b. Professionalism c. Staff turnover Timeliness/Cost Contro a. Project b. Deliverables Additional Comments (vice	I C C C C C C C C C C C C C C C C C C C	Y USE ONLY***		