

PROPOSAL SUBMITTED BY



GIANNETTI CONTRACTING CORPORATION

1801 NORTHWEST 18 STREET
POMPAÑO BEACH, FLORIDA 33069

PHONE: 954-972-8104

FAX: 954-972-8108

PROPOSAL SUBMITTED TO:

CITY OF HOLLYWOOD
CITY CLERK OFFICE
2600 HOLLYWOOD BLVD., ROOM 221
HOLLYWOOD, FL. 33020

PROJECT NAME:

WATER MAIN REPLACEMENT PROGRAM / ROYAL
POINCIANA SEWER EXPANSION HOLLYWOOD
BOULEVARD TO SHERIDAN STREET BETWEEN NORTH
FEDERAL HIGHWAY & NORTH 21ST AVE.
PROJECT # 14-5124 & 16-7077

DATE AND TIME:

MARCH 14TH, 2019 @ 2:00 PM

BID PACKAGE

FOR

**WATER MAIN REPLACEMENT PROGRAM
HOLLYWOOD BOULEVARD TO SHERIDAN STREET BETWEEN N.
FEDERAL HIGHWAY(US-1) AND N. 21ST AVENUE (14-5124)**

ROYAL POINCIANA SEWER EXPANSION (16-7077)

**PROJECT NOS.: 14-5124 (WTR)
16-7077 (SEWER)**

SUBMITTED BY: Giannetti Contracting Corporation

DECEMBER 2018

BID PACKAGE CONTENTS AND REQUIREMENTS

SECTION	TITLE
00030	Notice to Bidders
00100	Instructions to Bidders
00200	Cone of Silence
00300	✓ Proposal
00301	✓ Proposal Bid Form
00410	✓ Approved Bid Bond
00420	✓ Information Required from Bidders
00435	✓ Local Preference
00495	✓ Trench Safety Form
00500	Contract
00610	Performance Bond
00620	Payment Bond
00700	General Conditions
00800	Supplementary General Conditions
00801	Supplementary Conditions (Construction)

SUBMIT THIS COMPLETE PACKAGE AND ONE COPY WITH YOUR BID

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED Giannetti Contracting Corporation

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 1095 days with final completion within 1125 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>1/24/19</u>
No. <u>2</u>	Dated <u>2/20/19</u>
No. <u>3</u>	Dated <u>3/4/19</u>
No. <u>4</u>	Dated <u>3/11/19</u>

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

10% of Bid Total (\$ 2,446,768.50) Dollars (\$) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

_____(SEAL)
(Signature of Individual)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

By: _____
(SEAL)
(Address)

(Official Title)


As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Giannetti Contracting Corporation

(Correct Name of Corporation)

By: 

(SEAL) Richard Gibbs III

President & Treasurer

(Official Title)

1801 NW 18th St., Pompano Beach, Fl. 33069

(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

Giannetti Contracting Corporation

(Name of Corporation)

RESOLVED that Richard Gibbs III

(Person Authorized to Sign)

President & Treasurer of Giannetti Contracting Corporation

(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD

**WATER MAIN REPLACEMENT PROGRAM
HOLLYWOOD BOULEVARD TO SHERIDAN STREET BETWEEN
N. FEDERAL HIGHWAY(US-1) AND N. 21ST AVENUE (14-5124) AND
ROYAL POINCIANA SEWER EXPANSION (16-7077)**

The foregoing is a true and correct copy of the Resolution adopted by
Giannetti Contracting Corporation at a meeting of its Board of

(Name of Corporation)

Directors held on the 3rd day of January, 2018.

By: Nicholas J. Apostol

Title: Vice President & Secretary

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301
CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM ADDENDUM #3

Project Name: Water Main Replacement Program - Hollywood Blvd to Sheridan St from Federal Hwy to N. 21 Avenue (14-5124) and Royal Poinciana Sewer Expansion (16-7077)

Project Nos.: 14-5124 and 16-7077

If this Proposal is accepted, the undersigned Bidder agrees to complete all work under this contract within 1095 calendar days following the issuance of the Notice to Proceed. All entries on this form must be typed or written in block form in ink.

BASE BID:

<u>No.</u>	<u>Description</u>	<u>Qty.</u>	<u>Unit</u>	<u>Unit Price</u>	<u>Total</u>
SANITARY SEWER PAY ITEMS					
1	Mobilization, Demobilization, Bonds and Insurance	1	LS	<u>310000</u>	<u>370000</u>
2	Furnish & Install 8" SDR 26 PVC Sanitary Sewer Mains (0-6 FT)	1,039	LF	<u>54</u>	<u>56106</u>
3	Furnish & Install 8" SDR 26 PVC Sanitary Sewer Mains (6-8 FT)	12,877	LF	<u>63</u>	<u>811251</u>
4	Furnish & Install 8" SDR 26 PVC Sanitary Sewer Mains (8-10 FT)	4,795	LF	<u>80</u>	<u>383600</u>
5	Furnish & Install 8" SDR 26 PVC Sanitary Sewer Mains (10-12 FT)	1,061	LF	<u>99</u>	<u>105039</u>
6	Furnish & Install 12" SDR 26 PVC Sanitary Sewer Mains (6-8 FT)	351	LF	<u>76</u>	<u>26676</u>
7	Furnish & Install 12" SDR 26 PVC Sanitary Sewer Mains (8-10 FT)	1,671	LF	<u>91</u>	<u>152061</u>
8	Furnish & Install 12" SDR 26 PVC Sanitary Sewer Mains (10-12 FT)	1,859	LF	<u>121</u>	<u>224939</u>
9	Furnish & Install 12" SDR 26 PVC Sanitary Sewer Mains (12-14 FT)	1,702	LF	<u>125</u>	<u>212750</u>
10	Furnish & Install 12" SDR 26 PVC Sanitary Sewer Mains (14-16 FT)	955	LF	<u>161</u>	<u>153755</u>
11	Furnish & Install 4-FT Diameter Manhole (0-6 FT)	15	EA	<u>5882</u>	<u>88230</u>
12	Furnish & Install 4-FT Diameter Manholes (6-8 FT)	43	EA	<u>6320</u>	<u>271760</u>
13	Furnish & Install 4-FT Diameter Manholes (8-10 FT)	16	EA	<u>8375</u>	<u>134000</u>
14	Furnish & Install 4-FT Diameter Manholes (10-12 FT)	11	EA	<u>9332</u>	<u>102652</u>
15	Furnish & Install 4-FT Diameter Manholes (12-14 FT)	4	EA	<u>11359</u>	<u>45436</u>
16	Furnish & Install 4-FT Diameter Manholes (14-16 FT)	6	EA	<u>14339</u>	<u>86034</u>
17	Furnish & Install 6" SDR 26 PVC Laterals with Cleanouts (50 LF)	343	EA	<u>943</u>	<u>323449</u>
18	Clean and CCTV Existing Sanitary Sewer Mains	475	LF	<u>10</u>	<u>4750</u>
19	Manhole Adjustments	4	EA	<u>7500</u>	<u>30000</u>
20	Seal and Coat Existing Manholes	55	VF	<u>368</u>	<u>20240</u>
21	Place Out of Service Existing 4' Diameter Manholes	2	EA	<u>3650</u>	<u>7300</u>
22	Place Out of Service Existing 8" Sanitary Mains	402	LF	<u>7</u>	<u>2814</u>
23	Place Out of Service Existing 12" Sanitary Mains	253	LF	<u>12</u>	<u>3036</u>
24	Removal and Disposal of Existing 4' Diameter Manholes	7	EA	<u>1500</u>	<u>10500</u>
25	Removal and Disposal of Existing 8" Sanitary Mains	517	LF	<u>16</u>	<u>8272</u>
26	Removal and Disposal of Existing 12" Sanitary Mains	279	LF	<u>27</u>	<u>7533</u>
FORCE MAIN PAY ITEMS					
27	Furnish & Install 8" DR-18 PVC Force Main	2,801	LF	<u>45</u>	<u>126045</u>
28	Furnish & Install 8" Plug Valves with Boxes	4	EA	<u>4494</u>	<u>17976</u>
29	Furnish & Install 2" Air Release Valve Assemblies with Enclosures	1	EA	<u>10699</u>	<u>10699</u>
30	Connect to Existing Doghouse Manhole on Taft St.	1	LS	<u>20000</u>	<u>20000</u>
31	Connect to Existing Doghouse Manhole on McKinley St.	1	LS	<u>25000</u>	<u>25000</u>

SECTION 00301
 CITY OF HOLLYWOOD
 DEPARTMENT OF PUBLIC UTILITIES
 ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM ADDENDUM #3

32	Place Out of Service Existing 4" Force Main	1,619	LF	<u>2</u>	<u>3238</u>
33	Place Out of Service Existing 6" Force Main	1,416	LF	<u>5</u>	<u>7080</u>
34	Remove Existing 4" Force Main	1,440	LF	<u>8</u>	<u>11520</u>
35	Remove Existing 6" Force Main	625	LF	<u>12</u>	<u>7500</u>
<u>LIFT STATION(S) PAY ITEMS</u>					
36	Furnish & Install Coolidge St. Lift Station, Building and Complete Site	1	LS	<u>1550000</u>	<u>1550000</u>
37	Furnish & Install 6" Flow Meter Assembly	1	LS	<u>100000</u>	<u>100000</u>
38	Decommissioning Existing City Lift Station E-20	1	LS	<u>30000</u>	<u>30000</u>
39	Decommissioning Existing City Lift Station E-22	1	LS	<u>30000</u>	<u>30000</u>
40	Connection of Existing Private Lift Stations to New Gravity Sewer System	5	EA	<u>20000</u>	<u>100000</u>
<u>GENERAL PAY ITEMS (SEWER)</u>					
41	Removal & Replacement of Sidewalk	1,628	SY	<u>54</u>	<u>87912</u>
42	Removal & Replacement of Concrete Curb and/or Gutter	2,178	LF	<u>28</u>	<u>60984</u>
43	Alley Reconstruction	18,894	SY	<u>21</u>	<u>396774</u>
44	Remove & Replace Brick Pavers, Stamped Concrete, and Specialty Driveways	1,787	SY	<u>104</u>	<u>185848</u>
45	Milling & Resurfacing of 1" of Asphalt Pavement	58,893	SY	<u>8.50</u>	<u>500590.50</u>
46	Milling & Resurfacing of 1" of Asphalt Pavement within Broward County Roadways	1,066	SY	<u>21.50</u>	<u>22919</u>
47	Temporary Asphalt Restoration	43,257	LF	<u>22.50</u>	<u>973282.50</u>
48	Furnish & Install Temporary Pavement Markings	1	LS	<u>25000</u>	<u>25000</u>
49	Replacement of Permanent Pavement Markings	1	LS	<u>50000</u>	<u>50000</u>
50	Landscaping & Tree Trimming (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
51	Maintenance of Traffic (MOT)	1	LS	<u>205000</u>	<u>205000</u>
52	Owner's Contingency for Wastewater System (allowance)	1	LS	<u>\$600,000.00</u>	<u>\$600,000.00</u>
53	Consideration for Indemnification	1	LS	<u>\$5.00</u>	<u>\$5.00</u>
54	Sewer System CCTV (allowance)	2,600	LF	<u>4</u>	<u>10400</u>
55	Density Testing (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
56	FPL (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
57	Wastewater System Permits, Licenses and Fees (allowance)	1	LS	<u>\$200,000.00</u>	<u>\$200,000.00</u>
58	As-Builts and Record Drawings (By land surveyor approved by City or EOR)	1	LS	<u>250000</u>	<u>250000</u>
<u>WATER SYSTEM PAY ITEMS</u>					
59	Mobilization, Demobilization, Bonds and Insurance	1	LS	<u>610000</u>	<u>610000</u>
60	Furnish & Install C900 - 4" PVC Water Mains	10,105	LF	<u>23</u>	<u>232415</u>
61	Furnish & Install Class 52 - 4" DIP Water Mains	24,426	LF	<u>42</u>	<u>1025892</u>
62	Furnish & Install C900 - 6" PVC Water Mains	150	LF	<u>57</u>	<u>8550</u>
63	Furnish & Install Class 52 - 6" DIP Water Mains	200	LF	<u>71</u>	<u>14200</u>
64	Furnish & Install C900 - 8" PVC Water Mains	23,872	LF	<u>38</u>	<u>907134</u>
65	Furnish & Install Class 52 - 8" DIP Water Mains	12,715	LF	<u>49</u>	<u>623035</u>
66	Furnish & Install C900 - 12" PVC C900 Water Mains	2,155	LF	<u>55</u>	<u>118525</u>
67	Furnish & Install Class 52 - 12" DIP Water Mains	500	LF	<u>118</u>	<u>59000</u>
68	Furnish & Install Class 52 - 16" DIP Water Mains	5,891	LF	<u>100</u>	<u>589100</u>

SECTION 00301
 CITY OF HOLLYWOOD
 DEPARTMENT OF PUBLIC UTILITIES
 ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM ADDENDUM #3

69	Furnish & Install Class 52 - 24" DIP Water Mains	3	4,567	LF	<u>175</u>	<u>199225</u>
70	Furnish & Install 14" DR-11 HDPE Water Main (HDD)		460	LF	<u>127</u>	<u>58420</u>
71	Furnish & Install 20" DR-11 HDPE Casing w/ 14" DR-11 HDPE Water Main Carrier (HDD) on Johnson St. under FEC Railroads		539	LF	<u>275</u>	<u>148225</u>
72	Furnish & Install 20" DR-11 HDPE Casing w/ 14" DR-11 HDPE Water Main Carrier (HDD) on Taft St. under FEC Railroads		438	LF	<u>327</u>	<u>143226</u>
73	Furnish & Install 12" DIP WM w/ 24" Steel Casing (3/8" thick) via Jack and Bore on Polk St. under FEC Railroad		187	LF	<u>1221</u>	<u>228327</u>
74	Furnish & Install 8" x 4" 316 Stainless Steel Tapping Sleeves and Valves		13	EA	<u>6602</u>	<u>85826</u>
75	Furnish & Install 8" x 8" 316 Stainless Steel Tapping Sleeves and Valves		13	EA	<u>7632</u>	<u>99216</u>
76	Furnish & Install 4" Domestic DIP Tees		26	EA	<u>359</u>	<u>9334</u>
77	Furnish & Install 6" Domestic DIP Tees		3	EA	<u>503</u>	<u>1509</u>
78	Furnish & Install 8" x 4" Domestic DIP Tees		46	EA	<u>520</u>	<u>23920</u>
79	Furnish & Install 8" x 6" Domestic DIP Tees		58	EA	<u>582</u>	<u>33756</u>
80	Furnish & Install 8" Domestic DIP Tees		39	EA	<u>642</u>	<u>25038</u>
81	Furnish & Install 12" x 4" Domestic DIP Tees		3	EA	<u>856</u>	<u>2568</u>
82	Furnish & Install 12" x 6" Domestic DIP Tees		2	EA	<u>917</u>	<u>1834</u>
83	Furnish & Install 12" x 8" Domestic DIP Tees		3	EA	<u>963</u>	<u>2889</u>
84	Furnish & Install 12" Domestic DIP Tees		2	EA	<u>1175</u>	<u>2350</u>
85	Furnish & Install 14" x 6" Domestic DIP Tees		4	EA	<u>1696</u>	<u>6784</u>
86	Furnish & Install 16" x 6" Domestic DIP Tees		14	EA	<u>1686</u>	<u>23604</u>
87	Furnish & Install 16" x 8" Domestic DIP Tees		11	EA	<u>1785</u>	<u>19635</u>
88	Furnish & Install 16" x 12" Domestic DIP Tees		14	EA	<u>2057</u>	<u>28798</u>
89	Furnish & Install 16" Domestic DIP Tees	3	2	EA	<u>2178</u>	<u>4356</u>
90	Furnish & Install 24" x 8" Domestic DIP Tees		7	EA	<u>3576</u>	<u>25032</u>
91	Furnish & Install 24" x 12" Domestic DIP Tees		4	EA	<u>3747</u>	<u>14988</u>
92	Furnish & Install 24" x 16" Domestic DIP Tees	3	2	EA	<u>4136</u>	<u>8272</u>
93	Furnish & Install 24" Domestic DIP Tees		4	EA	<u>5688</u>	<u>22752</u>
94	Furnish & Install 8" x 4" Domestic DIP Crosses		13	EA	<u>716</u>	<u>9308</u>
95	Furnish & Install 8" x 6" Domestic DIP Crosses		2	EA	<u>808</u>	<u>1616</u>
96	Furnish & Install 8" Domestic DIP Crosses		10	EA	<u>891</u>	<u>8910</u>
97	Furnish & Install 12" x 8" Domestic DIP Crosses		4	EA	<u>1163</u>	<u>4652</u>
98	Furnish & Install 16" x 4" Domestic DIP Crosses		2	EA	<u>2230</u>	<u>4460</u>
99	Furnish & Install 16" x 8" Domestic DIP Crosses		5	EA	<u>2044</u>	<u>10220</u>
100	Furnish & Install 16" x 12" Domestic DIP Crosses		5	EA	<u>2626</u>	<u>13130</u>
101	Furnish & Install 16" Domestic DIP Crosses	3	2	EA	<u>3237</u>	<u>6474</u>
102	Furnish & Install 24" x 8" Domestic DIP Crosses		3	EA	<u>7128</u>	<u>21384</u>
103	Furnish & Install 4" Gate Valves		129	EA	<u>1317</u>	<u>169893</u>
104	Furnish & Install 6" Gate Valves		10	EA	<u>1576</u>	<u>15760</u>
105	Furnish & Install 8" Gate Valves		128	EA	<u>1979</u>	<u>253312</u>
106	Furnish & Install 12" Gate Valves		14	EA	<u>3078</u>	<u>43092</u>
107	Furnish & Install 16" Gate Valves		11	EA	<u>6944</u>	<u>76384</u>

SECTION 00301
 CITY OF HOLLYWOOD
 DEPARTMENT OF PUBLIC UTILITIES
 ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM ADDENDUM #3

108	Furnish & Install 24" Gate Valves	13	EA	<u>18553</u>	<u>241189</u>
109	Fire Line Reconnections - 4"	5	EA	<u>3030</u>	<u>15150</u>
110	Fire Line Reconnections - 6"	5	EA	<u>3619</u>	<u>18095</u>
111	Fire Line Reconnections - 8"	5	EA	<u>4962</u>	<u>24810</u>
112	Furnish & Install Fire Hydrant Assemblies	64	EA	<u>5372</u>	<u>343808</u>
113	Remove Existing Fire Hydrant Assemblies	64	EA	<u>1136</u>	<u>72704</u>
114	Water Service Removal and Replacement (Up to 1") (within Right-of-Way)	3	1,058	EA	<u>954</u> <u>1009332</u>
115	Water Service Removal and Replacement (>1") (within Right-of-Way)	77	EA	<u>4145</u>	<u>319165</u>
116	Water Meter Reconnection (Up to 1")	3	1,058	EA	<u>186</u> <u>196788</u>
117	Water Meter Reconnection (>1")	77	EA	<u>400</u>	<u>30800</u>
118	Relocation of Existing Water Meters From Rear Easements to Front of Property	114	EA	<u>1695</u>	<u>193230</u>
119	Place Out of Service Existing Water Mains of Various Sizes	1	LS	<u>500000</u>	<u>500000</u>
120	Connection to Existing 24" PCCP with 24" DIP on Sheridan St. and N. 19th Ave.	1	LS	<u>150000</u>	<u>150000</u>
121	Connection to Existing 24" PCCP with 24" DIP on Sheridan St. and N. 20th Ave.	1	LS	<u>150000</u>	<u>150000</u>
122	Furnish & Install Backflow Preventers (various sizes) (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
123	Furnish & Install Line Stop along Existing 24" PCCP on Sheridan St. and N. 19th Ave (allowance)	2	EA	<u>25750</u>	<u>51500</u>
124	Furnish & Install Line Stop along Existing 24" PCCP on Sheridan St. and N. 20th Ave (allowance)	2	EA	<u>25750</u>	<u>51500</u>
125	Furnish & Install Line Stop along Existing 24" CI on Hollywood Blvd (allowance)	3	EA	<u>17750</u>	<u>53250</u>
GENERAL PAY ITEMS (WATER)					
126	Removal & Replacement of Sidewalk	1,340	SY	<u>54</u>	<u>72360</u>
127	Removal & Replacement of Concrete Curb and/or Gutter	3	9,900	LF	<u>28</u> <u>277200</u>
128	Milling & Disposal of 1" of Existing Asphalt	68,474	SY	<u>2</u>	<u>136948</u>
129	Furnish & Install 1" Asphalt Pavement	68,474	SY	<u>6.50</u>	<u>445081</u>
130	Alley Reconstruction	29,695	SY	<u>21</u>	<u>623595</u>
131	Remove & Replace Brick Pavers, Stamped Concrete, and Specialty Driveways	1,362	SY	<u>104</u>	<u>141648</u>
132	Milling & Resurfacing of 1" of Asphalt Pavement within FDOT Roadways	3	1,619	SY	<u>21</u> <u>33999</u>
133	Milling & Resurfacing of 1" of Asphalt Pavement within Broward County Roadways	2,349	SY	<u>21</u>	<u>49329</u>
134	Temporary Asphalt Restoration	94,901	LF	<u>11</u>	<u>1043911</u>
135	Furnish & Install Temporary Pavement Markings	1	LS	<u>30000</u>	<u>30000</u>
136	Replacement of Permanent Pavement Markings	1	LS	<u>150000</u>	<u>150000</u>
137	Landscaping & Tree Trimming (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>

SECTION 00301
 CITY OF HOLLYWOOD
 DEPARTMENT OF PUBLIC UTILITIES
 ENGINEERING & CONSTRUCTION SERVICES DIVISION

PROPOSAL BID FORM ADDENDUM #3

138	Maintenance of Traffic (MOT) (19th Ave./Sheridan St)	1	LS	<u>25000</u>	<u>25000</u>
139	Maintenance of Traffic (MOT) (20th Ave./Sheridan St).	1	LS	<u>25000</u>	<u>25000</u>
140	Maintenance of Traffic (MOT) (Hollywood Blvd., N 19th Ave., & Tyler St.)	1	LS	<u>30000</u>	<u>30000</u>
141	Maintenance of Traffic (MOT) (US1/Federal Highway)	1	LS	<u>25000</u>	<u>25000</u>
142	Maintenance of Traffic (MOT) (N. 21st Ave.)	1	LS	<u>30000</u>	<u>30000</u>
143	Maintenance of Traffic (MOT)	1	LS	<u>336000</u>	<u>336000</u>
144	Owner's Contingency for Water System (allowance)	1	LS	<u>\$700,000.00</u>	<u>\$700,000.00</u>
145	Consideration for Indemnification	1	LS	<u>\$5.00</u>	<u>\$5.00</u>
146	Density Testing (allowance)	1	LS	<u>\$50,000.00</u>	<u>\$50,000.00</u>
147	FPL (allowance)	1	LS	<u>\$25,000.00</u>	<u>\$25,000.00</u>
148	Water System Permits, Licenses and Fees (allowance)	1	LS	<u>\$300,000.00</u>	<u>\$300,000.00</u>
149	As-Builts and Record Drawings (By land surveyor approved by City or EOR)	1	LS	<u>300000</u>	<u>300000</u>
150	Brick removal, storage, protection, and reinstallation on Hollywood Blvd. and N. 19th Ave	1	LS	<u>50000</u>	<u>50000</u>

BASE BID TOTAL FOR COMPLETE PROJECT

24,467,685.

TOTAL BASE BID IN WRITING

Twenty four million four hundred
 sixty seven thousand six hundred eighty five dollars

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE CONTRACT SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN
2. QUANTITIES PROVIDED ARE FOR INFORMATION PURPOSES. FULL DESCRIPTION OF THE PAY ITEMS ARE PROVIDED IN SECTION 01025 "BASIS OF PAYMENT"

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS: Arch Insurance
That we Giannetti Contracting Corporation, as Principal, and Company, as
Surety, are held and firmly bound unto the City of Hollywood in the sum of Ten
Percent of the Amount of Bid Dollars (10%) lawful money
of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we
bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly
by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted
the accompanying bid, dated March 14 2019 for

**WATER MAIN REPLACEMENT PROGRAM
HOLLYWOOD BOULEVARD TO SHERIDAN STREET BETWEEN
N. FEDERAL HIGHWAY(US-1) AND N. 21ST AVENUE (14-5124) AND
ROYAL POINCIANA SEWER EXPANSION (16-7077)**

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the
same and shall within ten days after the prescribed forms are presented to him for signature,
enter into a written contract with the CITY, in accordance with the bid as accepted, and give
bond with good and sufficient surety or sureties, and provide the necessary Insurance
Certificates as may be required for the faithful performance and proper fulfillment of such
Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 14th _____ day of March _____, 2019, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address

Printed Name of Individual

Witness

Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:



Secretary

Giannetti Contracting Corporation

Name of Corporation

1801 NW 18th St., Pompano Beach, Fl. 33069

Business Address

By: 

(Affix Corporate Seal)

Richard Gibbs III


Printed Name

President & Treasurer

Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Nicholas J. Apostol, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Richard Gibbs III who signed the said bond on behalf of the Principal, was then President & Treasurer of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.



Secretary (SEAL)


TO BE EXECUTED BY CORPORATE SURETY:

Attest:



Nick Ashburn, Surety Account
Manager

Arch Insurance Company
Corporate Surety
210 Hudson Street, Suite 300
Business Address
Jersey City, NJ 07311


BY: 
(Affix Corporate Seal)

Holly Nichols
Attorney-in-Fact
Guy Hurley, LLC
Name of Local Agency
1080 Kirts Blvd., Suite 500
Business Address
Troy, MI 48084

STATE OF MICHIGAN
COUNTY OF OAKLAND

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Holly Nichols to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Arch Insurance Company and that the has been authorized by Arch Insurance Company to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 14th day of March, 2019


Notary Public State of Michigan

My Commission Expires: 05/25/2020

JILL E MOORE
Notary Public - State of Michigan
County of Oakland
My Commission Expires 5-25-2020
Acting in the County of Oakland

- END OF SECTION -

THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON BLUE BACKGROUND.

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Holly Nichols, Mark T. Madden, Michael D. Lechner, Nicholas Ashburn, Richard McGregor and Robert D. Heuer Troy, MI (EACH)

its true and lawful Attorney(s)in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety, and as its act and deed:

Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding Ninety Million Dollars (\$90,000,000.00).

This authority does not permit the same obligation to be split into two or more bonds In order to bring each such bond within the dollar limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company on September 15, 2011, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

"VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of process."

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of Directors of the Company on September 15, 2011:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the Company.

SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Giannetti Contracting Corporation
1801 NW 18th St., Pompano Beach, Fl. 33069

2. Contractor's Telephone Number: 954-972-8104
and e-mail address: bob@gianneticorp.com

3. Contractor's License (attach copy): CGC1519762 CUC1225383
Primary Classification: General & Underground Utility
Broward County License Number (attach copy): _____

4. Number of years as a Contractor in construction work of the type involved in this Contract: 34 Years

5. List the names and titles of all officers of Contractor's firm:
Richard Gibbs III, President & Treasurer
Nicholas J. Apostol, Vice President & Secretary

6. Name of person who inspected site or proposed work for your firm:
Name: Robert Henning III
Date of Inspection: January 10, 2019

7. What is the last project of this nature you have completed?
Water Main Replacement Program - Hollywood Blvd. to Sheridan St. from Federal Hwy. to Intracoastal Waterway

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three (3) individuals or corporations for which you have performed work and to which you refer:

Florida Keys Aqueduct Authority, Stephanie Bruno, Construction Manager, 305-509-0739

Town of Jupiter Inlet Colony, Dan Comerford, Mayor, 561-676-4531

Broward County Water & Wastewater Services, Pat MaGregor,
Expansion Manager, 954-931-0904

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
See attached				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See attached

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

SECTION 00435

LOCAL PREFERENCE

(EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood *Code of Ordinances*, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsible non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

<u>Method of Compliance</u>	<u>Cost</u>
Trench Slope / Box	116,992 LF @ \$1.00
	Total \$ <u>\$ 116,992.00</u>

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".



Witness Signature

Robert Henning III

Witness Printed Name

1801 NW 18th St., Pompano Beach, Fl. 33069

Witness Address

February 28, 2019

Date



Contractor's Signature

Richard Gibbs III, Giannetti Contracting Corporation

Printed Name

President & Treasurer

Title

February 28, 2019

Date

- END OF SECTION -

**APPENDIX A TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION
SUPPLEMENTARY CONDITIONS**

**CERTIFICATION OF COMPLIANCE WITH THE FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS**

This certification relates to a construction contract proposed by City of Hollywood, Florida,
(insert the name of the Owner)

which expects to finance the proposed construction contract with assistance from the Florida Department of Environmental Protection (which administers a State Revolving Fund loan program supported in part with funds directly made available by grants from the United States Environmental Protection Agency). I am the undersigned prospective construction contractor or subcontractor.

I certify that I have read the Florida Department of Environmental Supplementary Conditions and agree to incorporate the following articles into the bid and/or contract:

- ARTICLE 11 DEBARMENT AND SUSPENSION (EXECUTIVE ORDER 12549)
- ARTICLE 12 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)
- ARTICLE 13 IMMIGRATION REFORM AND CONTROL ACT OF (STATE OF FLORIDA EXECUTIVE ORDER 11-116)
- ARTICLE 14 ENVIRONMENTAL COMPLIANCE
- ARTICLE 15 FEDERAL LABOR STANDARDS PROVISION
- ARTICLE 16 AMERICAN IRON AND STEEL PROVISION

I agree that I will obtain identical certifications from prospective lower-tier construction subcontractors prior to the award of any lower-tier construction subcontracts with a price exceeding \$2,000. I also agree that I will retain such certifications in my files.



(Signature of Authorized Official)

February 28, 2019

(Date)

Richard Gibbs III, President & Treasurer

(Name and Title of Authorized Official [Print or Type])

Giannetti Contracting Corporation

(Name of Prospective Construction Contractor or Subcontractor [Print or Type])

1801 NW 18th St., Pompano Beach, Fl. 33069 954-972-8104

(Address and Telephone Number of Prospective Construction Contractor or Subcontractor [Print or Type])

38-2477625

(Employer Identification Number of Prospective Construction Contractor or Subcontractor)

APPENDIX D TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION SUPPLEMENTARY CONDITIONS

American Iron and Steel Requirement

The Contractor acknowledges to and for the benefit of the City of Hollywood, Florida ("Owner") and the State of Florida (the "State") that it understands that iron and steel products to be installed as a part of this contract must be in compliance with the requirements in H.R. 3547, "Consolidated Appropriations Act, 2014," (Appropriations Act). H.R. 3547 includes the following language in Division G, Title IV, Sec. 436, under the heading, "Use of American Iron and Steel,":

(a) (1) None of the funds made available by a State water pollution control revolving fund as authorized by title VI of the Federal Water Pollution Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water treatment revolving loan fund as authorized by section 1452 of the Safe Drinking Water Act (42 U.S.C. 300j-12) shall be used for a project for the construction, alteration, maintenance, or repair of a public water system or treatment works unless all of the iron and steel products used in the project are produced in the United States.

(2) In this section, the term "iron and steel products" means the following products made primarily of iron or steel: lined or unlined pipes and fittings, manhole covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and restraints, valves, structural steel, reinforced precast concrete, and construction materials.

(b) Subsection (a) shall not apply in any case or category of cases in which the Administrator of the Environmental Protection Agency (in this section referred to as the "Administrator") finds that--

- (1) applying subsection (a) would be inconsistent with the public interest;
- (2) iron and steel products are not produced in the United States in sufficient and reasonably available quantities and of a satisfactory quality; or
- (3) inclusion of iron and steel products produced in the United States will increase the cost of the overall project by more than 25 percent.

(c) If the Administrator receives a request for a waiver under this section, the Administrator shall make available to the public on an informal basis a copy of the request and information available to the Administrator concerning the request, and shall allow for informal public input on the request for at least 15 days prior to making a finding based on the request. The Administrator shall make the request and accompanying information available by electronic means, including on the official public Internet Web site of the Environmental Protection Agency.

(d) This section shall be applied in a manner consistent with United States obligations under international agreements.

Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the Contractor shall permit the Purchaser or State to recover as damages against the Contractor any loss, expense, or cost (including without limitation attorney's fees) incurred by the Purchaser or State resulting from any such failure (including without limitation any impairment or loss of funding, whether in whole or in part, from the State or any damages owed to the State by the Purchaser). While the Contractor has no direct contractual privity with the State, as a lender to the Purchaser for the funding of its project, the Purchaser and the Contractor agree that the State is a third-party beneficiary and neither this paragraph (nor any other provision of this Agreement necessary to give this paragraph force or effect) shall be amended or waived without the prior written consent of the State.

For waivers to these requirements based on (2)(b) above, contact Sheryl Parsons at USEPA Region IV. She can be reached by phone at (404) 562-9337.



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Detail By Document Number](#) /

Detail by Entity Name

Florida Profit Corporation

GIANNETTI CONTRACTING CORPORATION

Filing Information

Document Number	P07000058861
FEI/EIN Number	38-2477625
Date Filed	05/16/2007
State	FL
Status	ACTIVE
Last Event	AMENDMENT
Event Date Filed	10/23/2015
Event Effective Date	NONE

Principal Address

1801 NW 18TH ST
POMPANO BEACH, FL 33069

Changed: 01/12/2015

Mailing Address

1801 NW 18th ST
POMPANO BEACH, FL 33069

Changed: 02/15/2018

Registered Agent Name & Address

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Name Changed: 10/23/2015

Address Changed: 01/12/2015

Officer/Director Detail

Name & Address

Title PT

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Title VS

APOSTOL, NICHOLAS J
 6340 SIMS ROAD
 STERLING HEIGHTS, MI 48313

Annual Reports

Report Year	Filed Date
2017	08/30/2017
2018	02/15/2018
2019	01/09/2019

Document Images

01/09/2019 -- ANNUAL REPORT	View image in PDF format
02/15/2018 -- ANNUAL REPORT	View image in PDF format
08/30/2017 -- ANNUAL REPORT	View image in PDF format
03/15/2016 -- ANNUAL REPORT	View image in PDF format
10/23/2015 -- Amendment	View image in PDF format
01/12/2015 -- ANNUAL REPORT	View image in PDF format
01/17/2014 -- ANNUAL REPORT	View image in PDF format
09/09/2013 -- AMENDED ANNUAL REPORT	View image in PDF format
02/07/2013 -- AMENDED ANNUAL REPORT	View image in PDF format
01/09/2013 -- ANNUAL REPORT	View image in PDF format
01/04/2012 -- ANNUAL REPORT	View image in PDF format
01/06/2011 -- ANNUAL REPORT	View image in PDF format
05/11/2010 -- ANNUAL REPORT	View image in PDF format
02/18/2010 -- ANNUAL REPORT	View image in PDF format
04/01/2009 -- ANNUAL REPORT	View image in PDF format
01/14/2008 -- ANNUAL REPORT	View image in PDF format
08/04/2007 -- Name Change	View image in PDF format
05/16/2007 -- Domestic Profit	View image in PDF format



Florida Department of Transportation

RICK SCOTT
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

MIKE DEW
SECRETARY

4/5/2018

GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH STREET
POMPANO BEACH, FLORIDA 33069

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 5/30/2019. However, the new application is due 3/31/2019.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:

[HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/](https://fdotwpl.dot.state.fl.us/ContractorPreQualification/)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:

DRAINAGE, GRADING, WATER MAINS, SEWER

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

Giannetti Contracting Corporation

Page Two

4/5/2018

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

A handwritten signature in cursive script, appearing to read "Alan Autry", written in dark ink.

Alan Autry, Manager
Contracts Administration Office

AA:

JT:

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT
 115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000
VALID OCTOBER 1, 2018 THROUGH SEPTEMBER 30, 2019

DBA: GIANNETTI CONTRACTING CORP **Receipt #:** 189-285324
Business Name: GIANNETTI CONTRACTING CORP **Business Type:** (CERT UNDERGROUND & EXCAV CNTR)

Owner Name: ILIA V LYSSENKO **Business Opened:** 07/18/2017
Business Location: 1801 NW 18 ST **State/County/Cert/Reg:** CUC1225383
 POMPANO BEACH **Exemption Code:**
Business Phone: 954-972-8104

Rooms **Seats** **Employees** **Machines** **Professionals**
 50

Number of Machines:		For Vending Business Only			Vending Type:	
Tax Amount	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost	Total Paid
135.00	0.00	0.00	0.00	0.00	0.00	135.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

GIANNETTI CONTRACTING CORP
 1801 NW 18 ST
 POMPANO BEACH, FL 33069

Receipt # 02A-17-00003298
Paid 09/27/2018 135.00

2018 - 2019



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/27/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Guy Hurley, LLC 1080 Kirts Blvd., Suite 500 Troy MI 48084		CONTACT NAME: Holly Tabbert PHONE (A/C No, Ext): (248) 519-1435 FAX (A/C No): (248) 519-1401 E-MAIL ADDRESS: htabbert@ghbh.com	
INSURED Giannetti Contracting Corporation Giannetti Contracting of Florida, Inc. 6340 Sims Drive Sterling Heights MI 48313		INSURER(S) AFFORDING COVERAGE INSURER A: Amerisure Insurance Co A XI 19488 INSURER B: Amerisure Partners Ins. Co. INSURER C: Hartford Fire Ins Co A XV 19682 INSURER D: INSURER E: INSURER F:	

COVERAGES CERTIFICATE NUMBER: 18-19 LSD/RTD REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADOL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> XCU Coverage Included			CPP2073454	12/1/2018	12/1/2019	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMPROP AGG \$ 2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS			CA2073447	12/1/2018	12/1/2019	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ Drive other car \$
A	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input checked="" type="checkbox"/> RETENTION \$			CJ2073448	12/1/2018	12/1/2019	EACH OCCURRENCE \$ 5,000,000 AGGREGATE \$ 5,000,000
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below			RC2073449	12/1/2018	12/1/2019	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
C	Inland Marine			35UUMNC7816	12/1/2018	12/1/2019	Leased/Rented Equipment \$500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLE* (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Evidence of Coverage

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

R McGregor/DARDZI

ACORD 25 (2010/05)
INS025 (201005) 01

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

RICK SCOTT, GOVERNOR



JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

APOSTOL, NICHOLAS JAMES

GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH AVENUE
POMPANO BEACH FL 33069

LICENSE NUMBER: CGC1519762

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

RICK SCOTT, GOVERNOR



JONATHAN ZACHEM, SECRETARY



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

LYSSENKO, ILIA V

GIANNETTI CONTRACTING CORPORATION
268 NW 118 DRIVE
CORAL SPRINGS FL 33071

LICENSE NUMBER: CUC1225383

EXPIRATION DATE: AUGUST 31, 2020

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.



Labor Force

Officers – 3 EA

Office Staff – 7 EA

Project Managers – 4 EA

Superintendents – 5 EA

Foreman – 8 EA

Operators – 16 EA

Pipe Layers – 5 EA

Laborers – 25 EA

Mechanics/Yard – 5 EA

Truck Drivers – 6 EA

Total: 84 EA

GIANNETTI CONTRACTING CORP. LITIGATION HISTORY

Case Number	County	Date Filed	Plaintiff	Defendant	Status of Claim	Results	Description	Project
COWE16017586	Broward	12/15/2016	Bellsouth Telecommunications	Giannetti Contracting Corp.	Disposition Entered	Resolved	Contract and Indebtedness	F-123
CACE16009624	Broward	5/25/2016	Collazo, Beverly & Eros	Giannetti Contracting Corp.	Voluntary Dismissed	Favorable	Premises Liability Negligence claiming uneven pavement responsible for falling from moped	UAZ 307-308
CACE14002381	Broward	2/5/2014	Ezekowitz, Randy	Giannetti Contracting Corp., Asphalt Milling, Bons Barricades, E&N Const.	Disposition Entered	Resolved		Bid Pack # 11

GIANNETTI CONTRACTING CORPORATION
CURRENT AND PENDING PROJECTS

JONES LOOP FORCE MAIN

OWNER: CITY OF PUNTA GORDA 326 West Marion Avenue, Punta Gorda, FL 33950

ENGINEER: JOHNSON ENGINEERING

AWARDED: AUGUST 27, 2018

COMPLETION DAYS: 395

CONTRACT AMOUNT: \$2,062,153.80

SCOPE OF WORK: INSTALL APPROXIMATELY 6,800 LF OF 8" TO 16" FORCE MAIN INCLUDING OVER 5,800 LF OF 16", SEVEN 16" DIRECTIONAL DRILLS TOTALING OVER 3,500 LF, 20" JACK AND BORE, NEW LIFT STATION, AND RESTORATION

WHISPERING TRAILS GRAVITY SEWER SYSTEM

OWNER: LOXAHATCHEE RIVER ENVIRONMENTAL CONTROL DISTRICT 2500 Jupiter Park Drive, Jupiter, FL 33458

ENGINEER: MATHEWS CONSULTING

AWARDED: MAY 4, 2018

COMPLETION DAYS: 390

CONTRACT AMOUNT: \$4,487,424.80

SCOPE OF WORK: INSTALL APPROXIMATELY 11,300 LF OF 8 AND 10 INCH PVC GRAVITY SEWER MAIN WITH MANHOLES & LATERALS, NEW LIFT STATION, AND 25,500 SY OF NEW ROADWAY CONSTRUCTION, AND RESTORATION

CITY WIDE SANITARY SEWER EXPANSION PROJECT

OWNER: CITY OF HOLLYWOOD, 2600 Hollywood Boulevard, Hollywood, FL 33026

ENGINEER:

AWARDED: FEBRUARY 2018

COMPLETION DAYS: 430

CONTRACT AMOUNT: 2,310,953.00

SCOPE OF WORK: CONSISTS OF INSTALLATION OF OVER 5,000 LF OF 8 INCH PVC SANITARY SEWER MAIN, 1,300 LF OF FORCE MAIN, RESTORATION ASSOCIATED WITH WORK PERFORMED

YACHT HARBOR MANOR ROADWAY IMPROVEMENTS (SINGER ISLAND SOUTH)

OWNER: CITY OF RIVIERA BEACH, 600 West Blue Heron Blvd., Riviera Beach, FL 33404

ENGINEER: ERDMAN ANTHONY

AWARDED: SEPTEMBER, 2017

COMPLETION DAYS: 360

CONTRACT AMOUNT: \$8,642,718.85

SCOPE OF WORK: INSTALL APPROXIMATELY 8,400 LF OF DRAINAGE, 8,500 LF OF WATER MAIN, 7,800 LF OF GRAVITY SEWER, 900 LF OF FORCE MAIN, AND 21,000 SY OF NEW CONCRETE ROADWAY CONSTRUCTION, CONCRETE, SWALES, AND RESTORATION

CONTRACT 8 - NORTH 2 UTILITIES EXTENSION PROJECT 17-13/SH

OWNER: CITY OF CAPE CORAL, 1015 Cultural Park Boulevard, 2nd Floor, Cape Coral, FL 33990
ENGINEER: GREELEY and HANSEN

AWARDED: JULY, 2017 **DAYS COMPLETION:** 720 **CONTRACT AMOUNT:** \$16,145,974.00

SCOPE OF WORK: INSTALL 42,000 LF OF WATER MAINS, 48,000 LF OF IRRIGATION WATER MAINS, 6,000 LF OF FORCE MAINS, 41,000 LF OF GRAVITY SEWER MAINS, 12,000 LF STORM DRAIN REPLACEMENT, 3,800 LF OF FIBER OPTIC CONDUIT (DIRECTIONAL DRILLED), WASTEWATER PUMP STATION, CONCRETE, SWALES, RESTORATION AND 113,000 SY OF NEW ROAD RECONSTRUCTION

CONTRACT 9 - NORTH 2 UTILITIES EXTENSION PROJECT 17-14/SH

OWNER: CITY OF CAPE CORAL, 1015 Cultural Park Boulevard, 2nd Floor, Cape Coral, FL 33990
ENGINEER: GREELEY and HANSEN

AWARDED: JULY, 2017 **DAYS COMPLETION:** 660 **CONTRACT AMOUNT:** \$28,672,980.00

SCOPE OF WORK: INSTALL 54,000 LF OF WATER MAINS, 57,000 LF OF IRRIGATION WATER MAINS, 12,000 LF OF FORCE MAINS, 52,000 LF OF GRAVITY SEWER MAINS, 8,000 LF STORM DRAIN REPLACEMENT, 11,000 LF OF FIBER OPTIC CONDUIT (DIRECTIONAL DRILLED), WASTEWATER PUMP STATIONS, CONCRETE, SWALES, RESTORATION, AND 127,000 SY OF NEW ROAD RECONSTRUCTION

Richard Gibbs, III, President/Treasurer
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
richie@giannetticorp.com



Richie Gibbs has over 23 years' construction experience as a project manager, estimator, superintendent, foreman, and general partner, in the underground construction industry with governmental agencies in Florida and Michigan. Richie also has experience in commercial construction including custom home building in Michigan and Florida over the past 21 years. Richie is "hands-on" with all current projects in the South Florida area.

EMPLOYMENT:

Giannetti Contracting Corp. 1995 – Present Chief Operating Officer/ President / Treasurer

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person

Nicholas J. Apostol, V.P. / Secretary
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
nick@giannetticorp.com



Nick Apostol has over 30 years' underground utility construction experience with governmental agencies and also commercial vertical construction as project manager, estimator, superintendent, foreman, general partner and controller. As Vice President and Controller of Giannetti Contracting, Nick oversees all contracts, pay estimates and financials for both Michigan and Florida.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 – Present Vice-President / Secretary

Oakland County Drain Commissioners
Oakland, MI 1988-1990 Construction Inspector

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 – 2012 - 2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

Central Michigan University, Bachelor of Science, Construction Technology, 1989,

LICENSES AND CERTIFICATIONS: Florida General Contractor, Michigan Licensed Residential Builder, OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

**Jeffrey Melnechuk, Operations Manager
General Superintendent**

1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
mally@giannetticorp.com



Jeff (Mally) has over 20 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Jeff's experience also includes residential and commercial vertical construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1998 – Present Operations Manager / General Superintendent

RECENT PROJECTS:

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014
Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013
Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013
Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011
Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010
Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, MOT, First Aid / CPR Certified

Ilia Lyssenko, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
ilia@giannetticorp.com



Ilia has over 22 years' construction experience in government and commercial construction industry as a project manager, estimator, and foreman.

EMPLOYMENT:

Giannetti Contracting Corp.	2013 –	<u>Project Manager</u>
Lanzo Construction Co. Fla.	2010 – 2013	<u>Project Manager / Estimator</u>
DBF Construction LLC.	2006 – 2010	<u>Project Manager / Estimator</u>
Giannetti Contracting Corp.	1996 – 2006	<u>Project Manager / Estimator / Foreman</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

City of Miami Beach, Florida – Central Bayshore and Lake Pancoast Infrastructure Projects – 2012 - 2013
Contract Amount: \$ 17,000,000.

- Over 54,000 LF of new drainage, water main, gravity sewer, and force main from 6" to 48" in diameter. Project also included 1" milling and overlay as well as 6,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. - 2013 - 2014

Contract Amount: \$2,132,773.

- Water Main Replacement Project included over 27,000 LF of new water main. Project also included over 36,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

Broward Community College

Associate of Arts, Engineering & Architecture

LICENSES AND CERTIFICATIONS:

Florida General Contractor, Florida Underground Contractor, Florida Plumbing Contractor
OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

VICTOR G. MENOCA
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Mr. Menocal has over 20 years' experience in construction management since Feb. 1998. He has the experience of overseeing projects ranging from \$1.5 million up to \$177 million. Mr. Menocal has completed over 200,000 LF of water main 8-inch diameter or greater. Furthermore, he has over 8 years of Design/Build experience. The project scopes ranges from water main, gravity sewer, force mains, drainage, pump stations, lift stations, directional drilling, streetscape improvements, lighting, traffic signal improvements, ITS, neighborhood improvements and bridges. His experience includes approximately nine major neighborhood improvement projects of over 1,200 homes each. Mr. Menocal has an excellent knowledge of construction software such as Primavera Project Planner, SureTrak, Microsoft Projects, Expedition, E-Builder and others.

EMPLOYMENT:

Giannetti Contracting Corp. 2016 – Present
Senior Project Manager

Ric-Man International, Inc. – Pompano Beach, FL
Project Manager, up to \$21M in projects (2009-2016)

Condote America – Miami, FL
Project Manager, up to \$177M in projects (2008-2009)

A² Group, Inc. – Miami, FL
Project Manager, up to \$200M in projects (1999-2008)

RECENT PROJECTS:

Project: Town of Surfside Utility Upgrade Project

Owner: Town of Surfside

Reference: Randy Stokes - 954-494-7497

Construction Cost: \$18.3 Mil - 2014

Role: Senior Project Manager

Description: Project consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 770 residences and 35 businesses. Water construction included installing 34,000 feet of new 8-inch DIP (connecting hundreds of homes in both the front and rear) and abandoning 17,000 feet of existing water main. Drainage construction included installing 17,000 feet of 18- to 54-inch HDPE and RCP; connecting over 250 structures and 6 pump stations. Roadway construction included 134,000 SY of roadwork, 6,000 SY of sidewalks & driveways, 2,500 feet of curb & gutter, 24,000 SY of swale reconstruction, planting or relocating over 1,100 trees. This project required major coordination with homeowners, businesses, two schools, a hospital, and public transportation to minimize our impact on residents and commerce.

Project: Section 5 Project Installation of 48-Inch PCCP

Owner: Miami-Dade Water & Sewer Department

Reference: George Aguiar (786-229-0859), Pedro Vigil (305-205-5152), Nelson Cespedes (786-552-8142), Larry Goodwin (786-295-3754)

Construction Cost: \$450,000 - 2015 (200 LF of 48" PCCP)

Role: Sr. Project Manager/Construction Manager

Description: This project was performed for Condote/CAC/DeMoya, J.V. and it was located on NW 72nd Avenue from NW 8th Street thru NW 12th Street. The project consisted of 48" PCCP including restrained pipe, fittings, closures and connections to existing 48" PCCP. The path of the pipe was on NW 72nd Ave a 6 lane road with extreme heavy traffic. Several businesses existed along the path requiring difficult coordination and access at all times. The work involved; critical demolition of existing PCCP, removing sewage from existing pipe, sheeting and shoring, extensive de-watering, deep excavations, installation of access manholes and air releases, dealing with heavy traffic, working on weekends, nights and multiple crews. Difficult utility support and crossings. The project had tight time restraints due to existing lines requiring minimal shut down period. We succeeded in completing the Installation and connection within the scheduled time frame.

Project: Sunset Islands 3 & 4 Infrastructure Imp.

Owner: City of Miami Beach

Reference: Fernando Paiva, Project Manager - 305-970-9815

Construction Cost: \$7.7 Mil - Ongoing

Role: Senior Design/Build Project Manager

Description: Design / Build Project which consists of pavement reconstruction, overhead utility undergrounding, sidewalk construction, water main improvements, water meter replacement, water service conversation from rear easements to right-of-way, storm drainage infrastructure including 2 pump stations, sanitary sewer lining, new conduits, conductors and services points for retrofitting existing lighting system and streetscape/planting improvements.

Project: Broadview Park BP 2 NIP

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$17.2 Mil - 2010

Role: Project Manager

Description: Project consisted of sewer and drainage infrastructure improvements to a neighborhood of 760 homes. Sewer installation included 36,500 feet of 6- to 20-inch PVC and DIP gravity sewer with 150 manholes, 3 sewer lift stations, and 14,500 feet of 6- to 12-inch force main. Drainage installation included 16,700 feet of 15- to 24-inch RCP and HDPE pipe and 170 structures. The project required the full reconstruction of 100,000 SY of asphalt including two 1-1/2 inch lifts. This design also included the reclaiming of 65,000 SY of swales for drainage storage.

Project: SW 6 & 7 Utilities Extension Project Area 3

Owner: City of Cape Coral

Reference: Paul Clingham - 239-574-0464

Construction Cost: \$9.7 Mil - 2015

Role: Senior Project Manager

Description: The project consisted of potable water, irrigation, sanitary sewer, stormwater drainage, and hardscape infrastructure improvements to a neighborhood composed of 844 homes and 2 bridges in Cape Coral, Florida. Potable water improvements included installing 39,800 feet of 6- to 8-inch PVC water main with 438 services for 734 meters, 34 fire hydrants, and an aerial crossing. Irrigation improvements included installing 43,790 feet of reclaimed 4- to 16-inch irrigation mains with 498 irrigation services for 844 meters, as well as a 4-inch and a 16-inch aerial crossing. Stormwater drainage improvements included installing, 5,200 feet of 15- to 36-inch HDPE & PVC main, 400 feet of 12x18- to 24x38-inch elliptical HDPE main, and 127 inlet structures. Sanitary sewer improvements included installing 41,100 feet of 8-inch PVC gravity sewer mains up to 16-feet deep including 98 manhole structures and 540 single and double services, 2 wastewater lift station, and 5,620 feet of 6-inch PVC force main. Hardscape and landscape improvements included 100,000 square yards of roadway reconstruction and hardscape restoration, 95,000 square yards of swale reconstruction, and 11,700 square yards of driveways.

Project: Flamingo Lummus Streetscape Imp. BP 10E

Owner: City of Miami Beach

Reference: Thais Vieira, R.A. - 305-673-7071

Construction Cost: \$4.4 Mil. - 2011 (60" RCP)

Role: Design/Build Project Manager

Description: Design/Build Project which consisted of water, drainage, and roadway infrastructure improvements to a neighborhood composed of 1,600 residences and 65 businesses. Water construction included installing 4,600 feet of new 6- to 8-inch DIP and abandoning 5,100 feet of existing water main. Drainage construction included installing 3,500 feet of 15- to 48-inch HDPE and RCP connecting over 70 structures and gravity wells, as well as 900 feet of 3- by 5-foot box culvert. Roadway construction included over 36,000 SY of roadwork, 4,500 SY of sidewalk, driveway & paver work, 9,500 feet of curb & gutter, 65,000 SY of swale reconstruction, planting or relocating over 200 trees; as well as signalization, decorative lighting, and installing 1,000 feet of FPL conduit. This project required major coordination with residents, a school, public transportation, restaurants, nightclubs, and other businesses to minimize our impact on residents and commerce.

Project: Prairie Avenue Drainage Improvements Phase II

Owner: City of Miami Beach

Reference: Hermes Diaz, PWD Project Mgr - 305-799-3611

Construction Cost: \$550K - 2012

Role: Senior Project Manager

Description: Project consisted of drainage improvements, roadway reconstruction, hardscape improvements and landscape improvements along Prairie Avenue from 23rd Street to 28th Street.

Project: FDOT District 6 Section 2 Project (Personal Exp.)

Owner: FDOT District 6

Construction Cost: \$177 Mil. - 2008 - 2009

Role: Design/Build Project Manager

Description: This was a design/build/finance project for the Florida Department of Transportation District IV. The work consisted of the addition of one general use lane in each direction, auxiliary lanes between all interchanges; interchange improvements and, operation safety improvements long the SR826 mainline and ramps. The Interchanges that will be improved with this project are the SR826 Interchanges at SW 56 Street/Miller Drive, Sr874/Don Shula Expressway and SW 40 Street/Bird Road. Four of the bridges are over the CSX railroad and are comprised of steel girders. The other interchange bridges are design with concrete beams (AASHTO Type IV, Mod. Bulb Tee, Florida I Beams). This project also includes a new pedestrian bridge, new drainage, lighting, landscaping, ITS and signalization Improvements

Project: Broadview Park BP 4 20-Inch WM

Owner: Broward County WWSS

Reference: Pat Sweet, Project Manager - 954-931-3732

Construction Cost: \$1.7 Mil - 2009

Role: Project Manager

Description: Due to our performance and qualifications this project was negotiated added scope to our Broadview Park Bid Pack 2 contract. This Neighborhood improvement project consisted of potable water main infrastructure improvements to the City of Plantation's Broadview Park neighborhood along State Road 441, a six-lane commercial road with over 60 businesses. Water infrastructure improvements consisted of installing 8,300 feet of 10- to 20-inch ductile iron water main (most of the work at night due to heavy traffic) and 16 air-release and butterfly valves, including 765 feet of directional drilling required to run the water main below Sunrise Boulevard, a six-lane bridge overpass plus access lanes and canal. Additional streetscape improvements included 14,500 square yards of roadwork and installing 12 traffic detection loops, as well as new curb & gutters, landscaping, and irrigation.

Project: Venetian Causeway Water Main Crossings

Owner: City of Miami Beach

Reference: Robert Rodriguez, Capital Projects Coord. - 305-673-7070

Construction Cost: \$1.0 Mil. - 2011

Role: Senior Project Manager

Description: Project consisted of water infrastructure improvements to the San Marino, Dilido, and Rivo Alto islands along the Miami Beach portion of the Venetian Causeway. Water construction consisted of installing 2,800 linear feet of 4- to 16-inch ductile iron water main, 33 water services, and 6 new fire hydrants. Construction required complex MOT to contend with heavy vehicle and pedestrian traffic; as well as direct coordination between multiple city departments and the contractor performing future roadway improvements.

LICENSES AND CERTIFICATIONS:

Work Zone Traffic Control – M.O.T. Advanced Level Cert.

Occupational Safety & Health Association – 30 Hour Training

Army Corp of Engineers – CQM for Contractors

OSHA 3015; Excavation, Trenching and Soil Mechanics

Competent Person - Excavation

Robert C. Henning III, Chief Estimator
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
bob@giannetticorp.com



Robert has over 20 years' construction experience in government and commercial construction industry as a project manager and estimator. Robert also has experience in safety program management.

EMPLOYMENT:

Giannetti Contracting Corp. 2014 –	<u>Chief Estimator</u> 2012 – 2014	<u>Project Manager</u>
Ocean Bay Construction, Inc. 2010 – 2012	<u>Project Manager / Estimator</u>	
GPE Eng. & Gen Cont., Inc. 2010	<u>Estimator</u>	
Welling Construction, Inc. 2004 – 2009	<u>President / Vice President</u>	
The Redland Company, Inc. 2003 – 2004	<u>Pro. Mgr/ Estimator/ Safety Dir.</u> , 1998 – 2002	<u>Office & Field Staff</u>

RECENT PROJECTS:

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016
Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay. The project is currently over 90% completion.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013
Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Central Broward Water Control District – N-30 Canal Culvert Extension - 2012
Contract Amount: \$747,018.

- Project included clearing and installing 2,534 LF of 60" reinforced concrete pipe. Project was particularly challenging due to the extreme hard rock encountered. Averaged approximately 100 LF a day production.

Broward County - North County Neighborhood Improvements Bid Pack # 9 - 2010 -2012
Contract Amount: \$15,100,000.

- Project included over 135,000 LF of new drainage, water main, sewer main (over 15 feet deep), force main, reclaimed water main from 4" to 48" in diameter. Over 70,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

American Intercontinental University 2001-2003

Bachelor of Business Administration, January 2003 Minor in Construction Management

Broward Community College 2000-2001

Twenty-three Credit Hours towards Associate Degree in Building Construction Management

Santa Fe Community College 1998-2000

Thirty-five Credit Hours towards Associate Degree in Building Construction Management

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Tim Gibbs, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Timothy Gibbs has over 26 years' underground utility construction experience with governmental agencies as superintendent, foreman, operator, topman, tailman, pipelayer, grademan in Michigan and Florida. Tim's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1997 – Present

Di Gregorio & Sons, Michigan 1992 Dimar Construction, Michigan 1994 Pamar Enterprises, Michigan 1996

RECENT PROJECTS:

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 – 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overly

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 – 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, First Aid / CPR Certified

Tony D'Onofrio, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Tony has over 42 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Tony's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 - Present

RECENT PROJECTS:

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 - 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overlay.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Broadview Park Neighborhood Improvement Project - Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011

Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4" to 12" in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority - Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

Michigan Plumbing & Underground
Michigan Mechanical



Gilberto Soto
Superintendent

Industry Experience

28 Years

Employment History

Giannetti Contracting – 2017-Present
Ric-Man International – 2013-2016
American Earth Movers – 2011-2013
American Engineering & Dev. – 2008-2011
Conquest Engineering – 2005-2008

Registration and Certifications

Occupational Safety and Health Association
– 30 Hour

References

Town of Parkland
Bill Evans, Director of Public Works
954-757-4119
bevans@cityofparkland.org

Town of Surfside
Randy Stokes, Director of Public Works
305-861-4863
rstokes@townofsurfsidefl.gov

City of Cape Coral
George Phillips, Construction Manager
239-574-0464
gphillips@capecoral.net

City of Miami
Hermes Diaz, P.E., Chief Civil Engineer
305-416-1047
hdiaz@miamigov.com

Mr. Soto has over 25 years of roadway and underground utility infrastructure construction experience, since 1987, with up to 96-inch pipelines. Mr. Soto began his career working in Puerto Rico and subsequently moved to New York. Mr. Soto moved to Miami approximately in 2000 as a mainline Foreman installing water main and drainage. He specializes in the underground installation of water, sanitary sewer, and stormwater drainage utility infrastructure. In Florida, he has installed utilities for municipalities from the Monroe County to Palm Beach County as well as Fort Myers, City of Cape Coral and City of Tampa. He has been instrumental in the completion of several neighborhood improvement projects. Mr. Soto is also a capable operator of loaders and excavators; as well as being experienced with pump station and lift station installations, aerial crossings, HDD, jack & bores, micro-tunnels, force main, and gravity sewer.

Project: Miracle Mile Streetscape Improvement Project

Construction Cost: \$21 Million – 2016 - Current

Description: The City of Coral Gables' Miracle Mile and Giralda Avenue project's goal is to enhance the economic vitality of the downtown district by transforming the City's main street, Miracle Mile and Giralda Avenue, to provide a cohesive pedestrian friendly experience with gardens, outdoor dining, improvement pedestrian lighting, way finding, and public art. **Role:** Superintendent.

Project: SW 6 & 7 Utilities Extension Project Area 3, City of Cape Coral

Construction Cost: \$9.7 Mil – 2015

Description: The project consisted of potable water, irrigation, sanitary sewer, stormwater drainage, and hardscape infrastructure improvements to a neighborhood composed of 844 homes and 2 bridges in Cape Coral, Florida. Potable water improvements included installing 39,800 feet of 6- to 8-inch PVC water main with 438 services for 734 meters, 34 fire hydrants, and an aerial crossing. Irrigation improvements included installing 43,790 feet of reclaimed 4- to 16-inch irrigation mains with 498 irrigation services for 844 meters, as well as a 4-inch and a 16-inch aerial crossing. Stormwater drainage improvements included installing, 5,200 feet of 15- to 36-inch HDPE & PVC main, 400 feet of 12x18- to 24x38-inch elliptical HDPE main, and 127 inlet structures. Sanitary sewer improvements included installing 41,100 feet of 8-inch PVC gravity sewer mains up to 16-feet deep including 98 manhole structures and 540 single and double services, 2 wastewater lift station, and 5,620 feet of 6-inch PVC force main. Hardscape and landscape improvements included 100,000 square yards of roadway reconstruction and hardscape restoration, 95,000 square yards of swale reconstruction, and 11,700 square yards of driveways. **Role:** Superintendent.

Project: Section 5 Project Installation of 48-Inch PCCP, Miami-Dade Water & Sewer Department
Construction Cost: \$450,000 - 2015

Description: This project was performed for the Condotte/CAC/DeMoya, J.V. and it was located on NW 72nd Avenue from NW 8th Street thru NW 12th Street. The project consisted of 48" PCCP including restrained pipe, fittings, closures and connections to existing 48" PCCP. The work involved critical demolition of existing PCCP, removing sewage from existing pipe, sheeting and shoring, extensive de-watering, deep excavations, installation of access manholes and air releases, dealing with heavy traffic, working on weekends, nights and multiple crews. **Role:** Superintendent for Drainage Subcontractor.

Project: Sunset Islands 3 & 4 Infrastructure Imp., City of Miami Beach CIP

Construction Cost: \$7.7 Mil - Ongoing

Description: The project consisted of pavement reconstruction, overhead utility undergrounding, sidewalk construction, water main improvements, water meter replacement, water service conversation from rear easements to right-of-way, storm drainage infrastructure including 2 pump stations, sanitary sewer lining, new conduits, conductors and services points for retrofitting existing lighting system and streetscape/planting improvements. **Role:** Superintendent.

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway. Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Hollywood Blvd. to Sheridan St. Federal Hwy. to the Intracoastal Waterway Project is located in the City of Hollywood and is located South of Sheridan St., North of Hollywood Blvd. East of Federal Hwy., and West of the Intracoastal Waterway. The infrastructure improvements to the existing neighborhood included new water main and drainage. This neighborhood project includes over 116,000 LF of new water main and 945 water services and over 3,400 LF of new drainage. Main line pipe sizes ranged from 4” to 48” in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, and driveway aprons.



Scope of Services Provided: **Construction**

Construction Start Date: **November 2015**

Construction Completion Date: **August 2018**

Project Construction Cost: **\$13,689,489.38**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project

Name/Address:

Eastside Phase II – Town of Davie, Florida

Name(s) and role(s) of key personnel working on this reference project:

Victor Menocal - Project Manager, Gil Soto – Project Superintendent

Reference Project

Description:

Davie Eastside Phase II project is a neighborhood Improvement project in Davie, Florida. Project Includes over 18,000 LF of drainage, 41,000 LF of water main, 285 water services, 11,600 LF of gravity sewer, 236 sewer laterals, and 60,700 SY of new roads. Pipe sizes in project range from 4" to 81" in diameter.



Scope of Services Provided: **Construction**

Professional Fees

Construction Start Date: **September 2016**

Construction Completion Date: **August 2018**

Project Construction Cost: **\$ 13,275,149.00**

Reference Company Name: **Craven Thompson & Associates**

Reference Name: **Don Shaver, Director of Construction Management**

Reference Phone Number: **(954) 739 - 6400**

Fax Number: **(954) 739 -6409**

E-mail: **dshaver@craventhompson.com**

Giannetti Contracting Corporation

Reference Project
Name/Address:

Jupiter Inlet Colony Neighborhood Rehabilitation Project, Jupiter Inlet Colony, Fl.

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Tim Gibbs – Project Superintendent

Reference Project Description:

Neighborhood infrastructure improvements on island in Jupiter Inlet Colony, Florida. This neighborhood project includes over 16,000 LF of water main, 412 water services, 14,000 LF of Gravity Sewer (up to 20' deep), 243 sewer laterals, lift station, 2,600 LF of force main, 7,200 LF storm drainage, and 33,200 SY of new road construction. Project also included new swales, driveways, and curbing.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2016**

Construction Completion Date: **April 2018**

Project Construction Cost: **\$8,912,466.41**

Reference Company Name: **Kimley Horn / Arcadis U.S.**

Reference Name: **Tom Jensen, Project Engineer/Construction Manager**

Reference Phone Number: **(561) 248-5967** Fax Number:

E-mail: **tom.jensen@kimley-horn.com**

Giannetti Contracting Corporation

Reference Project Name/Address:

Cudjoe Regional Wastewater Outer Islands Collection System and Transmission System

Name(s) and role(s) of key personnel working on this reference project:

Iliya Lyssenko - Project Manager, Tim Gibbs – Project Superintendent, Tony Donofrio – Project Superintendent

Reference Project Description:

Cudjoe Regional Wastewater Outer Islands Project in Lower Sugarloaf, Ramrod, Middle Torch, Big Torch, Little Torch, Big Pine, and No Name Keys, Florida is an environmentally sensitive sewer replacement project. Giannetti’s scope of the Cudjoe Outer Islands Project includes over 30,000 LF of new water main, 469 Water Services, 52,000 LF of gravity sewer, 707 sewer laterals, 18 area lift stations, 18,000 LF of force main. Main line pipe sizes ranged from 2” to 18” in diameter.



Scope of Services Provided: **Construction**

Construction Start Date: **May 2014**

Construction Completion Date: **December 2016**

Project Construction Cost: **\$16,547,743.60**

Reference Company Name: **Reynolds Construction, (formerly) Layne Heavy Civil**

Reference Name: **Matt Eidson, Project Manager**

Reference Phone Number: **(770)318-4362**

Fax Number: **N/A**

E-mail: matt.eidson@reynoldscon.com

Giannetti Contracting Corporation

Reference Project Name/Address:

Big Coppitt Wastewater Collection System Contract 2 – Rockland & Geiger Key, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Big Coppitt Wastewater Collection System Contract 2 Project in Rockland and Geiger Key, Florida is an environmentally sensitive water and sewer replacement project. The Big Coppitt Project included over 24,000 LF of new water main, 297 water services, 40,000 LF of gravity sewer, seven lift stations, 9,900 LF of force main, and one bridge crossing. Main line pipe sizes ranged from 4" to 8" in diameter. Project also included over 76,000 SY of mill & overlay.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2008**

Construction Completion Date: **April 2010**

Project Construction Cost: **\$9,667,750.16**

Reference Company Name: **Florida Keys Aqueduct Authority**

Reference Name: **Tom Walker, PE, Former Deputy Executive Director (Retired)**

Reference Phone Number: **(305) 295-2158**

Fax Number:

E-mail:

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program – Sheridan St. to Pershing St., N. 22nd Ave. to N. 24th Ave. Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliya Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Sheridan St. to Pershing St. N. 22nd Ave. to N. 24th Ave. Project is located in the City of Hollywood and is located South of Pershing St., North of Sheridan St., East of N. 24th Ave., and West of N. 22nd Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 28,500 LF of new water main and 356 water services. Main line pipe sizes ranged from 4" to 8" in diameter. Project also includes over 46,000 SY of mill & overlay, sidewalks, and driveway aprons.



Scope of Services Provided: **Construction**

Construction Start Date: **September 2015**

Estimated Construction Completion Date:

December 2016

Project Construction Cost: **\$2,868,708.00**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project Name/Address:

Cudjoe Regional Wastewater Inner Islands Collection System and Transmission System

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Tim Gibbs – Project Superintendent, Tony Donofrio – Project Superintendent

Reference Project Description:

Cudjoe Regional Wastewater Inner Islands Project in Cudjoe, Upper Sugarloaf, and Summerland Keys, Florida is an environmentally sensitive sewer replacement project. The Cudjoe Project includes over 4,000 LF of new water main, 99,000 LF of gravity sewer, 1,783 sewer laterals, 32 area lift stations, 157,000 LF of force main, 416 grinder pump stations, 2 bridge crossings, and 2 master lift stations. Main line pipe sizes ranged from 2" to 16" in diameter. Project also included over 200,000 SY of overlay.



Scope of Services Provided: **Construction**

Construction Start Date: **March 2013**

Construction Completion Date: **October 2015**

Project Construction Cost: **\$42,486,386.**

Reference Company Name: **Florida Keys Aqueduct Authority**

Reference Name: **Stephanie Bruno, FKA A Construction Manager**

Reference Phone Number: **(305) 509-0739** Fax Number:

E-mail: sbruno@fkaa.com

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program - N. 72nd Ave. to N. 76th Ave. Polk St. to Johnson St. , Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliia Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – N. 72nd Ave. to N. 76th Ave. Polk St. to Johnson St. Project is located in the City of Hollywood and is located South of Johnson St., North of Polk St., East of N. 76th Ave., and West of N. 72nd Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 27,000 LF of new water main and 605 water services. Main line pipe sizes ranged from 6" to 12" in diameter. Project also included over 75,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.



Scope of Services **Construction**
Provided:

Construction Start Date: **September 2014**

Construction Completion Date: **August 2015**

Project Construction Cost: **\$3,684,607.50**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project Name/Address:

North County Neighborhood Improvement Project – Bid Package 11, (NE) Northeast Quadrant, Pompano Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Pat Sweet - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The North County Neighborhood Improvement Project (NCNIP) Northeast Quadrant includes approximately 720 acres of land between Dixie Highway and Federal Highway, North of Sample Road in Pompano Beach. This area is primarily residential, built in the 1950's and early 1960's. The area was developed with limited sanitary sewer system, no drainage and an inadequate water distribution system. NCNIP Bid Package 11 included over 29,350 LF of new drainage, 64,000 LF of water main, 553 Water Services, 49,700 LF of reclaimed water main, 796 reclaimed water services, 43,805 LF of gravity sewer main, 750 sewer laterals, lift station, and 1,630 LF of force main. Main line pipe sizes ranged from 4" to 48" in diameter. Project also included over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services **Construction**
Provided:

Construction Start Date **October 2011** Construction Completion Date: **December 2014**

Project Construction Cost: **\$17,807,186.24**

Reference Company Name: **Broward County Water & Wastewater Services** Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904** Fax Number: **(954) 831-0798** E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. Project is located in the City of Hollywood and is located South of Johnson St., North of Hollywood Blvd., East of N. 52nd Ave., and West of N. 46th Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 27,000 LF of new water main and 150 water services. Main line pipe sizes ranged from 4" to 12" in diameter. Project also included over 36,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2013**

Construction Completion Date: **May 2014**

Project Construction Cost: **\$2,132,773.26**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfi.org

Giannetti Contracting Corporation

Reference Project Name/Address:

Belvedere Homes Infrastructure Improvements – Phase I , West Palm Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Belvedere Homes Infrastructure – Phase I Project is located in the City of West Palm Beach and is located South of the LWDD L-2 Canal, North of Belvedere Road, East of Tallahassee Dr. and West of Congress Ave. The infrastructure improvements to the existing neighborhood included new water, drainage, and vacuum sewer. Belvedere Homes included over 15,100 LF of new water main, 177 water services, 5,700 LF of drainage, 13,900 LF of Vacuum Sewer, 176 Valve Pits, and 1,500 LF of force main. Main line pipe sizes ranged from 4" to 48" in diameter. Project also included over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **March 2012**

Construction Completion Date: **April 2013**

Project Construction Cost: **\$4,246,809.73**

Reference Company Name: **Keshavarz & Associates**

Reference Name: **Mr. Ralph Davis III, Project Manager**

Reference Phone Number: **(561) 627-0027**

Fax Number:

E-mail: **ralph@keshavarz.com**

Name of Firm (Design-Builder/A/E Sub-consultant/Non-A/E Sub-consultant/Sub-contractor):

Giannetti Contracting Corporation

Reference Project Name/Address:


Broadview Park Neighborhood Improvement Project – Bid Package 3, Fort Lauderdale, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Broadview Bid Package #3 Project is located in the City of Fort Lauderdale and is located South of Peters Rd./Davie Blvd., North of Interstate 595, East of Florida's Turnpike and West of State Rd. 7. The infrastructure improvements to the existing neighborhood included new sanitary sewer and drainage system. Bid Package #3 included over 20,000 LF of new drainage, 46,700 LF of gravity sewer main, 1,032 sewer laterals, lift station, and 6,200 LF of force main. Main line pipe sizes ranged from 8" to 24" in diameter. Project also included over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **September 2010**

Construction Completion Date: **March 2013**

Project Construction Cost: **\$13,261,559.24**

Reference Company Name: **Broward County Water & Wastewater Services**

Reference Name: **Mr. Patrick MacGregor,
Expansion Administrator**

Reference Phone Number: **(954) 831-0904**

Fax Number: **(954) 831-0798**

E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

Utility Analysis Zone Improvement Program (UAZ) 308, Dania Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The UAZ 308 Project is located in the City of Dania Beach and is located South of Griffin Road, North of SW 52nd St., East of SW 29th Ter. and West of SW 27th Ave.. The infrastructure improvements to the existing neighborhood included new sanitary sewer and water distribution system. UAZ 308 included over 28,700 LF of water main, 219 Water Services, 20,300 LF of Gravity sewer main, 340 sewer laterals, and 1,270 LF of force main. Main line pipe sizes ranged from 6" to 10" in diameter. Project also included over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2011**

Construction Completion Date: **January 2013**

Project Construction Cost: **\$6,249,174.96**

Reference Company Name: **Broward County Water & Wastewater Services**

Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904**

Fax Number: **(954) 831-0798**

E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

N-30 Canal Culvert Extension Project – Central Broward Water Control District

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Tim Gibbs – Project Superintendent

Reference Project Description:

N-30 Canal Culvert Extension Project in Davie including clearing and drainage installation. Project consisted of over 2,500 LF of new reinforced concrete drainage pipe ranging from 15" to 60" diameter. Over 98% of the pipe on project was 60" RCP. Project also included rock excavation.



Scope of Services Provided: **Construction**

Professional Fees

Construction Start Date **July 2012**

Construction Completion Date: **December 2012**

Project Construction Cost: **\$ 747,018.15**

Reference Company Name: **Craven Thompson & Associates**

Reference Name: **Don Shaver, Director of Construction Management**

Reference Phone Number: **(954) 739 - 6400** Fax Number: **(954) 739 -6409** E-mail: dshaver@craventhompson.com

Giannetti Contracting Corporation

Reference Project Name/Address:

Utility Analysis Zone Improvement Program (UAZ) 307 & 315, Dania Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The UAZ 307 and 315 Projects are located in the City of Dania Beach and are located South of SW 42nd Street, North of Griffin Road, East of SW 38th Ave. and West of I-95. The infrastructure improvements to the existing neighborhood included new sanitary sewer and water distribution system. UAZ 307 & 315 included over 19,900 LF of water main, 228 Water Services, 16,800 LF of gravity sewer main, 350 sewer laterals, and 1,930 LF of force main. Main line pipe sizes ranged from 4" to 12" in diameter. Project also included over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales



Scope of Services Provided: **Construction**

Construction Start Date: **November 2009** Construction Completion Date: **November 2011**

Project Construction Cost: **\$5,949,866.26**

Reference Company Name: **Broward County Water & Wastewater Services** Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904** Fax Number: **(954) 831-0798** E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

Davie Blvd 54" F.M. along S.E. 10th Ave. to GTL – Package C, Fort Lauderdale, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Davie Blvd. 54" Force Main Project is Located in the City of Fort Lauderdale. The large diameter wastewater force main project included over 1,300 LF of 16" to 54" diameter force main with 340 LF being 54".



Scope of Services
Provided:

Construction

Construction Start Date: **July 2009**

Construction Completion Date: **March 2010**

Project Construction Cost: **\$2,033,576.56**

Reference Company Name: **City of Fort Lauderdale
Public Works Dept.**

Reference Name: **Mr. Jean Examond,
Project Manager II**

Reference Phone Number: **(954) 828-5772** Fax Number: **(954) 828-5074** E-mail: **jexamond@fortlauderdale.gov**

Giannetti Contracting Corporation

Reference Project
Name/Address:

SW 18th Street Roadway Reconstruction and 16 Inch Water Main Extension, Boca Raton, Florida

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Tony D'Onofrio – Project Superintendent

Reference Project Description:

Roadway Utility project in Boca Raton, Florida. Project included over 2,000 LF of 16" Water Main including hanging pipe on existing bridge and also 30" Jack and Bore under FEC Railroad, new road construction, concrete sidewalks and curbs, and restoration.



Scope of Services **Construction**
Provided:

Construction Start **March 2018**
Date:

Construction Completion Date: **December 2018**

Project Construction **\$1,608,710**
Cost:

Reference **LDI /Arcadis U.S., Inc.**
Company Name:

Reference Name:

Robert (Bo) Moyer

Reference Phone **(561) 352-0280**
Number:

Fax Number: ()

E-mail:

bo.moyer@yahoo.com



Giannetti Contracting Corporation
Equipment List - 2019

Articulated Truck - Cat D250E - 1997	#5TN00947
Asphalt Zipper AZ500B	#50000445
Asphalt Zipper AZ360b	#AZ-0169
Asphalt Mill - Cat 2014 PM-102	#Z2X00572
Asphalt Paver - Cat 2013 AP255E	#D8A00175
Asphalt Roller - CAT CB24B	#42000227
Backhoe 480F Case	#JJG0004055
Backhoe CAT 420F	#JWJ001135
Dozer - Cat D5XLHST	#7PS01973
Excavator-John Deere 50G Compact Exc.	#FF050GXTTHH286332
Excavator-Volvo EC140EL	#310326
Excavator-Volvo EC220EL	#310351
Excavator-Takeuchi TB210	#211001709
Excavator- TB290CR w/Attach.	#185102405
Excavator- TB290CR w/Attach.	#185103026
Excavator-328 Mini Bobcat	#234211270
Excavator - Cat 307	#2PM00781
Excavator - Cat 321	#MPG00522
Excavator - Cat 328	#RMX00508
Excavator - Cat 365CL	#MCS00247
Excavator - Komatsu PC308	#30190
Skidsteer - Cat 262D W/Bucket	#DTB01656
Skidsteer - Cat 242D	#DZT00400
Planer PC306B (For above skidsteer)	#PCT00507
Loader - J. Deere 524K	#1DW524KZCGF677568
Loader - J. Deere 524KII 4WD	#1DW524KZVHF685253
Loader - J. Deere 524K	#1DW524KZCGF678574
Loader - Cat 950G 2003	#8950GVBA00262
Loader - Cat 906 2005	#00906AMER00551
Loader - Cat 924K	#PWR02796
Loader - Komatsu WA200/6	#71455
Loader - Komatsu WA200/6	#70758
Loader - Komatsu WA270/7	#K47109
Loader - Cat 924G	#DDA03809
Loader - Volvo BL60B - 2012	#VCE0BN60BH02121415
John Deere Broom Tractor 4520	#LV4520H340397
Laser - Dialgrade - Pipe Laser	#10699
Javlin Dual Slope Laser	#2069
Roller-Cat Vibr. Smooth Drum CS433E	#CFP00141

Roller - Ingersoll Rand SD40D	#5778
Deutz Solar Arrow Board	
Boring Machine - Richmond 30"	#5172238
Miscellaneous Supplies	
12" Rotary Wellpoint Pump	#V933
12" Rotary Wellpoint Pump	#V904
12" Rotary Wellpoint Pump (Quiet)	#V923
12" Rotary Wellpoint Pump (Quiet)	#V1080
10" Wellpoint Atlantic Duetz Diesel	
Bobcat Sweeper Attachment	#NA
Bobcat Trencher Attachment	#NA
Bobcat Trencher	#045-40505437
Trencher - Vermeer V8550A 1999	#1VRT112P2X1000225
Cat Broom for Skid Steer Loader	#1425455
Cat Sideshift Trencher	#JAJ04479
Bobcat Mill Attachment	#NA
81 GMC Tool Truck	#2945
Gallion Grader A550	#GC-10349
Cat 36 KW Generator	#16MPF08YD027597
Cat 25 KW Generator	#7201133
3 - 8" Hydraulic Pumps	
Mauldin Tack Tank MT300	#Y02912
2003 Terramite TSS38 Ride On Broom	#23TS0435
2012 Rammex 1510CI Trench Comp.	#60387
2000 case Forklift	#589E
Tractor W/Broom - John Deere 4520	#LV4520H440256
Paver 8500 - Lee Boy	#0652195011572
9cu Ft. Concrete Mixer 2015	#C1552172
G440 Motor Grader - 1987 Lee Boy	#87-194