June 13, 2023

Juan Jose Figueroa, P.E.

CITY OF HOLLYWOOD

Engineering and Construction Services Division
Post Office Box 229045
Hollywood, Florida 33022

City of Hollywood McKinley Street Interceptor Ventilation and Tyler Street Conflict Box Revision Recommendation for Award IFB No. REQ-057-23-JJ

Dear Mr. Figueroa:

We have reviewed the bid proposal documents opened on March 2, 2023 for the subject project and summarized them in the attached Bid Tabulation. The only bidder, Southeastern Engineering Contractors Inc., was evaluated for their overall technical ability to perform the work proposed by our design documents. Our review did not include a determination of bidder responsiveness; however, the requested proposal items were submitted.

We have reviewed references identified by the bidder. Based on our review, we consider this contractor responsible and qualified to perform the work described in the contract documents. As such, we recommend that the McKinley Street Interceptor Ventilation and Tyler Street Conflict Box Revision contract be awarded to Southeastern Engineering Contractors Inc.

We appreciate the opportunity to assist the City with this important project. Should you have any questions or require further information, please do not hesitate to contact our office.

Very truly yours,

HAZEN AND SAWYER,

J. Philip Cooke, P.E. Senior Associate

Attachment

c: J. Jiang D. Chin File No. 4321-016

BID TABULATION

CITY OF HOLLYWOOD DEPARTMENT OF PUBLIC UTILITIES

McKinley Street Interceptor Ventilation and Tyler Street Conflict Box Revision BID OPENING DATE: MARCH 2, 2023

IFB NO. 057-23-JJ

			Bid Amount				
Item	Description	Quantity	Unit of Measure	Southeastern Engineering			
No.				U	Init Price		Total Price
BASE B	ID						
1	Mobilization	1	LS	\$	11,310	\$	11,310
2	Maintenance of Traffic	1	LS	\$	5,010	\$	5,010
3	Record Drawings	1	LS	\$	7,800	\$	7,800
4	Prevention, Control & Abatement of Erosion & Water Pollution	1	LS	\$	5,460	\$	5,460
5	Demolish Existing 5' Sidewalk (Up to 25')	1	LS	\$	500	\$	500
6	Furnish & Install 8" Schedule 80 PVC (Up to 10' Depth)	75	LF	\$	415	\$	31,125
7	Manhole Tie-in	2	Each	\$	3,510	\$	7,020
8	40' Stand Pipe	2	Each	\$	10,010	\$	20,020
9	Furnish and Install Butterfly Valve and Valve Box	2	Each	\$	2,970	\$	5,940
10	Install 3' x 3' x 10' Concrete Pedestal 7' deep	2	Each	\$	9,490	\$	18,980
11	Install 3' x 3' x 5.5' Concrete Pedestal 5.5' deep	1	Each	\$	5,590	\$	5,590
12	Install 5' Wide Sidewalk (Up to 30')	1	LS	\$	5,330	\$	5,330
13	Remove & Replace Existing Manhole and Ring with Bolted type	4	LS	\$	2,925	\$	11,700
14	Connect 4" PVC Ventilation Pipe	1	LS	\$	21,710	\$	21,710
15	Connect & Install Ventilation Pipe from Conflict Box to Roundabout	1	LS	\$	5,070	\$	5,070
16	McKinley St. Asphalt Restoration	1	LS	\$	9,100	\$	9,100
17	McKinley St. Driveway Restoration	1	LS	\$	1,600	\$	1,600
18	McKinley St. Sod Restoration	1	LS	\$	1,950	\$	1,950
19	Tyler St. Asphalt & Brick Restoration	1	LS	\$	3,640	\$	3,640
20	Tyler St. Roundabout Concrete & Vegetation Restoration	1	LS	\$	6,630	\$	6,630
21	Undefined Conditions Allowance	1	Allowance	\$	15,000	\$	15,000
22	Consideration for Indemnification	1	LS	\$	10	_	10
	TOTAL BASE BID FOR ITEMS 1 THROUGH 22					\$	200,495

PROPOSAL CHECKLIST (YES OR NO?) Signed Proposal	Yes					
Approved Bid Bond	Yes					
Information Required From Bidders & List of Subcontractors	7/////////////////////////////////////					
Trench Safety Form	THE COPPE THE					
Addendum 1 Acknowledged	Jilowi Syes					
Addendum 2 Acknowledged	Yes					

J. Philip Cooke, Piet.

Hazen