


CITY OF HOLLYWOOD



REQUEST FOR QUALIFICATIONS STRUCTURAL ENGINEERING SERVICES RFQ NO. 4421-14-rd

Submittal Date:
May 30th, 2014 at 3:00 pm

Original



PISTORINO & ALAM
CONSULTING ENGINEERS, INC

7171 SW 62nd Avenue, 4th Floor
Miami, Florida 33143
Phone: 305-669-2700



Submit Proposals To:
 City of Hollywood
 2600 Hollywood Boulevard
 Hollywood, Florida 33020
 Office of City Clerk, Room 221

CITY OF HOLLYWOOD, FLORIDA

REQUEST FOR QUALIFICATIONS

PROPOSER ACKNOWLEDGMENT

RFQ Title: Continuing Contract for Structural Engineering Services (PW 14-009)

RFQ No.: 4421-14-RD

Service Required: as above

Proposals must be received prior to 3:00 P.M. May 30, 2014 and may not be withdrawn within 90 calendar days after such date and time. Proposals received by the date and time specified will be opened in Room 303. All Proposals received after the specified date and time will be returned unopened.

Procurement Services Contact: Ralph Dierks, or Linda Silvey, or Joel Wasserman or his designee

Telephone No.: (954) 921-3223 or (954) 921-3200 or (954) 921-3290

PROPOSER ACKNOWLEDGMENT

THIS FORM MUST BE COMPLETED AND SUBMITTED PRIOR TO THE DATE AND THE TIME OF PROPOSAL OPENING. THE PROPOSAL SUMMARY SHEET PAGES ON WHICH THE PROPOSER ACTUALLY SUBMITS A PROPOSAL AND ANY PAGES UPON WHICH INFORMATION IS REQUIRED MUST BE COMPLETED AND ATTACHED WITH THE PROPOSAL.

Proposer's Name: <u>Pistorino & Alam</u>	Fed. ID No. or SS Number <u>59-2686532</u>
Complete Mailing Address: <u>7171 SW 62 avenue</u> <u>4th floor</u> <u>Miami, FL 33143</u>	Telephone No.: <u>(305) 669-2700</u>
	Fax No.: <u>(305) 669-2165</u>
Do You Have a Permanent Office Located in the City of Hollywood? Yes <input type="checkbox"/> No <input checked="" type="checkbox"/>	E-Mail Address: <u>Nalam@pamiامي.com</u>
Indicate type of organization below: Corporation <input checked="" type="checkbox"/> Partnership <input type="checkbox"/> Individual <input type="checkbox"/> Other	

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL RFP SUBMITTAL FORMS AND FAILURE TO SUBMIT ALL PAGES OF THE RFP DOCUMENT AND ANY ADDENDUMS ISSUED MAY RENDER YOUR RFP NON-RESPONSIVE.

THE PROPOSER CERTIFIES THAT THIS PROPOSAL IS BASED UPON ALL CONDITIONS AS LISTED IN THE PROPOSAL DOCUMENTS AND THAT HE/SHE HAS MADE NO CHANGES IN THE PROPOSAL DOCUMENT AS RECEIVED. HE FURTHER PROPOSES AND AGREES, IF HIS/HER PROPOSAL IS ACCEPTED, HE/SHE WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF ESTABLISHING A FORMAL CONTRACTUAL RELATIONSHIP BETWEEN HIM/HER AND THE CITY OF HOLLYWOOD, FLORIDA, FOR THE PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS PROPOSAL PERTAINS.

John C. Pistorino President 5/30/14
 Authorized Name (Type or Print) Title

[Signature]
 Authorized Signature



PISTORINO & ALAM

CONSULTING ENGINEERS, INC

7171 S.W. 62nd Ave., Fourth Floor • Miami, Florida 33143
(305) 669-2700 • Fax: (305) 669-2165

May 30th, 2014

Ralph Dierks

City of Hollywood

2600 Hollywood Boulevard
Hollywood, Florida 33020
Office of City Clerk, Room 221

Re: "RFQ: 4421-14-RD - Continuing Contract for Structural Engineering Services(PW 14-009)

Dear **Mr. Dierks:**

Pistorino & Alam Consulting Engineers, Inc. (P&A) is pleased to express our interest in providing The City of Hollywood with Continuing Professional Structural Engineering Services to administer the above referenced project. The major elements of our letter of interest are presented below.

1. Project Name: Request for Qualifications for Structural Engineering Services (PW 14-009)
RFQ: 4421-14-RD
2. Responsible Office: **Pistorino & Alam Consulting Engineers, Inc.**
Address: 7171 SW 62nd Avenue, 4th Floor, Miami, Florida 33143
3. Responsible Contact: Person: Nasir M. Alam, P.E. Principal in Charge,
Telephone Number: email- nalam@pamiami.com , (305) 669-2700
4. Engineering Services: "Structural Engineering Services"

Pistorino & Alam Consulting Engineers, Inc. (P&A), formerly known as Herbert M. Schwartz and Associates, was established in Miami in 1967. P&A is multi-disciplined engineering firm. Our firm has 33 employees and more than 13 structural engineers in house. The design and development of projects are executed within the full resources, expertise, and experience of our associates, staff and principals, regardless of the project size. Our firm has provided start-to-completion Structural Engineering Services for the design, contract administration, and Construction Phase Services of numerous projects and facilities.

Our firm has been a consultant to the Dade County Building and Zoning Department and Board of Rules and Appeals since 1974. Our responsibility in this capacity has been to make recommendations and provide investigative research pertaining to: amendments to the South Florida Building Code, the Florida Building Code FBC 2001 and FBC 2004.

Presently we serve as a Structural Engineering Consultant to:

- Village of Cutler Bay City of Sunny Isles
- Miami Dade County Public Schools Miami Dade County, GSA

In the past we have served as a Structural Engineering Consultant to:

- FEMA-Miami Division Emergency Center Florida City
- Miami Dade County Building Department The City of Coral Gables
- The City of Miami The City of Hollywood
- The City of Miami Beach The School Board of West Palm Beach
- City Of Homestead Miami Dade County Building Code Compliance Office

In the past we have provided services as an Engineering Consultant to the following governmental agencies:

- Miami Dade Building Department Miami Dade County Aviation Department
- Miami Dade Transit Agency - The City of Key West -The City of South Miami
- Miami-Dade Community College - Monroe County - Florida Keys Community College
- Veteran's Administration Medical Center U.S. Coast Guard - Miami
- City of North Miami Village of Isla Morada
- City of North Miami Beach Miami Dade Research Recovery

P&A QUALIFICATION AND EXPERIENCE:

Pistorino and Alam's structural engineering services include inspection, planning, preparation of Contract Drawings and Specifications, construction phase services, structural analysis, review of calculations, investigation and evaluation of the existing structures and other structural engineering services including emergency response.


P&A has performed investigation of numerous buildings and structures in Florida Area. During these investigations the scope of work included field inspections of the buildings to observe signs of distress, structural analysis to ensure that original design complies with the codes, investigation of the existing construction for compliance with the permitted drawings, structural analysis of the existing deficient construction to determine its compliance with the codes and the extent of repairs required, design of repairs, cost estimating, permitting, certificate of compliance and construction observation during performance and repairs and coordination with Building Official, Owners and Architect an engineers of record to ensure that deficient structure is stable during the repair process.

Our firm was instrumental in the drafting of the Threshold Inspection Law as the principal was chairman of the State Committee. The principals of this firm have conducted numerous seminars to train and familiarize Engineers and Inspectors with the duties and responsibilities of a Threshold Inspector. Due to in-house guidance and years of experience in the field of inspections during construction, our staff members are fully trained to provide structural engineering services during construction phases. For Example we have provided threshold inspections services for Downtown Dadeland Condominium buildings consisting of seven, seven-story buildings, Onyx 1 consisting of one twenty three story building, Beach Side Condominium consisting of five three story buildings, Gables Marquis consisting of twenty-story building, the Axis (2-45 story towers), and many others.

Pistorino & Alam recognizes that the success of a project depends on the **quality, capabilities, experience** and **dedication** of the assigned personnel. Our staff possesses these characteristics, which will assure success for the project. **P&A** is a multi-disciplined engineering firm that has been practicing engineering n South Florida for over 40 years.

We firmly believe that we have assembled a strong and able team of professionals to provide the services to the standards and satisfaction of the City of Hollywood. We are herewith enclosing a letter of Response.

Very truly yours,
PISTORINO & ALAM CONSULTING ENGINEERS, INC.



John C. Pistorino, P.E.
Principal

ARCHITECT - ENGINEER QUALIFICATIONS

PART I - CONTRACT-SPECIFIC QUALIFICATIONS

A. CONTRACT INFORMATION

1. TITLE AND LOCATION (City and State):

Continuing Contract for Structural Engineering Services (PW 14-009) City of Hollywood , FL

2. PUBLIC NOTICE DATE:

05/08/2014

3. SOLICITATION OR PROJECT NUMBER:

4421-14-RD

B. ARCHITECT-ENGINEER POINT OF CONTACT

4. NAME AND TITLE:

Nasir M. Alam, P.E., Principal

5. NAME OF FIRM:

Pistorino & Alam Consulting Engineers, Inc.

6. TELEPHONE NUMBER:

305-669-2700

7. FAX NUMBER:

305-669-2165

8. E-MAIL ADDRESS:

nalam@pamiami.com

C. PROPOSED TEAM

(Complete this section for the prime contractor and all key subcontractors.)


(Check)				9. FIRM NAME	10. ADDRESS	11. ROLE IN THIS CONTRACT
	PRIME	J-V PARTNER	SUB-CONTRACTOR			
a.	X			Pistorino & Alam Consulting Engineers, Inc. <input type="checkbox"/> CHECK IF BRANCH OFFICE	7171 SW 62 nd Avenue 4 th Floor Miami, Florida 33143	STRUCTURAL ENGINEERING
b.				<input type="checkbox"/> CHECK IF BRANCH OFFICE		
c.				<input type="checkbox"/> CHECK IF BRANCH OFFICE		
d.				<input type="checkbox"/> CHECK IF BRANCH OFFICE		
e.				<input type="checkbox"/> CHECK IF BRANCH OFFICE		
f.				<input type="checkbox"/> CHECK IF BRANCH OFFICE		


D. ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached; check here)



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

12. NAME	13. ROLE IN THIS CONTRACT	14. YEARS EXPERIENCE	
John C. Pistorino, P.E.	Quality Assurance/Quality Control	a. Total	b. With This Firm
		49	27
15. Firm Name and Location (City and State)			
 PISTORINO & ALAM CONSULTING ENGINEERS, INC. Miami, Florida			
16. Education (Degree and Specialization)		17. Current Professional Registration (State and Discipline)	
UM-Master of Science Bachelor of Civil Engineering, University of Florida United States Coast Guard Academy		Florida: Professional Engineer 11007 Certified Threshold Inspector 202	
18. Other Professional Qualifications (Publications, Organizations, Training, Awards, etc.)			
2010 - AREMA - Member 1999 - Technical Achievement Award Florida Engineering Society - Miami Chapter 1991 - Florida's Engineer for Service to the Profession Award 1984 - Florida's Engineer of the Year for 1984 by the Florida Engineering Society 1972 - State of Florida's Young Engineer of the Year			
19. Relevant Projects			
a.	(1) Title and Location (City and State)	(2) Year Completed	
	St. Catherine Rehabilitation Center, Hialeah Gardens, Florida	Professional Services	Construction (If applicable)
		2004-2006	N/A
	(3) Brief Description (Brief Scope, Size, Cost, etc.) and Specific Role	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Role: QA/QC-Civil Design Site layout, new drainage facilities, extension of existing water distribution and connections, new sanitary distribution and connections, site marking and signage and limited environmental permitting. Project Construction Approximate Cost: \$12 million.		
b.	(1) Title and Location (City and State)	(2) Year Completed	
	MetroRail Parking Garage, Miami, Florida	Professional Services	Construction (If applicable)
			N/A
	(3) Brief Description (Brief Scope, Size, Cost, etc.) and Specific Role	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Role: QA/QC-Civil Design A five-story parking garage for South Miami Metrorail Station including provisions for a three-story office building. Scope of work included complete structural and civil design and Construction Inspection/administration. Cost: \$ N/A Size: sf. N/A		
c.	(1) Title and Location (City and State)	(2) Year Completed	
	South Miami Hospital Medical Office Building and Parking Garage, Miami, Florida	Professional Services	Construction (If applicable)
			N/A
	(3) Brief Description (Brief Scope, Size, Cost, etc.) and Specific Role	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Role: QA/QC-Civil Design Provided design services for the parking garage at South Miami Hospital consisting of 5-story with 680 parking spaces with the option of a five story extension on top. Cost: \$ Size: sf.		
d.	(1) Title and Location (City and State)	(2) Year Completed	
	Leon Medical Center Building and Parking Garage Miami, Florida	Professional Services	Construction (If applicable)
		2008-2010	N/A
	(3) Brief Description (Brief Scope, Size, Cost, etc.) and Specific Role	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Role: QA/QC-Civil Design Responsible for the Civil and Structural design of Leon Medical Office Building and parking garage a four-story center. This new outpatient super center, is located at 150 N.W. 79th Ave., in Miami, has reached its top floor. Cost: \$ 22 million Size: sf. 84,000		
e.	(1) Title and Location (City and State)	(2) Year Completed	
	Mt. Sinai Medical Office Building and Parking Garage Miami Beach, Florida	Professional Services	Construction (If applicable)
		2005-2007	N/A
	(3) Brief Description (Brief Scope, Size, Cost, etc.) and Specific Role	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Role: QA/QC - Design Our office completed structural and civil design for an approximately 100,000 gross square foot medical office building situated on top of a new parking structure with a capacity of approximate 500 - car parking spaces on the campus of the Mt. Sinai medical Center in Miami Beach.		

12. NAME:		13. ROLE IN THIS CONTRACT:		14. YEARS EXPERIENCE	
Nasir M. Alam, P.E.		Quality Assurance/Quality Control		a. TOTAL:	b. WITH CURRENT FIRM:
				33	27
15. FIRM NAME AND LOCATION (City and State):					
 PISTORINO & ALAM CONSULTING ENGINEERS, INC. Miami, Florida					
16. EDUCATION (DEGREE AND SPECIALIZATION):			17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE):		
B.S., Civil Engineering			Florida, Professional Engineer #36954		
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.):					
Professional Engineer, Florida - Special Qualifications: Structural 1, Structural 2 (Super Structural), and Special Inspector. Graduate level courses including Advanced Structural Analysis, Reinforced Concrete Design, Advanced Work in Geotechnical, Foundation Systems, Pre-stressed and Post-Tensioned Concrete Design from University of Miami and Florida International University.					
19. RELEVANT PROJECTS					
a.	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED	
	Miami Intermodal Center (MIC)/Earlington Heights Connector Miami, Florida			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			<input checked="" type="checkbox"/> Check if project performed with current firm		
Role. This project consisted of the construction of an elevated, multiple-span bridge structure for heavy rail. The elevated guide way extends for 2.4 miles and connects to the existing Metrorail guide way near the Earlington Heights Metrorail Station. The foundations for the segmental portion of the bridge are 36" diameter drilled shafts and the superstructure is segmental construction with spans ranging from 95 to 259 feet. The foundations for the Florida "U" Beam portion are 24" auger cast piles and the superstructure consists of Florida "U" beams with spans ranging from 100 to 133 feet and cast in place concrete deck.					
b.	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED	
	Bus way Extension to Florida City and US-1 Reconstruction Miami, Florida			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			<input checked="" type="checkbox"/> Check if project performed with current firm		
Role. This project consisted of the construction of a dedicated mass transit roadway including five low-level bridges. The foundations are precast pre-stressed driven piles and the superstructure consists of precast concrete inverted "T" Beams and continuous concrete deck.					
c.	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED	
	Upper Level Vehicular Drive, Miami International Airport (MIA) Miami, Florida			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			<input checked="" type="checkbox"/> Check if project performed with current firm		
Role. The scope of services included planning, layout, design and construction phase services for the upper and lower level vehicular drive to provide separate access to the terminals for passenger arrival and departure. Design included incorporation of numerous existing and new utilities, structures, buildings and modifications to existing terminals. Also included was evaluation of the traffic flow, re-design of the central boulevard, new bridges, infrastructures, and bus loop. Upper level vehicular drive is capable of supporting vehicular load. Roadway is supported by the structural steel rigid frames. Access was provided to all parking garages through connecting bridges. Parking garages were connected to each other with vehicular bridges.					
d.	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED	
	Pines Boulevard Widening Pembroke Pines, Florida			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			<input checked="" type="checkbox"/> Check if project performed with current firm		
Role. Developed the design for widening from four lanes divided to eight lanes divided. The project involved drainage improvements, signalization, pavement marking, and signage. The improvements were designed per Florida Department of Transportation (FDOT) specifications and the project was closely coordinated with FDOT. The project also involved close coordination with the City of Pembroke Pines and area residents.					
e.	(1) TITLE AND LOCATION (City and State)			(2) YEAR COMPLETED	
	South Miami Metrorail Parking Garage Extension Miami, Florida			PROFESSIONAL SERVICES	CONSTRUCTION (If applicable)
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE			<input checked="" type="checkbox"/> Check if project performed with current firm		
Role. Design of all on-site and off-site improvements including a 590 parking spaces, the option of a five-story parking garage or a three-story office building, and an interconnect fire water main servicing the local public areas adjacent the South Metro Rail Station. The project included an on-site drainage system that can handle runoff from a ten-story building on a restricted site without temporarily flooding or affecting public transportation facilities.					

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

(Complete one Section E for each key person.)

12. NAME:	13. ROLE IN THIS CONTRACT:	14. YEARS EXPERIENCE	
Tahir Iqbal, P.E.	Structural Engineering	a. TOTAL:	b. WITH CURRENT FIRM:
		33	23

15. FIRM NAME AND LOCATION *(City and State)*:



PISTORINO & ALAM
CONSULTING ENGINEERS, INC.

Miami, Florida

16. EDUCATION *(DEGREE AND SPECIALIZATION)*:

M.S., Structural Engineering, University of Michigan, 1983

B.S., Civil Engineering, N.E.D. Engineering University, Karachi, Pakistan, 1981

17. CURRENT PROFESSIONAL REGISTRATION *(STATE AND DISCIPLINE)*:

Florida/Professional Engineer
Florida/Special Inspector


18. OTHER PROFESSIONAL QUALIFICATIONS *(Publications, Organizations, Training, Awards, etc.)*:


Mr. Iqbal has 33 years of experience and serves as vice-president of the structural engineering department at Pistorino & Alam Consulting Engineers, Inc. His expertise includes unique and complex structures, bridge design, mass transit system for Miami-Dade County, solid waste treatment plants, wastewater treatment plants, engineering reports, analysis of existing structures, reviews, forensic engineering, foundation design, high wind analysis, structural cost analysis, and design and detailing of concrete, steel and wood structures. Mr. Iqbal also has significant experience in health care facilities, commercial site development, airports, and high-rise related projects.

19. RELEVANT PROJECTS

a.	(1) TITLE AND LOCATION <i>(City and State)</i>	(2) YEAR COMPLETED	
	Doctor's Hospital Emergency Room Interior Renovation Miami, Florida	PROFESSIONAL SERVICES 2011–Ongoing	CONSTRUCTION <i>(If applicable)</i>
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Serve as designer and threshold inspector. Design and inspection services for the exterior canopy and oxygen tank farm. Construction cost: \$3 million		
b.	(1) TITLE AND LOCATION <i>(City and State)</i>	(2) YEAR COMPLETED	
	South Miami Hospital Medical Office Building and Parking Garage, Miami, Florida	PROFESSIONAL SERVICES 2003–2006	CONSTRUCTION <i>(If applicable)</i>
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Served as engineer-of-record (EOR) and designer for 10-story medical office building and 10-story parking garage projects. Construction cost: \$100 million		
c.	(1) TITLE AND LOCATION <i>(City and State)</i>	(2) YEAR COMPLETED	
	Leon Medical Center Office Building And Parking Garage Miami, Florida	PROFESSIONAL SERVICES 2008–2010	CONSTRUCTION <i>(If applicable)</i>
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Served as designer and threshold inspector for this four-story, 84,000-square-foot outpatient center. Project Construction Cost: \$22 million		
d.	(1) TITLE AND LOCATION <i>(City and State)</i>	(2) YEAR COMPLETED	
	Leon Medical Center 27th Ave Outpatient Clinic Renovation, Miami, Florida	PROFESSIONAL SERVICES 2011–2012	CONSTRUCTION <i>(If applicable)</i>
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Served as designer for renovations of three existing buildings. Construction cost: \$4.3 million		
e.	(1) TITLE AND LOCATION <i>(City and State)</i>	(2) YEAR COMPLETED	
	Baptist Hospital Parking Garage and Cafeteria Expansion, Miami, Florida	PROFESSIONAL SERVICES 1999–2000	CONSTRUCTION <i>(If applicable)</i>
	(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE	<input checked="" type="checkbox"/> Check if project performed with current firm	
	Served as EOR and designer for 10-story Parking Garage and 4-story Cafeteria Expansion project. Construction cost: \$5.6 million		

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER: <div style="border: 1px solid black; width: 40px; margin: 0 auto; text-align: center; padding: 2px;">2</div>				
21. TITLE AND LOCATION (City and State) Pegasus Landing Student Housing Complex Orlando, Florida		22. YEAR COMPLETED <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%; text-align: center;">PROFESSIONAL SERVICES</td> <td style="width: 50%; text-align: center;">CONSTRUCTION (If applicable):</td> </tr> <tr> <td style="height: 30px;"></td> <td></td> </tr> </table>	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):		
PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):					
23. PROJECT OWNER'S INFORMATION						
a. PROJECT OWNER Innovative Design Strategies	b. POINT OF CONTACT NAME Alan Hicks, President	c. POINT OF CONTACT TELEPHONE NUMBER: 321-287-3912				
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost): This project consists of the repair, renovation, and forensic studies needed for litigation purposes of 34 buildings, three clubhouses, and maintenance facilities at the Pegasus Landing Complex that is affiliated with the University of Central Florida (UCF).						
						
25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT						
a.	(1) FIRM NAME Pistorino & Alam Consulting Engineers, Inc.	(2) FIRM LOCATION (City and State) Miami, Florida	(3) ROLE Structural Engineering			
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
e.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			

F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER: <div style="border: 1px solid black; width: 50px; margin: 0 auto; text-align: center; padding: 2px;">3</div>				
21. TITLE AND LOCATION (City and State) Mt. Sinai Medical Center Medical Office Building and Parking Garage, Miami, Florida		22. YEAR COMPLETED <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">PROFESSIONAL SERVICES</td> <td style="width: 50%;">CONSTRUCTION (If applicable):</td> </tr> <tr> <td style="height: 20px;"></td> <td></td> </tr> </table>	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):		
PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):					
23. PROJECT OWNER'S INFORMATION						
a. PROJECT OWNER MGE Architects	b. POINT OF CONTACT NAME Peter Goicouria, AIA	c. POINT OF CONTACT TELEPHONE NUMBER: 305-444-0413				
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost): <p>Pistorino & Alam was responsible for structural and civil engineering design services for the medical office building and parking structure at Mt. Sinai Medical Center. Provided paving, grading, drainage, pavement marking and signing drawing including parking stall and driveway dimensions.</p>						
						
25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT						
a.	(1) FIRM NAME Pistorino & Alam Consulting Engineers, Inc.	(2) FIRM LOCATION (City and State) 7171 SW 62 nd Avenue, 4 th Floor Miami, Florida 33143	(3) ROLE Structural and Civil Engineering			
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
e.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			


F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S QUALIFICATIONS FOR THIS CONTRACT (Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)		20. EXAMPLE PROJECT KEY NUMBER: <div style="border: 1px solid black; width: 40px; margin: 0 auto; text-align: center; padding: 2px;">3</div>				
21. TITLE AND LOCATION (City and State) Axis Condominium , Miami, Florida		22. YEAR COMPLETED <table border="1" style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 50%;">PROFESSIONAL SERVICES</td> <td style="width: 50%;">CONSTRUCTION (If applicable):</td> </tr> <tr> <td style="height: 20px;"></td> <td></td> </tr> </table>	PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):		
PROFESSIONAL SERVICES	CONSTRUCTION (If applicable):					
23. PROJECT OWNER'S INFORMATION						
a. PROJECT OWNER Architectonica	b. POINT OF CONTACT NAME Anne Cotter	c. POINT OF CONTACT TELEPHONE NUMBER: 305-372-1812				
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost): Pistorino & Alam was responsible for structural engineering design services and threshold inspections for the condominium. Provided repairs, contract documents, bid and specifications during construction and property survey.						
						
25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT						
a.	(1) FIRM NAME Pistorino & Alam Consulting Engineers, Inc.	(2) FIRM LOCATION (City and State) 7171 SW 62 nd Avenue, 4 th Floor Miami, Florida 33143	(3) ROLE Structural and Civil Engineering			
b.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
c.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
d.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
e.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			
f.	(1) FIRM NAME	(2) FIRM LOCATION (City and State)	(3) ROLE			

ARCHITECT-ENGINEER QUALIFICATIONS

1. SOLICITATION NUMBER (If any)

PART II - GENERAL QUALIFICATIONS

(If a firm has branch offices, complete for each specific branch office seeking work.)

2a. FIRM (OR BRANCH OFFICE) NAME				3. YEAR ESTABLISHED		4. DUNS NUMBER	
Pistorino & Alam Consulting Engineers, Inc.				1967		N/A	
2b. STREET				5. OWNERSHIP			
7171 SW 62 nd Avenue, 4 th Floor				a. TYPE			
				Corporation			
2c. CITY		2d. STATE		2e. ZIP CODE		b. SMALL BUSINESS STATUS	
Miami		FL		33143		N/A	
6a. POINT OF CONTACT NAME AND TITLE				7. NAME OF FIRM (If block 2a is a branch office)			
Nasir M. Alam, P.E., Principal							
6b. TELEPHONE NUMBER		6c. E-MAIL ADDRESS					
305-669-2700		nalam@pamiami.com					
8a. FORMER FIRM NAME(S) (If any)				8b. YR. ESTABLISHED		8c. DUNS NUMBER	
Herbert M. Schwartz and Associates				1967		N/A	
9. EMPLOYEES BY DISCIPLINE				10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS			
a. Function Code	b. Discipline	c. No. of Employees		a. Profile Code	b. Experience	c. Revenue Index Number (see below)	
		(1) FIRM	(2) BRANCH				
57	Structural Engineering	13		B02	Bridges	1	
12	Civil Engineering	3		C08	Codes; Standards; Ordinances	2	
06	Architecture	5		C11	Community Facilities	2	
42	Mechanical Engineering	2		C15	Construction Management	8	
02	Administrative	9		C18	Cost Estimating; Cost Engineering, and Analysis; Parametric Costing; Forecasting	2	
21	Electrical	1		E02	Educational Facilities; Classrooms	3	
				F05	Forensic Engineering	3	
				G01	Garages; Vehicles Maintenance Facilities; Parking Decks	3	
				H04	Heating; Ventilating; Air Conditioning	2	
				H06	High-rise; Air-Rights-Type Buildings	3	
					Highways; Streets; Airfield Paving; Parking Lots	4	
				H07		4	
				H09	Hospital and Medical Facilities	4	
				H11	Housing (Residential; Multi-Family; Apartments; Condominiums)	5	
				I06	Irrigation; Drainage	5	
				J01	Judicial and Courtroom Facilities	3	
				R03	Railroad; Rapid Transit	7	
				R12	Roofing	2	
					Safety Engineering; Accident Studies; OSHA Studies	2	
				S01		2	
				S09	Structural Design; Special Structures	4	
				S13	Storm Water Handling and Facilities	2	
	Other Employees						
Total		33					
11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS		PROFESSIONAL SERVICES REVENUE INDEX NUMBER					
(Insert revenue index number shown above)							
a. Federal Work	N/A	1. Less than \$100,000		6. \$2 million to less than \$5 million			
b. Non-Federal Work	8	2. \$100,000 to less than \$250,000		7. \$5 million to less than \$10 million			
c. Total Work	8	3. \$250,000 to less than \$500,000		8. \$10 million to less than \$25 million			
		4. \$500,000 to less than \$1 million		9. \$25 million to less than \$50 million			
		5. \$1 million to less than \$2 million		10. \$50 million or greater			
12. AUTHORIZED REPRESENTATIVE							
The foregoing is a statement of facts.							
a. SIGNATURE						b. DATE	
						May 30 th , 2014	
c. NAME AND TITLE							
John C. Pistorino, P.E., Principal							

Current and Recently Completed Projects

Project Name	Length of Contract	Scope of Services	Type of Contract	Contact Name, Phone Number and E-Mail Address
Pegasus Landing Student Housing Complex Orlando, Florida	3 years	This project consists of the repair, renovation, and forensic studies needed for litigation purposes of 34 buildings, three clubhouses, and maintenance facilities at the Pegasus Landing Complex that is affiliated with the University of Central Florida (UCF).	Project-based Fee	Alan Hicks, President Innovative Design Strategies 321-287-3912 alanhicks.ids@gmail.com
Miami Intermodal Center (MIC) Earlington Heights Connector	5 years	This project for MDT consists of the construction of the Metrorail Extension, MIC-Earlington Heights Connector together with access roadways, bus terminal complex and pedestrian connection at the MIC. The contract consisted of fixed facilities and included the design-build requirement for the operating systems (traction power, train control, signaling and communications). P&A's responsibilities included monitoring and inspecting contractors' work and coordinated their work with others including the design engineer and other subconsultants with the responsibilities of MDT. P&A coordinated scheduling and conducted planning meetings with the contractor, assisted in developing the contractor's Baseline schedule and reviewed cost information. The team provided regular monitoring of the master schedule. P&A identified potential variances and recommend adjustments in the schedule as well as summary reports and documenting all changes to MDT. In addition, P&A reviewed submittals for subcontractor approval and forwarded to MDT for acceptance, monitored that all contractors and subcontractors work coordinated with utilities in a timely matter, monitored project cost control, incorporated approved changes, and developed reports and forecasts as needed as well as and maintained cost accounting records on authorized work. Also, monitored work to ensure that it was performed in accordance with the construction contract documents.	Project-based Fee	James Sumoski, P.E. MDT Acting Chief Miami-Dade Transit (MDT) sumoski@miamidade.gov 786-469-5264
Busway Extension to Florida City and US 1 - Reconstruction	6 years	This is an \$88 million, Bus Rapid Transit (BRT) and urban reconstruction project. This project expanded the existing 8.2 mile South Miami-Dade Busway an additional 11.5 miles south.	Project-based Fee	James Sumoski, P.E. MDT Acting Chief sumoski@miamidade.gov 786-469-5264

Current and Recently Completed Projects (cont.)

Leon Medical Center Office Building and Parking Garage	2 years	P&A was responsible for the civil and structural design of Leon Medical office building and parking garage. This new four-story, 84,000-square-foot outpatient super center has reached its top floor.	Project-based Fee	Mr. Rolando Conesa, AIA, MGE Architects 305-444-0413 rconesa@mgearchitects.com
Axis Condominium Buildings	4 years	Structural Design and Threshold Inspections for a 40-story condominium, plus an 8-story parking, pool deck and support structures. Made recommendations and provided designs on areas where the criteria are not established. Prepared drawings and specifications related to design of structural building. Provided limited construction administration, contract documents, structural calculations, contract drawings, and technical specifications.	Project-based Fee	Tom Moses 305-913-8569 Valerie@bcreusa.com



7070 S.W. 62nd Ave., Fourth Floor • Miami, Florida 33143
(305) 669-2700 • Fax: (305) 669-2165

May 23rd, 2014

Pistorino & Alam Consulting Engineers, Inc.

Litigation Pending or Settled within the last five years.

March 2014	AXIS on Brickell v. Architectonica, 558 claim	Pending
Nov 2013	Ram Development (Broadway Promenade) v. Pistorino & Alam	Dismissed
Sept 2013	James F. Smith v. Pistorino & Alam. Employment Claim	Settled
June 2010	Sandy Lane Master Association v. Diversified Construction.	Settled

ORGANIZATION CHART





Roles & Contributions of Team Members

Statement of Qualifications - Structural Engineering Services (PW 14-009)

Team Member	Firm	Role	Contribution to the Project/ Level of Involvement
Nasir M. Alam, P.E.	P&A	QA/QC Officer	As the Quality Assurance/Quality Control (QA/QC) Officer, Mr. Alam will ensure that the QA/QC plan is implemented and fully functional. He will also ensure that the project CEI team adheres to the standards and requirements expected by the County. Mr. Alam will supervise the project's internal quality assurance plan so that it is operating effectively by reviewing the inspection staff's work to verify that they are properly inspecting the projects and recording their efforts in a thorough manner.
Tahir Iqbal, P.E.	P&A	Structural Engineering Project Manager	Mr. Iqbal will be charged with structural design, specifications and contract documents, contract administration of engineering projects performing such tasks as developing contract documents, coordinating among Schedule of Values, Construction Schedule(s) and Schedule of Estimated Monthly Partial Payments, approval of sources of supply materials, review of shop drawings, guarantees and warranties, contract completion, and project close-out. May serve as engineer-of-record.
Ashar S. Anwaar, P.E.	P&A	Structural Engineering	As a structural engineer, Mr. Anwaar's responsibilities may include supervising and distributing project criterion, performing engineering analysis and design, value engineering, cost estimates, preparing design drawings, technical specifications and contract documents for structural and civil engineering projects. He may also provide engineering services during the construction phase, pre-bid meetings, assistance during the permitting process, field inspections, review payment requisitions, review shop drawings and submittals, change orders, RFIs, punch lists, prepare reports, feasibility studies with evaluation and recommendations, structural investigations, inspections, evaluation, cost estimates and reports for existing structures, recommendations as well as designing repairs and modifications with recommendations for code compliance and life safety.



Roles & Contributions of Team Members

Statement of Qualifications – Structural Engineering Services (PW 14-009)

Team Member	Firm	Role	Contribution to the Project/ Level of Involvement
Diego Lopez, P.E.	P&A	Structural Engineering	As a structural engineer, Mr. Lopez's responsibilities may include overseeing construction, conducting inspections and evaluations of structural elements, preparing construction reports, overseeing civil work and site improvements designing and managing structural projects, and managing projects from design to construction administration.
Omar Alam	P&A	Structural Engineering	As a structural engineer, Mr. Alam's responsibilities may include threshold inspection, performing field inspections of building concrete and steel structural components such as piles caps, foundations, columns, beams, reinforced and post-tensioned slabs, and reinforced masonry walls for warehouses, townhouses, residential multistoried buildings and other structures. Mr. Alam may also be responsible for issuing daily inspection reports, maintaining threshold inspection logs, and coordinating with engineers, architects, owners, and developers as well as assisting in the review of change orders, payment requisitions, specifications, project drawings, shop drawing coordination, and field inspections as well as assist contractors in resolving construction-related issues on the job site.
Clara Neukirch	P&A	CAD	As chief drafter, Ms. Neukirch prepares complex structural documentation based on engineering design and coordinates with architects and engineers to assure that project documentation for both specialties is compatible.
Remaining Team Members	P&A	Various	The P&A team is exceptional and includes specialty support staff for structures inspections as well as mechanical and electrical inspections.

City of Hollywood

RFQ No. 4421-14-RD Continuing Structural Engineering Services

PROJECT APPROACH

Pistorino & Alam's detail-oriented staff possesses the knowledge and experience to guide each project to its completion and meet the City's needs. With more than 35 years of experience in working with governmental agencies and following all code administration and regulatory compliance, our professional staff is ready to meet with City Officials in charge of each discipline to begin the transition of duties and responsibilities.

Rapid contact and continuity between our firm and the client is accomplished by assigning specific personnel to the contract based on the discipline. Any of the client's project managers can readily contact our project manager and receive immediate feedback. Successful commencement begins with a thorough understanding of the project and the specific services required. This process is accomplished by meeting with the client and performing all preliminary site investigations to determine the entire scope of services. Based on this understanding, our project manager will be able to provide a competitive and specific cost proposal for the required design task and specific time frame for completion.

During the actual design phase, our project manager will closely interact with the client to confirm that the program goals are being adhered to and to ensure that user needs are being addressed. If required, periodic progress drawings will be submitted to the user for review and comment. Towards the completion of the design phase, the project manager will prepare a preliminary construction cost analysis to verify that the project is within the budget constraints originally set forth. Post-design services such as preparing contract documents, bidding assistance and contractor selection is additionally provided to ensure that project is successfully awarded. Permitting assistance is additionally provided to ensure that all local, state and Federal guidelines are adhered to.

During the construction phase, if required by the program, our project manager and design team will provide support in areas such as verification of construction, quality control, response to requests for information (RFI), shop drawing reviews, resolution to field issues, verification of contractor's payment requisitions, and project closeout certifications.

Our successful completion of a host of projects offered by current and previous miscellaneous contracts has provided P&A the opportunity to work for numerous agencies.

DESIGN REVIEW APPROACH

Our staff is detail oriented and they possess unique knowledge to guide each project to its completion and meet the City's needs. With more than thirty five years of experience in working with governmental agencies and following all code administration and regulatory compliance, our professional staff is ready to meet with the City's Officials and their design consultants responsible for managing the design of each project to begin the preparation for the construction of each project.

Responsibilities as needed may include:

Scope of Work

- Review and provide comments on project plans and specifications.
- Participate/assist City during bidding phase of project.
- Provide written opinion on bids received and provide a recommendation for contract award.
- Coordination of the construction administrative phase.
- Monitor construction progress and keep records of payment applications from contractors and consultants.
- Coordinate with the City's consultants and staff in providing value engineering.
- Ensure that all projects are maintained on schedule and on budget.
- Prepare financial projections as required including project budgets.
- Provide to City staff progress reports and status information.
- Attend and address meetings with City staff, condominium groups, commercial interests, and private citizens, during design and construction phases.
- Promote an active Public Information/Education Public Outreach Program to involve all residents and businesses along the proposed project corridors and also those affected by the proposed design and construction activities. Public Outreach includes – Websites, Planning Meetings, Community Meetings, etc.
- Maintain files of all documentation and correspondence in an orderly fashion for submission to City staff and City's internal auditor upon each project's completion.
- Provide a detailed written monthly project update.
- Maintain schedules of each project during the design and construction phase.
- Provide monthly updates to the City.
- Review payment applications and make recommendations to the City for processing.
- Review project change orders, as necessary, and make recommendations to the City for processing.
- Assess Public Works staff business practices and provide the necessary resources to improve these practices to include monitoring of progress and status reports, administration of change orders, submittals of change orders, submittals and as-builts/record drawing management. Document management shall include integration with the City's GIS system.
- Insure compliance with City audit requirements.

CONTRACT ADMINISTRATION APPROACH

The primary objective of P&A's staff is to ensure quality construction of the project in strict compliance with the plans, specifications, good engineering practices, applicable codes and standards, and vigilance to keep the project on schedule and within budget. P&A's Project Manager will have the authority to deal in contractual matters with the City of Homestead. The Project Manager will be charged with the responsibility of overall project direction and is vested with decision-making authority. The Project Manager will report directly to the City's Project Manager, and will be responsible for the day-to-day operations and planning of the project. He will also be the primary point of contact with the City and the Contractors and he is authorized to sign all correspondence from P&A except contractual agreements. The City's Project Manager will be kept fully informed of all significant activities, decisions, correspondence reports and any other relevant communication.

Pre-Construction Phase

P&A will fully review the contract documents, coordinate with the designer, understand special needs of the project, schedule, and attend and assist in conducting pre-work meetings as directed by the City and as required to administer the construction contract.

Construction Phase

P&A will provide qualified personnel, with support staff as needed, which will include full and part-time on-site engineers, inspectors, Public Information specialists and clerical assistance as necessary, to carry out the responsibilities of P&A effort. P&A's personnel qualifications will be subject to the City's approval prior to assignment.

In carrying out its duties, P&A will provide the following:

- Monitor and inspect the work of the contractors and coordinate their work with others, and with the activities and responsibilities of the City, the engineer-of-record (EOR) and other subconsultants to complete the project in accordance with the City's objectives of cost, time and quality.
- Schedule, conduct, and maintain minutes of construction progress meetings at which the Contractors, the City, the EOR, and P&A will discuss such matters as procedures, progress, problems and scheduling.
- Monitor the project schedule as construction progresses and identify potential variances between scheduled and probable completion dates. Review schedule for work not started, or incomplete, and recommend to the City adjustments in the schedule. Issue periodic inspection reports to the City and other governmental agencies, if applicable, P&A will provide clerical support staff for the project, to provide for information flow, correspondence monitoring and tracking. We will monitor that all contractor's and subcontractor's coordinate with the utilities in a timely matter. Report to the City all problems with utility

coordination as such problems develop. We will provide office equipment and supplies as needed to perform office functions related to the work.

- Verify quantity calculations and field measure for payment purposes as the work occurs, and develop reports and forecasts as needed. At the City's request will identify variances between actual and budgeted or estimated costs, and advise whenever project costs exceed budgets or estimates.
- Provide regular monitoring of the construction, maintain necessary records of work, and review monthly payment requisitions from Contractors. Recommend acceptance or revisions of payment requisition.
- Monitor Contractors' methods of construction so as to notify immediately to the City and the Contractor of any operations which may appear to be in violation of the City's safety requirements, and report to the City any chronic safety violations.
- Monitor the work to determine whether the work is being performed in accordance with the construction contract documents, applicable codes and standards. CEI will also coordinate with the design team to coordinate review of submittals, shop drawings and to resolve field issues.
- Perform on-site inspection. We will inspect and document all phases of construction work to assure that it is performed in compliance with contract documents and prepare daily reports, logs, or charts as needed, including the use of inspection checklists as applicable in accordance with the Inspection Procedures.
- Record the progress of the work and submit written reports on a monthly, weekly and daily basis. Evaluate the work weekly for possible delays and recommend changes if necessary for schedule recovery.
- Maintain on-site, current, record copies of contract drawings, samples, manuals and related documents.
- Perform daily inspections of all work performed by the Contractors. In accordance with construction contract requirements and in accordance with the City's procedures, material will be sampled, inspected and tested. Off-Site inspections will be made the City or by other Inspection and testing Agencies, as authorized by the City. In the event materials or workmanship do not conform to the Contract Drawings and Specifications, the Contractor will be immediately notified in writing by the Project Manager of any deficiencies. The notification will

not direct the stoppage of work, but will indicate work will not be accepted if rejected materials or workmanship are not corrected.

- Negotiate and approve Change Orders following the procedures established by the City and as coordinated with the City's Project Manager.

The Contractor is responsible for the means and method employed to perform the Contract. Where the Contract Documents specify the means or methods by which the work is to be done, the P&A Project Manager may refuse to accept work done by any other means or methods, unless written approval is received from the EOR and the City.

If the plans and specifications do not specify the means and the P&A Project Manager believes the method selected by the Contractor may result in faulty work, he will immediately advise the Contractor in writing of the concern on the part of P&A and advise the City, but making it clear that the Project Manager is not dictating the means.

The P&A Project Manager or any member of his staff shall make no effort to dictate a sequence of operations, except as required by the Contract Documents. P&A has, and shall, exercise the authority to reject both unsatisfactory workmanship and materials. Such rejections will be made immediately, upon discovery, and confirmed in writing to the Contractor, referring to the appropriate contract documents.

Post-Construction Phase

P&A will prepare a closeout procedure specific to the requirements of the project to insure the records are prepared for storage in accordance with the requirements of the City. The procedure will clearly identify the steps to be followed during the course of the project to develop, update and maintain all closeout documents. The procedure will also outline steps to be taken upon completion of each project to compile all Project Record Documents, and to insure the Project As-Built Documents are prepared in accordance with the requirements of the City's Document Management System.



CERTIFICATE OF LIABILITY INSURANCE

OP ID: JMC

DATE (MM/DD/YYYY)

01/27/2014

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ACEC/MARSH 701 Market St., Ste. 1100 St. Louis, MO 63101 Sharon L. Zach		Phone: 800-338-1391 Fax: 888-621-3173	CONTACT NAME: PHONE (A/C, No, Ext): E-MAIL ADDRESS: PRODUCER CUSTOMER ID #: PISTO-1	FAX (A/C, No):
INSURED Pistorino & Alam Cons.Engrs. 7171 SW 62nd Ave. 4th Floor Miami, FL 33143		INSURER(S) AFFORDING COVERAGE INSURER A: Hartford Accident & Indemnity INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:		

COVERAGES**CERTIFICATE NUMBER:****REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDITIONAL SUBROGATION INSURER WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> CONTR. LIABILITY <input checked="" type="checkbox"/> INDEP. CONTR. GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC		84SBWDW5174	11/01/2013	11/01/2014	EACH OCCURRENCE \$ 2,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 200,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 2,000,000 GENERAL AGGREGATE \$ 4,000,000 PRODUCTS - COMP/OP AGG \$ 4,000,000 PROFESSIONAL LIAB EXCL
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> NON-OWNED AUTOS		84SBWDW5174	11/01/2013	11/01/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 2,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DEDUCTIBLE RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) <input type="checkbox"/> Y/N If yes, describe under DESCRIPTION OF OPERATIONS below	N/A				WC STATUTORY LIMITS <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
For Informational Purposes Only

Pistorino & Alam has an ERISA Bond Policy #84BDDGE6489 Effective Dates:
1/17/2014-1/17/2015

CERTIFICATE HOLDER**CANCELLATION**

PISTORI

Pistorino & Alam Cons.Engrs.
7171 SW 62nd Ave. 4th Floor
Miami, FL 33143

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2009 ACORD CORPORATION. All rights reserved.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

6/20/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Herbie Wiles Insurance 400 N. Ponce de Leon Blvd. St Augustine FL 32084-3067	CONTACT NAME: Operations Center PHONE (A/C No. Ext): (904) 829-2201 FAX (A/C No): (904) 829-2020 E-MAIL ADDRESS: INSURER(S) AFFORDING COVERAGE INSURER A: Mapfre Insurance Co of Florida INSURER B: INSURER C: INSURER D: INSURER E: INSURER F:
INSURED Fistorino & Alam Consulting Engineers Inc 7171 SW 62nd Ave South Miami FL 33143-4723	NAIC #

COVERAGES

CERTIFICATE NUMBER: 13-14 Auto Liability

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL SUBR INSR WVO	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC					EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
A	<input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS		4150130008483	6/15/2013	6/15/2014	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ PIP-Basic \$ 10,000
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED <input type="checkbox"/> RETENTION \$					EACH OCCURRENCE \$ AGGREGATE \$ \$
	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? <input type="checkbox"/> Y/N (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	N/A				WC STATUTORY LIMITS <input type="checkbox"/> OTHER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

For Proposal Purposes

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Lauren Howington/SMV

Lauren Howington

Client#: 1052939

PISTOALA

ACORD™

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
10/07/2013

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).


PRODUCER USI Insurance Services, LLC 1715 N. Westshore Blvd. Suite 700 Tampa, FL 33607		CONTACT NAME: PHONE (A/C, No, Ext): 813 321-7500 FAX (A/C, No): 813 321-7525 E-MAIL ADDRESS:	
		INSURER(S) AFFORDING COVERAGE	
		INSURER A: Travelers Casualty & Surety Co	
		INSURER B: Continental Casualty Company	
		INSURER C:	
		INSURER D:	
		INSURER E:	
		INSURER F:	

COVERAGES **CERTIFICATE NUMBER:** **REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
	GENERAL LIABILITY <input type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input type="checkbox"/> PROJECT <input type="checkbox"/> LOC						EACH OCCURRENCE \$ DAMAGE TO RENTED PREMISES (Ea occurrence) \$ MED EXP (Any one person) \$ PERSONAL & ADV INJURY \$ GENERAL AGGREGATE \$ PRODUCTS - COMP/OP AGG \$ \$
	AUTOMOBILE LIABILITY <input type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> NON-OWNED AUTOS						COMBINED SINGLE LIMIT (Ea accident) \$ BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
	UMBRELLA LIAB <input type="checkbox"/> OCCUR EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A	UB3983T504	11/01/2013	11/01/2014	WC STATUTORY LIMITS <input checked="" type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$1,000,000 E.L. DISEASE - EA EMPLOYEE \$1,000,000 E.L. DISEASE - POLICY LIMIT \$1,000,000
B	Professional Liability			AEH288378836	06/18/2013	06/18/2014	\$5,000,000 per claim \$5,000,000 annl aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 Professional Liability coverage is written on a claims-made basis.

CERTIFICATE HOLDER FOR PROPOSAL PURPOSES	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--	--

© 1988-2010 ACORD CORPORATION. All rights reserved.

**FIRST-CLASS
U.S. POSTAGE
PAID
MIAMI, FL
PERMIT NO. 231**

THIS IS NOT A BILL – DO NOT PAY

471407-8
BUSINESS NAME / LOCATION
PISTORINO JOHN C PE
7171 SW 62 AVE
33143 SOUTH MIAMI

RENEWAL
RECEIPT NO. 155773-6
STATE# PE11007
4FL

OWNER
PISTORINO JOHN C PE
Sec. Type of Business
212 PROFESSIONAL

THIS IS ONLY A LOCAL BUSINESS TAX RECEIPT. IT DOES NOT PERMIT THE HOLDER TO VIOLATE ANY EXISTING REGULATORY OR ZONING LAWS OF THE COUNTY OR CITIES. NOR DOES IT EXEMPT THE HOLDER FROM ANY OTHER PERMIT OR LICENSE REQUIRED BY LAW. THIS IS NOT A CERTIFICATION OF THE HOLDER'S QUALIFICATIONS.

DO NOT FORWARD

PISTORINO JOHN C PE
PISTORINO & ALAM CONSL ENG INC
7171 SW 62 AVE 4FL
SOUTH MIAMI FL 33143

PAYMENT RECEIVED
MIAMI-DADE COUNTY TAX
COLLECTOR:

09/25/2012
40000000190
000060.00

SEE OTHER SIDE

.....2997

State of Florida

Board of Professional Engineers

Attests that

Nasir Mahmood Alam



Is licensed as a Professional Engineer under Chapter 471, Florida Statutes

Expiration: 2/28/2015

Audit No: 228201520580

Special Inspector

P.E. Lic. No: 36954

SI Lic. No: 677

9:22:19 AM 2/12/2013

Licensee Details**Licensee Information**

Name: **IQBAL, TAHIR (Primary Name)**
(DBA Name)
Main Address: **10250 SW 66TH STREET**
MIAMI Florida 33173
County: **DADE**
License Mailing:
LicenseLocation:

License Information

License Type: **Professional Engineer**
Rank: **Prof Engineer**
License Number: **48061**
Status: **Current,Active**
Licensure Date: **07/15/1994**
Expires: **02/28/2015**

Special Qualifications **Qualification Effective**
Special Inspector **04/13/1999**

[View Related License Information](#)**[View License Complaint](#)**

1940 North Monroe Street, Tallahassee FL 32399 :: Email: **Customer Contact Center** :: Customer Contact Center: 850.487.1395

The State of Florida is an AA/EEO employer. **Copyright 2007-2010 State of Florida. Privacy Statement**

Under Florida law, email addresses are public records. If you do not want your email address released in response to a public-records request, do not send electronic mail to this entity. Instead, contact the office by phone or by traditional mail. If you have any questions, please contact 850.487.1395. *Pursuant to Section 455.275(1), Florida Statutes, effective October 1, 2012, licensees licensed under Chapter 455, F.S. must provide the Department with an email address if they have one. The emails provided may be used for official communication with the licensee. However email addresses are public record. If you do not wish to supply a personal address, please provide the Department with an email address which can be made available to the public. Please see our **Chapter 455** page to determine if you are affected by this change.

**FIRST-CLASS
U.S. POSTAGE
PAID
MIAMI, FL
PERMIT NO. 231**

2997

10:14:59 AM 2/28/2013

Licensee Details**Licensee Information**

Name: **SHAIKH, ASHAR ANWAAR (Primary Name)**
(DBA Name)
Main Address: **20867 NW 3RD COURT**
PEMBROKE PINES Florida 33029
County: **BROWARD**
License Mailing:
LicenseLocation:

License Information

License Type: **Professional Engineer**
Rank: **Prof Engineer**
License Number: **71892**
Status: **Current,Active**
Licensure Date: **09/24/2010**
Expires: **02/28/2015**

Special Qualifications **Qualification Effective**
Structural 1 **09/24/2010**

View Related License Information**View License Complaint**

1940 North Monroe Street, Tallahassee FL 32399 :: Email: **Customer Contact Center** :: Customer Contact Center: 850.487.1395

The State of Florida is an AA/EEO employer. **Copyright 2007-2010 State of Florida, Privacy Statement**

Under Florida law, email addresses are public records. If you do not want your email address released in response to a public-records request, do not send electronic mail to this entity. Instead, contact the office by phone or by traditional mail. If you have any questions, please contact 850.487.1395. *Pursuant to Section 455.275(1), Florida Statutes, effective October 1, 2012, licensees licensed under Chapter 455, F.S. must provide the Department with an email address if they have one. The emails provided may be used for official communication with the licensee. However email addresses are public record. If you do not wish to supply a personal address, please provide the Department with an email address which can be made available to the public. Please see our **Chapter 455** page to determine if you are affected by this change.

State of Florida

Board of Professional Engineers

Attests that

John C. Pistorino



FBPE

Is licensed as a Professional Engineer under Chapter 471, Florida Statutes

Expiration: 2/28/2015

Audit No: 228201520513

Special Inspector

P.E. Lic. No: 11007

SI Lic. No: 202

MIAMI-DADE COUNTY
TAX COLLECTOR
140 W. FLAGLER ST.
1st FLOOR
MIAMI, FL 33130

2012 LOCAL BUSINESS TAX RECEIPT 2013
MIAMI-DADE COUNTY - STATE OF FLORIDA
EXPIRES SEPT. 30, 2013
MUST BE DISPLAYED AT PLACE OF BUSINESS
PURSUANT TO COUNTY CODE CHAPTER 8A - ART. 9 & 10

FIRST-CLASS
U.S. POSTAGE
PAID
MIAMI, FL
PERMIT NO. 231

THIS IS NOT A BILL - DO NOT PAY

155776-9

RENEWAL

BUSINESS NAME / LOCATION
ALAM NASIR M PE
7171 SW 62 AVE
33143 SOUTH MIAMI

RECEIPT NO. 155776-9
STATE# PE36954
4FL

OWNER
ALAM NASIR M
Sec. Type of Business
212 PROFESSIONAL

THIS IS ONLY A LOCAL
BUSINESS TAX RECEIPT. IT
DOES NOT PERMIT THE
HOLDER TO VIOLATE ANY
EXISTING REGULATORY OR
ZONING LAWS OF THE
COUNTY OR CITIES. NOR
DOES IT EXEMPT THE
HOLDER FROM ANY OTHER
PERMIT OR LICENSE
REQUIRED BY LAW. THIS IS
NOT A CERTIFICATION OF
THE HOLDER'S QUALIFICA-
TIONS.

DO NOT FORWARD

ALAM NASIR M PE
PISTORINO & ALAM CONSLTNG ENG
7171 SW 62 AVE 4FL
SOUTH MIAMI FL 33143

PAYMENT RECEIVED
MIAMI-DADE COUNTY TAX
COLLECTOR:

09/25/2012
400000000194
000060.00

SEE OTHER SIDE

356

XI. NON COLLUSION:

The Consultant warrants that he has not employed or retained any company or person, other than a bona fide employee working solely for the Consultant to solicit or secure this Contract, and that he has not paid or agreed to pay any person, company, corporation, individual, or firm other than a bona fide employee working solely for the Consultant, any fee, commission, percentage, gift or any other consideration, contingent upon or resulting from the award of this Contract. For breach or violation of this warranty, the City shall have the right to annul this Contract without liability, or at its discretion to deduct the full amount of such fee, commission, percentage, gift or contingent fee from any fees due the Consultant.

XII. ASSIGNMENT:

The Consultant shall not assign, transfer, or sublet all or any part of its interest in this Contract without the prior written consent of the City unless noted in this document.

XIII. KEY PERSONNEL:

The Consultant shall designate the personnel to be assigned specifically to the performance of this work. At the time of Contract ratification, the City shall have the right to specify those key project personnel to whom the Consultant shall not be allowed to substitute other personnel without prior written permission of the City.

XIV. REPRESENTATIVE OF CITY AND CONSULTANT:

The City and the Consultant shall each designate in writing the sole person through which all communication and correspondence pertaining to this Contract shall be addressed.

XV. RESPONSIBILITY FOR ACCURACY, ERRORS, OR OMISSIONS:

The Consultant shall be responsible for the accuracy of all data, computations, analyses, etc., and for any errors or omissions in the work of the Consultant. The Consultant shall correct any inaccuracies, errors, or omissions found in its work without additional compensation.

- A. The Consultant shall, at all times hereafter, indemnify, hold harmless, and defend the City, its agents, servants, and employees, from and against any claim, demand, judgment, decree, or cause of action of any kind or nature which may arise out of any error, omission, or activity of the Consultant, its agents, servants, or employees.

- B. The Consultant shall pay all costs, attorney's fees, expenses, and liabilities incurred in the investigation and defense of any claim, demand, judgment, decree, or cause of action of any kind or nature which may arise out of any error, omission, or activity of the Consultant, its agents, servants, or employees.
- C. The provisions of this Section shall survive the expiration or earlier termination of this Contract.

Nothing in this Contract shall be deemed to affect the rights, privileges, or immunities of the City under to doctrine of sovereign immunity or as set forth in Section 768.28 of the Florida Statutes.

XVI. INSURANCE:

- A. The Consultant shall provide and maintain during the term of this Contract, the insurance coverage specified below. A certificate of insurance, as evidence of compliance, shall be delivered to the City of Hollywood prior to the execution of any Contract.
 - 1. Comprehensive General Liability Insurance with a combined single limit for bodily liability and property damage liability of not less than \$1,000,000 per occurrence. Coverage shall include contractual liability to cover the provisions for indemnification of the City and personal injury.
 - 2. Automobile Liability including owned, non-owned and hired automobiles with a combined single limit for bodily injury liability and property damage liability not less than \$1,000,000 per occurrence.
 - 3. Worker's Compensation with Florida statutory requirements and Employers Liability with limits of not less than \$500,000.
 - 4. Professional Liability with limits not less than \$1,000,000. If coverage is provided on a claim made basis, then coverage must be continued for the duration of this Contract and for four (4) years thereafter, or in lieu of continuation, provide an "extended reporting clause" for four (4) years.
- B. The City of Hollywood shall be named additionally insured on all coverage except Worker's Compensation and Professional Liability.
- C. The Certificate of Insurance shall state that the City of Hollywood will receive a minimum of 30 days' written notice prior to the effective date of any changes or cancellation of any insurance coverage required herein.
- D. Should the insurance outlined above be canceled for any reason, the City shall have the right to purchase equivalent insurance and charge the cost of that insurance against any amount due the Consultant under the terms

of this Contract, or find the Consultant in default and terminate this Contract.

- E. Said insurance shall be written by a company or companies licensed to do business in the State of Florida and rated no less than A+ in the latest edition of "Best's Key Rating Guide," published by A.M. Best Company.
- F. Recognizing that the work governed by this contract involves the furnishing of advice or services of a professional nature, the Contractor shall purchase and maintain, throughout the life of the contract, **Professional Liability Insurance** which will respond to damages resulting from any claim arising out of the performance of professional services or any error or omission of the Contractor arising out of work governed by this contract.

The minimum limits of liability shall be:
\$250,000 per occurrence/\$500,000 Aggregate

HOLD HARMLESS AND INDEMNITY CLAUSE:

Pistorino & ALAM Consulting Engineers, INC. [Signature]
(Company Name and Authorized Signature, Print Name)
the contractor shall indemnify, defend and hold harmless the City of Hollywood, its elected and appointed officials, employees and agents for any and all suits, actions, legal or administrative proceedings, claims, damage, liabilities, interest, attorney's fees, costs of any kind whether arising prior to the start of activities or following the completion or acceptance and in any manner directly or indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or omission, fault or negligence whether active or passive by the contractor, or anyone acting under its direction, control, or on its behalf in connection with or incident to its performance of the contract.

Pistorino & ALAM Consulting Engineers, INC. [Signature]
(Company Name and Authorized Signature, Print Name)
further certifies that it will meet all insurance requirements of the City of Hollywood and agrees to produce valid, timely certificates of coverage.

XVII. TRUTH-IN-NEGOTIATION CERTIFICATE:

Signature of this Contract by Consultant shall act as the execution of a truth-in-negotiation certificate stating that wage rates and other unit costs supporting the compensation of this Contract are accurate, complete, and current at the time of contracting. The original contract price and any additions thereto shall be adjusted to exclude any significant sums by which the City determines the contract price was increased due to inaccurate, incomplete, or non-current wage rates and other unit costs. All such contract adjustments shall be made within one (1) year following the end of this Contract.

XVIII. MAINTENANCE OF RECORDS:

The Consultant and all subconsultants shall keep all books, documents, papers, accounting records and other evidence pertaining to cost incurred and shall make such materials available at all reasonable times during the Contract period and for three (3) years from the date of final payment under this Contract, for inspection by authorized representatives of the City and applicable regulatory agencies, if any. Copies thereof shall be furnished, if requested, and the City shall pay a reasonable cost of reproduction. Incomplete or incorrect entries in such books and records will be grounds for the disallowance of any fees or expenses based on such entries.

XIX. RIGHT TO REDUCE THE SCOPE OF WORK:

The City reserves the right to reduce the scope of work under this Contract at any time, and if such is done, the total fees to Consultant shall be reduced in the same ratio as the estimated cost of the deleted work to the cost of the work as originally planned, or when appropriate, the Consultant's fees shall be re-computed for the reduced scope of work in the same manner used for determining the original fee, provided that if work has already been performed on the portion of services to be eliminated, the Consultant shall be paid for the actual time spent plus any associated direct expenses.

XX. RIGHT TO TERMINATE:

The City reserves the right to terminate this Contract at any time, and if this project should be abandoned, or the processing of same indefinitely postponed, or the Contract terminated for any other reasonable value by the City for work delivered, or ready for delivery upon receipt thereof, such determination by the City shall be conclusive and binding.

XXI: DISCLOSURE OF CONFLICT OF INTEREST:

Vendor shall disclose below, to the best of his or her knowledge, any City of Hollywood officer or employee, or any relative of any such officer or employee as defined in Section 112.3135, Florida Statutes, who is an officer, partner, director or proprietor of, or has a material interest in the vendor's business or its parent company, any subsidiary, or affiliated company, whether such City official or employee is in a position to influence this procurement or not.

Failure of a vendor to disclose any relationship described herein shall be reason for debarment in accordance with the provisions of the City of Hollywood Purchasing Ordinance.

Name

Relationship

NONE

In the event the vendor does not indicate any names, the City shall interpret this to mean that no such relationship exists.

RFQ CHECKLIST

Please check each line item after the completion of the appropriate item.

- ✓ I verify that the signature on page number one (1) is the signature of the person authorized to bind the agreement. (Preferably in blue ink)
- ✓ I acknowledge reading and signing the Hold Harmless Statement.
- ✓ I have included all information, certificates, licenses and additional documentation as required by the City in this RFQ document.
- ✓ I have checked for any addendums to this RFQ, and will continue to check for any addendums up to the due date and time of this RFQ.
- ✓ I have submitted one (1) original and ten (10) copies of the entire proposal with addendums.
- ✓ I have verified that the outside address label of my RFQ package is clearly marked to include my company's name, address, RFQ number and date of RFQ opening.
- ✓ I have read and completed (if applicable) the "Disclosure of Conflict of Interest".

NAME OF COMPANY: Pistorino & ALAM Consulting Engineers, Inc.

PROPOSER'S NAME: John C. Pistorino

PROPOSER'S AUTHORIZED SIGNATURE: [Signature]

DATE: 5/30/14