

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED July 15, 2021

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within 400 days with final completion within 430 days, and stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference Ordinance.

The BIDDER acknowledges receipt of the following addenda:

No. <u>1</u>	Dated <u>7/13/2021</u>
No. <u>2</u>	Dated <u>7/14/2021</u>
No. _____	Dated _____



And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

_____ Bank of _____

or approved Bid Bond for the sum of

TWENTY-EIGHT THOUSAND SEVEN HUNDRED \$ 28,756.90
FIFTY-SIX AND 90/100 Dollars (\$) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

(Signature of Individual)

(Printed Name of Individual)

(Address)

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

(Name of Firm)

(Address)

(Signature of Individual) (SEAL)

WHEN THE BIDDER IS A PARTNERSHIP:

(Name of Firm) A Partnership

(Address)

By: _____
(SEAL)
(Partner)

Name and Address of all Partners:

WHEN THE BIDDER IS A JOINT VENTURE:

(Correct Name of Corporation)

By: _____
(SEAL)
(Address)

(Official Title)

As Joint Venture
(Corporate Seal)

Organized under the laws of the State of _____, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:

Giannetti Contracting Corporation

(Correct Name of Corporation)

By: 
(SEAL) Richard Gibbs III



President & Treasurer
(Official Title)

1801 NW 18th St., Pompano Beach, FL 33069
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF BOARD OF DIRECTORS

Giannetti Contracting Corporation
(Name of Corporation)

RESOLVED that Richard Gibbs III
(Person Authorized to Sign)

President & Treasurer of Giannetti Contracting Corporation
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD


**30 Inch Raw Water Main Emergency Repair
Project No.: 21-4046**

The foregoing is a true and correct copy of the Resolution adopted by

Giannetti Contracting Corporation at a meeting of its Board of
(Name of Corporation)

Directors held on the 3rd day of January, 2018.

By Richard Gibbs III
Title: President & Treasurer



The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

Giannetti Contracting Corporation

SECTION 00301

CITY OF HOLLYWOOD
DEPARTMENT OF PUBLIC UTILITIES
ENGINEERING AND CONSTRUCTION SERVICES DIVISION

PROPOSAL BASE BID FORM

Project No.: 21-4046
Project Name: 30 Inch Raw Water Main Repair

BASE BID

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
1	1	Mobilization for the lump sum price of (shall not exceed 3% of Bid Item Nos.2-10): <u>EIGHT THOUSAND FIVE HUNDRED</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>8,500</u>
2	100	Installation of 24 Inch Raw Water Main: <u>THREE HUNDRED SEVENTY-THREE</u> Dollars and <u>ZERO</u> Cents	\$ <u>373</u> /LF	\$ <u>37,300</u>
3	1	Install 24" Line Stop: <u>TWENTY-TWO THOUSAND SEVEN HUNDRED ONE</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>22,701</u>
4	3	Maintain the 24" line stop on site: <u>TWO THOUSAND THREE HUNDRED THIRTY-FOUR</u> Dollars and <u>ZERO</u> Cents	\$ <u>2,334</u> /DAY	\$ <u>7,002</u>
5	1	Install 18" Line Stop: <u>EIGHTEEN THOUSAND THREE HUNDRED SEVENTY-FIVE</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>18,375</u>
6	3	Maintain the 18" line stop on site: <u>ONE THOUSAND SEVEN HUNDRED NINETY-FOUR</u> Dollars and <u>ZERO</u> Cents	\$ <u>1,794</u> /DAY	\$ <u>5,382</u>

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
7	1	Coordination procurement and shop drawing submittal for 18" Line Stop and 24" Line Stop: <u>FIVE THOUSAND</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>5,000</u>
8	150	Pavement overlay restoration <u>ONE HUNDRED TEN</u> Dollars and <u>ZERO</u> Cents	\$ <u>110</u> /SY	\$ <u>16,500</u>
9	1	Perform all other work as described in the contract documents which consists of providing all personnel, technical expertise, equipment, and equipment necessary to replace the 30 inch Raw Water Main with 24 inch Raw Water Main for the lump sum price of: <u>EIGHTY-ONE THOUSAND SEVEN HUNDRED NINETY-NINE</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>81,799</u>
10		Dedicated cost allowance for work as directed and upon authorization by the City due to undefined conditions of: <u>Seventy-five thousand ----</u> Dollars and <u>No-----</u> Cents	--	\$ <u>75,000.00</u>
11	\$10	Consideration for Indemnification for the lump sum price of: <u>Ten-----</u> Dollars and <u>No-----</u> Cents	--	\$ <u>10.00</u>
12	1	Demobilization for the lump sum price of (shall be minimum 2% of Bid Item Nos.2-10) <u>TEN THOUSAND</u> Dollars and <u>ZERO</u> Cents	LS	\$ <u>10,000</u>

TOTAL BID FOR PROPOSAL ITEMS 1 THROUGH 12

Written:

TWO HUNDRED EIGHTY-SEVEN THOUSAND

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
	FIVE HUNDRED SIXTY-NINE	Dollars and		
	ZERO	Cents	\$	287,569.00

NOTES:

1. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE WORK SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
2. THE CITY OF HOLLYWOOD REQUIRES THE CONTRACTOR TO PROVIDE THE UNIT PRICE/TOTAL IN TEXT AS WELL AS NUMERICAL FORMAT FOR EACH LINE ITEM LISTED IN THE PROPOSAL BID FORMS. FAILURE TO PROVIDE UNIT PRICE/TOTAL FOR EACH LINE ITEM IN TEXT AS WELL AS NUMERICAL FORMAT MAY RENDER THE ENTIRE BID PACKAGE NON-RESPONSIVE.
3. THE CITY OF HOLLYWOOD WILL EVALUATE THE BID PROPOSALS AND DETERMINE THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER FOR THE TOTAL BASE BID (ITEMS 1 THROUGH 12). IT IS THE CITY OF HOLLYWOOD'S INTENT TO AWARD THE PROJECT BASED UPON THE TOTAL BASE BID.

- END OF SECTION -

SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we Giannetti Contracting Corporation, as Principal, and Arch Insurance Company as

Surety, are held and firmly bound unto the City of Hollywood in the sum of Ten Percent

of the Amount of Bid Dollars (\$ 10%) lawful money

of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated July 15 2021 for

30 Inch Raw Water Main Repair

City Bid No.: F4678-21-OT

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this _____ 15th _____ day of July, 2021, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

Witness

Signature of Individual

Address


Printed Name of Individual

Witness

Address

Approved Bid Bond


WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

Secretary

Giannetti Contracting Corporation
Name of Corporation

1801 NW 18th Street
Business Address

Pompano Beach, FL 33069



By: 
(Affix Corporate Seal)

Richard Gibbs III
Printed Name

President + Treasurer
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, NICHOLAS APOSTOL, certify that I am the secretary of the Corporation named as Principal in the attached bond; that RICHARD GIBBS III who signed the said bond on behalf of the Principal, was then PRESIDENT of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.


Secretary 

Approved Bid Bond

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

Christie Pirey
~~Secretary~~ Witness

Arch Insurance Company
Corporate Surety
210 Hudson Street, Suite 300
Business Address
Jersey City, NJ 07311

BY: [Signature]
(Affix Corporate Seal)

Holly Nichols
Attorney-in-Fact
Guy Hurley, LLC
Name of Local Agency
989 E. South Boulevard, Suite 200
Business Address
Rochester Hills, MI 48307

STATE OF ~~FLORIDA~~ MICHIGAN

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared, Holly Nichols to me well known, who being by me first duly sworn upon oath says that he is the attorney-in-fact for the Arch Insurance Company and that the has been authorized by Arch Insurance Company to execute the forgoing bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida. Subscribed and sworn to before me this 15th day of July, 2021

[Signature]
Notary Public, State of ~~Florida~~ Michigan

My Commission Expires: 11/12/2023

NICHOLAS ASHBURN
NOTARY PUBLIC - STATE OF MICHIGAN
COUNTY OF OAKLAND
My Commission Expires November 12, 2023

- END OF SECTION -

This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Holly Nichols, Mark T. Madden, Michael D. Lechner, Nicholas Ashburn, Richard McGregor and Robert D. Heuer of Rochester Hills, MI (EACH)

its true and lawful Attorney(s) in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety, and as its act and deed: Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding Ninety Million Dollars (90,000,000.00). This authority does not permit the same obligation to be split into two or more bonds in order to bring each such bond within the dollar limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company on December 11, 2020, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

"VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of process."

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of Directors of the Company on December 11, 2020:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on December 11, 2020, and any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the Company. In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized officers, this 18th day of June, 2021

Attested and Certified

Handwritten signature of Regan A. Shulman

Regan A. Shulman, Secretary




Arch Insurance Company

Handwritten signature of Stephen C. Ruschak

Stephen C. Ruschak, Executive Vice President

STATE OF PENNSYLVANIA SS
COUNTY OF PHILADELPHIA SS

I, Michele Tripodi, a Notary Public, do hereby certify that Regan A. Shulman and Stephen C. Ruschak personally known to me to be the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and purposes therein set forth.



Handwritten signature of Michele Tripodi

Michele Tripodi, Notary Public
My commission expires 07/31/2025

CERTIFICATION

I, Regan A. Shulman, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated June 21, 2021 on behalf of the person(s) as listed above is a true and correct copy and that the same has been in full force and effect since the date thereof and is in full force and effect on the date of this certificate; and I do further certify that the said Stephen C. Ruschak, who executed the Power of Attorney as Executive Vice President, was on the date of execution of the attached Power of Attorney the duly elected Executive Vice President of the Arch Insurance Company.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on this 15th day of July, 2021.

Handwritten signature of Regan A. Shulman

Regan A. Shulman, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have no authority to bind the Company except in the manner and to the extent herein stated.

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:

Arch Insurance - Surety Division
3 Parkway, Suite 1500
Philadelphia, PA 19102



To verify the authenticity of this Power of Attorney, please contact Arch Insurance Company at SuretyAuthentic@archinsurance.com. Please refer to the above named Attorney-in-Fact and the details of the bond to which the power is attached.

SECTION 00420
INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Giannetti Contracting Corporation
1801 NW 18th St., Pompano Beach, Fl. 33069

2. Contractor's Telephone Number: 954-972-8104
and e-mail address: bob@gianneticorp.com
3. Contractor's License (attach copy): CGC1519762 CUC1225383 CFC1429772
Primary Classification: General, Underground Utility, & Plumbing
Broward County License Number (attach copy): N/A
4. Number of years as a Contractor in construction work of the type involved in this
Contract: 36 Years

5. List the names and titles of all officers of Contractor's firm:
Richard Gibbs III, President
Nicholas J. Apostol, Vice President
Nicholas J. Apostol, Secretary
Richard Gibbs III, Treasurer
6. Name of person who inspected site or proposed work for your firm:
Name: Robert Henning III
Date of Inspection: June 28, 2021
7. What is the last project of this nature you have completed?
Jones Loop Force Main

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

9. Name three (3) individuals or corporations for which you have performed work and to which you refer:

Broward County Water & Wastewater Services Pat MaGregor pamacgregor@broward.org

City of Riviera Beach Terrence Bailey, PE tbailey@rivierabeach.org

Kimley-Horn and Associates, Inc. Tom Jensen, PE tom.jensen@kimley-horn.com

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all coventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
See attached				

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See attached

12. What equipment will you purchase for the proposed work?

None

NOTE:

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency.

	Work to be Performed	Subcontractor's Name / Address
1.	<u>Line Stops</u>	<u>Rangeline Tapping Services, Inc.</u> <u>7256 Westport Place, Suite A</u> <u>West Palm Beach, Fl. 33413</u>
2.		
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -

SECTION 00435

LOCAL PREFERENCE

(EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood *Code of Ordinances*, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance
Trench Slope / Box

Cost

Total \$ 2,500.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

RJ TTU
Witness Signature

[Signature]
Contractor's Signature

Robert Henning III
Witness Printed Name
5955 Bay Hill Circle,
Lake Worth, Fl. 33463
Witness Address


Richard Gibbs III
Printed Name
President & Treasurer
Title

June 28, 2021
Date

June 28, 2021
Date

- END OF SECTION -

Ron DeSantis, Governor



Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



APOSTOL, NICHOLAS JAMES

GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH AVENUE
POMPANO BEACH FL 33069

LICENSE NUMBER: **CGC1519762**

EXPIRATION DATE: **AUGUST 31, 2022**


Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor



Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE UNDERGROUND UTILITY & EXCAVATION CO. HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



LYSSENKO, ILIA V

GIANNETTI CONTRACTING CORPORATION
1801 NW 18 STREET
POMPANO BEACH FL 33069

LICENSE NUMBER: CUC1225383

EXPIRATION DATE: AUGUST 31, 2022


Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor




Halsey Beshears, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

THE PLUMBING CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



LYSSENKO, ILIA V

GIANNETTI CONTRACTING CORPORATION
1801 NW 18 STREET
POMPANO BEACH FL 33069

LICENSE NUMBER: CFC1429772

EXPIRATION DATE: AUGUST 31, 2022

Always verify licenses online at MyFloridaLicense.com



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000
VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA: GIANNETTI CONTRACTING CORPORATION **Receipt #:** 180-271092
Business Name: GIANNETTI CONTRACTING CORPORATION **Business Type:** GENERAL CONTRACTOR

Owner Name: NICHOLAS JAMES APOSTOL **Business Opened:** 08/12/2015
Business Location: 1801 NW 18 ST **State/County/Cert/Reg:** CGC1519762
 POMPANO BEACH **Exemption Code:**
Business Phone: 9547928104

Rooms Seats Employees Machines Professionals
 6

Tax Amount	For Vending Business Only				Vending Type:		Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
27.00	0.00	0.00	0.00	0.00	0.00	0.00	27.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT

WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

GIANNETTI CONTRACTING CORPORATION
 6340 SIMS DR
 STERLING HEIGHTS, MI
 48313

Receipt # WWW-19-00206219
Paid 08/27/2020 27.00

2020 - 2021

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000
VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA: GIANNETTI CONTRACTING CORPORATION **Receipt #:** 180-271092
Business Name: GIANNETTI CONTRACTING CORPORATION **Business Type:** GENERAL CONTRACTOR

Owner Name: NICHOLAS JAMES APOSTOL **Business Opened:** 08/12/2015
Business Location: 1801 NW 18 ST **State/County/Cert/Reg:** CGC1519762
 POMPANO BEACH **Exemption Code:**
Business Phone: 9547928104

Rooms Seats Employees Machines Professionals
 6

Signature	For Vending Business Only				Vending Type:		Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
	0.00	0.00	0.00	0.00	0.00	0.00	27.00

Receipt # WWW-19-00206219
Paid 08/27/2020 27.00

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA:
Business Name: GIANNETTI CONTRACTING CORP

Receipt #: 189-285324
Business Type: ALL OTHER TYPES CONTRACTOR
(CERT UNDERGROUND & EXCAV CNTR)

Owner Name: ILIA V LYSSENKO
Business Location: 1801 NW 18 ST
POMPANO BEACH
Business Phone: 954-972-8104

Business Opened: 07/18/2017
State/County/Cert/Reg: CUC1225383
Exemption Code:

Rooms Seats Employees Machines Professionals

50

Tax Amount	For Vending Business Only			Vending Type:			Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
135.00	0.00	0.00	0.00	0.00	0.00		135.00

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

THIS BECOMES A TAX RECEIPT
WHEN VALIDATED

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

GIANNETTI CONTRACTING CORP
1801 NW 18 ST
POMPANO BEACH, FL 33069

Receipt # WWW-19-00206219
Paid 08/27/2020 135.00

2020 - 2021

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA:
Business Name: GIANNETTI CONTRACTING CORP

Receipt #: 189-285324
Business Type: ALL OTHER TYPES CONTRACTOR
(CERT UNDERGROUND & EXCAV CNTR)

Owner Name: ILIA V LYSSENKO
Business Location: 1801 NW 18 ST
POMPANO BEACH
Business Phone: 954-972-8104

Business Opened: 07/18/2017
State/County/Cert/Reg: CUC1225383
Exemption Code:

Rooms Seats Employees Machines Professionals

50

Signature	For Vending Business Only			Vending Type:			Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
	0.00	0.00	0.00	0.00	0.00		135.00

Receipt # WWW-19-00206219
Paid 08/27/2020 135.00

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA:
Business Name: GIANNETTI CONTRACTING CORP

Receipt #: 189-285324
Business Type: ALL OTHER TYPES CONTRACTOR
(CBRT UNDERGROUND & EXCAV CNTR)

Owner Name: ILIA V LYSSSENKO
Business Location: 1801 NW 18 ST
POMPANO BEACH
Business Phone: 954-972-8104

Business Opened: 07/18/2017
State/County/Cert/Reg: CUC1225383
Exemption Code:

Rooms Seats Employees Machines Professionals

50

Tax Amount	For Vending Business Only				Vending Type:		Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
135.00	0.00	0.00	0.00	0.00	0.00	135.00	

THIS RECEIPT MUST BE POSTED CONSPICUOUSLY IN YOUR PLACE OF BUSINESS

**THIS BECOMES A TAX RECEIPT
WHEN VALIDATED**

This tax is levied for the privilege of doing business within Broward County and is non-regulatory in nature. You must meet all County and/or Municipality planning and zoning requirements. This Business Tax Receipt must be transferred when the business is sold, business name has changed or you have moved the business location. This receipt does not indicate that the business is legal or that it is in compliance with State or local laws and regulations.

Mailing Address:

GIANNETTI CONTRACTING CORP
1801 NW 18 ST
POMPANO BEACH, FL 33069

Receipt # WWW-19-00206219
Paid 08/27/2020 135.00

2020 - 2021

BROWARD COUNTY LOCAL BUSINESS TAX RECEIPT

115 S. Andrews Ave., Rm. A-100, Ft. Lauderdale, FL 33301-1895 – 954-831-4000

VALID OCTOBER 1, 2020 THROUGH SEPTEMBER 30, 2021

DBA:
Business Name: GIANNETTI CONTRACTING CORP

Receipt #: 189-285324
Business Type: ALL OTHER TYPES CONTRACTOR
(CERT UNDERGROUND & EXCAV CNTR)

Owner Name: ILIA V LYSSSENKO
Business Location: 1801 NW 18 ST
POMPANO BEACH
Business Phone: 954-972-8104

Business Opened: 07/18/2017
State/County/Cert/Reg: CUC1225383
Exemption Code:

Rooms Seats Employees Machines Professionals

50

Signature	For Vending Business Only				Vending Type:		Total Paid
	Transfer Fee	NSF Fee	Penalty	Prior Years	Collection Cost		
	0.00	0.00	0.00	0.00	0.00	135.00	

Receipt # WWW-19-00206219
Paid 08/27/2020 135.00



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
11/24/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Guy Hurley, LLC 989 E. South Blvd. Suite 200 Rochester Hills MI 480307	CONTACT NAME: Denielle Killenberg PHONE (A/C, No, Ext): (248) 519-1400 FAX (A/C, No): (248) 519-1401 E-MAIL ADDRESS: dkillenberg@ghbh.com	
	INSURER(S) AFFORDING COVERAGE	
INSURED Giannetti Contracting Corporation Giannetti Contracting of Florida, Inc. 6340 Sims Drive Sterling Heights MI 48313	INSURER A: National Fire Ins of Hartford A XV 20478	
	INSURER B: Continental Casualty Co A XV 20443	
	INSURER C: Continental Insurance Co A XV 35289	
	INSURER D:	
	INSURER E:	


COVERAGES CERTIFICATE NUMBER: 20-21 LSD/RNTD REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY			6079348189	12/1/2020	12/1/2021	EACH OCCURRENCE \$ 1,000,000
	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						MED EXP (Any one person) \$ 5,000
	<input checked="" type="checkbox"/> XCU Coverage Included						PERSONAL & ADV INJURY \$ 1,000,000
	<input checked="" type="checkbox"/> Contractual Liability						GENERAL AGGREGATE \$ 2,000,000
	GENL AGGREGATE LIMIT APPLIES PER:						PRODUCTS - COMP/OP AGG \$ 2,000,000
	<input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC						\$
A	AUTOMOBILE LIABILITY			6079348192	12/1/2020	12/1/2021	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
	<input checked="" type="checkbox"/> ANY AUTO						BODILY INJURY (Per person) \$
	<input type="checkbox"/> ALL OWNED AUTOS	<input type="checkbox"/> SCHEDULED AUTOS					BODILY INJURY (Per accident) \$
	<input checked="" type="checkbox"/> HIRED AUTOS	<input checked="" type="checkbox"/> NON-OWNED AUTOS					PROPERTY DAMAGE (Per accident) \$
							Drive other car \$
C	<input checked="" type="checkbox"/> UMBRELLA LIAB	<input checked="" type="checkbox"/> OCCUR		6079348211	12/1/2020	12/1/2021	EACH OCCURRENCE \$ 5,000,000
	<input type="checkbox"/> EXCESS LIAB	<input type="checkbox"/> CLAIMS-MADE					AGGREGATE \$ 5,000,000
	<input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$						\$
A	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			6079348208	12/1/2020	12/1/2021	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTH. ER
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)	<input type="checkbox"/> Y <input checked="" type="checkbox"/> N	N/A				E.L. EACH ACCIDENT \$ 1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - EA EMPLOYEE \$ 1,000,000
B	Inland Marine			6079848045	12/1/2020	12/1/2021	Leased/Rented Equipment \$500,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER Evidence of Coverage	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE R McGregor/KILLEN



[Department of State](#) / [Division of Corporations](#) / [Search Records](#) / [Search by Entity Name](#) /

Detail by Entity Name

Florida Profit Corporation
GIANNETTI CONTRACTING CORPORATION

Filing Information

Document Number P07000058861
FEI/EIN Number 38-2477625
Date Filed 05/16/2007
State FL
Status ACTIVE
Last Event AMENDMENT
Event Date Filed 10/23/2015
Event Effective Date NONE

Principal Address

1801 NW 18TH ST
POMPANO BEACH, FL 33069

Changed: 01/12/2015

Mailing Address

1801 NW 18th ST
POMPANO BEACH, FL 33069

Changed: 02/15/2018

Registered Agent Name & Address

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Name Changed: 10/23/2015

Address Changed: 01/12/2015

Officer/Director Detail

Name & Address

Title PT

GIBBS, RICHARD
1801 NW 18TH ST
POMPANO BEACH, FL 33069

Title VS

APOSTOL, NICHOLAS J
 6340 SIMS ROAD
 STERLING HEIGHTS, MI 48313

Annual Reports

Report Year	Filed Date
2018	02/15/2018
2019	01/09/2019
2020	01/20/2020

Document Images

01/20/2020 -- ANNUAL REPORT	View Image in PDF format
01/09/2019 -- ANNUAL REPORT	View Image in PDF format
02/15/2018 -- ANNUAL REPORT	View image in PDF format
08/30/2017 -- ANNUAL REPORT	View image in PDF format
03/15/2016 -- ANNUAL REPORT	View image in PDF format
10/23/2015 -- Amendment	View Image in PDF format
01/12/2015 -- ANNUAL REPORT	View Image in PDF format
01/17/2014 -- ANNUAL REPORT	View Image in PDF format
09/09/2013 -- AMENDED ANNUAL REPORT	View Image in PDF format
02/07/2013 -- AMENDED ANNUAL REPORT	View Image in PDF format
01/09/2013 -- ANNUAL REPORT	View image in PDF format
01/04/2012 -- ANNUAL REPORT	View image in PDF format
01/06/2011 -- ANNUAL REPORT	View image in PDF format
05/11/2010 -- ANNUAL REPORT	View image in PDF format
02/18/2010 -- ANNUAL REPORT	View image in PDF format
04/01/2009 -- ANNUAL REPORT	View Image in PDF format
01/14/2008 -- ANNUAL REPORT	View image in PDF format
06/04/2007 -- Name Change	View image in PDF format
05/16/2007 -- Domestic Profit	View image in PDF format



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

KEVIN J. THIBAUT, P.E.
SECRETARY

March 28, 2019

GIANNETTI CONTRACTING CORPORATION
1801 NW 18TH STREET
POMPANO BEACH, FLORIDA 33069

RE: CERTIFICATE OF QUALIFICATION

Dear Sir/Madam:

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 5/30/2020. However, the new application is due 3/31/2020.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link:
[HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/](https://fdotwpl.dot.state.fl.us/ContractorPreQualification/)

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

FDOT APPROVED WORK CLASSES:
DRAINAGE, GRADING, WATER MAINS, SEWER

You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." IF certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class of work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.

Sincerely,

Alan Autry, Manager
Contracts Administration Office

AA:cj

Giannetti Contracting Corporation

Reference Project

Name/Address:

Jones Loop Force Main, Punta Gorda, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliya Lyssenko - Project Manager, Howard Spurrler – Project Superintendent

Reference Project Description:

Project included over 9,300 LF of 16" and 900 LF of 12" Fusible PVC. Project quantities included seven 16" Directional Drills crossing multiple highways including Interstate 75 (I-75) totaling 3,535 LF. Project also included 20" Jack and Bore, Lift Station, and Associated Restoration.



Scope of Services Provided: **Construction**

Construction Start Date: **February 2019**

Construction Completion Date: **March 2020**

Project Construction Cost: **\$2,070,882.38**

Reference Company Name: **City of Punta Gorda**

Reference Name: **Robert Ruth, Utilities Project Manager**

Reference Phone Number: **(941) 575-5054** Fax Number:

E-mail: rruth@cityofpuntagordaf1.com

Giannetti Contracting Corporation

Reference Project

Name/Address:

Yacht Harbor Manor Roadway Project, Riviera Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Jeffrey Melnechuk – Project Superintendent

Reference Project Description:

Neighborhood infrastructure improvements on Singer Island in Riviera Beach, Florida. This neighborhood project includes over 8,500 LF of water main, 168 water services, 7,800 LF of Gravity Sewer (up to 14' deep), 168 sewer laterals, 900 LF of force main, 8,400 LF storm drainage, and 21,000 SY of new concrete road construction. Project also included new swales, driveways, and curbing.



Scope of Services Provided: **Construction**

Construction Start Date: **November 2017**

Construction Completion Date: **November 2019**

Project Construction Cost: **\$8,642,718.50**

Reference Company Name: **City of Riviera Beach, Florida**

Reference Name: **Terrence N. Bailey, PE, Interim Director of Public Works**

Reference Phone Number: **(561) 845-4080**

Fax Number:

E-mail: tbailey@rivierabeach.org

Giannetti Contracting Corporation

Reference Project Name/Address:

**Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway.
Hollywood, Florida**

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Hollywood Blvd. to Sheridan St. Federal Hwy. to the Intracoastal Waterway Project is located in the City of Hollywood and is located South of Sheridan St., North of Hollywood Blvd. East of Federal Hwy., and West of the Intracoastal Waterway. The infrastructure improvements to the existing neighborhood included new water main and drainage. This neighborhood project includes over 116,000 LF of new water main and 945 water services and over 3,400 LF of new drainage. Main line pipe sizes ranged from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, and driveway aprons.



Scope of Services
Provided:

Construction

Construction Start Date: **November 2015**

Construction Completion Date: **August 2018**

Project Construction Cost: **\$13,689,489.38**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Ciece Aurelus, PE, Senior Project
Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project

Name/Address:


Jupiter Inlet Colony Neighborhood Rehabilitation Project, Jupiter Inlet Colony, Fl.

Name(s) and role(s) of key personnel working on this reference project:

Ilia Lyssenko - Project Manager, Tim Gibbs – Project Superintendent

Reference Project Description:

Neighborhood infrastructure improvements on island in Jupiter Inlet Colony, Florida. This neighborhood project includes over 16,000 LF of water main, 412 water services, 14,000 LF of Gravity Sewer (up to 20' deep), 243 sewer laterals, lift station, 2,600 LF of force main, 7,200 LF storm drainage, and 33,200 SY of new road construction. Project also included new swales, driveways, and curbing.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2016**

Construction Completion Date: **April 2018**

Project Construction Cost: **\$8,912,466.41**

Reference Company Name: **Kimley Horn / Arcadis U.S.**

Reference Name: **Tom Jensen, Project Engineer/Construction Manager**

Reference Phone Number: **(561) 248-5967** Fax Number:

E-mail: **tom.jensen@kimley-horn.com**

Giannetti Contracting Corporation

Reference Project Name/Address:


Cudjoe Regional Wastewater Inner Islands Collection System and Transmission System

Name(s) and role(s) of key personnel working on this reference project:

Illa Lyssenko - Project Manager, Tim Gibbs – Project Superintendent, Tony Donofrio – Project Superintendent

Reference Project Description:

Cudjoe Regional Wastewater Inner Islands Project in Cudjoe, Upper Sugarloaf, and Summerland Keys, Florida is an environmentally sensitive sewer replacement project. The Cudjoe Project includes over 4,000 LF of new water main, 99,000 LF of gravity sewer, 1,783 sewer laterals, 32 area lift stations, 157,000 LF of force main, 416 grinder pump stations, 2 bridge crossings, and 2 master lift stations. Main line pipe sizes ranged from 2" to 16" in diameter. Project also included over 200,000 SY of overlay.



Scope of Services Provided: **Construction**

Construction Start Date: **March 2013**

Construction Completion Date: **October 2015**

Project Construction Cost: **\$42,486,386.**

Reference Company Name: **Florida Keys Aqueduct Authority**

Reference Name: **Tom Walker, PE, Executive Director**

Reference Phone Number: **(305) 295-2205** Fax Number:

E-mail: twalker@fkaa.com

Giannetti Contracting Corporation

Reference Project Name/Address:


Big Coppitt Wastewater Collection System Contract 2 – Rockland & Geiger Key, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Big Coppitt Wastewater Collection System Contract 2 Project in Rockland and Geiger Key, Florida is an environmentally sensitive water and sewer replacement project. The Big Coppitt Project included over 24,000 LF of new water main, 297 water services, 40,000 LF of gravity sewer, seven lift stations, 9,900 LF of force main, and one bridge crossing. Main line pipe sizes ranged from 4" to 8" in diameter. Project also included over 76,000 SY of mill & overlay.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2008**

Construction Completion Date: **April 2010**

Project Construction Cost: **\$9,667,750.16**

Reference Company Name: **Florida Keys Aqueduct Authority**

Reference Name: **Tom Walker, PE, Executive Director**

Reference Phone Number: **(305) 295-2205** Fax Number:

E-mail: twalker@fkaa.com

Giannetti Contracting Corporation

Reference Project Name/Address:

Cudjoe Regional Wastewater Outer Islands Collection System and Transmission System

Name(s) and role(s) of key personnel working on this reference project:

Iliia Lyssenko - Project Manager, Tim Gibbs – Project Superintendent, Tony Donofrio – Project Superintendent

Reference Project Description:

Cudjoe Regional Wastewater Outer Islands Project in Lower Sugarloaf, Ramrod, Middle Torch, Big Torch, Little Torch, Big Pine, and No Name Keys, Florida is an environmentally sensitive sewer replacement project. Giannetti's scope of the Cudjoe Outer Islands Project includes over 30,000 LF of new water main, 469 Water Services, 52,000 LF of gravity sewer, 707 sewer laterals, 18 area lift stations, 18,000 LF of force main. Main line pipe sizes ranged from 2" to 18" in diameter.



Scope of Services Provided: **Construction**

Construction Start Date: **May 2014** Construction Completion Date: **December 2016**

Project Construction Cost: **\$16,547,743.60 (Giannetti Scope)**

Reference Company Name: **FCAA, Owner** Reference Name: **Tom Walker, PE, Executive Director**

**Subcontractor for Reynolds
Construction, (formerly)
Layne Heavy Civil**

Reference Phone Number: **(305) 295-2205** Fax Number: **N/A** E-mail: **twalker@fcaa.com**

Giannetti Contracting Corporation

Reference Project

Name/Address:

SW 18th Street Roadway Reconstruction and 16 Inch Water Main Extension, Boca Raton, Florida

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Tony D'Onofrio – Project Superintendent

Reference Project Description:

Roadway Utility project in Boca Raton, Florida. Project included over 2,000 LF of 16" Water Main including hanging pipe on existing bridge and also 30" Jack and Bore under FEC Railroad, new road construction, concrete sidewalks and curbs, and restoration.



Scope of Services Provided: **Construction**

Construction Start Date: **March 2018**

Construction Completion Date: **December 2018**

Project Construction Cost: **\$1,608,710**

Reference Company Name: **LDI /Arcadis U.S., Inc.**

Reference Name:

Robert (Bo) Moyer

Reference Phone Number: **(561) 352-0280**

Fax Number: ()

E-mail:

bo.moyer@yahoo.com

Giannetti Contracting Corporation

Reference Project Name/Address:


Water Main Replacement Program – Sheridan St. to Pershing St., N. 22nd Ave. to N. 24th Ave. Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliya Lyssenko - Project Manager, Jeff Melnychuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Sheridan St. to Pershing St. N. 22nd Ave. to N. 24th Ave. Project is located in the City of Hollywood and is located South of Pershing St., North of Sheridan St., East of N. 24th Ave., and West of N. 22nd Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 28,500 LF of new water main and 356 water services. Main line pipe sizes ranged from 4" to 8" in diameter. Project also includes over 46,000 SY of mill & overlay, sidewalks, and driveway aprons.



Scope of Services Provided: **Construction**

Construction Start Date: **September 2015**

Estimated Construction Completion Date: **December 2016**

Project Construction Cost: **\$2,868,708.00**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455** Fax Number: **(954) 967-4450** E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program - N. 72nd Ave. to N. 76th Ave. Polk St. to Johnson St. , Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliia Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – N. 72nd Ave. to N. 76th Ave. Polk St. to Johnson St. Project is located in the City of Hollywood and is located South of Johnson St., North of Polk St., East of N. 76th Ave., and West of N. 72nd Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 27,000 LF of new water main and 605 water services. Main line pipe sizes ranged from 6" to 12" in diameter. Project also included over 75,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **September 2014**

Construction Completion Date: **August 2015**

Project Construction Cost: **\$3,684,607.50**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455**

Fax Number: **(954) 967-4450**

E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project Name/Address:


North County Neighborhood Improvement Project – Bid Package 11, (NE) Northeast Quadrant, Pompano Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Pat Sweet - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The North County Neighborhood Improvement Project (NCNIP) Northeast Quadrant includes approximately 720 acres of land between Dixie Highway and Federal Highway, North of Sample Road in Pompano Beach. This area is primarily residential, built in the 1950's and early 1960's. The area was developed with limited sanitary sewer system, no drainage and an inadequate water distribution system. NCNIP Bid Package 11 included over 29,350 LF of new drainage, 64,000 LF of water main, 553 Water Services, 49,700 LF of reclaimed water main, 796 reclaimed water services, 43,805 LF of gravity sewer main, 750 sewer laterals, lift station, and 1,630 LF of force main. Main line pipe sizes ranged from 4" to 48" in diameter. Project also included over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **October 2011**

Construction Completion Date: **December 2014**

Project Construction Cost: **\$17,807,186.24**

Reference Company Name: **Broward County Water & Wastewater Services**

Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904**

Fax Number: **(954) 831-0798**

E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. Hollywood, Florida

Name(s) and role(s) of key personnel working on this reference project:

Iliya Lyssenko - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Water Main Replacement Program – Hollywood Blvd. to Johnson St. N. 46th Ave. to N. 52nd Ave. Project is located in the City of Hollywood and is located South of Johnson St., North of Hollywood Blvd., East of N. 52nd Ave., and West of N. 46th Ave. The infrastructure improvements to the existing neighborhood included new water main. This water main replacement program project included over 27,000 LF of new water main and 150 water services. Main line pipe sizes ranged from 4" to 12" in diameter. Project also included over 36,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2013**

Construction Completion Date: **May 2014**

Project Construction Cost: **\$2,132,773.26**

Reference Company Name: **City of Hollywood**

Reference Name: **Mr. Clece Aurelus, PE, Senior Project Manager**

Reference Phone Number: **(954) 967-4455** Fax Number: **(954) 967-4450** E-mail: caurelus@hollywoodfl.org

Giannetti Contracting Corporation

Reference Project Name/Address:


Belvedere Homes Infrastructure Improvements – Phase I , West Palm Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Belvedere Homes Infrastructure – Phase I Project is located in the City of West Palm Beach and is located South of the LWDD L-2 Canal, North of Belvedere Road, East of Tallahassee Dr. and West of Congress Ave. The Infrastructure improvements to the existing neighborhood included new water, drainage, and vacuum sewer. Belvedere Homes included over 15,100 LF of new water main, 177 water services, 5,700 LF of drainage, 13,900 LF of Vacuum Sewer, 176 Valve Pits, and 1,500 LF of force main. Main line pipe sizes ranged from 4" to 48" in diameter. Project also included over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **March 2012**

Construction Completion Date: **April 2013**

Project Construction Cost: **\$4,246,809.73**

Reference Company Name: **Palm Beach County Water Utilities**

Reference Name: **Joe Tanacredi, PE, Project Manager**

Reference Phone Number: **(561) 493-6088**

Fax Number:

E-mail: jtanacredi@pbwater.com

Name of Firm (Design-Builder/A/E Sub-consultant/Non-A/E Sub-consultant/Sub-contractor):

Giannetti Contracting Corporation

Reference Project Name/Address:


Broadview Park Neighborhood Improvement Project – Bid Package 3, Fort Lauderdale, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Broadview Bid Package #3 Project is located in the City of Fort Lauderdale and is located South of Peters Rd./Davie Blvd., North of Interstate 595, East of Florida's Turnpike and West of State Rd. 7. The infrastructure improvements to the existing neighborhood included new sanitary sewer and drainage system. Bid Package #3 included over 20,000 LF of new drainage, 46,700 LF of gravity sewer main, 1,032 sewer laterals, lift station, and 6,200 LF of force main. Main line pipe sizes ranged from 8" to 24" in diameter. Project also included over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **September 2010**

Construction Completion Date: **March 2013**

Project Construction Cost: **\$13,261,559.24**

Reference Company Name: **Broward County Water & Wastewater Services**

Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904**

Fax Number: **(954) 831-0798**

E-mail: **pamacgregor@broward.org**

Giannetti Contracting Corporation

Reference Project Name/Address:

Utility Analysis Zone Improvement Program (UAZ) 308, Dania Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The UAZ 308 Project is located in the City of Dania Beach and is located South of Griffin Road, North of SW 52nd St., East of SW 29th Ter. and West of SW 27th Ave.. The infrastructure improvements to the existing neighborhood included new sanitary sewer and water distribution system. UAZ 308 included over 28,700 LF of water main, 219 Water Services, 20,300 LF of Gravity sewer main, 340 sewer laterals, and 1,270 LF of force main. Main line pipe sizes ranged from 6" to 10" in diameter. Project also included over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.



Scope of Services Provided: **Construction**

Construction Start Date: **June 2011**

Construction Completion Date: **January 2013**

Project Construction Cost: **\$6,249,174.96**

Reference Company Name: **Broward County Water & Wastewater Services**

Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904** Fax Number: **(954) 831-0798** E-mail: pamacgregor@broward.org

Giannetti Contracting Corporation

Reference Project Name/Address:


N-30 Canal Culvert Extension Project – Central Broward Water Control District

Name(s) and role(s) of key personnel working on this reference project:

Bob Henning - Project Manager, Tim Gibbs – Project Superintendent

Reference Project Description:

N-30 Canal Culvert Extension Project in Davie including clearing and drainage installation. Project consisted of over 2,500 LF of new reinforced concrete drainage pipe ranging from 15" to 60" diameter. Over 98% of the pipe on project was 60" RCP. Project also included rock excavation.



Scope of Services Provided: **Construction**

Professional Fees

Construction Start Date **July 2012**

Construction Completion Date: **December 2012**

Project Construction Cost: **\$ 747,018.15**

Reference Company Name: **Craven Thompson & Associates**

Reference Name: **Don Shaver, Director of Construction Management**

Reference Phone Number: **(954) 739 - 6400** Fax Number: **(954) 739 -6409** E-mail: dshaver@craventhompson.com

Giannetti Contracting Corporation

Reference Project Name/Address:


Utility Analysis Zone Improvement Program (UAZ) 307 & 315, Dania Beach, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The UAZ 307 and 315 Projects are located in the City of Dania Beach and are located South of SW 42nd Street, North of Griffin Road, East of SW 38th Ave. and West of I-95. The infrastructure improvements to the existing neighborhood included new sanitary sewer and water distribution system. UAZ 307 & 315 included over 19,900 LF of water main, 228 Water Services, 16,800 LF of gravity sewer main, 350 sewer laterals, and 1,930 LF of force main. Main line pipe sizes ranged from 4" to 12" in diameter. Project also included over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales



Scope of Services Provided: **Construction**

Construction Start Date: **November 2009** Construction Completion Date: **November 2011**

Project Construction Cost: **\$5,949,866.26**

Reference Company Name: **Broward County Water & Wastewater Services** Reference Name: **Mr. Patrick MacGregor, Expansion Administrator**

Reference Phone Number: **(954) 831-0904** Fax Number: **(954) 831-0798** E-mail: pamacgregor@broward.org

Giannetti Contracting Corporation

Reference Project Name/Address:


Davie Blvd 54" F.M. along S.E. 10th Ave. to GTL – Package C, Fort Lauderdale, Florida

Name(s) and role(s) of key personnel working on this reference project:

Richard Gibbs - Project Manager, Jeff Melnechuk – Project Superintendent

Reference Project Description:

The Davie Blvd. 54" Force Main Project is Located in the City of Fort Lauderdale. The large diameter wastewater force main project included over 1,300 LF of 16" to 54" diameter force main with 340 LF being 54".



Scope of Services
Provided:

Construction

Construction Start Date: **July 2009**

Construction Completion Date: **March 2010**

Project Construction Cost: **\$2,033,576.56**

Reference Company Name: **City of Fort Lauderdale
Public Works Dept.**

Reference Name: **Mr. Jean Examond,
Project Manager II**

Reference Phone Number: **(954) 828-5772** Fax Number: **(954) 828-5074** E-mail: **jexamond@fortlauderdale.gov**

Richard Gibbs, III, President/Treasurer
1801 NW 18th STREET
POMPAÑO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
richie@giannetticorp.com



Richard (Richie) Gibbs has over 24 years' construction experience as a project manager, estimator, superintendent, foreman, and general partner, in the underground construction industry with governmental agencies in Florida and Michigan. Richie also has experience in commercial construction including custom home building in Michigan and Florida over the past 21 years. Richie is "hands-on" with all current projects in the South Florida area.

EMPLOYMENT:

Giannetti Contracting Corp. 1995 – Present Chief Operating Officer/ President / Treasurer

RECENT PROJECTS:

City of Riviera Beach, Florida – Yacht Harbor Manor Roadway Project 2017-2019

Contract Amount: \$8,642,718.50

- Neighborhood infrastructure improvements project on island in Riviera Beach, Florida. Project included over 24,700 LF of water main, gravity sewer, and drainage from 6" to 24" in diameter. Project also included over 21,000 SY of new concrete roadway construction, curbs, driveway aprons, and sodded swales.

City of Punta Gorda, Florida – Jones Loop Force Main - 2019

Contract Amount: \$2,066,078.44

- Large diameter force main replacement project in Punta Gorda, Florida. Project consisted of over 10,000 LF of new force main with over 90% being 16" diameter. Project also consisted on multiple 16" directional drills with four drills being over 500 LF in length. Project also consisted of a jack & bore, lift station, and associated restoration.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway 2015 - 2018

Contract Amount: \$12,253,900.57

- Water Main Replacement Project included over 116,000 LF of new water main and 3,400 LF of new drainage from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2015

Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013

Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person

Nicholas J. Apostol, V.P. / Secretary
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
nick@giannetticorp.com



Nick Apostol has over 30 years' underground utility construction experience with governmental agencies and also commercial vertical construction as project manager, estimator, superintendent, foreman, and general partner.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 – Present Vice-President / Secretary

Oakland County Drain Commissioners
Oakland, MI 1988-1990 Construction Inspector

RECENT PROJECTS:

City of Riviera Beach, Florida – Yacht Harbor Manor Roadway Project 2017-2019

Contract Amount: \$8,642,718.50

- Neighborhood infrastructure improvements project on island in Riviera Beach, Florida. Project included over 24,700 LF of water main, gravity sewer, and drainage from 6" to 24" in diameter. Project also included over 21,000 SY of new concrete roadway construction, curbs, driveway aprons, and sodded swales.

City of Punta Gorda, Florida – Jones Loop Force Main - 2019

Contract Amount: \$2,066,078.44

- Large diameter force main replacement project in Punta Gorda, Florida. Project consisted of over 10,000 LF of new force main with over 90% being 16" diameter. Project also consisted on multiple 16" directional drills with four drills being over 500 LF in length. Project also consisted of a jack & bore, lift station, and associated restoration.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway 2015 - 2018

Contract Amount: \$12,253,900.57

- Water Main Replacement Project included over 116,000 LF of new water main and 3,400 LF of new drainage from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016

Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 – 2012 - 2013

Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

Central Michigan University, Bachelor of Science, Construction Technology, 1989,

LICENSES AND CERTIFICATIONS: Florida General Contractor, Michigan Licensed Residential Builder, OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Jeffrey Melnechuk, Operations Manager

General Superintendent

1801 NW 18th STREET

POMPANO BEACH, FLORIDA 33069

Ph: 954-972-8104 Fax: 954-972-8108

mally@giannetticorp.com



Jeff (Mally) has over 21 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Jeff's experience also includes residential and commercial vertical construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1998 – Present Operations Manager / General Superintendent

RECENT PROJECTS:

Broward County - Utility Analysis Zone Improvement Program (UAZ) 110-111 – 2019-Present

Contract Amount: \$24,948,799.10

- Project includes over 115,000 LF of new water main, gravity sewer main, and drainage from 4" to 24" in diameter. Over 155,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway 2015 - 2018

Contract Amount: \$12,253,900.57

- Water Main Replacement Project included over 116,000 LF of new water main and 3,400 LF of new drainage from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013

Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Broadview Park Neighborhood Improvement Project - Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, MOT, First Aid / CPR Certified

Robert C. Henning III, Chief Estimator
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
bob@giannetticorp.com



Robert has over 21 years' construction experience in government and commercial construction industry as a project manager and estimator. Robert also has experience in safety program management.

EMPLOYMENT:

Giannetti Contracting Corp.	2014 –	<u>Chief Estimator</u>	2012 – 2014	<u>Project Manager</u>
Ocean Bay Construction, Inc.	2010 – 2012	<u>Project Manager / Estimator</u>		
GPE Eng. & Gen Cont., Inc.	2010	<u>Estimator</u>		
Welling Construction, Inc.	2004 – 2009	<u>President / Vice President</u>		
The Redland Company, Inc.	2003 – 2004	<u>Pro. Mgr/ Estimator/ Safety Dir.</u>	1998 – 2002	<u>Office & Field Staff</u>

RECENT PROJECTS:

City of Boca Raton, Florida – SW 18th Street Roadway Reconstruction and 16 inch Water Main Extension - 2018
Contract Amount: \$ 1,608,710.

- Roadway utility project included over 2,000 LF of new 16" water main including bridge crossing and 30" jack & bore under FEC railroad. Project included new road construction, concrete, and landscaping.

Broward County – Treasure Cove Sanitary Sewer- 2015 -2016

Contract Amount: \$2,692,515.97

- Project included over 14,700 LF of new water main and sewer main (over 15 feet deep) from 6" to 16" in diameter. 14,000 SY of roadway construction and sodded swales were also installed throughout neighborhood.

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2016

Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay.

Palm Beach County Water Utilities Department – Belvedere Homes Phase 2 - 2012-2013

Contract Amount: \$ 4,252,998.

- Over 24,000 LF of new drainage, water main, and vacuum sewer main from 4" to 42" in diameter. Project also included 1" milling and overlay as well as over 16,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Central Broward Water Control District – N-30 Canal Culvert Extension - 2012

Contract Amount: \$747,018.

- Project included clearing and installing 2,534 LF of 60" reinforced concrete pipe. Project was particularly challenging due to the extreme hard rock encountered. Averaged approximately 100 LF a day production.

Broward County - North County Neighborhood Improvements Bid Pack # 9 - 2010 -2012

Contract Amount: \$15,100,000.

- Project included over 135,000 LF of new drainage, water main, sewer main (over 15 feet deep), force main, reclaimed water main from 4" to 48" in diameter. Over 70,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

EDUCATION:

American Intercontinental University 2001-2003

Bachelor of Business Administration, January 2003 Minor in Construction Management

Broward Community College 2000-2001

Twenty-three Credit Hours towards Associate Degree in Building Construction Management

Santa Fe Community College 1998-2000

Thirty-five Credit Hours towards Associate Degree in Building Construction Management

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

Ilia Lyssenko, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
ilia@giannetticorp.com



Ilia has over 23 years' construction experience in government and commercial construction industry as a project manager, estimator, and foreman.

EMPLOYMENT:

Giannetti Contracting Corp.	2013 –	<u>Project Manager</u>
Lanzo Construction Co. Fla.	2010 – 2013	<u>Project Manager / Estimator</u>
DBF Construction LLC.	2006 – 2010	<u>Project Manager / Estimator</u>
Giannetti Contracting Corp.	1996 – 2006	<u>Project Manager / Estimator / Foreman</u>

RECENT PROJECTS:

City of Punta Gorda, Florida – Jones Loop Force Main - 2019

Contract Amount: \$2,066,078.44

- Large diameter force main replacement project in Punta Gorda, Florida. Project consisted of over 10,000 LF of new force main with over 90% being 16" diameter. Project also consisted on multiple 16" directional drills with four drills being over 500 LF in length. Project also consisted of a jack & bore, lift station, and associated restoration.

City of Riviera Beach, Florida – Yacht Harbor Manor Roadway Project 2017-2019

Contract Amount: \$8,642,718.50

- Neighborhood infrastructure improvements project on island in Riviera Beach, Florida. Project included over 24,700 LF of water main, gravity sewer, and drainage from 6" to 24" in diameter. Project also included over 21,000 SY of new concrete roadway construction, curbs, driveway aprons, and sodded swales.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway 2015 - 2018

Contract Amount: \$12,253,900.57

- Water Main Replacement Project included over 116,000 LF of new water main and 3,400 LF of new drainage from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer, force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Florida Keys Aqueduct Authority – Cudjoe Inner Islands 2013 – 2015

Contract \$45,119,495.13.

- Environmentally sensitive complete sewer replacement for Cudjoe, Upper Sugarloaf, and Summerland Keys. The transmission main along US-1 is also being replaced from MM 19 to 25. Project includes over 300,000 LF of water main, low pressure force main, open cut force main, gravity sewer main, slip lining, and directional bores from 1-1/2" to 16" in diameter. Project also includes 31 area lift stations and 2 master lift stations and 200,000 SY of 1" Asphalt Overlay.

EDUCATION:

Broward Community College

Associate of Arts, Engineering & Architecture

LICENSES AND CERTIFICATIONS:

Florida General Contractor, Florida Underground Contractor, Florida Plumbing Contractor
OSHA Qualified Person, Florida Stormwater Inspector, ATTSA Florida Advanced

MARC WOODWORTH, E.I.
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Marc Woodworth has over 20 years' underground utility construction experience with governmental agencies as Project Manager, Construction Manager, Resident Project Representative, and Construction Inspector in - Florida.

EMPLOYMENT:

Giannetti Contracting Corp.	May 2019 – Present	Project Manager
Craven Thompson & Associates	April 1999 – May 2019	Construction Manager / RPR / Inspector
Paramount Engineering	August 1997 – April 1999	Survey Crew Party Chief, Engineer's Assist.

RECENT PROJECTS:

Broward County – Utility Analysis Zone Improvement Project (UAZ) 110 / 111 – May 2019 - Present
Contract Amount: \$25,859,999.

- Project includes 49,000 LF of new sanitary sewer main, and 64,000 LF of new water main from 4" to 24" in diameter. 160,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Town of Davie – Eastside Phase II - 2016 – 2019

Contract Amount: \$13,638,474.

- Project included 19,000 LF of new drainage, 11,000 LF of new sanitary sewer main, and 25,000 LF of new water main from 6" to 60" in diameter. 62,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - North County Neighborhood Improvements Bid Pack # 10 - 2012 – 2015

Contract Amount: \$11,083,453.

- Project included 15,000 LF of new drainage, 29,000 LF of new sanitary sewer main, 32,000 LF of new reclaimed water main, and 5,000 LF of new water main from 4" to 24" in diameter. 170,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included 28,000 LF of new drainage, 42,000 LF of new sanitary sewer main, 44,000 LF of new reclaimed water main, and 45,000 LF of new water main from 4" to 18" in diameter. 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales where also installed throughout entire neighborhood.

EDUCATION:

- CLARKSON UNIVERSITY, Potsdam, NY – BS in Civil and Environmental Engineering

LICENSES AND CERTIFICATIONS:

Qualified Stormwater Management Inspector
E.I. – Engineering Intern

Matthew Murphy, Project Manager
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108
matt@giannetticorp.com



Matthew has over 9 years' of construction experience with governmental and commercial construction industry as a project manager, project engineer and assistant project manager.

EMPLOYMENT:

Giannetti Contracting Corp.	2019 – Present	<u>Project Manager</u>
Greeley and Hansen	2018 – 2019	<u>Construction Engineer</u>
AECOM	2016 – 2018	<u>Project Engineer</u>
Port Morris Tile & Marble Co.	2015 – 2016	<u>Project Manager</u>
Hallen Construction	2013 – 2015	<u>Asst Project Manager & Asst Superintendent</u>
Navillus Contracting	2011 – 2013	<u>Assistant Project Manager</u>

RECENT PROJECTS:

Greeley and Hansen

Projects: City of Cape Coral North 2 Utilities Extension Project

As the Construction Engineer on the North 2 Utilities Extension Project for the City of Cape Coral, I oversaw four of the thirteen contracts across the program valuing 60 million dollars. I managed four construction inspectors who inspected contractual work for compliance with contract drawings and specifications, who in turn generated daily field reports and test results for my review. I coordinated and ran monthly progress meetings, to review individual contractors four week look ahead, contract schedule, request for information logs, change order logs and overall contract compliance. I worked closely with the client and the engineer of record to generate field orders, request for proposals and nonconformance reports. With the engineer of record, we reviewed and provided responses to the contractors request for information and submittals. After receiving responses to request for proposals, I negotiated with the contractor the value of the change in the work and review the final proposal with the client. I reviewed the individual contractors pay applications and provided the client with a suggested value of payment. I provided monthly reports to the client indicating the contractor's overall contract performance.

AECOM

Projects: CM014B – East Side Access LIRR Grand Central Terminal Concourse Facility and Fit-out

As the Project Engineer on one of the largest infrastructure projects in the United States, the LIRR Grand Central Terminal Concourse Facility and Fit-out, my responsibilities included to ensure the general contractor along with their subcontractors provide the most professional, timely and proper installation of their scope of work. I had coordinated and run startup meetings, to establish a timeframe and a sequence of work with the contractor. I reviewed monthly payment requisitions and approved for contractor payment. Inspected work performed by the contractor, to ensure they've followed contract documents, specifications and shop drawings related to the installation of the work. Reviewed Notice of Change letters to draft merit or non-merit responses. Generated punch lists for contract milestones and managed the list until completion.

Port Morris Tile & Marble Co.

Projects: Columbia University New Medical Building, Moynihan Station Phase 1, New York Presbyterian Hospital, Rudin West Village, Prudential Tower in Newark New Jersey, Long Island Welcome Center and West Point Cadet Barracks

As the Project Manager responsibilities included overseeing tile, marble & terrazzo projects from the procurement stage to completion. Closely worked with general contractors and architects to ensure completion in an efficient and timely manner. Submitted job specific submittals, schedules and samples. Assisted in estimating projects with input on production, material, manpower and duration. Attended scope review meetings for contract buyout. Managed superintendents and kept track of crew production values. Utilized timberline to keep track of purchase orders, change orders and job to date cost.

Hallen Construction

Projects: Red Oak Power Plant, Buckeye Anomaly Digs, North Queens Pipeline Test Pits, Iroquois Casing Removal and Spectra Pipeline West Side Highway Connection

As the Assistant Project Manager responsibilities included producing job specific schedules using Microsoft Project Planner while updating them monthly. Completing daily reports and logs for construction projects overseen. Created job related shop drawings using AutoCad and Bluebeam. Kept track of daily job cost for monthly billing. Issued purchase orders for material and rentals necessary for job completion. Put in weekly one call's for utility mark outs. Provided daily timesheets for workers stationed on construction project.

Navillus Contracting

Projects: JHS 157 Queens, Stuyvesant High School, Bread & Roses High School and PS 19 Queens.

As the Assistant Project Manager responsibilities included putting together submittal packages which follow specification and contract drawings issued to each project. Completing daily reports and daily logs for the construction projects overseen. Issuing purchase orders to manufacturer's in-regards to material needed for job completion. Using timberline to enter submittals, transmittals, and change issues. Up-dated project schedules for submission to project officers monthly.

EDUCATION:

POLYTECHNIC INSTITUTE OF NYU, DEPARTMENT OF CIVIL ENGINEERING, New York, NY

{This school is accredited by the Accreditation Board for Engineering and Technology}

Have earned a **BS in Civil Engineering**

LICENSES AND CERTIFICATIONS:

Certified Construction Manager ID #10124 {Certification issued by CMCI sponsored by CMAA}

Have successfully completed a 30-hour Occupational Safety and Health Training Course in Construction Safety & Health

Have successfully completed a 8-hour Lead Hazard Awareness Training Course

Have successfully completed a 4-day course with the FMI PMA

Have successfully completed Florida Department of Transportation Approved Temporary Traffic Control Advanced Course.

Tony D'Onofrio, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Tony has over 42 years' underground utility construction experience with governmental agencies as superintendent, foreman, and operator in Michigan and Florida. Tony's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1990 – Present

RECENT PROJECTS:

City of Boca Raton, Florida – SW 18th Street Roadway Reconstruction and 16 inch Water Main Extension - 2018
Contract Amount: \$ 1,608,710.

- Roadway utility project included over 2,000 LF of new 16" water main including bridge crossing and 30" jack & bore under FEC railroad. Project included new road construction, concrete, and landscaping.

City of Hollywood, Florida – Water Main Replacement Program – Hollywood Blvd. to Sheridan St., Federal Hwy. to Intracoastal Waterway 2015 - 2018

Contract Amount: \$12,253,900.57

- Water Main Replacement Project included over 116,000 LF of new water main and 3,400 LF of new drainage from 4" to 48" in diameter. Project also included over 217,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 – 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overlay.

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Broadview Park Neighborhood Improvement Project – Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8” to 24” in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County – Utility Analysis Zone Improvement Program (UAZ) 307 & 315 - 2009 - 2011

Contract Amount: \$5,949,866.

- Project included over 38,000 LF of new water main, gravity sewer main, and force main from 4” to 12” in diameter. Over 36,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority – Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4” to 8” in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

Michigan Plumbing & Underground
Michigan Mechanical

Tim Gibbs, Superintendent
1801 NW 18th STREET
POMPANO BEACH, FLORIDA 33069
Ph: 954-972-8104 Fax: 954-972-8108



Timothy Gibbs has over 27 years' underground utility construction experience with governmental agencies as superintendent, foreman, operator, topman, tailman, pipelayer, grademan in Michigan and Florida. Tim's experience also includes residential construction.

EMPLOYMENT:

Giannetti Contracting Corp. 1997 – Present

Di Gregorio & Sons, Michigan 1992 Dimar Construction, Michigan 1994 Pamar Enterprises, Michigan 1996

RECENT PROJECTS:

City of Punta Gorda, Florida – Jones Loop Force Main - 2019

Contract Amount: \$2,066,078.44

- Large diameter force main replacement project in Punta Gorda, Florida. Project consisted of over 10,000 LF of new force main with over 90% being 16" diameter. Project also consisted on multiple 16" directional drills with four drills being over 500 LF in length. Project also consisted of a jack & bore, lift station, and associated restoration.

City of Riviera Beach, Florida – Yacht Harbor Manor Roadway Project 2017-2019

Contract Amount: \$8,642,718.50

- Neighborhood infrastructure improvements project on island in Riviera Beach, Florida. Project included over 24,700 LF of water main, gravity sewer, and drainage from 6" to 24" in diameter. Project also included over 21,000 SY of new concrete roadway construction, curbs, driveway aprons, and sodded swales.

Loxahatchee River Environmental Control District – Jupiter Inlet Colony Neighborhood Rehabilitation Project - 2016 - 2018

Contract Amount: \$8,912,466.41

- Neighborhood infrastructure improvements project on island in Jupiter Inlet Colony, Florida. Project included over 39,000 LF of water main, gravity sewer force main, and drainage from 4" to 30" in diameter. New lift station was also installed. Project also included over 33,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales.

Cudjoe Regional Wastewater Inner Islands Collection System & Transmission System 2013 – 2016

Contract Amount: \$45,119,495.13.

- Project included 15,600 LF of water main, 164,625 force main and transmission main, 73,880 lf of gravity sewer, 33 sanitary lift station, 7,100 lf of 8" HDPE slip lining, 12 directional bores, 2 master lift stations, 33 dewatering wells, 572 grinder pump stations, 2 bridge crossings, trench restoration, asphalt milling and overly

Broward County - North County Neighborhood Improvements Bid Pack # 11 - 2011 - 2014

Contract Amount: \$17,807,186.

- Project included over 188,000 LF of new drainage, water main, gravity sewer main, force main, reclaimed water main from 4" to 48" in diameter. Over 124,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Utility Analysis Zone Improvement Program (UAZ) 308 - 2011-2013

Contract Amount: \$6,488,292.

- Project included over 50,000 LF of new water main, gravity sewer main, and force main from 6" to 10" in diameter. Over 50,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Broward County - Broadview Park Neighborhood Improvement Project - Bid Pack #3 - 2010 - 2013

Contract Amount: \$13,261,559.

- Project included over 72,000 LF of new drainage, gravity sewer main, and force main from 8" to 24" in diameter. Over 150,000 SY of new roadway construction, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

Florida Keys Aqueduct Authority - Big Coppitt Wastewater Collection System Contract 2, Rockland & Geiger Key, Florida - 2008 - 2010

Contract Amount: \$9,667,750.

- Project included over 73,000 LF of new water main, gravity sewer main, and force main from 4" to 8" in diameter. Over 76,000 SY of mill & overlay, sidewalks, driveway aprons, and sodded swales were also installed throughout entire neighborhood.

LICENSES AND CERTIFICATIONS:

OSHA Qualified Person, First Aid / CPR Certified

**GIANNETTI CONTRACTING CORPORATION
CURRENT AND PENDING PROJECTS**

**VENETIAN PARKWAY WATER & SANITARY SEWER RELOCATION
OWNER: CITY OF VENICE, 401 WEST VENICE AVE., VENICE, FL. 34285**

ENGINEER: ATKINS

AWARDED: OCTOBER 2019 DAYS COMPLETION: 575 CONTRACT AMOUNT: \$3,346,844.00
SCOPE OF WORK: INSTALL 11,100 LF OF WATER MAINS, 21,000 LF OF GRAVITY SEWER MAINS, CONCRETE, SWALES, LANDSCAPING, DRIVEWAYS, AND ASSOCIATED RESTORATION. PIPE DIAMETERS ON SEWER PROJECT RANGED FROM 6" TO 8" AND WATER MAIN RANGED FROM 1" TO 6".

OLEAN BLVD. WIDENING

OWNER: CHARLOTTE COUNTY, 18500 MURDOCK CIRCLE, SUITE 344, PORT CHARLOTTE, FL. 33948
ENGINEERS: GIFFELS-WEBSTER ENGINEERS, JOHNSON ENGINEERING, CHARLOTTE COUNTY PUBLIC WORKS
AWARDED: SEPTEMBER 2019 DAYS COMPLETION: 548 CONTRACT AMOUNT: \$16,241,354.58

SCOPE OF WORK: INSTALL 12,000 LF OF WATER MAINS, 9,000 LF OF GRAVITY SEWER MAINS, 15,000 LF OF DRAINAGE, 4,700 LF OF FORCE MAIN, 10,700 LF OF RECLAIM WATER MAIN, 40,000 SY OF NEW ROAD RECONSTRUCTION, CONCRETE, SWALES, LANDSCAPING, IRRIGATION, DRIVEWAYS, SIGNALIZATION, LIGHTING, AND ASSOCIATED RESTORATION. PROJECT INCLUDES PIPE INSTALLATION OPEN CUT AND DIRECTIONAL DRILLED. PIPE DIAMETERS ON PROJECT RANGE FROM 4" TO 60".

UTILITY ANALYSIS ZONE 110-111

OWNER: BROWARD COUNTY, 115 S. ANDREWS AVE., ROOM 212, FORT LAUDERDALE, FL. 33301

ENGINEER: CHEN MOORE & ASSOCIATES

AWARDED: MARCH 2019 DAYS COMPLETION: 810 CONTRACT AMOUNT: \$25,859,999.10

SCOPE OF WORK: INSTALL 66,000 LF OF WATER MAINS, 50,000 LF OF GRAVITY SEWER MAINS, 160,000 SY OF NEW ROAD RECONSTRUCTION, CONCRETE, SWALES, LANDSCAPING, DRIVEWAYS, GUARDRAIL, AND ASSOCIATED RESTORATION. PROJECT INCLUDES PIPE INSTALLATION OPEN CUT, DIRECTIONAL DRILLED, AND PIPE BURSTING. PIPE DIAMETERS ON PROJECT RANGE FROM 4" TO 24".

UTILITY ANALYSIS ZONE 123

OWNER: BROWARD COUNTY, 115 S. ANDREWS AVE., ROOM 212, FORT LAUDERDALE, FL. 33301

ENGINEER: CRAVEN THOMPSON & ASSOCIATES, INC

AWARDED: JULY 2020 DAYS COMPLETION: 607 CONTRACT AMOUNT: \$15,347,000.00

SCOPE OF WORK: INSTALL 33,900 LF OF WATER MAINS, 27,900 LF OF GRAVITY SEWER MAINS, 5,900 LF OF FORCE MAINS, 65,000 SY OF NEW ROAD RECONSTRUCTION, CONCRETE, SWALES, LANDSCAPING, DRIVEWAYS, AND ASSOCIATED RESTORATION. PROJECT INCLUDES PIPE INSTALLATION IS OPEN CUT. PIPE DIAMETERS ON PROJECT RANGE FROM 4" TO 24".

PEACE RIVER WATER MAIN INTERCONNECT

OWNER: SARASOTA COUNTY, 1660 RINGLING BLVD., 3RD FLOOR, SUITE 388B, SARASOTA, FL. 34236

ENGINEER: KIMLEY-HORN AND ASSOCIATES, INC.

AWARDED: NOVEMBER 2020 DAYS COMPLETION: 540 CONTRACT AMOUNT: \$9,952,406.74

SCOPE OF WORK: INSTALL 28,000 LF OF 30" WATER MAIN INCLUDING 3,300 LF OF 30" DIRECTIONAL DRILL. ONE DRILL IS 1,100 LF IN LENGTH UNDER INTERSTATE 75 (I-75). PROJECT ALSO INCLUDES 42" JACK & BORE, 23,000 LF OF 3" CONDUIT, AND TIE INTO EXISTING TREATMENT PLANT. TREATMENT PLANT WORK INCLUDES CHEMICAL INJECTION IMPROVEMENTS, INSTRUMENT AND CONTROL IMPROVEMENTS, AND TIE IN TO WATER STORAGE TANKS. WORK INCLUDES ALL ASSOCIATED RESTORATION.



Labor Force

Officers – 2 EA

Office Staff – 12 EA

Project Managers – 4 EA

Superintendents – 5 EA

Foreman – 8 EA

Operators – 16 EA

Pipe Layers – 5 EA

Laborers – 28 EA

Mechanics/Yard – 6 EA

Truck Drivers – 6 EA

Total: 92 EA

GIANNETTI CONTRACTING CORP. PENDING LITIGATION

Case Number	County	Date Filed	Plaintiff	Plaintiff Attorney Address, and Phone Number	Defendant	Defendant Attorney Address, and Phone Number	Status of Claim	Results	Description	Project
CACEI8023997	Broward	10/10/2018	Gonzalez, Felicia	Bernheim, Dolinsky, Kelley 1936 S. Andrews Ave Ft. Lauderdale, FL 33316 954-894-5900	Giannetti Contracting Corp.	Banker, Lopez, Gassler 1200 S. Pine Island Rd. #170 Plantation, FL 33324 954-703-3597	Settled	Mutual Release	Neg - Premises Liability Commercial	F-124
CACEI9007796	Broward	4/10/2019	Giannetti Contracting Corp.	Joseph Lawrence 350 East Las Olas Blvd. #1130 Ft. Lauderdale, FL 33301 954-728-1270	Compass Point Surveyors, PL	Shendell & Pollock 2700 North Military Trail #150 Boca Raton, FL 33431 561-241-2323	Settled	Mutual Release	Contract and Indebtedness	F-125
CAK19617	Monroe	7/10/2019	Ravaloro, Judith	Stephen Riley 2631 E. Oakland Park Blvd. #210 Ft. Lauderdale, FL 33306 954-524-1888	Giannetti Contracting Corp.	Gisselle Perez 2800 Ponce de Leon Blvd #800 Coral Gables, FL 33134 305-448-3959	Pending		Other - Matters not within Other Negligence Subcategory	F-110
20-010187	Broward	6/22/2020	Hubert Wade	Wolfson Law Firm 3399 SW 3rd Ave Miami, FL 33145 305-285-1115	Giannetti Contracting Corp.	Cole, Scott, Kissane 600 North Pine Island Rd #500 Plantation, FL 33324 954-703-3757	Pending		GL Trip and Fall	F-144
502017CA011065 MB	Palm Beach	10/10/2017	Gary Haseley and Laura Haseley	McDonald Hopkins LLC 505 Flagler Dr #300 West Palm Beach, FL 33401 561-472-2121	Giannetti Contracting Corp.	Joe Lawrence 350 East Las Olas Blvd. #1130 Ft. Lauderdale, FL 33301 954-728-1270	Pending		Trespass	F-26



Giannetti Contracting Corporation
Equipment List

Articulated Truck - Cat D250E - 1997	#5TN00947
Asphalt Zipper AZ500B	#50000445
Asphalt Zipper AZ360b	#AZ-0169
Asphalt Mill - Cat 2014 PM-102	#Z2X00572
Asphalt Paver - Cat 2013 AP255E	#D8A00175
Asphalt Roller - CAT CB24B	#42000227
Backhoe 480F Case	#JJG0004055
Backhoe CAT 420F	#JWJ001135
Dozer - Cat D5XLHST	#7PS01973
Excavator-John Deere 50GCompact Exc.	#FF050GXTHH286332
Excavator-Volvo EC140EL	#310326
Excavator-Volvo EC220EL	#310351
Excavator-Takeuchi TB210	#211001709
Excavator- TB290CR w/Attach.	#185102405
Excavator- TB290CR w/Attach.	#185103026
Excavator-328 Mini Bobcat	#234211270
Excavator - Cat 307	#2PM00781
Excavator - Cat 321	#MPG00522
Excavator - Cat 328	#RMX00508
Excavator - Cat 365CL	#MCS00247
Excavator - Komatsu PC308	#30190
Skidsteer - Cat 262D W/Bucket	#DTB01656
Skidsteer - Cat 242D	#DZT00400
Planer PC306B (For above skidsteer)	#PCT00507
Loader - J. Deere 524K	#1DW524KZCGF677568
Loader - J. Deere 524KII 4WD	#1DW524KZVHF685253
Loader - J. Deere 524K	#1DW524KZCGF678574
Loader - Cat 950G 2003	#8950GVBA00262
Loader - Cat 906 2005	#00906AMER00551
Loader - Cat 924K	#PWR02796
Loader - Komatsu WA200/6	#71455
Loader - Komatsu WA200/6	#70758
Loader - Komatsu WA270/7	#K47109
Loader - Cat 924G	#DDA03809
Loader - Volvo BL60B - 2012	#VCE0BN60BH02121415
John Deere Broom Tractor 4520	#LV4520H340397
Laser - Dialgrade - Pipe Laser	#10699
Javlin Dual Slope Laser	#2069
Roller-Cat Vibr. Smooth Drum CS433E	#CFP00141

Roller - Ingersoll Rand SD40D	#5778
Deutz Solar Arrow Board	
Boring Machine - Richmond 30"	#5172238
Miscellaneous Supplies	
12" Rotary Wellpoint Pump	#V933
12" Rotary Wellpoint Pump	#V904
12" Rotary Wellpoint Pump (Quiet)	#V923
12" Rotary Wellpoint Pump (Quiet)	#V1080
10" Wellpoint Atlantic Duetz Diesel	
Bobcat Sweeper Attachment	#NA
Bobcat Trencher Attachment	#NA
Bobcat Trencher	#045-40505437
Trencher - Vermeer V8550A 1999	#1VRT112P2X1000225
Cat Broom for Skid Steer Loader	#1425455
Cat Sideshift Trencher	#JAJ04479
Bobcat Mill Attachment	#NA
81 GMC Tool Truck	#2945
Gallion Grader A550	#GC-10349
Cat 36 KW Generator	#16MPF08YD027597
Cat 25 KW Generator	#7201133
3 - 8" Hydraulic Pumps	
Mauldin Tack Tank MT300	#Y02912
2003 Terramite TSS38 Ride On Broom	#23TS0435
2012 Rammex 1510CI Trench Comp.	#60387
2000 case Forklift	#589E
Tractor W/Broom - John Deere 4520	#LV4520H440256
Paver 8500 - Lee Boy	#0652195011572
9cu Ft. Concrete Mixer 2015	#C1552172
G440 Motor Grader - 1987 Lee Boy	#87-194

**CONSENT RESOLUTION
OF THE SHAREHOLDERS, OFFICERS AND DIRECTORS OF
GIANNETTI CONTRACTING CORPORATION**

The undersigned, being all the Shareholders, Officers and Directors of Giannetti Contracting Corporation, a Florida corporation (the "Company") do hereby, by this Consent Resolution, adopt the following resolutions, hereby waiving notice and call of a meeting therefore, to wit:

WHEREAS, Giannetti Contracting Corporation during the course of its business operations is required to submit prequalification bid packages and bid proposals to various municipalities, owners, and prospective customers;

WHEREAS, Giannetti Contracting Corporation needs an authorized signatory in order to submit prequalification bid packages and actual bid packages, as part of its ongoing business operations;

WHEREAS, the Shareholders, Officers and Directors of Giannetti Contracting Corporation, desire to set forth the individuals who are authorized to sign any bid qualification packages and actual bids to various owners;

IT IS HEREBY RESOLVED, that the Shareholders, Officers and Directors of the Company hereby consent and approve the following individuals, as authorized signatory representatives, to sign any pre-qualification bid packages and actual bids, on behalf of Giannetti Contracting Corporation. The individuals authorized are as follows:

Richard Gibbs III	President / Treasurer
Nicholas Apostol	Vice President / Secretary
Jeffery Melnechuk	Authorized Signatory

IT IS HEREBY FURTHER RESOLVED, that any of the authorized representatives identified above are hereby authorized and directed to execute all documents, instruments or papers necessary to effectuate any prequalification bid packages and/or actual bid packages, on behalf of Giannetti Contracting Corporation.


IT IS HEREBY FURTHER RESOLVED, that the Shareholders Officer and Directors hereby affirm, ratify and consent to all actions to be taken, agreements to be executed, documents to be delivered by Giannetti Contracting Corporation, as it relates to prequalification bid packages and actual bid packages to various owners.

*****SIGNATURES ON FOLLOWING PAGE*****


IN WITNESS WHEREOF, the undersigned being the all of the Shareholders, Officers and Directors of Giannetti Contracting Corporation do hereby declare that the actions taken by the foregoing resolutions are in the best interest of Giannetti Contracting Corporation and that they have executed this Consent Resolution as of this 3rd of January, 2018.



By: Richard Gibbs III,
Its: Shareholder, Officer and Director



By: Nicholas Aposto
Its: Shareholder, Officer and Director



By: Angelina Giannetti, Director and Co-Trustee
of the Ricky L. Giannetti Family Trust,
Dated August 1, 2006
Its: Shareholder and Director

