



City of Hollywood
Procurement Services
Steve Stewart, Chief Procurement Officer
2600 Hollywood Boulevard, Hollywood, FL 33020

EVALUATION TABULATION

IFB No. IFB-132-24-WV

Fletcher Street Privacy Wall

RESPONSE DEADLINE: November 21, 2023 at 3:00 pm

Report Generated: Monday, December 11, 2023

SELECTED VENDOR TOTALS

Vendor	Total
MBR Construction	\$517,011.00
Sunstate gc	\$686,139.00

BID FORM

Bid Form					MBR Construction		Sunstate gc	
Selected	Line Item	Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total
X	1	General Conditions	1	Lump Sum	\$43,322.00	\$43,322.00	\$89,090.00	\$89,090.00
X	2	Mobilization	1	Lump Sum	\$17,285.00	\$17,285.00	\$29,500.00	\$29,500.00
X	3	Maintenance of Traffic	1	Lump Sum	\$10,400.00	\$10,400.00	\$8,850.00	\$8,850.00
Wall System								
X	4	Clearing and Demolition	1	Lump Sum	\$69,712.00	\$69,712.00	\$18,000.00	\$18,000.00

EVALUATION TABULATION
 IFB No. IFB-132-24-WV
 Fletcher Street Privacy Wall

Selected	Line Item	Bid Form			MBR Construction		Sunstate gc	
		Description	Quantity	Unit of Measure	Unit Cost	Total	Unit Cost	Total
X	5	Install and maintenance of temporary fencing	1	Lump Sum	\$4,100.00	\$4,100.00	\$24,000.00	\$24,000.00
X	6	Site grading and leveling to provided survey	1	Lump Sum	\$54,416.00	\$54,416.00	\$17,700.00	\$17,700.00
X	7	Furnish and install 6' high pre-cast concrete privacy wall designed by delegated engineer with signed and sealed shop drawings	1	Lump Sum	\$193,733.00	\$193,733.00	\$410,000.00	\$410,000.00
X	8	Paint wall with anti-graffiti paint. Colors TBD	1	Lump Sum	\$47,115.00	\$47,115.00	\$29,500.00	\$29,500.00
X	9	Restore right-of-way, private property, and asphalt affected by construction	1	Lump Sum	\$6,630.00	\$6,630.00	\$11,800.00	\$11,800.00
Landscaping								
X	10	Furnish and install irrigation system as specified	1	Lump Sum	\$33,057.00	\$33,057.00	\$17,700.00	\$17,700.00
X	11	Furnish and install shrubs and ground cover as specified	1	Lump Sum	\$37,241.00	\$37,241.00	\$29,999.00	\$29,999.00
Total						\$517,011.00		\$686,139.00