CGC1508223 Page 1 of 3

REP SERVICES, INC. Experts at Play & Outdoor Spaces Site Amenities ■ Playground Equipment ■ Safety Surfacing ■ Shade Fax: 866.232.8532 Phone: 407.831, 9658

Please mail POs, contracts and checks to:

Rep Services, Inc. 165 W. Jessup Ave. Longwood, FL 32750-4146

Proposed City of Hollywood

To: Department of Parks, Recreation & Cultural

Attn:

Posts

Roofs

Signs

Proposal No:

1405 S 28 Avenue Hollywood, FL 33020

David Vazquez

Ship TBD at a later date

City of Hollywood

Department of Parks, Recreation & Cultural

1405 S 28 Avenue Hollywood, FL 33020

Attn: Attn: David Vazquez

Project No: 19494

19494.06

PB142887A-002

PB111403A-001

PB111403C-001

PB111404A-001

PB111404E-001

PB111404F-001

PB118110A-004

IP182503C-001

PB131437A-004

PB148426B-004

PB222708A-001

Slides & Gliders PB123336A-001

1 EA

4 EA

4 EA

2 EA

3 EA

1 EA

2 FA

1 EA

1 EA

1 EA

1 EA

1 EA

2"horizontal Ladder

148"alum Post DR

116"alum Post DB

108"alum Post DB

182"alum Post For Roof DB

166"alum Post For Roof DB

Double Wave Slide - 48"dk DB

Whooshwinder Slide - 72"dk DB

Firepole Perm Handholds - 64"dk DB

Single Wave Slide 72"dk DB

Project Name: Proposal Name: City of Hollywood - McNicol Community McNicol Community Center

Project Contact: David Vazquez

Project Location:

1411 S 28th Ave

Proposal Expires: 4/30/2023 Hollywood, FL 33020-5611 Project County: Broward

2/6/2023 Proposal Date:

407-853-3557

Opt/Rev: C/2

3/15/23 - WB

1,435.00

540.00

510.00

480.00

375.00

360.00

0.00

1,570.00

3,300.00

2,875.00

6,160.00

955.00

1,435.00

2,160.00

2,040.00

1,125.00

3,140.00

3,300.00

2,875.00

6,160.00

\$48,240.50

\$3,140.00

955.00

960.00

360.00

0.00

For Questions Contact: Wendy Bowerman Consultant: michael@repservices.com Michael Lacroix 204-390-3833

Vendor: Landscape Structures Proj Drawings: 19494-2-2 2023.1 586892 Description **Unit Price** Class Part No Qty **Ext Price PlayBooster** Vertical Ladder 40"dk DB Climbers PB116249B-001 1 FA 1.030.00 1.030.00 PR145624R-001 1 F A Vertical Ascent 56"dk 1.470.00 1.470.00 Corkscrew Perm Handholds - 72"dk DB PB148432B-007 1 EA 1.570.00 1.570.00 PB152431A-001 1 EA Abc Climber 32"dk DB 1,990.00 1,990.00 Decks PB111228A-001 6 EA Square Tenderdeck 1.250.00 7.500.00 5 EA Kick Plate 8"rise PB121948A-001 140.00 700.00 1 EA Curved Transfer Module - Left 48"dk DB PB152911C-004 3,550.00 3,550.00 Enclosures PB115227A-001 2 EA Zoo Panel Above Deck 750.00 1,500.00 PB115254A-001 1 EA Storefront Panel 760.00 760.00 PB116244A-001 1 EA Pipe Barrier Above Deck 760.00 760.00 1 EA Navigator Reach Panel Ground Level PB127439A-002 845.00 845.00 Match 4 Panel Above Deck PB127678A-001 1 FA 1,185.00 1,185.00 1 EA Handhold Lea Lift 250.00 250.00 Kids In Motion PB120902A-001 End Vertical Ladder - W/alum Posts DB Overhead PB111273A-001 1 EA 1,605.00 1,605.00 Events

> Product Subtotal: \$49,225.00 Discount per the Clay County Contract #18/19-2 2.00% (\$984.50)

> > **Discounted Product Total:** Signed & Sealed Engineering:

Freight: Prepaid Ship Method: Best Way FOB: Destination Weight: 3,274 lbs Freight Charge \$6,480.00 \$57,860.50 **Landscape Structures Total:**

Vendor: Tot TurfRSI Proj Drawings: 19494-2-2 2023.1 586724

Square Poly Roof - Custom Logo Panels - Mcnicol Cc

Welcome Sign (Isi Provided) - Ages 5-12 Years Direct Bury

Class	Part No	Qty	Description	Unit Price	Ext Price
Surfacing	EPDM8C0	140 EA	EPDM Poured in Place Safety Surfacing. 140 sf 100% Color, 3.75" thick at 8' CFH. 40 sf Hop scotch in 100% colors , 100 sf 4-square in 100% colors	28.91	4,047.40

Proposal No:	19494.06	Proj	Project Name: City of Hollywood - McNicol Community Cen Proposal Date: 2/6/2023					
EPDM8C1		1,666 SF	EPDM Poured in Place Safety Surfacing.1585 SF Main pad Single Color Blend 50% Black/50% Standard Color, 3.75" thick at 8' CFH. and 41 sf single color blend 50% Black/50% standard color and 40sf 2" Pip in 50% black/50% standard color in final area.			28.91	48,164.06	
	•	•	Product Subtotal:				'	\$52,211.46
				Discount p	er the Clay Co	unty Contract #18/19-2	2.00%	(\$1,047.48)
					Dis	counted Product Total:		\$51,163.98
			Freight: Prepaid	Ship Method: Best Way	FOB: Destina	ation Freight Charge		Included
						Tot TurfRSI Total:		\$51,163.98
Vendor: RS	I Installer							586893
Item	Qty	Descripti	on				Unit Price	Ext Price
PERMIT FILING	6 1 E <i>A</i>	Charge for	document prepar	ration for building permit.			900.00	900.00
PERMIT FEE	1 EA		Permit Fees charged by Building Department for the building permit and by the Clerk of Circuit Court for the Notice of Commencement.				4,557.66	4,557.66
DEMO	O 1 LT Demolition of existing playground and turf			9,165.00	9,165.00			
SITE WORK 1,585 SF Preparation of site for installation of playground		ation of playground			2.50	3,962.50		
OFFLOADING	DING 1 LT Offloading Equipment			1,975.00	1,975.00			
INS-SURFACIN SUBBASE	G 1,625	F Install 162	Install 1625 sf #57 stonesub-base 4-6" for surfacing			4.00	6,500.00	
INS-LSI	1 LT Equipment Installation - Landscape Structures 19494-2-1			16,195.00	16,195.00			
INS-CON CURE	88 LI	Installation	n of 88 If concrete	curbing 6" x6"			35.00	3,080.00
TRASH REMOV	/AL 1 LT	Trash rem	oval from jobsite				1,120.00	1,120.00
	-	-				RSI Installer Total:		\$47,455.16
General Tern	ns of Sale and	Proposal Su	ummary					
Net 30						Product:	\$	102,544.48
						Installation:		\$47,455.16
						Freight:		\$6,480.00
						Proposal Total:	\$	156,479.64

Notes

The Clay County Contract #18/19-2 provides a 2% discount on LSI product. The maximum price for installation is 50% of the product price. (Installation does not include site prep, slabs, footings or engineering).

The Clay County Contract #18/19-2 provides a 2% discount on Robertson Industries, Inc TotTurf products. Installation is included in the price of the product. Basis of Proposal: w/ Installation

Our offer is based upon our drawing 19494-2-2 2023-2D.

If a performance and payment bond is required, add 3% to the proposal total.

Also, please be aware that we generate separate invoices for product at the time of delivery, then we invoice for installation upon completion. This is the customary approach in construction and eliminates sales tax on installation services. If your project should include products from multiple manufacturers, be advised that the products will be invoiced separately.

Estimated project completion schedule

(This schedule starts when all needed information to direct engineering has been gathered.)

- 4 Weeks: Engineering
- 4 Weeks: Permitting/Submittal Approval
- 24 Weeks Longest manufacturing lead time. (Typical for scheduling.)
- 1 Week Shipping
- 2 Weeks Installation
- 35 Weeks TOTAL WEEKS

Note that RSI is committed to do all it can to meet the needs of your project.

Landscape Structures:

Color selection to be made at time of color submittal approval

LSI Coastal Considerations

As is known, the location of this playground subjects the equipment to a highly corrosive environment. Daily, the equipment will receive a coating of salt spray from the Atlantic/Gulf/Intercoastal waters. This will impact the structure. We want to bring your attention to some salient factors.

- 1. During the fabrication process, we take certain steps to help mitigate the corrosion risk. We will apply a treatment to enhance corrosion protection at the powder coated steel weldments. These parts will be sandblasted to promote paint adhesion and improve corrosion resistance by providing an optimal profile on surfaces, edges, and weld joints for the ProShield® finish. We will utilize powder coated aluminum posts, aluminum clamps, stainless steel hardware, polyethylene plastics and aluminum barriers wherever possible. These actions will reduce the risk of rust.
- 2. This equipment will require regular maintenance to minimize corrosion. We will provide instructions and an initial supply of spray paint to support this

Proposal No: 19494.06 Project Name: City of Hollywood - McNicol Community Cen Proposal Date: 2/6/2023 Page 3 of 3

effort. You will need to keep a log of your maintenance efforts.

3. Included as part of this proposal we have submitted a copy of the Landscape Structures warranty as well as an example of a maintenance log. See the references to salt spray environments. When submitting a warranty claim, it is likely you will be asked to verify your maintenance efforts with the above-mentioned log.

Tot Turf Poured in Place Surfacing:

This quotation is for material, freight, and installation.

- Rough Grade: to be established by others
- Product: Tot Turf Poured in Place Safety Surfacing varying thicknesses and colors
- Installation: Owner or Owner's contractor is responsible for:
 - Color selection to be made at time of color submittal approval.
 - Security of the site during cure time (typically 48 hours).
 - NOTE: Installation scopes do not include fall height testing

Dumpster at the site for trash and waste material.

Installation:

Unless otherwise noted, the following items are to be PROVIDED BY CUSTOMER prior to installation:

- Signed & sealed site plan or survey.
- Access for machines and labor crew to equipment installation location.
- · Staging area.
- Geotechnical Report.
- Tree survey and barriers
- Private underground utilities located and marked

Our scope does not include:

- Sod & Landscape Restoration.
- Dumpster at the site for trash and waste material
- · Soils testing.
- · Site security.
- Water
- Dewatering and drainage considerations.
- · Concrete testing.

Installation Charges on this proposal are based on NO UNFORESEEN conditions in the area, above or below the surface. If unforeseen conditions arise, the installation charges will change to reflect additional costs associated with dealing with those circumstances. Examples of this include but are not limited to: site not ready upon installer's arrival, underground utilities, or difficulties with footers due to coral rock or ground water in the holes.

Time Limitations Holding Prices Firm:

Orders are shipped within our manufacturer's standard lead times. Requests for delayed shipping may result in additional costs due to increases in freight, material costs or other factors. To secure the prices on this proposal, the offer must be accepted prior to the expiration date noted.

If, during the performance of this contract, the price of a product increases 3% or more as documented by factory quotes, invoices or receipts to contractor (Rep Services, Inc.) from the date of the contract signing the price of shall be equitably adjusted by an amount reasonably necessary to cover such price increases. Where the delivery of a product is delayed, through no fault of contractor (RSI) as a result of the shortage or unavailability of a product, contractor (RSI) shall not be liable for any additional costs or damages associated with such delay(s).

The undersigned warrants that he/she is an authorized representative of the City of Hollywood noted and has the requisite authority to bind the City of Hollywood and/or principal.

Accepted By:			
City of Hollywood			
Company Name	Authorized By	Printed Name	Date
As Its:	(Title)		









_						
DRAWN	BY:KCM	PG-1 PLAY EQUIPMENT PLAN				
		AL AREA:	1765 SF			
F	FALL HEIGHT: 7'					
В	BORDER: 88 LF CURB					
U	USER CAPACITY: 35					
S	SURFACING: 1685 SF PIP					
40 SF HOP, 40 SF PATCH						
SUBGRADE ELEVATION: -7.75" BFF						
빌		TOTAL PLAY	ACTIVITIES 2-5:			
	1.2	TOTAL PLAY ACTIVITIES 5-12: 13				
ADA SCHEDULE	FBC 240.2.1.2	ACCESSIBLE ELEVATED ACTIVITIES	ACCESSIBLE GROUND-LEVEL ACTIVITIES	ACCESSIBLE GROUND-LEVEL PLAY TYPES		
÷	REQ	N/A	N/A	N/A		
5	PROV	N/A	N/A	N/A		
12	REQ	5	3	3		
ις	PROV	10	3	3		

WELCOME SIGN

TO BE LOCATED IN CONSULTATION WITH OWNER

Δ WARNING

INSTALLATION OVER A HARD SURFACE SUCH AS CONCRETE, ASPHALT, OR PACKED EARTH MAY RESULT IN SERIOUS INJURY OR DEATH FROM FALLS.

A WARNING


SURFACING AND PLAYSURFACES MAY BECOME **HOT** AND CAUSE BURNS. CHECK FOR HOT SURFACES PRIOR TO PLAYING ON THE PLAYGROUND.

GENERAL NOTES:


1. EQUIPMENT LOCATION TO BE FIELD VERIFIED PRIOR TO CONSTRUCTION 2. ACCESSIBLE ROUTE OF TRAVEL TO THE PLAYGROUND TO BE PROVIDED BY OTHERS, UNLESS OTHERWISE NOTED 3. BASE MUST EXHIBIT POSITIVE DRAINAGE IN ALL AREAS

COASTAL NOTE

DUE TO THE PROJECT PROXIMITY TO THE WATER, LANDSCAPE STRUCTURES' COASTAL WARRANTY WILL BE APPLIED. CHECK WARRANTY DOCUMENT FOR MORE DETAILS.



McNicol Community Center








DRAWN BY:KCM	PG-2 INSTALL PLAN			
ТО	TOTAL AREA: 1765 SF			
FA	FALL HEIGHT: 7'			
BORDER: 88 LF CURB				
USER CAPACITY: 35				
SU	SURFACING: 1685 SF PIP			
40 SF HOP, 40 SF PATCH				


COASTAL NOTE

DUE TO THE PROJECT PROXIMITY TO THE WATER, LANDSCAPE STRUCTURES' COASTAL WARRANTY WILL BE APPLIED. CHECK WARRANTY DOCUMENT FOR MORE DETAILS.

SUBGRADE ELEVATION: -7.75" BFF



McNicol Community Center







PG-3
AERIAL PLAN

TOTAL AREA: 1765 SF

FALL HEIGHT: 7'

BORDER: 88 LF CURB

USER CAPACITY: 35


SURFACING: 1685 SF PIP

40 SF HOP, 40 SF PATCH

SUBGRADE ELEVATION: -7.75" BFF


COASTAL NOTE

DUE TO THE PROJECT PROXIMITY TO THE WATER, LANDSCAPE STRUCTURES' COASTAL WARRANTY WILL BE APPLIED. CHECK WARRANTY DOCUMENT FOR MORE DETAILS.



McNicol Community Center









DRAWN BY:KCM	PG-4 DETAILS				
ТО	TOTAL AREA: 1765 SF				
FA	FALL HEIGHT: 7'				
BORDER: 88 LF CURB					
USER CAPACITY: 35					
SURFACING: 1685 SF PIP					
40 SF HOP, 40 SF PATCH					
SUBGRADE ELEVATION: -7.75" BFF					

