

SECTION 00300

PROPOSAL

TO THE MAYOR AND COMMISSIONERS  
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED 11/12/19

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the Proposal as principal or principals is or are named herein and that no other person than herein mentioned has any interest in this Proposal or in the Contract to be entered into; that this Proposal is made without connection with any other person, company or parties making a Bid or Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself fully in regard to all conditions pertaining to the place where the Work is to be done; that he has examined the Drawings and Specifications for the Work and contractual documents relative thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid Bond, Form of Contract and Form of Performance Bond, General, Supplementary and Technical Specifications, Addenda, Drawings, and Local Preference, Exhibit A, and has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions and Drawings shall be made a part for the performance of Work described therein; to furnish the necessary bond equal to one hundred (100) percent of the total Contract base bid, the said bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved bond form furnished by the CITY; to furnish all necessary materials, equipment, machinery, tools, apparatus, transportation, supervision, labor and all means necessary to construct and complete the work specified in the Proposal and Contract and called for in the Drawings and in the manner specified; to commence Work on the effective date established in the "Notice to Proceed" from the ENGINEER; and to substantially complete all Contract Work within **630 days** with final completion within **660 days**, as stated in the "Notice to Proceed" or pay liquidated damages for each calendar day in excess thereof, or such actual and consequential damages as may result therefrom, and to abide by the Local Preference (when applicable).

The BIDDER acknowledges receipt of the following addenda:

No. <u>01</u>	Dated <u>11/12/19</u>
No. _____	Dated _____
No. _____	Dated _____
No. _____	Dated _____
No. _____	Dated _____

And the undersigned agrees that in case of failure on his part to execute the said Contract and the Bond within ten (10) days after being presented with the prescribed Contract forms, the check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the

\_\_\_\_\_ Bank of \_\_\_\_\_

or approved Bid Bond for the sum of

10% of Bid Proposal Dollars (\$) according to the conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below, together with signature(s) of the officer or officers authorized to sign Contracts on behalf of the corporation and corporate seal; if Bidder is a partnership, the true name of the firm shall be set forth below with the signature(s) of the partner or partners authorized to sign Contracts in behalf of the partnership; and if the Bidder is an individual, his signature shall be placed below; if a partnership, the names of the general partners.

WHEN THE BIDDER IS AN INDIVIDUAL:

\_\_\_\_\_  
(Signature of Individual)

\_\_\_\_\_  
(Printed Name of Individual)

\_\_\_\_\_  
(Address)

\*\*\*\*\*

WHEN THE BIDDER IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

\_\_\_\_\_  
(Name of Firm)

\_\_\_\_\_  
(Address)

\_\_\_\_\_  
(Signature of Individual) (SEAL)

\*\*\*\*\*

WHEN THE BIDDER IS A PARTNERSHIP:

\_\_\_\_\_  
(Name of Firm) A Partnership

\_\_\_\_\_  
(Address)

By: \_\_\_\_\_ (SEAL)  
(Partner)

Name and Address of all Partners:

\_\_\_\_\_

\_\_\_\_\_

\*\*\*\*\*

WHEN THE BIDDER IS A JOINT VENTURE:

\_\_\_\_\_  
(Correct Name of Corporation)

By: \_\_\_\_\_ (SEAL)  
(Address)

\_\_\_\_\_  
(Official Title)

As Joint Venture  
(Corporate Seal)

Organized under the laws of the State of \_\_\_\_\_, and authorized  
by the law to make this bid and perform all Work and furnish materials and equipment  
required under the Contract Documents.

\*\*\*\*\*

WHEN THE BIDDER IS A CORPORATION:

Intercounty Engineering, Inc.  
\_\_\_\_\_  
(Correct Name of Corporation)

By:  (SEAL)

Stephen Polk, Vice President  
(Official Title)

1925 NW 18 Street, Pompano Beach, FL 33069  
(Address of Corporation)

Organized under the laws of the State of Florida, and authorized by the law to make this bid and perform all Work and furnish materials and equipment required under the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF  
BOARD OF DIRECTORS

Intercounty Engineering, Inc.  
(Name of Corporation)

RESOLVED that Stephen Polk  
(Person Authorized to Sign)

Vice President of Intercounty Engineering, Inc.  
(Title) (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

CITY OF HOLLYWOOD  
RAS PUMP STATION NO. 1 REPLACEMENT  
PROJECT NO. 17-9523

The foregoing is a true and correct copy of the Resolution adopted by

Intercounty Engineering, Inc. at a meeting of its Board of \_\_\_\_\_  
(Name of Corporation)

Directors held on the 12th day of November, 20 19.

By: 

Title: Stephen Polk, Sec/Vice President

(SEAL)

The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -

SECTION 00301  
CITY OF HOLLYWOOD  
DEPARTMENT OF PUBLIC UTILITIES  
ENGINEERING & CONSTRUCTION SERVICES DIVISION  
**PROPOSAL BASE BID FORM**

Project No.: 17-9523  
Project Name: RAS PUMP STATION NO.1 REPLACEMENT

**BASE BID**

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
1	Lump Sum	Mobilization for the lump sum price of (shall not exceed 3% of the sum of Line Item Nos. 2 through 8): <u>One Hundred Seventy eight thousand</u> Dollars and <u>NO</u> Cents	--	\$ <u>178,000.00</u>
2	Lump Sum	Perform all work associated with the RAS Pump Station No. 1 Replacement in accordance with the Contract Documents (including all work not defined by Bid Item Nos. 1, 3 through, 8, and 13) for the lump sum price of: <u>Two Million</u> Dollars and <u>NO</u> Cents	--	\$ <u>2,000,000.00</u>
3	Lump Sum	Leak repair at RAS Pump Station / Clarifier for the lump sum price of: <u>forty six thousand</u> Dollars and <u>NO</u> Cents	--	\$ <u>46,000.00</u>
4	Lump Sum	Perform all work associated with Oxygenation Train Nos. 1 and 2 patch and leak repair: <u>Two Hundred Seventy thousand</u> Dollars and <u>NO</u> Cents	--	\$ <u>270,000.00</u>



Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
5	Lump Sum	Perform all work associated with retrofit of existing 18-inch RAS valves, north of Oxygenation Trains 1 and 2, with electric actuators: <i>Two Hundred Thirty-eight Thousand</i> Dollars and <i>NO</i> Cents	--	\$ <u>238,000.00</u>
6	Lump Sum	Perform all work associated with retrofit of existing 16-inch RAS valves at RAS Pump Station No. 2 with electric actuators: <i>One Hundred Eighty-three Thousand One Hundred</i> Dollars and <i>NO</i> Cents	--	\$ <u>183,100.00</u>
7	Lump Sum	Perform all work associated with RAS Pump Station No. 3: <i>Two Hundred Fifty-six Thousand Two Hundred Eighteen</i> Dollars and <i>NO</i> Cents	--	\$ <u>256,518.00</u>
8	Lump Sum	Perform all work associated with RAS Pump Station No. 4: <i>Two Hundred Fifty-two Thousand Six Hundred</i> Dollars and <i>NO</i> Cents	--	\$ <u>252,600.00</u>
9	Allowance	Dedicated cost allowance for inspections and testing: Fifty thousand ----- Dollars and No ----- Cents	--	\$ <u>50,000.00</u>
10	Allowance	Permits, licenses and fee allowance of: Thirty thousand ----- Dollars and No ----- Cents	--	\$ <u>30,000.00</u>

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
11	Allowance	Dedicated cost allowance for work as directed and upon authorization by the City due to undefined conditions of: <u>Two hundred fifty thousand</u> Dollars and <u>No</u> Cents	--	\$ <u>250,000.00</u>
12	\$10	Consideration for Indemnification for the lump sum price of: <u>Ten</u> Dollars and <u>No</u> Cents	--	\$ <u>10.00</u>
13	Lump Sum	Complete all work, including site cleanup, restoration, and demobilization (shall not exceed 2% of the sum of Line Item Nos. 2 through 8): <u>Seventy six thousand</u> Dollars and <u>No</u> Cents	--	\$ <u>76,000.00</u>
14	<b>TOTAL BASE BID FOR PROPOSAL ITEMS 1 THROUGH 13</b>			
	Written:	<u>Three Million Eight Hundred Thirty Thousand Two Hundred Twenty eight</u> Dollars and <u>No</u> Cents		
				\$ <u>3,830,228.00</u>

**NOTES:**

1. REFER TO SECTION 01025 FOR ADDITIONAL DESCRIPTION OF ITEMS.
2. SUBSTANTIAL COMPLETION TIME AND PROJECT CLOSEOUT TIME FOR THE WORK SHALL BE AS DEFINED IN THE PROJECT SCHEDULE IN THE SUPPLEMENTARY GENERAL CONDITIONS (SGC'S).
3. THE CITY OF HOLLYWOOD REQUIRES THE CONTRACTOR TO PROVIDE THE UNIT PRICE/TOTAL IN TEXT AS WELL AS NUMERICAL FORMAT FOR EACH LINE ITEM LISTED IN THE PROPOSAL BID FORMS. FAILURE TO PROVIDE UNIT PRICE/TOTAL FOR EACH LINE ITEM IN TEXT AS WELL AS NUMERICAL FORMAT MAY RENDER THE ENTIRE BID PACKAGE NON-RESPONSIVE.

4. THE CITY OF HOLLYWOOD WILL EVALUATE THE BID PROPOSALS AND DETERMINE THE LOWEST, RESPONSIVE, RESPONSIBLE BIDDER FOR THE TOTAL BASE BID. IT IS THE CITY OF HOLLYWOOD'S INTENT TO AWARD THE PROJECT BASED UPON THE TOTAL BASE BID.

### ALTERNATE BID ITEMS

The following items are at the OWNER'S OPTION and shall not be included in the Total Base Bid, shall not affect the Contract Award, and shall not affect substantial and final completion time requirements.

Item No.	Estimated Quantity	Description	Unit Price	Extension or Total
A-1	Net Increase or Decrease versus Base Bid Total	Sectional CIPP Lining at RAS PS No. 1 (in lieu of stairs and wall pipe replacement with wall repair): <u>Fifteen Thousand</u> Dollars and <u>NO</u> Cents	--	\$ <u>15,000.<sup>00</sup></u>
A-2	Net Increase versus Base Bid Total	Additional Instrumentation and Controls System Integration: <u>Sixteen Thousand Six Hundred</u> Dollars and <u>NO</u> Cents	--	\$ <u>16,600.<sup>00</sup></u>
A-3	Net Increase versus Base Bid Total	Procure two (2) 24-inch Ball Valves and furnish to the City for Deep Injection Well No. 1: <u>One Hundred Thirty Thousand</u> Dollars and <u>NO</u> Cents	--	\$ <u>130,000.<sup>00</sup></u>

- END OF SECTION -



SECTION 00410

APPROVED BID BOND

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:

That we Intercounty Engineering, Inc., as Principal, and ARCH Insurance Company as Surety, are held and firmly bound unto the City of Hollywood in the sum of \_\_\_\_\_  
-- TEN PERCENT (10%) OF PROPOSED BID -- Dollars (\$ ---10%---) lawful money of the United States, amounting to 10% of the total Bid Price, for the payment of said sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the accompanying bid, dated November 12, 2019 for

RAS PUMP STATION NO.1 REPLACEMENT  
Project No. 17-9523

NOW, THEREFORE, if the principal shall not withdraw said bid within 90 days after date of the same and shall within ten days after the prescribed forms are presented to him for signature, enter into a written contract with the CITY, in accordance with the bid as accepted, and give bond with good and sufficient surety or sureties, and provide the necessary Insurance Certificates as may be required for the faithful performance and proper fulfillment of such Contract, then this obligation shall be null and void.

Approved Bid Bond

In the event of the withdrawal of said bid within the specified period, or the failure to enter into such contract and give such bond and insurance within the specified time, the principal and the surety shall pay to the City of Hollywood the difference between the amount specified in said bid and such larger amount for which the City of Hollywood may in good faith contract with another party to perform the work and/or supply the materials covered by said bid.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their several seals this 12th  
day of November, 2019, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL: n/a

Signed, sealed and delivered in the presence of:

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Signature of Individual

\_\_\_\_\_  
Address


\_\_\_\_\_  
Printed Name of Individual

\_\_\_\_\_  
Witness

\_\_\_\_\_  
Address

WHEN THE PRINCIPAL IS A CORPORATION:

Attest:

  
\_\_\_\_\_  
Secretary

Intercounty Engineering, Inc.

\_\_\_\_\_  
Name of Corporation

1925 NW 18 Street

\_\_\_\_\_  
Business Address

Pompano Beach, FL 33069

By:   
\_\_\_\_\_  
(Affix Corporate Seal)

Stephen Polk


\_\_\_\_\_  
Printed Name

Vice President

\_\_\_\_\_  
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, Stephen Polk, certify that I am the secretary of the Corporation named as Principal in the attached bond; that Stephen Polk who signed the said bond on behalf of the Principal, was then Vice President of said Corporation; that I know his signature, and his signature thereto is genuine and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by authority of its governing body.

  
\_\_\_\_\_  
(SEAL)

Secretary

TO BE EXECUTED BY CORPORATE SURETY:

Attest:

see attached power of attorney  
Secretary

ARCH Insurance Company

Corporate Surety

Harborside 3, 210 Hudson Street, Suite 300

Business Address

JERSEY CITY, NJ 07311

BY: 

(Affix Corporate Seal)

Laura D. Mosholder, Attorney-In-Fact &

Florida Resident Agent, Inquiries: 407-330-3990

Attorney-in-Fact

Nielson, Mosholder & Associates

Name of Local Agency

4380 St. Johns Pkwy, Ste. 110


Business Address

Sanford, Florida 32771

STATE OF FLORIDA

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,       
Laura D. Mosholder to me well known, who being by me first duly sworn upon oath  
says that he is the attorney-in-fact for the ARCH Insurance Company and  
that the has been authorized by ARCH Insurance Company to execute the forgoing bond  
on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 12th day of November, 2019



  
Notary Public, State of Florida  
Natalie C. Demers

My Commission Expires: **July 30, 2023**

- END OF SECTION -

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON BLUE BACKGROUND.**

***This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated. Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.***

## POWER OF ATTORNEY

Know All Persons By These Presents

That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City, New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Brett Rosenhaus of Delray Beach, FL  
 Charles D. Nielson, Charles J. Nielson and David R. Hoover of Miami Lakes, FL (EACH)  
 F. Danny Gann, Edward T. Ward and Audria R. Ward of Atlanta, GA (EACH)  
 John R. Neu and Kevin Wojtowicz of St. Petersburg, FL (EACH)  
 Laura D. Mosholder of Orlando, FL

its true and lawful Attorney(s) in fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety and as its act and deed:

Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding Ninety Million Dollars (\$90,000,000.00).

This authority does not permit the same obligation to be split into two or more bonds in order to bring each such bond within the dollar limit of authority as set forth herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative office in Jersey City, New Jersey.

This Power of Attorney is executed by authority of resolutions adopted by unanimous consent of the Board of Directors of the Company on September 15, 2011, true and accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

"VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for acceptance of process."

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of Directors of the Company on September 15, 2011:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on September 15, 2011, and any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the Company.



In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by its officers; this 20<sup>th</sup> day of August, 2019.

Kant Kopy® K1  
Security Paper  
• Hidden Pantograph  
• Color Match  
• Artificial Watermark  
• Anti-Copy Coin Rub  
• Measure Protection  
• Security Features Box  
• Microprint Protection  
• Acid Free


Attested and Certified

Arch Insurance Company

Kant Kopy® K1  
Security Paper  
• Hidden Pantograph  
• Color Match  
• Artificial Watermark  
• Anti-Copy Coin Rub  
• Measure Protection  
• Security Features Box  
• Microprint Protection  
• Acid Free

  
Patrick K. Nails, Secretary





  
David M. Finkelstein, Executive Vice President

STATE OF PENNSYLVANIA SS

COUNTY OF PHILADELPHIA SS

I, Michele Tripodi, a Notary Public, do hereby certify that Patrick K. Nails and David M. Finkelstein personally known to me to be the same persons whose names are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a Corporation organized and existing under the laws of the State of Missouri, subscribed to the foregoing instrument, appeared before me this day in person and severally acknowledged that they being thereunto duly authorized signed, sealed with the corporate seal and delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and purposes therein set forth.



  
Michele Tripodi, Notary Public  
My commission expires 07/31/2021

#### CERTIFICATION

I, Patrick K. Nails, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney dated August 20, 2019 on behalf of the person(s) as listed above, is true and correct copy and that the same has been in full force and effect since the date thereof and is in full force and effect on the date of this certificate; and I do further certify that the said David M. Finkelstein, who executed the Power of Attorney as Executive Vice President, was on the date of execution of the attached Power of Attorney the elected Executive Vice President of the Arch Insurance Company.


IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the corporate seal of the Arch Insurance Company this 12<sup>th</sup> day of November, 2019.

  
Patrick K. Nails, Secretary

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have no authority to bind the Company except in the manner and to the extent herein stated.

**PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:**

Arch Insurance – Surety Division  
3 Parkway, Suite 1500  
Philadelphia, PA 19102



SECTION 00420

INFORMATION REQUIRED FROM BIDDERS

GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: Intercounty Engineering, Inc.  
1925 NW 18 Street  
Pompano Beach, FL 33069
2. Contractor's Telephone Number: (954) 972-9800  
and e-mail address: bids@rfcenvironmental.com
3. Contractor's License (attach copy): CGC 1528089 / CUC 1225605  
Primary Classification: State Certified General Contractor/ State Certified Underground Utility/Excavation  
Broward County License Number (attach copy): \_\_\_\_\_
4. Number of years as a Contractor in construction work of the type involved in this Contract: 25 years
5. List the names and titles of all officers of Contractor's firm:  
Jeff Condello - P-S-T  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_
6. Name of person who inspected site or proposed work for your firm:  
Name: Eric Jones - General Manager  
Date of Inspection: 10/22/19

7. What is the last project of this nature you have completed?

See attached Completed Projects

---

---

8. Have you ever failed to complete work awarded to you; if so, where and why?

No

---

---

9. Name three individuals or corporations for which you have performed work and to which you refer:

See attached Completed Projects

---

---

10. List the following information concerning all contracts on hand as of the date of submission of this proposal (in case of co-venture, list the information for all co-ventures).

Name of Project	City	Total Contract Value	Contracted Date of Completion	% Completion to Date
-----------------	------	----------------------------	-------------------------------------	----------------------------

See Attached Jobs in Progress

---

---

---

---

(Continue list on inset sheet, if necessary)

11. What equipment do you own that is available for the work?

See Attached Equipment List

---

---

---

---

12. What equipment will you purchase for the proposed work?

None.

---

---

---

---

**NOTE:**

If requested by CITY, the Bidder shall furnish a notarized financial statement, references and other information, sufficiently comprehensive to permit an appraisal of its current financial condition.

### LIST OF SUBCONTRACTORS

The Bidder shall list below the name and address of each Subcontractor who will perform work under this Contract in excess of one-half percent of the total bid price, and shall also list the portion of the work which will be done by such Subcontractor. After the opening of Proposals, changes or substitutions will be allowed with written approval of the City of Hollywood. Subcontractors must be properly licensed and hold a valid Hollywood Certificate of Competency. Contractor shall choose one of the two Subcontractors for System Integration listed below, per Section 17000, Part 1.04(B).

	<b>Work to be Performed</b>	<b>Subcontractor's Name / Address</b>
1.	System Integration <u>(Circle One / Strikethrough Other)</u>	CC Control Corporation <del>Curry Controls Company</del>
2.		
3.		
4.		
5.		
6.		
7.		
8.		
9.		
10.		

NOTE: Attach additional sheets if required.

- END OF SECTION -



## SECTION 00435

### LOCAL PREFERENCE (EXHIBIT "A")

Pursuant to §38.50 of the City of Hollywood Code of Ordinances, the City shall grant a preference to local Hollywood vendors if their initial bid is within 5% of the bid of the lowest responsive responsible bidder that is a non-local Hollywood vendor. The preference shall allow the local Hollywood vendor to submit a second and final offer, which must be at least 1% less than the bid of the lowest responsive responsive non-local Hollywood vendor to be awarded. The local Hollywood vendor shall have the burden of demonstrating that it maintains a permanent place of business with full-time employees within the City limits and has done so for a minimum of one (1) year prior to the date of issuance of a bid or proposal solicitation within Hollywood, Florida. All supporting documentation (e.g. City of Hollywood valid local business tax receipt) for local preference eligibility must be received with the bid package prior to the bid opening date and time.

- END OF SECTION -

SECTION 00495

TRENCH SAFETY FORM

This form must be completed and signed by the Bidder.

Failure to complete this form may result in the bid being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder by signing and submitting the bid is, in writing, assuring that it will perform any trench excavation in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

Cost

Barricades

Total \$ 500.00

Bidder acknowledges that this cost is included in the applicable items of the Proposal and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review or assess Bidder's safety precautions, programs or costs, or the means, methods, techniques or technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution, program or cost, including but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Bidder is, and the owner and Engineer are not, responsible to determine if any safety related standards apply to the project, including but not limited to, the "Trench Safety Act".

  
\_\_\_\_\_  
Witness Signature

Shelley McDougale  
\_\_\_\_\_  
Witness Printed Name

1925 NW 18 St., Pompano, FL 33069  
\_\_\_\_\_  
Witness Address

11/12/19  
\_\_\_\_\_  
Date

  
\_\_\_\_\_  
Contractor's Signature

Stephen Polk  
\_\_\_\_\_  
Printed Name

Vice President  
\_\_\_\_\_  
Title

11/12/19  
\_\_\_\_\_  
Date

- END OF SECTION -

SECTION 00500

CONTRACT

THIS AGREEMENT, made and entered into, this \_\_\_\_ day of \_\_\_\_\_, A.D., 20\_\_\_\_, by and between the CITY OF HOLLYWOOD, Florida, a municipal corporation of the State of Florida, part of the first part, (hereinafter sometimes called the "CITY"), and

**Intercounty Engineering, Inc.**

party of the second part (hereinafter sometimes called the "CONTRACTOR").

WITNESSETH: The parties hereto, for the considerations herein- after set forth, mutually agree as follows:

Article 1. Scope of Work: The CONTRACTOR shall furnish all labor, materials, and equipment and perform all work in the manner and form provided by the Contract Documents, for:

**RAS PUMP STATION NO. 1 REPLACEMENT  
Project No.: 17-9523**

Article 2. The Contract Sum: The CITY shall pay to the CONTRACTOR, for the faithful performance of the Contract, in lawful money of the United States of America, and subject to additions and deductions as provided in the Contract Documents, as follows:

Based upon the prices shown in the Proposal heretofore submitted to the CITY by the CONTRACTOR, a copy of said Proposal being a part of these Contract Documents, the aggregate amount of this Contract being the sum of **Three Million Nine Hundred Ninety-One Thousand Eight Hundred Twenty-Eight and 00/100 (\$3,991,828.00).**

Article 3. Partial and Final Payments: In accordance with the provisions fully set forth in the "General Conditions" of the "Specifications", and subject to additions and deductions as provided, the CITY shall pay the CONTRACTOR as follows:

- (a) On the 15th day, or the first business day thereafter, of each calendar month, the CITY shall make partial payments to the CONTRACTOR on the basis of a duly certified and approved estimate of work performed during the preceding calendar month by the CONTRACTOR, less ten percent (10%) of the amount of such estimate which is to be retained by the CITY until all work has been performed strictly in accordance with this Agreement and until such work has been accepted by the CITY; provided, however, that after 50 percent (50%) completion of the work covered by this Agreement, (i) the amount retained from each subsequent progress payment shall be reduced to 5 percent (5%) and (ii) upon presentation by the CONTRACTOR of a payment request for up to one-half of the retainage held by the CITY, the CITY shall promptly make payment to the CONTRACTOR. The parties' rights and obligations regarding retainage are further specified in Florida Statute Section 218.735.
- (b) Upon submission by the CONTRACTOR of evidence satisfactory to the CITY that all payrolls, material bills and other costs incurred by the CONTRACTOR in connection with the construction of the WORK have been paid in full, and also, after all guarantees that

may be required in the Specifications have been furnished and are found acceptable by the CITY, final payment on account of this Agreement shall be made within sixty (60) days after completion by the CONTRACTOR of all work covered by this Agreement and acceptance of such work by the ENGINEER and approved by the CITY.

Article 4. Time of Completion: The CONTRACTOR shall commence work to be performed under this Contract within ten (10) consecutive calendar days after date of written Notice To Proceed and shall fully complete the Contract in accordance within the Contract Documents and meet all intermediate milestone completion dates required after said date of written notice as set forth in the Proposal, as may be modified by Instructions to Bidders, and stated in the Notice to Proceed.

It is mutually agreed between the parties hereto, that time is the essence, and in the event that construction of the WORK is not completed within the Contract Time and per intermediate dates, as may have been modified solely in accordance with the General Conditions of this Contract, that from the compensation otherwise to be paid to the CONTRACTOR, the CITY is authorized and shall retain, for each day thereafter, Sundays and holidays included, the sum set forth in the Supplementary General Conditions of this Contract as liquidated damages sustained by the CITY in the event of such default by the CONTRACTOR, or shall withhold such compensation for actual and consequential damages as may be stated therein or contemplated therefrom.

Article 5. Additional Bond: It is further mutually agreed between the parties hereto, that if, at any time after the execution of this Agreement and the Payment and Performance Bonds required herein for the express purpose of assuring the faithful performance of the Contractor's work hereto attached, the CITY shall deem the surety or sureties' to be unsatisfactory, or, if for any reason, said bonds cease to be adequate to cover the performance of the work, the CONTRACTOR shall, at his expense, within five (5) days after receipt of notice from the CITY furnish an additional bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory to the CITY. In such event, no further payment to the CONTRACTOR shall be deemed to be due under this agreement until such new or additional security for the faithful performance of the work shall be furnished in manner and form satisfactory to the CITY.

Article 6. Contract Documents: All of the documents hereinafter listed form the Contract and they are as fully a part of the Contract as if hereto attached, or repeated in this Agreement:

- |                                      |                                      |
|--------------------------------------|--------------------------------------|
| 1. Notice to Bidders                 | 9. Contract                          |
| 2. Instruction to Bidders            | 10. Performance Bond                 |
| 3. Proposal                          | 11. Payment Bond                     |
| 4. Proposal Bid Form                 | 12. General Conditions               |
| 5. Bid Bond                          | 13. Supplementary General Conditions |
| 6. Information Required from Bidders | 14. Addenda                          |
| 7. Local Preference                  | 15. Specifications                   |
| 8. Trench Safety Form (N/A)          | 16. Drawings                         |

Article 7. The rate of wages and fringe benefits, or cash equivalent, for all laborers, mechanics and apprentices employed by any contractor or subcontractor on the work covered by the contract shall be not less than the prevailing rate of wages and fringe benefit payments or cash equivalent for similar skills or classifications of work as established by the General Wage Decision by the United States Department of Labor for Broward County, Florida that is in effect prior to the date the city issues its invitation for bids. If the General Wage Decision fails to provide for a fringe benefit rate for any worker classification, then the fringe benefit rate applicable to the worker classification shall be the fringe benefit rate applicable to the worker classification with a fringe benefit rate that has a basic hourly wage closest in dollar amount to the worker classification for which no fringe benefit rate has been provided.

Article 8. No additional work or extras shall be performed unless the same be duly authorized by appropriate action of the City.

Article 9. That in the event either party brings suit for enforcement of disagreement, the prevailing party shall be entitled to attorney's fees and court costs in addition to any other remedy afforded by law.

Article 10. The Contractor shall guarantee the complete project against poor workmanship and faulty materials for a period of twelve (12) months after final payment and shall immediately correct any defects which may appear during this period upon notification by the City or the Engineer.

Article 11. The making and acceptance of the final payment shall constitute a waiver of all claims by the Contractor, except those previously made and still unsettled.

\*\*\*\*\*

IN WITNESS WHEREOF the parties hereto have executed this Agreement on the day and date first above written in three (3) counterparts, each of which shall, without proof or accounting for the other counterparts, be deemed an original contract:

THE CITY OF HOLLYWOOD, FLORIDA  
Party of the First Part

By: \_\_\_\_\_ (SEAL)  
JOSH LEVY, MAYOR

ATTEST:

\_\_\_\_\_  
PATRICIA CERNY, MMC, CITY CLERK



\*\*\*\*\*

CONTRACTOR  
Party of the Second Part

WHEN THE CONTRACTOR IS AN INDIVIDUAL:

Signed, sealed and delivered in the presence of:

_____	_____ (SEAL)
(Witness)	(Signature of Individual)

_____	_____
(Witness)	(Signature of Individual)

\*\*\*\*\*

WHEN THE CONTRACTOR IS A SOLE PROPRIETORSHIP OR OPERATES UNDER A TRADE NAME:

Signed, sealed and delivered in the presence of:

_____	_____
(Witness)	(Name of Firm)
_____	_____ (SEAL)
(Witness)	(Signature of Individual)

\*\*\*\*\*

WHEN THE CONTRACTOR IS A PARTNERSHIP:

_____	_____
(Witness)	(Name of Firm) a Partnership
_____	BY: _____ (SEAL)
(Witness)	(Partner)

\*\*\*\*\*

WHEN THE CONTRACTOR IS A CORPORATION:

Attest:

\_\_\_\_\_  
Secretary

\_\_\_\_\_  
(Correct Name of Corporation)

BY: \_\_\_\_\_ (SEAL)  
President

\*\*\*\*\*

APPROVED AS TO FORM AND LEGAL  
SUFFICIENCY for the use and reliance  
of the City of Hollywood, Florida only:

By \_\_\_\_\_  
Douglas R. Gonzales, City Attorney

APPROVED AS TO FINANCE:

By \_\_\_\_\_  
Cintya Ramos  
Financial Services Department Director

CERTIFICATE

**STATE OF FLORIDA)  
COUNTY OF BROWARD)**

**I HEREBY CERTIFY** that a meeting of the Board of Directors of \_\_\_\_\_,  
a corporation under the laws of the State of \_\_\_\_\_, was held on \_\_\_\_\_, 20\_\_\_\_, and the  
following resolution was duly passed and adopted:

"RESOLVED, that \_\_\_\_\_ as \_\_\_\_\_ President of the corporation, be and he is  
hereby authorized to execute the contracts on behalf of this corporation, and that his  
execution thereof, attested by the Secretary of the corporation and with corporate seal  
affixed, shall be the official act and deed of this corporation."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the official seal of the corporation,  
this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_  
Secretary

- END OF SECTION -

# *State of Florida*

## *Department of State*

I certify from the records of this office that INTERCOUNTY ENGINEERING INC. is a corporation organized under the laws of the State of Florida, filed on June 1, 1994.

The document number of this corporation is P94000041435.

I further certify that said corporation has paid all fees due this office through December 31, 2019, that its most recent annual report/uniform business report was filed on January 31, 2019, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

*Given under my hand and the  
Great Seal of the State of Florida  
at Tallahassee, the Capital, this  
the Thirty-first day of January,  
2019*



*Jennifer Kenney*  
**Secretary of State**

Tracking Number: 3936957075CC

To authenticate this certificate, visit the following site, enter this number, and then follow the instructions displayed.

<https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication>



Intercounty Engineering, Inc.  
1925 NW 18<sup>th</sup> Street  
Pompano Beach, FL 33069

## INTERCOUNTY ENGINEERING, INC. AUTHORIZATION LETTER

### RE: COMPANY SIGNATURE AUTHORIZATION

Jeffrey Condello, Owner/President of Intercounty Engineering, Inc. authorizes Stephen Polk, Vice President, to sign all bidding documents.

President: Jeffrey Condello – Intercounty Engineering, Inc.

Signature: \_\_\_\_\_

A handwritten signature, likely of Jeffrey Condello, is written over a horizontal line. The signature is stylized and cursive.

Date: 4/9/2019

# Request for Taxpayer Identification Number and Certification

Give Form to the  
requester. Do not  
send to the IRS.

► Go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9) for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

**Intercounty Engineering, Inc.**

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes.

☐ Individual/sole proprietor or single-member LLC ☒ C Corporation ☐ S Corporation ☐ Partnership ☐ Trust/estate

☐ Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ►

**Note:** Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

☐ Other (see instructions) ►

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) \_\_\_\_\_

Exemption from FATCA reporting code (if any) \_\_\_\_\_

(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

**1925 NW 18 Street**

6 City, state, and ZIP code

**Pompano Beach, FL 33069**

Requester's name and address (optional)

7 List account number(s) here (optional)

Print or type.  
See Specific Instructions on page 3.

## Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

**Note:** If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number

\_\_\_\_ - \_\_\_\_ - \_\_\_\_

or

Employer identification number

6 5 - 0 4 9 5 3 3 5

## Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

**Certification instructions.** You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign  
Here

Signature of  
U.S. person ►

Date ►

**09/19/19**

## General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

**Future developments.** For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to [www.irs.gov/FormW9](http://www.irs.gov/FormW9).

## Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-DIV (dividends, including those from stocks or mutual funds)

- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See *What is backup withholding*, later.



INTERCOUNTY ENGINEERING, INC.  
1925 NW 18<sup>TH</sup> STREET  
POMPANO BEACH, FL 33069  
TEL: (954) 972-9800 FAX: (954) 974-0042

### Equipment List

GEHL SWEEPSTER BROOM  
GEHL LOADER  
200Lf x 25' SHEET PILING C27  
GENERATOR GENAC  
20' STORAGE CONTAINER  
1998 544H JD WHEEL LOADER  
COMPRESSOR  
20' STORAGE CONTAINER  
20' STORAGE CONTAINER  
20' STORAGE CONTAINER  
20' STORAGE CONTAINER  
MWI 4 HYD SUBMS"  
CONCRETE VIBRATOR/NEFF  
1997 CASE EXCAVATOR 9060B  
MCDONALD PUMP  
KOMATSU PC130-6 1998 EXC  
VOLVO L70C LOADER 1995  
MUSTANG EXC 1999  
ALLIS CHAMBERS GRADER  
KOMATSU PC 220LC EXC  
2001 PUCKETT ASPHALT PAVER  
WACKER COMPACTOR  
INGERSOLL-RAND DA30 TANDEM ROLLER  
6" JET PUMP GORMAN-RUPP PUMP  
36 BUCKET  
60 DITCHING BUCKET  
42 BUCKET  
375 CR SULLAIR PORTABLE AIR COMPRESSOR  
KOMATSU WA 180 LOADER  
WACKER, COMPACTOR  
DYNAPAC LF90 COMPACTOR  
KAI-WLK-15 LOADER  
BOBCAST SKID STEER LOADER  
POWERTRAIN AIR COMPRESSOR  
2000 CASE 9050B HYD EXCAVATOR

KOMATSU PC55UU MINI EXCAVATOR  
KAWASI 652II LOADER  
SKIDSTEER LOADER BROOM ATTACHMT  
VERSATECH GRAPPLE BUCKET  
DENYO GENERATOR  
HONDA PUMP  
5 HYDRAULIC GRAPPLE ATTACH  
GENERATOR  
HONDA WATER PUMP  
35 TON NORTHWEST CRANE  
HYSTER 5 TON ASPHALT ROLLER  
DENYO WELDER  
MUELLER TAP DRILL MACHINE  
12 HEAVY DUTY MUSTANG BUCKET  
MUELLER B101 TAPPING MACH  
BOB CAT MILLER HEAD  
12' CORAL ROCK BUCKET  
12" Bucket Fork for Komatsu 55uu  
24" Bucket for Mustang Exc  
52 Grading Bucket  
MANHOLE BOX #6  
1998 UPRIGHT SCISSOR LIFT  
Q/C FORKS  
IBH SDR 1400 VIB ROLLER 7 to 10 TON  
MOTOR GRADER  
1/2 YARD HYD CLAM BUCKET  
60+ STEEL PLATES 8'X20'  
7 YD ROCK BOX  
THOMPSON 6"JET PUMP W/DUTZE AIR COOLED ENGINE  
KOMATSU 140WB LOADER/BACKHOE  
2004 Cat 257 Multi-Terrain Loader  
10 TON RAY GO STEEL DRUM ROLLER  
CAT FORK ATTACHMENT  
BRADCO FORK ATTACHMENT  
1998 HYUNDAL 55-3 HYD EXCAVATOR

WB FORK ATTACHMENT  
WB 36" DIGGING BUCKET  
ESCO 28" DIGGING BUCKET  
12 Thompson 12" Wellpoint Pump  
6 Thompson Hydraulic Submers Pump  
4 Thompson Hydraulic Submers Pump  
STEEL ROAD PLATES  
STEEL ROAD PLATES  
INGERSOLL RAND COMPRESSOR  
MANHOLE BOX  
2007 ATIMA DIESEL WELDER  
1997 Moffett 5000 Forklift  
Wellpoint System  
Trenchbox 8'X24'  
(2) 6'X12' Steel Plates  
(1) 4'X8' Steel Plates  
(52) 8'X20' Steel Plates  
(6) 6'X10' Steel Plates  
(14) 8'X10' Steel Plates  
(10) 8'X12' Steel Plates





RANDMEC-02

KELSONM

## CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/11/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

**IMPORTANT:** If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

<b>PRODUCER</b> Insurance Office of America, Inc. 1855 West State Road 434 Longwood, FL 32750	<b>CONTACT NAME:</b>	
	<b>PHONE (A/C, No, Ext):</b> (800) 243-8899	<b>FAX (A/C, No):</b> (407) 788-7933
<b>INSURED</b>  Intercounty Engineering Inc. 1925 NW 18th St Pompano Beach, FL 33069	<b>E-MAIL ADDRESS:</b>	
	<b>INSURER(S) AFFORDING COVERAGE</b>	
	<b>INSURER A:</b> Continental Casualty Company	
	<b>INSURER B:</b> Westchester Surplus Lines Insurance Company	
	<b>INSURER C:</b>	
	<b>INSURER D:</b>	
<b>INSURER E:</b>		
<b>INSURER F:</b>		

## COVERAGES

## CERTIFICATE NUMBER:

## REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	
3REGATE	<b>A</b> <input checked="" type="checkbox"/> <b>COMMERCIAL GENERAL LIABILITY</b>			CPM6079015233	10/15/2019	10/15/2020	EACH OCCURRENCE \$ 1,000,000
	<input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR						DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 500,000
							MED EXP (Any one person) \$ 15,000
							PERSONAL & ADV INJURY \$ 1,000,000
							\$ 2,000,000
							PRODUCTS - COMP/OP AGG \$ 2,000,000
							Limited Pollut. \$ 1,000,000
							COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000
							BODILY INJURY (Per person) \$
							BODILY INJURY (Per accident) \$
			PROPERTY DAMAGE (Per accident) \$				
			\$				\$
<b>A</b> <input checked="" type="checkbox"/> <b>AUTOMOBILE LIABILITY</b>				BUA6079015250	10/15/2019	10/15/2020	
<input checked="" type="checkbox"/> ANY AUTO OWNED AUTOS ONLY		SCHEDULED AUTOS					
<input type="checkbox"/> HIRED AUTOS ONLY		NON-OWNED AUTOS ONLY					
<b>A</b> <input checked="" type="checkbox"/> <b>UMBRELLA LIAB</b>				CUE6079015264	10/15/2019	10/15/2020	EACH OCCURRENCE \$ 9,000,000
<input type="checkbox"/> EXCESS LIAB		CLAIMS-MADE					AGGREGATE \$
DED <input checked="" type="checkbox"/> RETENTION \$ 10,000							Aggregate \$ 9,000,000
	<b>WORKERS COMPENSATION AND EMPLOYERS' LIABILITY</b>						
	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH)		Y/N	N/A			PER STATUTE
	If yes, describe under DESCRIPTION OF OPERATIONS below						OTH-ER
<b>B</b> <b>Contractor Pollution</b>				G70920256001	2/7/2019	2/5/2020	E.L. EACH ACCIDENT \$
							E.L. DISEASE - EA EMPLOYEE \$
							E.L. DISEASE - POLICY LIMIT \$
							Limit 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)  
Pollution Liability limit increased to \$5,000,000 and Umbrella Liability limit increased to \$9,000,000 effective 6/28/2019.

## CERTIFICATE HOLDER

## CANCELLATION


SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

\*\*\*\*\*SAMPLE\*\*\*\*\*

<b>CERTIFICATE OF LIABILITY INSURANCE</b>							Date 2/6/2019	
<b>Producer:</b> Plymouth Insurance Agency 2739 U.S. Highway 19 N. Holiday, FL 34691 (727) 938-5562				<b>This Certificate is issued as a matter of information only and confers no rights upon the Certificate Holder. This Certificate does not amend, extend or alter the coverage afforded by the policies below.</b>				
<b>Insured:</b> South East Personnel Leasing, Inc. & Subsidiaries 2739 U.S. Highway 19 N. Holiday, FL 34691				<b>Insurers Affording Coverage</b> Insurer A: Lion Insurance Company Insurer B: Insurer C: Insurer D: Insurer E:			<b>NAIC #</b> 11075	
<b>Coverages</b> <small>The policies of insurance listed below have been issued to the insured named above for the policy period indicated. Notwithstanding any requirement, term or condition of any contract or other document with respect to which this certificate may be issued or may pertain, the insurance afforded by the policies described herein is subject to all the terms, exclusions, and conditions of such policies. Aggregate limits shown may have been reduced by paid claims.</small>								
INSR LTR	ADDL INSRD	Type of Insurance	Policy Number	Policy Effective Date (MM/DD/YY)	Policy Expiration Date (MM/DD/YY)	Limits		
		<b>GENERAL LIABILITY</b> <input type="checkbox"/> Commercial General Liability <input type="checkbox"/> Claims Made <input type="checkbox"/> Occur  General aggregate limit applies per: <input type="checkbox"/> Policy <input type="checkbox"/> Project <input type="checkbox"/> LOC				Each Occurrence		
		<b>AUTOMOBILE LIABILITY</b> <input type="checkbox"/> Any Auto <input type="checkbox"/> All Owned Autos <input type="checkbox"/> Scheduled Autos <input type="checkbox"/> Hired Autos <input type="checkbox"/> Non-Owned Autos				Damage to rented premises (EA occurrence)		
		<b>EXCESS/UMBRELLA LIABILITY</b> <input type="checkbox"/> Occur <input type="checkbox"/> Claims Made <input type="checkbox"/> Deductible				Mod Exp		
						Personal Adv Injury		
						General Aggregate		
						Products - Comp/Op Agg		
						Combined Single Limit (EA Accident)		
						Bodily Injury (Per Person)		
						Bodily Injury (Per Accident)		
						Property Damage (Per Accident)		
						Each Occurrence		
						Aggregate		
A		<b>Workers Compensation and Employers' Liability</b> Any proprietor/partner/executive officer/member excluded? <b>NO</b> If Yes, describe under special provisions below.	WC 71949	01/01/2019	01/01/2020	X	WC Statutory Limits	OTH-ER
							E.L. Each Accident	\$1,000,000
							E.L. Disease - Ea Employee	\$1,000,000
							E.L. Disease - Policy Limits	\$1,000,000
Other			Lion Insurance Company is A.M. Best Company rated A (Excellent). AMB # 12616					
<b>Descriptions of Operations/Locations/Vehicles/Exclusions added by Endorsement/Special Provisions:</b>								
Client ID: 91-67-608 Coverage only applies to active employee(s) of South East Personnel Leasing, Inc. & Subsidiaries that are leased to the following "Client Company": <p style="text-align: center;"><b>Intercounty Engineering, Inc.</b></p> Coverage only applies to injuries incurred by South East Personnel Leasing, Inc. & Subsidiaries active employee(s), while working in: FL. Coverage does not apply to statutory employee(s) or independent contractor(s) of the Client Company or any other entity. A list of the active employee(s) leased to the Client Company can be obtained by faxing a request to (727) 937-2138 or email certificates@lioninsurancecompany.com								
<b>Project Name:</b> WAIVER OF SUBROGATION APPLIES IN FAVOR OF								
ON. ISSUE 08-30-18 (KLR). REISSUE 02-06-19 (KLR)								
<b>CERTIFICATE HOLDER</b>				<b>CANCELLATION</b> Should any of the above described policies be cancelled before the expiration date thereof, the issuing insurer will endeavor to mail 30 days written notice to the certificate holder named to the left, but failure to do so shall impose no obligation or liability of any kind upon the insurer, its agents or representatives.				

Ron DeSantis, Governor



Halsey Beshears, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



**LICENSE NUMBER CGC1528089**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

Ron DeSantis, Governor



Halsey Beshears, Secretary



**STATE OF FLORIDA**  
**DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION**

**CONSTRUCTION INDUSTRY LICENSING BOARD**

THE UNDERGROUND UTILITY & EXCAVATION CO. HEREIN IS CERTIFIED UNDER THE  
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES



**LICENSE NUMBER: CUC1225605**

**EXPIRATION DATE: AUGUST 31, 2020**

Always verify licenses online at [MyFloridaLicense.com](http://MyFloridaLicense.com)



Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.

INTERCOUNTY ENGINEERING, INC. - JOBS IN PROGRESS					
Project	Description	Owner	Engineer	Amount w/CO's	
18-200	Retail Wastewater Meter M-471	Broward County Water & Wastewater	Craven & Thompson	\$	1,494,997.00
	Site preparation, earthwork, excavation, pavement restoration, wastewater meter replacement, concrete vault replacement, force main cleaning and replacement within existing easements and the ROW of Powerline Road.	2555 Copans Road	3563 NW 53 Street	\$	-
		Pompano Beach, FL 33069	Fort Lauderdale, FL 33309	\$	1,494,997.00
		Luz Sanchez	Gary Tenn P.E.		Completion Dates
		(954) 831-0971	(954) 739-6400		10/18 - 01/20
		LUSANCHEZ@broward.org	Stenn@craventhompson.com		
Project 18-300	Hollywood Lift Station A-5 Upgrade	City of Hollywood	Engineer	Amount w/CO's	
	Demolish and remove/convert existing can-type pump station to new	1621 N. 14th Ave	AECOM	\$	997,356.00
	submersible pump station including new wet well, valve chamber and flow meter access structure. Installation of pumps with VFD's, controls electrical and instrumentation.	Hollywood, Florida 33022	800 Douglas Entrance Suite 200	\$	-
		Feng (Jeff) Jiang, P.E.	Miami, FL 33134	\$	997,356.00
		(954) 924-3930	Sheldon Barnes		Completion Dates
		FIANG@hollywoodfl.org	(305) 704-6429		04/19 - 04/20
Project 18-400	Boca Lift Station Rehabilitation & Repairs	City of Boca Raton Utilities	Engineer	Amount w/CO's	
	Continuing term contract for furnishing labor, materials, equipment, services and incidentals for the on-going rehab, repairs and replacement services to the City's lift station system. Site improvements including civil mechanical, electrical and all incidentals required.	1401 Glades Road	City of Boca Raton Utilities	\$	1,200,000.00
		Boca Raton, FL 33431	1401 Glades Road	\$	0
		Lisa Wilson-Davis P.E.	Boca Raton, FL 33431	\$	1,200,000.00
		(561) 338-7329	Lisa Wilson-Davis P.E.		Completion Dates
		LWilsonDavis@ci.boca-raton.fl.us	(561) 338-7329		09/18 - 9/21
Project 19-100	Master Pump Station 224	Broward County Water & Wastewater	Engineer	Amount w/CO's	
	Demo of interior piping, valves, wet well, valve vault, meter vault, electrical equipment, emergency pump out and piping, 24" influent valve and above ground operator and curb. Installation of new submersible pumps with required appurtenances, new trough frame, pedestrian, double access door cover, hatches, above ground piping, fittings, valves, pressure gauges flow meter, lining for influent pipe with above ground operator, reinforced concrete slab and valve bank, bypass connection, connection to existing force main, new odor control system, electric, telemetry, meter and install of pave drain system. Relocation of tress and site restoration.	Engineering Division	Craven & Thompson	\$	1,590,332.00
		2555 W. Copans Road	3563 NW 53 Street	\$	-
		Pompano Beach, FL 33069	Fort Lauderdale, FL 33309	\$	1,590,332.00
		Vilma Melendez P.E.	Gary Tenn P.E.		Completion Dates
		(954) 831-3288	(954) 739-6400		05/19 - 05/20
		vmelendez@broward.org	Stenn@craventhompson.com		
Project 19-200	48-inch Finished Water Meter & Vault Replacement	City of West Palm Beach	Engineer	Amount w/CO's	
	Demo existing meter vault and Venturi meter, replacing both. Precast vault with double access door, access ladder, sump pump and convenience receptacle. New magnetic meter, electrical, instrumentation and controls.	401 Clematis Street	Jacobs Engineering	\$	586,700.00
		West Palm Beach, FL 33401	3300 PGA Boulevard Suite 780	\$	-
		Jay Kwag, P.E.	Palm Beach Gardens, FL 33410	\$	586,700.00
		HJKwag@wpb.org	(561) 799-3655		Completion Dates
			Rudy Fernandez, P.E.		06/19 - 01/20
Project 19-300	Pembroke Pines Lift Station Rehabilitation & Repairs	City of Pembroke Pines	Engineer	Amount w/CO's	
	Continuing term contract for furnishing labor, materials, equipment, services and incidentals for the on-going rehab, repairs and replacement services to the City's lift station system. Site improvements including civil mechanical, electrical and all incidentals required.	8300 S. Palm Drive	Jacobs Engineering	\$	580,000.00
		Pembroke Pines, FL 33025	13975 Pembroke Road	\$	-
		Paul Thompson	Pembroke Pines, FL 33027	\$	580,000.00
		(954) 518-9087	Ron Abel, Project Director		Completion Dates
		pthompson@ppines.com	(321) 288-0087		06/19 - 06/21
			Ron Abel@jacobs.com		

Project	Description	Owner	Engineer	Amount w/CO's
19-702	<b>Little Wekiva River Erosion Control &amp; Countermeasures</b> Contract includes nine (9) site packages, work within the river and on the river banks located between SR 436 on the west and East of Montgomery Road on the east. Work includes grading, excavation, construction of cofferdams, gabion blankets and baskets, placement of rip-rap, sheet piles and pile caps, site restoration and drainage system repairs.	City of Altamonte Springs 225 Newburyport Avenue Altamonte Springs, FL 32701 Lone "Trey" Sisk, PM (407) 571-8572 tsisk@altamonte.org	Sites 1-3 - VHB Bruce Dalg - (407) 839-4006 Site 4 - CDM Smith J. Williams - (407) 660-2552	\$ 2,313,267.43 \$ - \$ 2,313,267.43 Completion Dates Awaiting NTP
19-803	<b>SW 08 &amp; SW 09 Valve Replacement</b> Replacement of two (2) 30" check valves, two (2) knife gate valves at PS 08, replacement of one (1) 36" flap gate (check valve) at PS 09.	City of Hollywood 1621 N. 14th Ave Hollywood, Florida 33022 (954) 921-3930	Engineer City of Hollywood 1621 N. 14th Ave Hollywood, Florida 33022 (954) 921-3930	\$ 387,465.00 \$ - \$ 387,465.00 Completion Dates Awaiting NTP
19-804	<b>Lift Station 26, 45 &amp; 51 Rehabilitation</b> Demo of interior piping, valves, wet wells, pumps and electrical equipment all three (3) stations. Installation of new submersible pumps, piping, valves, electrical components and concrete structures. Site Improvements.	City of West Palm Beach 401 Clematis Street West Palm Beach, FL 33401 (561) 822-2100	Engineer Mathews Consulting 477 S. Rosemary Ave., Suite 330 West Palm Beach, FL 33401 Aaron Cutler, Vice President (561) 655-6175, Ext. 7714 acutler@baxterwoodman.com	\$ 3,522,466.00 \$ - \$ 3,522,466.00 Completion Dates Awaiting NTP
19-706	<b>Lake Apopka North Shore Phase IV Pump Station</b> Construction of a canal transfer pump station with two (2) 50 HP angled line shaft, axial flow pumps, 30" welded steel piping, fittings, valves, pump supports and pilings, platform structure and pilings, concrete sump pump and sheet piling and all associated electrical, instrumentation and controls. Site work improvements including grading, pre-engineered canopy, concrete pad and roadway, Chain link fencing and sodding.	St Johns River Water Management District 4049 Reid Street Palatka, FL 32178 (386) 329-4500	Engineer Reiss Engineering, Inc. 1016 Spring Villas Pt. Winter Springs, FL 32708 (407) 679-5358	\$ 1,319,700.00 \$ - \$ 1,319,700.00 Completion Dates Awaiting NTP
19-709	<b>Town Center PS 3497 &amp; South Central PS 3499 Master Pump Station</b> PS 3497: Replacement of three (3) new wastewater submersible pumps, new wet well with coatings, install 100 ft of 20" force main including fittings, valves to existing force main. Concrete driveway, swing access gate, removal of chain link fence with 8' ft CMU wall w/gate. Demo existing valve vault, piping, valves and emergency pump out. Replace wet well top slab and access hatches, new electrical and control panels. Update existing SCADA system and remove and replace emergency standby generator. PS 3499: Decommission, demolition and abandon existing wet well, pumps, piping, buildings, slabs and equipment. Reconfigure incoming gravity sewer main and incoming and outgoing force mains. Dual chamber wet well with six (6) new wastewater submersible pumps and two (2) new mixers. Install new emergency standby generator and fuel storage tank. Construction of new electrical building including electrical, switchinggear, control panels, SCADA and HVAC system. Flow meter, biofilter and odor control system. Site restoration including water mains, water meters, backflow device, fire hydrants, block wall, driveway, stormwater ponds, concrete site interior, sliding gates, site grading, landscaping and irrigation.	Orange County Utilities 9150 Curry Ford Road Orlando, FL 32825 (407) 836-5515	Engineer Tetra Tech Inc. 201 E Pine Street #1000 Orlando, FL 32801 (407) 839-3955	\$ 9,719,700.00 \$ - \$ 9,719,700.00 Completion Dates Awaiting NTP

Project	Description	Owner	Engineer	Amount w/CO's
19-808	<b>South County WRF Set No 3-4 Rehab &amp; Filter Influent Channel Mods</b>			
	Demo of all filter equipment, media and electrical devices. Install two (2) new complete filter systems and replacement works. Filter tank cleaning, bridges, pumps, media, slide gates, electrical feed system, control, panel and spacer bars. New slide gates for influent, bypass, overflow chambers, filters. Grating, handrails, new PWS water and potable lines improvements with pipe supports	Collier County 3295 Tamiami Trail East, Bldg C-2 Naples, FL 34112 (239) 252-8944	Hole Montes 950 Encore Way Naples, FL 34110 (239) 254-2000	\$ 1,893,990.00 \$ - \$ 1,893,990.00
	VFDs level sensors, piping, valves, power system, level sensor, SCADA.			Completion Dates Awaiting NTP

INTERCOUNTY ENGINEERING, INC. COMPLETED PROJECTS					
Project	Description	Owner	Engineer	Amount w/CO's	
16-700	<b>WWTP Influent Pump Station</b> Furnish and install new pump station structure, including electrical building and stand-by generator facility, New pumps, piping, electrical instrumentation, panels, VFD's, valves, generator with fuel storage tank, fuel, Construction of structures, slabs, site preparation and restoration, cleaning and testing.	City of Homestead 551 SE 8 Street Homestead, FL 33030 Julio Brea (305) 224-4786 jbrea@cityofhomestead.com	Hazen and Sawyer 999 Ponce De Leon Blvd #1150 Coral Gables, FL 33134 Michael Vinas (305) 443-4001 mvinas@hazenandsawyer.com	\$ 6,100,900.00 \$ (1,234,456.69) \$ 4,866,443.31	
	<b>Two cofferdams - 240 feet/40' depths sheet piling</b> 11,000 SF coating application at Main Influent Pump Station.				Completion Dates 01/17 - 03/19
18-100	<b>Lift Station No 54 Wet Well Lining</b> Removal of existing pipes, replacement of discharge pipes and 8000SF of internal coating application of Sewercoat. Restoration of all affected areas.	Seacoast Utility Authority 4200 Hood Road Palm Beach Gardens, FL 33410 Brent Weidenhamer (561) 627-2900 bweidenhamer@sua.com	Chen Moore & Associates 500 Australian Avenue #850 West Palm Beach, FL 33401 Suzanne Dombrowski, P.E. (561) 746-6900 SDombrowski@chenmoore.com	\$ 293,790.00 \$ - \$ 293,790.00	Completion Dates 04/18 - 01/19
17-300	<b>Sanitary Sewer Pump Station B-10 Rehab</b> Complete rehabilitation of wet-pit/dry-pit including demo and disposal of mechanical, electrical, ventilation equipment including pipes, pumps, valves, electrical wiring, lighting and replacement of all new equipment and materials, hatches, miscellaneous metalwork, concrete repairs, cleaning and painting. Site work including asphalt milling, resurfacing and landscaping.	City of Fort Lauderdale 100 N. Andrews Avenue Fort Lauderdale, FL 33301 Jorge Holguin, Senior Project Manager (954) 828-5675 jholguin@fortlauderdale.gov	Calvin, Giordano & Associates, Inc. 1800 Eller Drive Suite 600 Fort Lauderdale, FL 33316 Nico Kanelidis, P.E. (954) 921-7781 Nkanelidis@cgsolutions.com	\$ 1,471,139.00 \$ (149,877.20) \$ 1,321,261.80	Completion Dates 11/17 - 02/19
17-200	<b>Central Beach Alliance Pump Station D-41</b> Construct and redirect gravity sewer network to new station, demolish, grout and abandon existing pump station and all associated sewer piping, mill, resurface project area and all restoration. Includes (Water Main - 4", 6" & 12") Cofferdam - 25'x25'	City of Fort Lauderdale 100 N. Andrews Avenue Fort Lauderdale, FL 33301 Herbert Stanley, Project Manager (954) 828-6801 hstanley@fortlauderdale.gov	Calvin, Giordano & Associates, Inc. 1800 Eller Drive Suite 600 Fort Lauderdale, FL 33316 Nico Kanelidis, P.E. (954) 921-7781 Nkanelidis@cgsolutions.com	\$ 1,684,626.25 \$ (57,593.26) \$ 1,627,032.99	Completion Dates 7/17 - 10/18
17-100	<b>Upgrades for Lift Stations No 33 &amp; 226</b> Demo of existing sanitary lift station; Installation of new sanitary lift station; rehab of existing station Installation of force mains by both open-cut and directional drill methods. Installation of associated electrical systems and power feed.	City of Boca Raton 1401 Glades Road Boca Raton, FL 33431 Lauren M. Burack, P.E. (561) 338-7329	Mathews Consulting 477 S. Rosemary Ave., Suite 330 West Palm Beach, FL 33401 Aaron Cutler, Vice President (561) 655-6175, Ext. 7714	\$ 1,640,639.00 \$ 23,953.11 \$ 1,664,592.11	Completion Dates 2/17 - 05/18



Project 16-800			Owner City of Fort Lauderdale 100 N. Andrews Avenue Fort Lauderdale, FL 33301	Engineer City of Fort Lauderdale 100 N. Andrews Avenue Fort Lauderdale, FL 33301	Amount w/CO's \$ 1,283,550.00 \$ (252,576.84) \$ 1,030,973.16
	Sanitary Sewer Pump Station A-12 Rehabilitation				
	Rehabilitation of a wet-pit/dry-pit pump station including demolition and replacement of mechanical and electrical equipment, piping, pumps, valves, concrete repairs, cleaning, painting and restoration.				
		Herbert Stanley, Project Manager (954) 828-6801	Stan Edwards, Project Engineer (954) 828-5071		Completion Dates 01/17 - 03/18
		hstanley@fortlauderdale.gov	sedwards@fortlauderdale.gov		
Project 15-400			Owner City of Miramar 13900 Pembroke Road Miramar, FL 33027 Stephen Glatthorn (954) 883-5845 sglatthorn@miramarfl.gov	Engineer City of Miramar 13900 Pembroke Road Miramar, FL 33027 Stephen Glatthorn (954) 883-5845 sglatthorn@miramarfl.gov	Amount w/CO's \$ 531,048.00 \$ (2,023.42) \$ 529,024.58 Completion Dates 05/16 - 04/18
	WWRF Injection Pump Station				
	Remove and install a new pump, new VFD's and new check valves at the Wastewater Reclamation Facility				
Project 16-100			Owner City of Boca Utilities 1401 Glades Road Boca Raton, FL 33431 Todd Kiernan (561) 338-7315 tkiernan@myboca.us	Engineer City of Boca Utilities 1401 Glades Road Boca Raton, FL 33431 Todd Kiernan (561) 338-7315 tkiernan@myboca.us	Amount w/CO's \$ 219,733.00 \$ - \$ 219,733.00 Completion Dates 05/16 - 06/16
	Emergency Rehab for Lift Stations 197 & 213				
	Retrofit/rehabilitate each station with new pumps, piping, instrumentation and controls, electrical, manhole coatings and by-pass pumping.				
Project 15-200			Owner City of Cooper City 11791 SW 49 Street Cooper City, FL 33330 James Molaschi (954) 434-5519 jmolaschi@coopercityfl.org	Engineer CH2MHILL 550 West Cypress Creek Road Fort Lauderdale, FL Diana-Flore Merisier, P.E. (954) 513-1527 ext 51254	Amount w/CO's \$ 447,710.00 \$ 17,719.57 \$ 465,429.57 Completion Dates 06/15 - 10/15
	Cooper City Lift Station No 07				
	Site work including 40 LF of 10" gravity line to connect to the new wet well, new housekeeping pad, new valve vault. 6" forcemain installed from wet well to force main leaving the existing lift station. Fittings, piping, valves, structures, pumps electrical and SCADA equipment and appurtenances. Site restoration.				
Project 14-210			Owner City of Opa Locka 3400 NW 135 Street, Bldg B Opa Locka, FL 33054 Aina Austin (305) 953-2868 austin@opalockafl.gov	Engineer City of Opa Locka 3400 NW 135 Street, Bldg B Opa Locka, FL 33054 Magsood Mohammad Nasir, P.E. (305) 953-2868	Amount w/CO's \$ 384,000.00 \$ 3,305.36 \$ 387,305.36 Completion Dates 07/14 - 12/14
	Pump Station 118 Rehab & Upgrades				
	Installation of 6" DI discharge pipe from wet well thru valve vault and tie-in to existing force main. New wet well connected to existing well with 12" PVC C900 gravity pipe and existing wet well changed to manhole. Two pumps installed, control panel and electrical rack.				

Project	Description	Owner	Engineer	Amount w/CO's
12-670	<b>Pump Station 127 Upgrades</b>	City of Hialeah	Hazen and Sawyer	\$ 298,430.00
	Demo existing station, install bypass system and tie-in.	501 Palm Avenue	4000 Hollywood Boulevard	\$ (28,590.95)
	New valve vault, clean and coat existing wet well, piping, valves, electrical system components.	Hialeah, FL 33010 Cesar Castillo, P.E. (305) 883-5800	Hollywood, FL 33021 Ana Garcia, P.E. (954) 987-0066 agarcia@hazenandsawyer.com	\$ 269,839.05 Completion Dates 05/14 - 10/14
13-710	<b>Rehabilitation of Lift Stations 09, 28, 29 &amp; 53</b>	City of Deerfield Beach	City of Deerfield Beach	\$ 393,565.00
	Converting dry can lift stations into duplex submersible lift stations. Remove and replace top slab of wet well and coat interior with Sewpercoat. Install valve vault	401 SW 4 Street Deerfield Beach, FL 33441 Fred Scott (954) 410-4336 fscott@deerfield-beach.com	401 SW 4 Street Deerfield Beach, FL 33441 Fred Scott (954) 410-4336 fscott@deerfield-beach.com	\$ - \$ 393,565.00 Completion Dates 11/13 - 07/14
12-665	<b>Rehabilitation of Lift Stations 11B, 11C, 12D, 12E, 13A, 13B, 13C, 13D &amp; Four (4) Grinder Stations</b>	City of Coral Springs	Engineer	Amount w/CO's
	Demo, architectural, structural, mechanical, electrical instrumentation, civil and site improvements	9551 West Sample Road Coral Springs, FL 33065 Leo Bermudez (954) 344-1101 lbermudez@coralsprings.org	Eckler Engineering, Inc. 4700 Riverside Drive Coral Springs, FL 33067 Omar Khan (954) 510-4700 pkhan@ecklerengineering.com	\$ 1,678,000.00 \$ (17,619.46) \$ 1,660,380.54 Completion Dates 03/13 - 07/14
12-650	<b>Lift Station 100A Upgrade</b>	City of Delray Beach	Engineer	Amount w/CO's
	Rehabilitation of existing lift station 100A installing a tremie wet well structure and pump. New valve vault and forcemain piping into the existing wet well and a new generator.	434 S. Swinton Avenue Delray Beach, FL Victor Majtenyi (561) 243-7328 majtenyi@mydelraybeach.com	Mathews Consulting 477 S. Rosemary Ave., Suite 330 West Palm Beach, FL 33401 Dave Mathews (561) 655-6175 dmathews@baxterwoodman.com	\$ 406,700.00 \$ (21,082.79) \$ 385,617.21 Completion Dates 09/12 - 05/13
12-675	<b>Rehabilitation of Lift Stations 26, 37 &amp; 40</b>	City of Deerfield Beach	Engineer	Amount w/CO's
	Converting dry can lift stations into duplex submersible lift stations. Remove and replace top slab of wet well and coat interior with Sewpercoat. Install valve vault	401 SW 4 Street Deerfield Beach, FL 33441 Fred Scott (954) 410-4336 fscott@deerfield-beach.com	City of Deerfield Beach 401 SW 4 Street Deerfield Beach, FL 33441 Fred Scott (954) 410-4336 fscott@deerfield-beach.com	\$ 359,456.00 \$ - \$ 359,456.00 Completion Dates 02/12 - 04/13
11-535	<b>Lift Station Conversion/Upgrade A-3, A-8, W-6 &amp; W-26</b>	City of Hollywood	Engineer	Amount w/CO's
	Conversion and upgrade of four (4) existing lift stations requiring bypass pumping, removal of various structures pipe, pumps and electrical panels. Installation of new submersible pumps, electrical panels, piping and site work.	1621 N. 14th Ave Hollywood, Florida 33022 James Mortel (954) 967-4455	AECOM USA Inc. 13450 W Sunrise Boulevard #200 Sunrise, FL 33323 James G. Penkosky, PE (954) 851-1404	\$ 1,291,640.00 \$ (254,295.52) \$ 1,037,344.48 Completion Dates 12/11 - 03/13

<i>Project</i>	<i>Description</i>	<i>Owner</i>	<i>Engineer</i>	<i>Amount w/CO's</i>	
10-390	<b>Pompano Beach Lift Station 21 Replacement</b> Construction of lift station located within single story 3800 sf building. Project includes auger pilings, cast-in-place below ground valve vault and pipe trench, sanitary sewer main replacement on FDOT roadway, new force main, water main, landscaping, structural, roofing, plumbing electrical and instrumentation.	City of Pompano Beach 1201 NE 3 Avenue Pompano Beach, FL Tammy Good (954) 786-5512 tammygood1@copbfl.com	Chen & Associates 500 West Cypress Creek Road Fort Lauderdale, FL 33309 Peter Chen P.E. (954) 730-0707	\$ 3,749,000.00 \$ - \$ 3,749,000.00 Completion Dates 06/10 -12/11	
09-310	<b>Midway Pump Station</b> Installation of storm sewer structures and pipe. Install double 36" HDPE casing pipe via directional drill under SR-826. Construct below ground CIP pump station.	Miami Dade County Public Works 111 NW 1 Street, Suite 1510 Miami, FL 33128 Daryl Hildoer (305) 375-4972	Engineer Corzo Castella Carballo Thompson Salman Engineers 901 Ponce de Leon Blvd #900 Coral Gables, FL 33134 (305) 445-2900	\$ 4,258,613.60 \$ - \$ 4,258,613.60 Completion Dates 08/09 - 02/11	