

DEPARTMENT OF DESIGN & CONSTRUCTION MANAGEMENT
2207 Raleigh Street
Hollywood, FL 33020
Phone (954) 921-3410 Fax (954) 921-3405

CONSULTANT'S AUTHORIZATION TO PROCEED

	1								1			
To:	Atkins North	h Ar	nerica				Date:		08/11/2021			
Facility Name:	evard intersection, and to Fillmore Street.	nd extending Project No.:			ct No.:	DCM 12-013						
Project Name: SR/7 Mobility			Hub Improvements				ATP Sequence Number: 1					
Froject Name: SR/7 Wooling			y 11ub improvements					ition No.	R-2018-400 CCNA Continuing			
							1105010	101011 1 101		vices Contra		
You are hereby authorized to proceed with the following serv												
☑ Basic Services: ☐ Additional Services												
Auditional Services												
Payment for these services shall be: Lump Sum See attached proposal dated: June 8, 2021 AUTHORIZED DESIGN VALUE CONSULTANT'S ESTIMATED COST												
Construction Bud		\$						900,000				
Scope Increase:	iget.						900,000					
Total Construction	n Budget:									900,000		
BASIC SERVICES					ADDITIONAL SERVICES TOTAL)TAL	
Total Estimated Fees:			94,765							\$ 94,765		
Fee Authorized Through												
This ATP		\$			\$				\$			
Less Fee Previously Authorized		\$			\$				\$			
Total Fee Authorized to date		Þ			Þ				Ф			
including this ATP		\$	94,765		\$				\$	94,765		
APPROVED AS TO FORM AND LEGAL SUFFICIENCY for the use and reliance of the City of Hollywood, Florida only: Submitted: Name:					Nicole Heran, Deputy Director, Department of Design & Construction Management							
				Recommended:								
Douglas R. Gonzales City Attorney					Jose Cortes, Director Department of Design & Construction Management							
Approved:				Approved:								
Melissa Cruz Director of Financial Services											Josh Levy Mayor	
Distribution: 1 Original to Consultant (See Note Below) 1 Original to Design Project File cc: Senior Acct. Accepted:											Consultant	
Note to Consultar	nt: Please Sign Al	l Orig	ginals and R	teturn to the Department of	Design	a & Constru	ction Man	agement			2 9	
Account No. 334.17	79901.54100.531	210.	001330.00	00.000								