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ADDENDA CONFIRMATION

Addendum #1
Confirmed Apr 1, 2026 3:27 PM by Thaddeus Buckley

Addendum #2
Confirmed Apr 1, 2026 3:27 PM by Thaddeus Buckley

Addendum #3
Confirmed Apr 1, 2026 3:27 PM by Thaddeus Buckley

Addendum #4
Confirmed Apr 1, 2026 3:27 PM by Thaddeus Buckley

QUESTIONNAIRE

1. VENDOR REFERENCE FORM*
Please download the below documents, complete, and upload.

e Vendor Reference Form.pdf

RFES_Vendor_Reference Form.pdf

2. HOLD HARMLESS AND INDEMNITY CLAUSE*

|, an authorized representative, the contractor, shall indemnify, defend and hold harmless the City of Hollywood, its elected and
appointed officials, employees and agents for any and all suits, actions, legal or administrative proceedings, claims, damage, liabilities,
interest, attorney’ s fees, costs of any kind whether arising prior to the start of activities or following the completion or acceptance
and in any manner directly or indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or
omission, fault or negligence whether active or passive by the contractor, or anyone acting under its direction, control, or on its behalf
in connection with or incident to its performance of the contract.
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https://government-project.s3.us-west-2.amazonaws.com/30574/61958b33-c7f0-425b-a5f1-bc6b0d21da96_Vendor_Reference_Form.pdf?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4CLH4TR63%2F20260406%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260406T152823Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEAYaCXVzLXdlc3QtMiJHMEUCIQDyuku0H59YgkT8Wbwh9QbwvU0lDATe3j4wBsD0PAx7WAIgYKgHlIGtn9fI3Dd9kipULMv5V5YMVeQYQEkufbIrSLUqjgUIz%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDIDvC8n1QhY2u2UHayriBKGi7Q40BCR1IK9pstevNVd3uupMW%2FQ33O%2FbeGsj3xMIAClIgN7oZ6THjYQp4bwi836HYwfcjSnU%2B4L1OQWkHDyVK3ey3fHX9sgjMamLdR0Lhwwh%2BxAarmkot2ZW2325Ql%2FP%2Bf3BIxNfegXUXagbFXnwRnblMSBZq7WXUxaoEZBnC1J59mxRfUOx9OXq4%2Fdr6wME81ImYO%2FGK8vdqWJc2uyDFUZyxuAWhzAkkR5fH0fSe5ADhZG4rMkparVqWFPwx24U6KuMaTgSCDLlk2hxNDIwn8JtjeJlB7Lxw2GEGI9gVPeV%2FfaOt7Nx1XUBawNlkNFKUphoylANdGtC%2B480vB9F7WfrqfCz7xTWHUWDHQn7SZGOwpfmLZnz115MOLyns3kCtMwzemGcruo5UTau7yw3Sz%2BMvXXiu3yCX%2Fm%2Bg3Bwciju99eDelMo9Q1Pc7RnFIG%2BWbxwPargejKgRUNhwzhyzZ%2BRl64vmgE8R%2Bv8n0H1zS6L1pkUpWa57TTDb1Q0yN7HBu0nco5V5qwsrepq7V%2BbvgNsY%2F0WEpUSlPBVlRVGOwtd51UNbo0MGuXhynqdEP9JRL53LUyM%2Fu%2FGXgNsIHKgPmYBddBsHRxXpmxieYeV83xJu2fYqOgsojJOulUTHwCpd%2FtFR0l8KodCLiwrqFjHcqEOlq1hURr%2BjpwbKQTJKhCfJ1VFPsMdewsIGv5WRI%2BhSAKjRljI3TUtno6wcVkegLIuI0AaBiyc%2Foo72EuHIINy%2FmX7jFCVwGYNriE9mDs%2BYBUnrLFie29pG0jqLTjrT4WEUD%2By3tdXy2bOI%2Fu2bkYw2fnOzgY6mQG9rpQUWRE59Mh4sfGlCS0x6bv12KbhNdBTIQt8ztb%2FeZ0NOwftGlvNnsBN7AWI9TTWWpG3BNTqlHvxKY6LLfApjE6%2FgSAtbHZO1x%2FPk017dG0vU50quPc%2FAUEW6g242750R3vteMTVk6lRipop1KSnF7gBh416UNVkvHWeRgxgew1bmFD48F4oQx8edoPs187r%2BrIefT6K0Sk%3D&X-Amz-Signature=72fa7f7c90ba3c70ca4c849d5860f71efbf22839b370fad6ccada664c5d29222&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Vendor_Reference_Form.pdf%22&x-id=GetObject
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Confirmed

3. NON-COLLUSION STATEMENT*
|, being first duly sworn, depose that:

A. He/she is an authorized representative of the Company, the Proposer that has submitted the attached Proposal.

B. He/she has been fully informed regarding the preparation and contents of the attached Proposal and of all pertinent
circumstances regarding such Proposal;

C. Such Proposal is genuine and is not a collusion or sham Proposal;

D. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, employees or parties in interest,
including this affiant has in any way colluded, conspired, connived or agreed, directly or indirectly with any other Proposer,
firm or person to submit a collusive or sham Proposal in connection with the contractor for which the attached Proposal has
been submitted or to refrain from bidding in connection with such contract, or has in any manner, directly or indirectly, sought
by agreement or collusion or communication or conference with any other Proposer, firm or person to fix the price or prices,
profit or cost element of the Proposal price or the Proposal price of any other Proposer, or to secure an advantage against the
City of Hollywood or any person interested in the proposed Contract; and

E. The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any collusion, conspiracy,
connivance or unlawful agreement on the part of the Proposer or any of its agents, representatives, owners, employees, or
parties in interest, including this affiant.

Confirmed

4. CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY MATTERS*
The applicant certifies that it and its principals:

A. Are not presently debarred, suspended, proposed for debarment, declared ineligible, sentenced to a denial of Federal benefits
by a State or Federal court, or voluntarily excluded from covered transactions by any Federal department or agency;
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B. Have not within a three-year period preceding this application been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State, or local) transaction or contract under a public transaction, violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

C. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with
commission of any of the offenses enumerated in paragraph (b) of this certification; and

D. Have not within a three-year period preceding this application had one or more public transactions (Federal, State, or local)
terminated for cause or default.

Confirmed

5. DRUG-FREE WORKPLACE PROGRAM*

A. IDENTICAL TIE PROPOSALS - Preference shall be given to businesses with drug-free workplace programs. Whenever two or
more bids which are equal with respect to price, quality, and service are received by the State or by any political subdivision for
the procurement of commodities or contractual services, a bid received from a business that certifies that it has implemented
a drug-free workplace program shall be given preference in the award process. Established procedures for processing tie
proposals will be followed if none of the tied vendors have a drug-free workplace program. In order to have a drug-free
workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for
violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy of maintaining a drug-free
workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be
imposed upon employees for drug abuse violations.

3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the
statement specified in subsection (1).
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4. Inthe statement specified in subsection (1), notify the employee that, as a condition of working on the commodities or
contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer
of any conviction of, or plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law
of the United States or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program (if such
is available in the employee’s community) by, any employee who is so convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of these requirements.
As the person authorized to sign the statement, | certify that this firm complies fully with the above requirements.

Confirmed

6. SOLICITATION, GIVING, AND ACCEPTANCE OF GIFTS POLICY *

Florida Statute 112.313 prohibits the solicitation or acceptance of Gifts. “No Public officer, employee of an agency, local government
attorney, or candidate for nomination or election shall solicit or accept anything of value to the recipient, including a gift, loan,
reward, promise of future employment, favor, or service, based upon any understanding that the vote, official action, or judgment of
the public officer, employee, local government attorney, or candidate would be influenced thereby.” The term “public officer”
includes “any person elected or appointed to hold office in any agency, including any person serving on an advisory body.”

The City of Hollywood/Hollywood CRA policy prohibits all public officers, elected or appointed, all employees, and their families from
accepting any gifts of any value, either directly or indirectly, from any contractor, vendor, consultant, or business with whom the
City/CRA does business.

The State of Florida definition of “gifts” includes the following:
e Real property or its use,
e Tangible or intangible personal property, or its use,
e A preferential rate or terms on a debt, loan, goods, or services,

e Forgiveness of indebtedness,
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e Transportation, lodging, or parking,

e Food or beverage,

e Membership dues,

e Entrance fees, admission fees, or tickets to events, performances, or facilities,

e Plants, flowers or floral arrangements

e Services provided by persons pursuant to a professional license or certificate.

e Other personal services for which a fee is normally charged by the person providing the services.

e Any other similar service or thing having an attributable value not already provided for in this section.

Any contractor, vendor, consultant, or business found to have given a gift to a public officer or employee, or his/her family, will be
subject to dismissal or revocation of contract.

As the person authorized to sign the statement, | certify that this firm will comply fully with this policy.

Confirmed

7. Certificate of Insurance*
See requirements in the #SPECIAL TERM AND CONDITIONS section.

COl_- City_of Hollywood.pdf

8. PROOF OF SUNBIZ REGISTRATION*
Enter company FEIN to be verified in Sunbiz

81-1455710
Click to Ve rify Value will be copied to clipboard
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9. ACKNOWLEDGMENT AND SIGNATURE PAGE

IF CORPORATION - DATE INCORPORATED/ORGANIZED:*
1-27-2016

STATE INCORPORATED/ORGANIZED:*
Florida

REMITTANCE ADDRESS*

4426 NE 8 Avenue, Oakland Park, FL 33334

BIDDER/PROPOSER’S AUTHORIZED REPRESENTATIVE’S TYPED FULL NAME*
Thaddeus Buckley

IT IS HEREBY CERTIFIED AND AFFIRMED THAT THE BIDDER/PROPOSER CERTIFIES ACCEPTANCE OF THE TERMS, CONDITIONS,
SPECIFICATIONS, ATTACHMENTS AND ANY ADDENDA. THE BIDDER/PROPOSER SHALL ACCEPT ANY AWARDS MADE AS A RESULT OF
THIS SOLICITATION. BIDDER/PROPOSER FURTHER AGREES THAT PRICES QUOTED WILL REMAIN FIXED FOR THE PERIOD OF TIME
STATED IN THE SOLICITATION.*

Confirmed

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER/PROPOSER TO BE BOUND BY THE TERMS OF ITS
PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BY AN AUTHORIZED REPRESENTATIVE SHALL RENDER THE
BID/PROPOSAL NON-RESPONSIVE. THE CITY MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY BID/PROPOSAL THAT INCLUDES
AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS THE BIDDER/PROPOSER TO THE TERMS OF ITS OFFER.*

Confirmed
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BID FORM*
Please download the below documents, complete, and upload.

e Bid Form MASTER.docx

RFES_Bid_Form_Hollywood_04-02-26.pdf
RFES_Final_Pricing_Excel Sheet Hollywood.pdf
RFES_Subcontractors_Hollywood.pdf

10. SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a) FLORIDA STATUTES ON PUBLIC ENTITY CRIMES
THIS FORM STATEMENT IS SUBMITTED TO THE CITY OF HOLLYWOOQOD BY:*
(Print individual’s name and title) (Print name of entity submitting sworn statement)

Thaddeus Buckley, President

SWORN STATEMENT CONTINUATION:*
Enter business address:

4426 NE 8 Avenue, Oakland Park, FL 33334

SWORN STATEMENT CONTINUATION:*
Enter Federal Employer Identification Number (FEIN) is:

If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement.

81-1455710

SWORN STATEMENT CONTINUATION:*
| understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, means a finding of guilt or a
conviction of a public entity crime, with or without an adjudication of guilt, in an federal or state trial court of record relating to
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https://government-project.s3.us-west-2.amazonaws.com/37251/afa73a82-6a23-4e68-a079-f57df715597b_Bid_Form_MASTER.docx?X-Amz-Algorithm=AWS4-HMAC-SHA256&X-Amz-Content-Sha256=UNSIGNED-PAYLOAD&X-Amz-Credential=ASIA47RIURE4CLH4TR63%2F20260406%2Fus-west-2%2Fs3%2Faws4_request&X-Amz-Date=20260406T152823Z&X-Amz-Expires=72000&X-Amz-Security-Token=IQoJb3JpZ2luX2VjEAYaCXVzLXdlc3QtMiJHMEUCIQDyuku0H59YgkT8Wbwh9QbwvU0lDATe3j4wBsD0PAx7WAIgYKgHlIGtn9fI3Dd9kipULMv5V5YMVeQYQEkufbIrSLUqjgUIz%2F%2F%2F%2F%2F%2F%2F%2F%2F%2F%2FARACGgw4OTIzNjQ2ODc2NzIiDIDvC8n1QhY2u2UHayriBKGi7Q40BCR1IK9pstevNVd3uupMW%2FQ33O%2FbeGsj3xMIAClIgN7oZ6THjYQp4bwi836HYwfcjSnU%2B4L1OQWkHDyVK3ey3fHX9sgjMamLdR0Lhwwh%2BxAarmkot2ZW2325Ql%2FP%2Bf3BIxNfegXUXagbFXnwRnblMSBZq7WXUxaoEZBnC1J59mxRfUOx9OXq4%2Fdr6wME81ImYO%2FGK8vdqWJc2uyDFUZyxuAWhzAkkR5fH0fSe5ADhZG4rMkparVqWFPwx24U6KuMaTgSCDLlk2hxNDIwn8JtjeJlB7Lxw2GEGI9gVPeV%2FfaOt7Nx1XUBawNlkNFKUphoylANdGtC%2B480vB9F7WfrqfCz7xTWHUWDHQn7SZGOwpfmLZnz115MOLyns3kCtMwzemGcruo5UTau7yw3Sz%2BMvXXiu3yCX%2Fm%2Bg3Bwciju99eDelMo9Q1Pc7RnFIG%2BWbxwPargejKgRUNhwzhyzZ%2BRl64vmgE8R%2Bv8n0H1zS6L1pkUpWa57TTDb1Q0yN7HBu0nco5V5qwsrepq7V%2BbvgNsY%2F0WEpUSlPBVlRVGOwtd51UNbo0MGuXhynqdEP9JRL53LUyM%2Fu%2FGXgNsIHKgPmYBddBsHRxXpmxieYeV83xJu2fYqOgsojJOulUTHwCpd%2FtFR0l8KodCLiwrqFjHcqEOlq1hURr%2BjpwbKQTJKhCfJ1VFPsMdewsIGv5WRI%2BhSAKjRljI3TUtno6wcVkegLIuI0AaBiyc%2Foo72EuHIINy%2FmX7jFCVwGYNriE9mDs%2BYBUnrLFie29pG0jqLTjrT4WEUD%2By3tdXy2bOI%2Fu2bkYw2fnOzgY6mQG9rpQUWRE59Mh4sfGlCS0x6bv12KbhNdBTIQt8ztb%2FeZ0NOwftGlvNnsBN7AWI9TTWWpG3BNTqlHvxKY6LLfApjE6%2FgSAtbHZO1x%2FPk017dG0vU50quPc%2FAUEW6g242750R3vteMTVk6lRipop1KSnF7gBh416UNVkvHWeRgxgew1bmFD48F4oQx8edoPs187r%2BrIefT6K0Sk%3D&X-Amz-Signature=d7bff491f745d8572c2262b54d3f3c9e63d7a9d96390c557ce23b1646d4bb524&X-Amz-SignedHeaders=host&response-content-disposition=attachment%3B%20filename%3D%22Bid_Form_MASTER.docx%22&x-id=GetObject
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charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or
nolo contendere.

Understood

SWORN STATEMENT CONTINUATION:*
| understand that “Affiliate,” as defined in paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime, or

2. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term “affiliate”
includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm’s length agreement, shall be a prima facie case that

one person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

Confirmed

SWORN STATEMENT CONTINUATION:*
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| understand that “person,” as defined in Paragraph 287.133(1)(e), Florida Statues, means any natural person or any entity organized
under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to
bid on contracts let by a public entity, or which otherwise transacts or applies to transact business with a public entity.

The term “person” includes those officers, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity

Confirmed

SWORN STATEMENT CONTINUATION:*
Based on information and belief, the statement which | have marked below is true in relation to the entity submitting this sworn
statement. (Please indicate which statement applies.)

Division of Administrative Hearings, determined that it was not in the public interest to place the entity submitting this sworn
statement on the convicted vendor list. (attach a copy of the Final Order).

Neither the entity submitting sworn statement, nor any of its officers, director, executives, partners, shareholders, employees,
members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

SWORN STATEMENT CONFIRMATION*
| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER

FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC
ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR
YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THAT
PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD
AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATUTES FOR A CATEGORY TWO OF
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ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

Confirmed

BID SUBMITTAL FORM*
Please submit all forms

RFES_Bid_Form_Hollywood_04-02-26.pdf

PRICE TABLES
TABLE 1
Line Item Description Unit of Unit Cost Total
Measure

1 Mobilization (shall not exceed 3% of the sum of Bid Items No. 7 through No. 13). Lump Sum | $130,000.00 | $130,000.00
2 Maintenance of Traffic Lump Sum $5,000.00 $5,000.00
3 Prevention, Control and Abatement of Erosion and Water Pollution Lump Sum $5,000.00 $5,000.00
4 Record Drawings Lump Sum $10,000.00 $10,000.00
5 Demobilization (shall not exceed 3% of the sum of Bid Items No. 2 and No. 3). Lump Sum $5,000.00 $5,000.00
6 Consideration for Indemnification 10 $10.00 $10.00
7 All work associated with the Demolition Phase including but not limited to, all Lump Sum | $500,000.00 | $500,000.00

general, civil, mechanical, electrical, structural, instrumentation, controls work

elements, as detailed in the Contract Documents.
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Line Item Description Quantity Unit of Unit Cost Total
\EENV] ]
8 All work required for the complete furnishing, delivery and installation of the 1 Lump Sum |$3,182,000.00 |$3,182,000.00
Temporary Sodium Hypochlorite Facility. This item includes, but is not limited to,
all general, civil (except separately listed items), mechanical, structural,
architectural, electrical, instrumentation and control, equipment testing, startup
services and construction sequencing required for a complete and operable
system.
9 Asphalt 1,820 SY $90.00 $163,800.00
10 Curbing 90 LF $229.00 $20,610.00
11 Pavement Markings and Signage 1 Lump Sum $18,000.00 $18,000.00
12 Sidewalk 20 SY $485.00 $9,700.00
13 Miscellaneous Restoration 1 Lump Sum $20,000.00 $20,000.00
14 Allowance for Inspections and Testing, for the price of: 1 Allowance | $55,000.00 | $55,000.00
15 Allowance for Permits, Licenses and Fees for Government Agencies, for the price 1 Allowance | $250,000.00 | $250,000.00
of:
16 Allowance for Undefined Conditions, for the price of: 1 Allowance | $225,000.00 | $225,000.00
TOTAL $4,599,120.00

[RF ENVIRONMENTAL SERVICES, INC.] RESPONSE DOCUMENT REPORT
undefined - SRWWTP Temporary Sodium Hypochlorite System

Page 12




FORM 4

VENDOR REFERENCE FORM

City of Hollywood Solicitation #: IFB-211-24-J4J
Reference for: RF Environmental Services, Inc
Organtzation/Firm Name providing reference: Miami-Dade County
Organization/Firm Contact Name: Luis E. Rojas Title: Water & Sewer Project Supervisor
Email: Luis.Rojas@miamidade.gov Phone: 786-402-1292
Name of Referenced Project: Eialeah WTP Lime Siaker Replacement &Chemical  Contract No: RP_Q_NO. PQQ5
Date Services were provided: 12/30/2019 Project Amount: $4,932,211
Referenced Vendor’s role in Project: B4 Prime Vendor ] Subcontractor/ Subconsultant
Would you use the Vendor again? M Ye [0 No. Prease specity in atstitonal comments
Description of services provided by Vendor (provide additional sheet if necessary):
Structural rehablitation of the Chemical Building, removal and replacement of two gasteq% lime slakerequipment regaoemenf or
moai on ol all rela @ cal equipmeniand insirumeniation, mbusiury ing ianks, four slarry pumps, con slab.
Please rate your experience with Need Improvement J Satisfactory ‘ Excelent J Not Applicable
the Vendor
Vendor’s Quality of Service

a. Responsive c 0 o (H]

b.  Accuracy O O ™. 0

¢.  Deliverables O (] 7§ 0
Vendor®s Organtzation:

a.  Staff expertise [m] (] v 0

b. Professionalism ] 0 vi) O

¢ Staff turnover o [m] & 0
Timeliness/Cost Control of:

2. Project (m] o v.] 0

b. Deliverables 0 m| .4 O
Additional Comments (provide additional sheet if necessary):
Very honest and responsable Contractor.
Verified via: Email: [u) | Verbal: T Mal: [
Verified by: Name: Title:

Department: Date:




FORM 4

VENDOR REFERENCE FORM
City of Hollywood Solicitation #: IFB-211-24-4J
Reference for: RF Environmental Services, Inc
Organization/Firm Name providing reference: Broward County
Organization/Firm Contact Name: Oscar Asgar Title: Construction Project Mar.
Email: oasgar@broward.org Phone: 954-831-0983
Name of Referenced Project: Broward County WTP 1A & 2A Treatment Unit Rehab Contract No:
Date Services were provided: 512072023 Project Amount; $1.900,010
Referenced Vendor’s role In Project: [0 Prime Vendor [] Subcostractor/ Subconsaltant
Would you use the Vendor again? [J Yes [0 No. Please specity in adifiGional epmments
Description of services provided by Vendor (provide additional sheet if necessary):
Replacement of Chemical storage Tanks, Installation of new Lime Slaker Systems, demolition and replacement of 30" DI treatmerht
unit influent pipinas, treatment unit launder replacement and other miscellanea plant processes.
Please rate your experience with Need Improvement Satisfactory Excellent Not Applicable
the Vendor
Vendor’s Quality of Service
a. Responsive 0o (] ] O
b,  Accuracy O O K O
¢ Deliverables 0 O B 0
Vendor’s Organization:
a.  Staff expertise O ] 7] O
b. Professionalism 0 O ]
€. Staff turnover =) 0 I |
Timeliness/Cost Contral of:
& Project [x] ] ]
b. Deliverables a O 0
Additional Comments (provide additional sheet if necessary):
Contractor provides excellent workmanship
FEATHIS SECTION FOR CITY USE ONLY##++
Verified via: Email: I Verbal: l ] Mail: |
Verified by: T Oscar Asgar Tidle: | Construction Project Manager
Department; WWS/ WWOD Date: | 7/08/2024




City of Hollywood Selicitation #:

FORM 4
VENDOR REFERENCE FORM

IFB-373-26-JJ SRWWTP Temporary Sodium Hypochlorite System

Reference for: " RF Environmental Services Inc

Organization/Firm Name providing reference: City of Plantation

Organization/Firm Contact Name: BrettMiler Tie: flo b Aluiin
Email: bmiller@plantation.org Phone: 954-326-7634

Name of Referenced Project: Plantation Regional WWTP Contract No: o -
Date Services were provided: 2025 - - Project Amount:  $3,476,000

Referenced Vendor’s role in Project:
Would you use the Vendor again?

| Description of services provided by Vendor (provide additional sheet if necessary):

_E] Prime Vendor

[ Subcontractor/ Subconsultant
D No. Please specity in sdditional comments

O VYes

“Construction of five (5) chemical storage and feed facilities within the membrane buildin
[oheEmicatstorage tarks &8 Clew Trikova TTEteTiTg pump skids—

k

| Please rale_your experience with
| the Vendor

| Vendor's Quality of Service

a. Responsive

b. Accuracy

¢.  Deliverables

i
1=
|

:Tendmnizam
a.  Staff expertise
b.
¢.  Stafl turnover
Timelmess/Cost Control of:
Project
Deliverables

Professionalism

a.
b.

i

Need Improvement |

g at the East WTP. Double containment piping (9) FRP & s:lr,el

Satisfactory Excellent | Not Applicable

L

|

]

|
L] |__}

SERS

"

oao DID‘D ‘
8

o
0o D|DiDI oalo

| Additional Comments (provide additional sheet if necessary):

| Emaii

Verified by: I Name
| Department

Verified via:

I

| Verbal: | _D



Diane Salafia

From: Diane Salafia

Sent: Thursday, April 2, 2026 9:47 AM

To: Diane Salafia

Subject: RFES Reference Form Plantation (for Hollywood)
Attachments: vendor ref.pdf

RFES Reference Form Plantation (for Hollywood)

Diane Salafia 954-530-6190

RF Environmental Services, Inc. (RFES)
New Billing / Office Address for RFES:
4426 NE 8t Avenue

Oakland Park, FL 33334

©

CGC1518671, CMC1250334, CFC1429319, PCC1256939
General Contractor, Mechanical, Plumbing, Pollution Storage

From: Miller, Brett <BMiller@plantation.org>

Sent: Thursday, April 2, 2026 9:43 AM

To: Diane Salafia <diane@rfeswater.com>

Subject: RFES Reference Form Plantation (for Hollywood)

See attached .

Brett Mithor

5/? 00‘ Flantation

Water /Mm‘a Water Bt Muintenance fzyzﬁ/}(ta/(a/e/(t
954-326-7634

The City of Plantation is a public entity subject to Chapter 119 of the Florida Statutes concerning public
records. Under Florida law, most e-mail messages to or from City of Plantation employees or officials are
public records, available to any person upon request, absent an exemption. All e-mail messages sent or
received are captured by our server and retained as public records. Under Florida law, e-mail addresses
are public records. If you do not want your e-mail address released in response to a public records

request, do not send electronic mail to the City of Plantation.
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ACORD
v

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/06/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: |If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT  Jim Murphy
; FAX
Brown & Brown Insurance Services, Inc. FAF;(C:’N’\"EO Ext): (954) 776-2222 (AIC. Noy: (954) 776-4446
1201 W Cypress Creek Rd ML os.  053.Certs@bbrown.com
Suite 130 INSURER(S) AFFORDING COVERAGE NAIC #
Fort Lauderdale FL 33309 INSURER A : FCCl Insurance Company 10178
INSURED INSURER B : ‘Certain Underwriters at Lloyds 15025
RF Environmental Services Inc. INSURER C : Underwriters At Lloyd's, London 32727
dba Milan Construction & Real Estate INSURER D -
4840 NE 11th Avenue INSURER E -
Oakland Park FL 33334 INSURER E :
COVERAGES CERTIFICATE NUMBER:  CL2562054879 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL[SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
>X| COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE ¢ 1,000,000
DAMAGE TO RENTED
| CLAIMS-MADE OCCUR PREMISES (Ea occurrence) $ 100,000
MED EXP (Any one person) $ 5,000
A Y GL10009354701 06/27/2025 | 06/27/2026 | persONAL & ADV INJURY ¢ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE ¢ 2,000,000
POLICY FECOT' I:I Loc PRODUCTS - COMP/OPAGG | s 2:000,000
OTHER: Employee Benefit Liab $ 1,000,000
GOMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (Ea aocident) $ 1,000,000
| Aany auto BODILY INJURY (Per person) | $
OWNED SCHEDULED ;
A AUTOS ONLY oS CA10009354801 06/27/2025 | 06/27/2026 | BODILY INJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
X| UMBRELLALIAB X| occur EACH OCCURRENCE ¢ 4,000,000
A EXCESS LIAB CLAIMS-MADE UMB10009355101 06/27/2025 | 06/27/2026 | AcGREGATE ¢ 4,000,000
DED | Xl ReTENTION ¢ 10,000 $
WORKERS COMPENSATION xl PER OTH-
AND EMPLOYERS' LIABILITY YIN STATUTE ER 000,000
A N RO O R T NER/EXECUTIVE N/A WC010007021905 06/27/2025 | 06/27/2026 | L EACHACCIDENT $
Mandatory in NH ' - 1,000,000
( y ) E.L. DISEASE - EAEMPLOYEE | $
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT [ $ —VFY
. o Each Incident $2,000,000
Pollution Liability .
B CPL01625001 06/27/2025 | 06/27/2027 |Policy Aggregate $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: Project Bidding: Hollywood - SRWWTP Temp Sodium Hypochlorite

The City of Hollywood is additional insured with respects to General Liability if required by written contract.

CERTIFICATE HOLDER

CANCELLATION

City of Hollywood - Public Utilities
1621 N 14th Ave

Hollywood FL 33020

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

e —

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




AGENCY CUSTOMER ID:

LOC #:
) L]
ACORD ADDITIONAL REMARKS SCHEDULE Page  of

Brown & Brown Insurance Services, Inc. RF Environmental Services Inc.

POLICY NUMBER

CARRIER NAIC CODE

EFFECTIVE DATE:

ADDITIONAL REMARKS
THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: 25 FORM TITLE: Certificate of Liability Insurance: Notes

Underwriters At Lloyds, London
Professional Liability

Policy #ANE525870125
Effective 9/29/2025 to 9/29/2026
Each Claim $1,000,000
Aggregate $1,000,000

ACORD 101 (2008/01) © 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



POLICY NUMBER: GL100093547-01 COMMERCIAL GENERAL LIABILITY
CGL 084 (10 13)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS -
AUTOMATIC STATUS WHEN REQUIRED IN CONSTRUCTION
AGREEMENT WITH YOU — ONGOING OPERATIONS AND
PRODUCTS-COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

SCHEDULE (OPTIONAL)
. Name of Additional Insured Persons or Organizations
(As required by written contract or agreement per Paragraph A. below.)

i Locations of Covered Operations
{As per the written contract or agreement, provided the location is within the "coverage territory”.)

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.)
A. Section Il - Who Is An Insured is amended to include as an additional insured:
1. Any person or organization for whom you are performing operations when you and such person or
organization have agreed in writing in a contract or agreement in effect during the term of this policy that
such person or organization be added as an additional insured on your policy; and

2. Any other person or organization you are required to add as an additional insured under the contract or
agreement described in Paragraph 1. above; and

CGL 084 (10 13) Includes copyrighted material of the Insurance Services Offices, Inc. with its permission. Page 1 of 3
Copyright 2013 FCCI Insurance Group.

Insured Copy



3. The particular person or organization, if any, scheduled above.

Such person(s) or organization(s) is an additional insured only with respect to liability for "bodily injury”,
“‘property damage" or "personal and advertising injury” occurring after the execution of the contract or
agreement described in Paragraph 1. above and caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your behalf in the performance of your ongoing operations for
the additional insured; or

3. "Your work” performed for the additional insured and included in the “products-completed operations
hazard” if such coverage is specifically required in the written contract or agreement.

However, the insurance afforded to such additional insured(s) described above:
1. Only applies to the extent permitted by law;

2. Wil not be broader than that which you are required by the contract or agreement to provide for such
additional insured;

3. Will not be broader than that which is afforded to you under this policy; and
4. Nothing herein shall extend the term of this policy.

B. The insurance provided to the additional insured does not apply to "bodily injury", "property damage" or
"personal and advertising injury" arising out of the rendering of, or the failure to render, any professional

architectural, engineering or surveying services, including:

1. The preparing, approving, or failing to prepare or approve, maps, shop drawings, opinions, reports,
surveys, field orders, change orders or drawings and specifications; or

2. Supervisory, inspection, architectural or engineering activities.

C. This insurance is excess over any other valid and collectible insurance available to the additicnal insured
whether on a primary, excess, contingent or any other basis; unless the written contract or agreement
requires that this insurance be primary and non-contributory, in which case this insurance will be primary and
non-contributory relative to insurance on which the additional insured is a Named Insured.

D. With respect to the insurance afforded to these additionat insureds, the following is added to Section Ill -
Limits of Insurance:

The most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement described in Paragraph A.1.; or

2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.
E. Section IV - Commercial General Liability Conditions is amended as follows:

The Duties In The Event of Occurrence, Offense, Claim or Suit condition is amended to add the following
additional conditions applicable to the additional insured:

An additional insured under this endorsement must as soon as practicable:

CGL 084 (10 13)  Includes copyrighted material of the Insurance Services Offices, Inc. with its permission. Page 2 of 3
Copyright 2013 FCC! Insurance Group.

Insured Copy



1. Give us written notice of an “occurrence” or an offense which may result in a claim or “suit’ under this
insurance, and of any claim or “suit’ that does result;

2. Send us copies of all legal papers received in connection with the claim or “suit’, cooperate with us in the
investigation or settiement of the claim or defense against the “suit”, and otherwise comply with all policy
conditions; and

3. Tender the defense and indemnity of any claim or “suit’ to any provider of other insurance which would
cover the additional insured for a loss we cover under this endorsement and agree to make available all
such other insurance. However, this condition does not affect Paragraph C. above.

We have no duty to defend or indemnify an additional insured under this endorsement until we receive from
the additional insured written notice of a claim or “suit".

F. This endorsement does not apply to any additional insured or project that is specifically identified in any other
additional insured endorsement attached to the Commercial General Liability Coverage Form.

CGL 084 (10 13) Includes copyrighted material of the Insurance Services Offices, Inc. with its permission. Page 3 of 3

Copyright 2013 FCCI Insurance Group.

Insured Copy



FORM 1
SUBMITTAL CHECKLIST FORM

The items below are required components of your solicitation response in order for your
bid/proposal/submittal to be consider responsive and responsible. Please complete and submit
this submittal checklist form as the cover page of your submittal with all of the items below in
the order listed.

Please indicate Yes or No in the “Submitted (Yes/No)” column below to indicated which required
components were provided with your submittal.

Submitted
Yes/No) Required Bid Components

This Submittal Checklist Form completed and included as the cover page of your
Yes submittal.

A Table of Contents that clearly identifies each section and page number of your

Yes submittal.

Information and/or documentation that addresses and/or meets the requirements
outlined in Section ill - Scope of Work/Services, including any procedural or technical
enhancements/innovations which do not materially deviate from the objectives or
required content of the Scope of Work/Services.

Yes

Forms (Completed)
Form1  Submittal Checklist Form*
Form2  Acknowledgement and Signature Page
Form3 Bid Fom*
Form4  Vendor Reference Form*
Form§  Hold Harmless and Indemnity Clause
Form6  Non-Collusion Affidavit
Form7  Swomn Statement...Public Entity Crimes
Form8 Certifications Regarding Debarment...
Form9  Drug-Free Workplace Program
Form 10  Solicitation, Giving, and Acceptance...
Form 11 W-9 (Request for Taxpayer Identification)
Form 12 Trench Safety Form
Form 13 Bid Guaranty Form
Form 14 List of Subcontractors
Form 15 Information Required from Bidders
Form 16 Proposal

Yes

Yes Certificate(s) of insurance that meet the requirements of Section 2.25

Yes Proof of State of Florida Sunbiz Registration

This checklist is only a guide, please read the entire solicitation to ensure that your
submission includes all required information and documentation.




RF Environmental Services, Inc.
4426 NE 8t Ave

Oakland Park, FL 33334

(954) 605-6711

Table of Contents

04-02-26 Hollywood SRWWTP Temporary Sodium Hypochlorite

Page 1: Form 1 Submittal Checklist
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Page 4: Bid Pricing

Page 5-8: Form 4 Vendor Reference

Page 9: Form 5 Hold Harmless and Indemnity Clause

Page 10: Form 6 Non-Collusion Affidavit

Page 11-12: Form 7 Sworn statement pursuant to section 287.133 (3)(a) Florida
Statues on Public Entity Crimes

Page 13: Form 8 Certifications regarding debarment, suspension, and other
responsibility matters

Page 14: Form 9 Drug-free workplace program

Page 15: Form 10 Solicitation, giving and acceptance of gifts policy

Page 16: Form 11 RFES W9

Page 17: Form 12 Trench Safety

Page 18-24: Form 13 Bid Guaranty Form

Page 25: Form 14 List if Subcontractors

Page 26-29: Form 15 Information required from Bidders- General Information
Page 30: Attachment- Contractor’s License

Page 31-34: Form 16 Proposal

Page 35: Sample Certificate of Insurance — Requirements 2.17

Page 36 Proof of State of Florida Sunbiz Registration

Page 37-52: Resumes

Page 53-56: Experience sheet with related projects



FORM 2

ACKNOWLEDGMENT AND SIGNATURE PAGE

This form must be completed and submitted by the date and the time of bid opening.

Legal Company Name (include d/b/a if applicable): RF Environmental Services, Inc.

If Corporation - Date Incorporated/Organized: 1/28/16 - Federal Tax Identification Number: 81-1455710

State Incorporated/Organized: Florida

Company Operating Address: 4426 NE 8 Ave

city: Oakland Park State: FL Zip Code: 33334

Remittance Address (if different from ordering address):

City: - State: Zip Code:
Company Contact Person: | haddeus Buckley Emall Address: REESWater.com
Phone Number (include area cods): 954-605-6711 Fax Number (include area code): _

Company’s Intemet Web Address:  www.Ifeswater.com

IT IS HEREBY CERTIFIED AND AFFIRMED THAT THE BIDDER/PROPOSER CERTIFIES ACCEPTANCE OF THE
TERMS, CONDITIONS, SPECIFICATIONS, ATTACHMENTS AND ANY ADDENDA. THE BIDDER/PROPOSER SHALL
ACCEPT ANY AWARDS MADE AS A RESULT OF THIS SOLICITATION. BIDDER/PROROSER FURTHER AGREESTHAT
PRICES QUOTED WILL REMAIN FIXED FOR THE PERIOD OF TiM / AFED SOLICITATION.

Bidder/Proposer's Authorized Representative's Signature: Date: 4-2-26

Type or Print Name: _Thaddeus Buckley - President

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER/PROPOSER TO BE
BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BY AN
AUTHORIZED REPRESENTATIVE SHALL RENDER THE BID/PROPOSAL NON-RESPONSIVE. THE CITY MAY,
HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY BID/PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT
WHICH UNEQUIVOCALLY BINDS THE BIDDER/PROPOSER TO THE TERMS OF ITSOFFER.



See ATTACHED excel SHeeT

Line item Description Quantity Unit of Measure Unit Cost Total
Mobilization (shall not exceed 3% of
1 the sum of Bid Items No. 7 through 1 Lump Sum
No. 13).
2 Maintenance of Traffic 1 Lump Sum
3 Prevention, Control and Abatement 1 Lump Sum
of Erosion and Water Pollution
4 Record Drawings 1 Lump Sum
5 Demobilization (shall not exceed 3% 1 Lump Sum
of the sum of Bid Items No. 2 and No.
6 Consideration for Indemnification 1 10 S 10.00 | $ 10.00
All work associated with the
Demolition Phase including but not
limited to, all general, civil,
7 mechanical, electrical, structural, 1 Lump Sum
instrumentation, controls work
elements, as detailed in the Contract
Documents.
All work required for the complete
furnishing, delivery and installation of
the Temporary Sodium Hypochlorite
Facility. This item includes, but is not
limited to, all general, civil (except
8 separately listed items), mechanical, 1 Lump Sum
structural, architectural, electrical,
instrumentation and control,
equipment testing, startup services
and construction sequencing
required for a complete and operable
9 Asphalt 1820 SY
10 Curbing 20 LF
11 Pavement Markings and Signage 1 Lump Sum
12 Sidewalk 20 Sy
13 Miscellaneous Restoration 1 Lump Sum
14 Allowance for Inspections and 1 Allowance | $ 55,000.00 |$  55,000.00
Testing, for the price of:
Allowance for Permits, Licenses and
15 Fees for Government Agencies, for 1 Allowance S 250,000.00 [ §  250,000.00
the price of:
16 Ailowance far Undefinediconiditians, § Allowance |$ 22500000 |$  225,000.00
for the price of:
Total $  530,010.00




FORM 4

VENDOR REFERENCE FORM
City of Hollywood Solicitation #: IFB-211-24-J4J
Reference for: RF Environmental Services, Inc
Organtzation/Firm Name providing reference: Miami-Dade County
Organization/Firm Contact Name: Luis E. Rojas Title: Water & Sewer Project Supervisor
Email: Luis.Rojas@miamidade.gov Phone: 786-402-1292
Name of Referenced Project: Eialeah WTP Lime Siaker Replacement &Chemical  Contract No: RPQ No. P0225
Date Services were provided: 12/30/2019 Project Amount: $4,932,211
Referenced Vendor’s role in Project: B4 Prime Vendor ] Subcontractor/ Subconsultant
Would you use the Vendor again? M Ye [0 No. Prease specity in atstitonal comments

Description of services provided by Vendor (provide additional sheet if necessary):

Structural rehabilitation of the Chemical Building, removal and replacement of two paste- lime slakerequipment, replacement or
modification of all related elecirical equipmeniand insfrumentafion, two mivsiurry ﬁ%laing *ani@, four sfarry pumps, concrete siab.

Please rate your experience with Need Improvement Satisfactory Excellent Not Applicable
the Vendor

Vendor’s Quality of Service

4. Responsive

b. Accoracy

¢. Deliverables

Vendor®s Organtzation:

a.  Staff expertise

b. Professionalism

ooal gooo

¢.  Staff turnover
Timeliness/Cost Control of:

2.  Project

00 ooo| ooo
0O |ooo| |oo|o
KRR a8 &

aoa

b. Deliverables

Additional Comments (provide additional sheet if necessary):

Very honest and responsable Confractor.
Verified via: Email: [u) ] Verbal: I m] Mal: [
Name: Title:
Veri H
erified by Department: Date:




FORM 4

VENDOR REFERENCE FORM
City of Hollywood Solicitation #: IFB-211-24-4J
Reference for: RF Environmental Services, Inc
Organization/Firm Name providing reference: Broward County
Organization/Firm Contact Name: Oscar Asgar Title: Construction Project Mar.
Email: oasgar@broward.org Phone: 954-831-0983
Name of Referenced Project: Broward County WTP 1A & 2A Treatment Unit Rehab Contract No:
Date Services were provided: 512072023 Project Amount; $1.900,010
Referenced Vendor’s role In Project: [0 Prime Vendor [] Subcostractor/ Subconsaltant
Would you use the Vendor again? [J Yes [0 No. Piease specity in adifiGional epmments
Description of services provided by Vendor (provide additional sheet if necessary):
Replacement of Chemical storage Tanks, Installation of new Lime Slaker Systems, demolition and replacement of 30" DI treatmerht
unit influent pipinas, treatment unit launder replacement and other miscellanea plant processes.
Please rate your experience with Need Improvement Satisfactory Excellent Not Applicable
the Vendor
Vendor’s Quality of Service
a. Responsive 0o (] ] O
b,  Accuracy O O K O
¢ Deliverables 0 O B 0
Vendor’s Organization:
a.  Staff expertise [u] ] 7] O
b. Professionalism 0 | ]
€. Staff turnover =) ] I |
Timeliness/Cost Contral of:
8 Project [x] ] ]
b. Deliverables a fu] 0
Additional Comments (provide additional sheet if necessary):
Contractor provides excellent workmanship
++**THIS SECTION FOR CITY USE ONLY*#*#*
Verified via: Email: I Verbal: l ] Mail: |
Verifled by: L[ Oscar Asgar Title: | Gonstruction Project Manager
Department: WWS/ WWOD Date: | 7/08/2024




FORM 4

VENDOR REFERENCE FORM

City of Hollywood Solicitation #: IFB-373-26-JJ SRWWTP Temporary Sodium Hypochlorite System

Reference for: RF Environmental Services Inc

Organization/Firm Name providing reference: City of Plantation

Organization/Firm Contact Name: Breft Miler T Tide Plo b Admiin
Email; bmiller@plantation.org Phone: 954-326-7634

Name of Referenced Project: Plantation Regional WWTP ContractNo:

Date Services were provided: 2025 - - Project Amount:  $3,476,000

Referenced Vendor’s role in Project: [0 Prime Vendor - [ Subcontractor/ Subconsultant
Would you use the Vendor again? O VYes [J No. Please specity in sdditional comments

[ Description of services provided by Vendor (provide additional sheet if necessary):
Construction of five (5) chemical storage and feed facilities within the membrane building at the East WTP. Double containment piping (9) FRP & sigel
? Thermicatstorage anks & 187 Clew TriNove meterimg prmp skids———————— - - e 1

———— |

‘- Please rate your experience with | Need Improvement | Safisfactory | Excellent | Not Applicable
the Vendor _ il B 1 N -
! ‘Vendor's Quallly of Service B - ] .
| a. Respomsive B o 4’> [m} _' ) L | o ]
' 'b.  Accuracy J O O I v d O [
"¢ Deliverables | o | 0 T E(/ r o
Vendor’s Organization:
' a.  Staff expertise B O I 0O T IQ/, [ O
| b Prfesiomsm | o T -
o samamovr | o | 0 T o | .
Timelmess/Cost Controlof:
a. Project - D_ N [ O - [D/L [ _D |
b. Deliverables O | O ' ]

| Additional Comments (provide additional sheet if netessary):

— B

L S— — —

Verified via: | Email: o I'_Verbal:

o
r
o

N Titl
Verified by: ' D::;%mm —1 — = +3at:—'|— — T




Diane Salafia

From: Diane Salafia

Sent: Thursday, April 2, 2026 9:47 AM

To: Diane Salafia

Subject: RFES Reference Form Plantation (for Hollywood)
Attachments: vendor ref.pdf

RFES Reference Form Piantation (for Hollywood)

Diane Salafia 954-530-6190

RF Environmental Services, Inc. (RFES)
New Billing / Office Address for RFES:
4426 NE 8t Avenue

Oakland Park, FL 33334

©

CGC1518671, CMC1250334, CFC1429319, PCC1256939
General Contractor, Mechanical, Plumbing, Pollution Storage

From: Miller, Brett <BMiller@plantation.org>

Sent: Thursday, April 2, 2026 9:43 AM

To: Diane Salafia <diane@rfeswater.com>

Subject: RFES Reference Form Plantation (for Hollywood)

See attached .

Brett Mithor

5/? 00‘ Flantation

Water /Mm‘a Water Bt Muintenance fzyzﬁ/}(ta/(a/e/(t
954-326-7634

The City of Plantation is a public entity subject to Chapter 119 of the Florida Statutes concerning public
records. Under Florida law, most e-mail messages to or from City of Plantation employees or officials are
public records, available to any person upon request, absent an exemption. All e-mail messages sent or
received are captured by our server and retained as public records. Under Florida law, e-mail addresses
are public records. If you do not want your e-mail address released in response to a public records

request, do not send electronic mail to the City of Plantation.



FORM 5
HOLD HARMLESS AND INDEMNITY CLAUSE

RF Environmental Services, Inc.

(Company Name and Authorized Signature, Print Name)

» the contractor, shall indemnify, defend and hold harmless the City of Hollywood, its elected and
appointed officials, employees and agents for any and all sults, actlons, legal or administrative
proceedings, claims, damage, liabilities, interest, attorey’ s fees, costs of any kind whether arising
prior to the start of activities or following the completion or acceptance and in any manner directly or
indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or
omission, fault or negligence whether active or passive by the contractor, or anyone acting under its
direction, control, or on its If in connection with or incident to its performance of the contract.

Thaddeus Buckley

Slgnaiure Printed Namea

RF Environmental Services, Inc. __President

Name of Company Tle



FORM 6

NON-COLLUSION AFFIDAVIT
STATE OF: Florida
COUNTY OF: Broward » being first duly swom, deposes and says that:
) He/she is President of RF Environmental Services, In¢. the

@

3

{4)

(5)

Signature

RF Environmental Services, Inc. President

Proposer that has submitted the attached Proposal.

He/she has been fully informed regarding the preparation and contents of the attached
Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal Is genuine and is not a collusion or sham Proposal;

Neither the said Proposer nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant has in any way colluded, conspired,
connived or agreed, directly or Indirectly with any other Proposer, firm or person to submit a
collusive or sham Proposal Iin connection with the contractor for which the attached Proposal
has been submitted or to refrain from bidding in connection with such contract, or has In any
manner, directly or indirectly, sought by agreement or coflusion or communication or
conference with any other Proposer, firm or person to fix the price or prices, profit or cost
element of the Proposal price or the Proposal price of any other Proposer, or to secure an
advantage against the City of Hollywood or any person interested in the proposed Contract;
and

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by
any collusion, conspiracy, connivance or uniawful agreement on the part of the Proposer or
any of its agents, representatives, owners, employees, or parlies in interest, including this
affiant.

S /_ — _Thaddeus Buckley .

Printed Name

Name of Company Title



FORM 7

SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a) FLORIDA STATUTES ON
PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS

1. This form statement is submitted to the City of Hollywood by

Thaddeus Buckley - President for RF Environmental Services, Inc.
(Print individual's name and fitle) (Print name of entity submitting swom statement)
whose business address is

4426 NF 8 Ave, Qakland Park, Fl 33334
and if applicable its Federal Employer Identification Number (FEIN)is 81-1455710. Ifthe
entity has no FEIN, include the Social Security Number of the individual signing this sworn

statement.

2. | understand that *public entity crime,” as defined in paragraph 287.133(1)(g), Florida
Statues, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including, but not limited
to, any bid, proposal, reply, or contract for goods or services, any lease for real property,
or any contract for the construction or repair of a public building or public work, involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misinterpretation.

3. | understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication of guilt, in an federal or state trial court of record relating to charges
brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury
trial, or entry of a plea of guilty or nolo contendere.

4. | understand that “Affiliate,” as defined in paragraph 287.133(1)(a), Florida Statutes,
means:

1. A predecessor or successor of a person convicted of a public entity crime, or

2. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term “affiliate”
includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm's length agreement, shall be a prima facie case that
one person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

5 | understand that “person,” as defined in Paragraph 287.133(1)e), Florida Statues,
means any natural person or any entity organized under the laws of any state or of the



United States with the legal power to enter into a binding contract and which bids or applies
to bid on contracts let by a public entity, or which otherwise transacts or applies to transact
business with a public entity. The term “person” includes those officers, executives,
partners, shareholders, employees, members, and agents who are active in management of
an entity.

6. Based on information and belief, the statement which | have marked below is true in relation to
the entity submitting this sworn statement. (Please indicate which statement applies.)

X___ Neither the entity submitting swomn statement, nor any of its officers, director,
executives, pariners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity, or an affiliate of the entity has been
charged with and convicted of a public entity crime subsequent fo July 1, 1989.

The entity submitting this swom statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted
of a public entity crime, but the Final Order entered by the Hearing Officer in a subsequent
proceeding before a Hearing Officer of the State of the State of Florida,

Division of Administrative Hearings, determined that it was not in the public interest to place
the entity submitting this sworn statement on the convicted vendor list. (attach a copy of the
Final Order).

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER
FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC
ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR
YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THAT
PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCE F THEYHRESHOLD
AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATU F E__/-_\__(}ATE RY TWO OF

.ﬁd'/ . e Ak

"(Signature) ——

Swomn to and subscribed before me this 2nd day of April , 2026

Personally known X

Or produced identification N/A _Notary Public-State of Florida

N/A B my commission expires 5-25-2028
(Type of identification) ;

(Printed, typed or stamped commissioned name of notary public)

il i i, e g o o

Notary Public State of Florida
i Diane J Salafia

4

L

q My Commission HH §12168
q S Expires 5/25/2028




FORM 8

CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY
MATTERS

The applicant certifies that it and its principals:

() Are not presently debarred, suspended, proposed for debarment, declared ineligible,
sentenced to a denial of Federal benefits by a State or Federal court, or voluntarily
excluded from covered transactions by any Federal department or agency;

(v) Have not within a three-year period preceding this application been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) transaction or contract under a public transaction, violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph (b) of this certification; and

(@ Have not within a three-year period preceding this application had one or more public
transactions (Federal, State, or local) terminated for cause or default.

Applicant Name and Address:

RF Environmental Services, Inc.

4426 NE 8 Ave

Oakland Park, FL 33334

Application Number and/or Project Name:

REG-373-26-JJ SRWWTP Temporary Sodium Hypochlorite System

Applicant IRS/Vendor Number: 81-1455710

Thaddeus Buckley

z
RF Environmental Services, Inc. President
Name of Company Title

Signature Printed Name




FORM 9
DRUG-FREE WORKPLACE PROGRAM

IDENTICAL TIE PROPOSALS - Preference shall be given to businesses with drug-free
workplace programs. Whenever two or more bids which are equal with respect to price, quality,
and service are received by the State or by any political subdivision for the procurement of
commodities or contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the award process.
Established procedures for processing tie proposals will be followed if none of the tied vendors
have a drug-free workplace program. In order to have a drug-free workplace program, a
business shall;

1.

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy
of maintaining a drug-free workplace, any available drug counseling, rehabllitation, and
employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employee that, as a condition
of working on the commodities or contractual services that are under bid, the employee
will abide by the ferms of the statement and will notify the employer of any conviction of, or
plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlied
substance law of the United States or any state, for a violation occurring in the workplace
no later than five (5) days after such conviction.

impose a sanction on, or require the satisfactory participation in a drug abuse assistance
or rehabilitation program (if such is available In the employee’s community) by, any
employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of these

requirements.

ign the statement, [ certify that this firm complies fully with the
ehents, -

Thaddeus Buckley

Signature Printed Name

RF Environmental Services, Inc. __ President
Name of Company Tite




FORM 10
SOLICITATION, GIVING, AND ACCEPTANCE OF GIFTS POLICY

Florida Statute 112.313 prohibits the solicitation or acceptance of Gifts. “No Public officer,
employee of an agency, local government attomey, or candidate for nomination or election shall
solicit or accept anything of value to the recipient, including a gift, loan, reward, promise of future
employment, favor, or service, based upon any understanding that the vote, official action, or
judgment of the public officer, employee, local govemment attomey, or candidate would be
influenced thereby.” The term “public officer” includes “any person elected or appointed to hold
office in any agency, including any person serving on an advisory body.”

The City of Hollywood/Hollywood CRA policy prohibits all public officers, elected or appointed,
all employees, and their families from accepting any gifts of any value, either directly or indirectly,
from any contractor, vendor, consuitant, or business with whom the City/CRA does business.

The State of Florida definition of “gifts” includes the following:

Real property or its use,

Tangible or intangible personal property, or its use,

A preferential rate or terms on a debt, loan, goods, or services,

Forgiveness of indebtedness,

Transportation, lodging, or parking,

Food or beverage,

Membership dues,

Entrance fees, admission fees, or tickets to events, performances, or facilities,
Plants, flowers or floral amangements

Services provided by persons pursuant to a professional license or certificate.

Other personal services for which a fee is normally charged by the person providing the services.
Any other simllar service or thing having an attributable value not already provided for in this

section.

Any contractor, vendor, consultant, or business found to have given a gift to a public officer or

employee, or histher family, will be subject to dismissal or revocation of contract.

As the person he statement, | certify that this firm will comply fully with this policy.

A -~ Thaddeus Buckley

Sighature Prinled Name

RF Environmental Services, Inc. _President
Name of Company Title



. w-g Request for Taxpayer Give Form 1o the
(Rev. October 2018) Identification Number and Certlfication requester. Do not
Department of the Treasury send to the IRS.
Intemal Revenus Service P Go to www./rs.gov/Formie for Instructions and the latest information.

RF Environmental Services, Inc.

1 Name (as shown on your income tax retum). Name is required on this line; do not leave this fine blank.

2 Business name/dlsregarded entity name, If different from above

following seven boxes.

elngle-member LLC

[ Otner (see instructiona} »

[ tndividuarsole propristoror L C Gorparation SCorporation ] Partnersnip

E] Limited Hiability company. Enter the tax classification (C=C corporation, S=8 corporation, P=Partnership) »
Note: Check tha appropriate box in tha fine above for the tax classification of the single-member owner. Do not check Exemption from FATCA reporting
LLcifmeLLCEsdassiﬁedasasingle-msmbwLLCﬂmtiadhmgardedﬁummauwnerunlessﬂlaownerofmu.CIs
another LLC that Is not disregarded from the awner for U.S. federal tax purposes. Otherwlee, a single-member LLC that
Is disregarded from the owner should check the appropriata box for the tax classlification of its owner.

3 Cheekappmprlateboxforfaderaltaxolaaslﬂcaﬂonofmepersonwhusenameisemmdonine1.Chaokonlyoneofthe 4 Exemptions (codes apply only to

certain entities, not individuals; ses
Instructions on page 3):
D Trust/estate
Exempt payee code (if any)

code {f any)

{Applias {o eccounts malntained ouiside e U.S)

5 Addreas (number, street, and apt. or sulte no.) See Instructions,
| 4426 NE 8 Ave

Print or type.
See Specific Instructions on page 3.

Requester’s name and address (optional)

8 City, stats, and ZIP code

Oakiand Park, FL

7 gséw number{s) here {optional)

Taxpayer Identification Number (TIN)

Enter your TIN In the appropriate box. The TIN provided must match the name given on fine 1 to avold Social security number
backup withholding. For individuals, this is generalty your social security number (SSN). However, fora
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other - -

entities, it is your employer identification number (EIN). 1§ you do not have a number, see How to get a :

TiN, later.

Note: If the account is iIn more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form Is my correct taxpayer identification number {or | am walting for a number to be issued to me); and
2.1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or {b) I have not been notified by the Internal Revenus

Service (IRS) that | am subject to backup withholding as a result of a failure

no longer subject to backup withholding; and
3. lam a U.S, citizen or other U.S, person (defined below}; and

1o report all interest or dividends, or (c) the IRS has notifiled me that | am

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is comect.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have fafled to report all interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgags interest paid,

cancellatioj

acquisition or abandonment of secured pro
iregtasign

other than interest and dividends, you

ebt, contributions to an Individual retiremert arrangemen
certification, but you must provide your correct TIN. See the instructions for Part |I, later.

t (IRA), and generally, payments

Here

Sign | signature of
U.8. porson »

4-2-26

Dite b

General Instruc€i6ns/ & A

Section references are to the Internal Revenue Code uniess otherwise
noted.

Future developments. For the latest information about developments
related to Form W-B and iis instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWe.

Purpose of Form

An individual or entity (Form W-8 requester) who Is required to file an
information retum with the IRS must obtain your correct taxpayer
identification number (TIN) which mey be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer Identification number
(EIN), to report on an Informatien return the amount paid to you, or other
amount reportable on an information return. Examples of information
retums include, but are not limited to, the following.

» Form 1098-INT (interest earned or paid)

* Form 1088-DIV (dividends, including those from stocks or mutual
funds) )

* Form 1089-MISC (various types of income, prizes, awards, or gross
proceads)

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1088-S (proceeds from real estate transactions)
*» Form 1089-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1088-E (student loan interest),
1098-T (tuition)
¢ Form 1088-C (canceled debt)
* Form 1098-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your carrect TIN.

if you do not retum Form W-8 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-8 (Rev. 10-2018)



FORM 12

TRENCH SAFETY

This form must be completed and signed by the Respondent.
Failure to complete this form may result in the solicitation being declared non-responsive.

Respondent acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which
became effective October 1, 1990, shall be in effect during the period of construction of the
project. The respondent by signing and submitting the solicitation is, in writing, assuring that it will
perform any trench excavation in accordance with applicable trench safety standards. The
respondent further identifies the following separate item of cost of compliance with the applicable
trench safety standards as well as the method of compliance:

Method of Compliance Cost

Total § _100.00

Respondent acknowledges that this cost is included in the applicable items of their submittal and
in the Grand Total Solicitation Price. Failure to compléte the above will result in the solicitation
being declared non- responsive.

The Respondent is, and the Owner and Engineer are not, responsible to review or assess
Respondent's safety precautions, programs or costs, or the means, methods, techniques or
technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution,
program or cost, including but not limited to, compliance with any and all requirements of Florida
Statute Section 553.60 et. seq. cited as the “Trench Safety Act.” Respondent is, and the owner
and Engineer are not, responsible to determine if any safety rel t rds a/p’ply to the project,
including but not limited to, the “Trench Safety Act.” ;

§s Siggfature ConGactore Signnge
‘ Y Thaddeus Buckley
Witness Printed Name Printed Name
4426 NE 8 Ave, Oakland Park, FL 33334 President
Witness Address Title
4-2-26 4-2-26
Date Date

- END OF SECTION -



Form 13
Bid Guaranty Form

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:
That we RF Environmental Services, Inc.. as Principal, and Atlantic Specialty Insurance Company,
as Surety, are held and firmly bound unto the City of Hollywood in the sum of

5 . Dollars ($ ) lawful money

of the United States, amounting to 5% of the total SOLICITATION Price, for the payment of said
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the
accompanying SOLICITATION, dated April 2nd 2026 for

TEMPORARY SODIUM HYPOCHLORITE SYSTEM
CITY PROJECT NO. 24-9122
IFB-373-26-JJ
NOW, THEREFORE, if the principal shall not withdraw said SOLICITATION within 90 days after
date of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the SOLICITATION as
accepted, and give bond with good and sufficient surety or sureties, and provide the necessary
Insurance Certificates as may be required for the faithful performance and proper fulfillment of
such Contract, then this obligation shall be null and void.



Approved SOLICITATION Bond

In the event of the withdrawal of said SOLICITATION within the specified period, or the failure to
enter into such contract and give such bond and insurance within the specified time, the principal
and the surety shall pay to the City of Hollywood the difference between the amount specified in
said SOLICITATION and such larger amount for which the City of Hollywood may in good faith
contract with another party to perform the work and/or supply the materials covered by said
SOLICITATION.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their
several seals this 2nd day of April 2026, the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL :

Signed, sealed and delivered in the presence of:

itness Signature of Individual

Address \

€ of Individual

Witness




Approved SOLICITATION Bond

WHEN THE PRINCIPAL IS A CORPORATION:

RF Environmental Services, Inc.
Name of Corporation

4840 NE 11th Avenue
Business Address

Fort Lauderdale, FL 33334

By:

i
(Atfix Corpogafe Seal)

Thaddeus Buckley
Printed Name

President
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, %L?:M)fl’l ne. ;_ED f_/f‘r’/( /P (/ , certify that 1 am the secretary of the
Corporation named as Principal in the attachen“é)nd; that Thaddeus Buckley
who signed the said bond on behalf of the Principal, was then President
____of said Corporation; that | know his signature, and his signature thereto is genuine
and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by

" (_‘ﬁ;&ﬁ_@_u
(

authority of its governing body.

Secretary



Approved SOLICITATION Bond

TO BE EXECUTED BY CORPORATE SURETY:
Attest:

/_ ; L y Atlantic Specialty Insurance Company

Jefge L. Bracamonte, Witness Corporate Surety

605 Highway 169 North, Suite 800

Plymouth, MN 55441
Busmess Address

(J 4;51e Sloan, Attorney-In Fact &
F{Jorlda Licensed Resident Agent

JCA Surety Group, LLC
Name of Local Agency
123 Zelma Street, Suite A

Orlando, FL 32803
Business Address
STATE OF FLORIDA

Inquiries: (321) 800-6594

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,
Jessie Sloan

to me well known, who being by me first duly sworn upon
oath says that he is the attorney-in-fact for the _Atlantic Specialty Insurance Company

and
that the has been authorized by _Atlantic Specialty Insurance Company

_to execute the forgoing
bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 2nd day of April, 2026
4 Notary Public State of Florida %
il o i e, b U s .
b Txpres THia0ts Notary Public, State of Florida

— Kasandra Titus
My Commission Expires: 07/11/2029

- END OF SECTION-



intact

INSURANCE Power of Attorney

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth,
Minnesota, does hereby constitute and appoint: Hallie Martin, Jessie Sloan, Jorge L. Bracamonte, Thomas R Kirstein, each individually if there be more than one
named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all
other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: unlimited and the
execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon
said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by
authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attomey-in-
Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall
be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorey is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorey or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company
to be affixed this first day of January, 2023.
\\“““\:;Il‘il""l’,ll’l
Lt _s_(/ ",
¥ RaA)

. O —

Sarah A. Kolar, Vice President and General Counsel

STATE OF MINNESOTA
HENNEPIN COUNTY

On this first day of January, 2023, before me personally came Sarah A. Kolar, Vice President and General Counsel of ATLANTIC SPECIALTY INSURANCE COMPANY, , 1o
me personally known to be the individual and officer described in and who executed the preceding instrument, and she acknowledged the execution of the same, and being by me
duly sworm, that she is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

ALISON D. NASH-TROUT - W ﬁ/

NOTARY PUBLIC - MINNESOTA /{/JSWI 2.
My Commission Expires !
January 31, 2030 Notary Public

L the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full

force and has not been revoked, and the resolutions set forth above are now in force.
WM
This Power of Atiorney expires

Signed and sealed. Dated 2nd day of April . 2026
January 31, 2030 Kara L.B. Barrow, Secretary

Please direct bond verifications to swrety@intactinsurance.com




Form 13
Bid Guaranty Form

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:
That we RF Environmental Services, Inc.. as Principal, and Atlantic Specialty Insurance Company.
as Surety, are held and firmly bound unto the City of Hollywood in the sumof

5 % o‘p'Me !7)/,[ Q MD/)}ﬂL' Dollars ($ ) lawful money

of the United States, amounting to 5% of the total SOLICITATION Price, for the payment of said

sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the
accompanying SOLICITATION, dated April 2nd 2026 for

TEMPORARY SODIUM HYPOCHLORITE SYSTEM
CITY PROJECT NO. 24-9122
IFB-373-26-JJ
NOW, THEREFORE, if the principal shall not withdraw said SOLICITATION within 90 days after
date of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the SOLICITATION as
accepted, and give bond with good and sufficient surety or sureties, and provide the necessary
Insurance Certificates as may be required for the faithful performance and proper fulfillment of
such Contract, then this obligation shall be null and void.



Approved SOLICITATION Bond

In the event of the withdrawal of said SOLICITATION within the specified period, or the failure to
enter into such contract and give such bond and insurance within the specified time, the principal
and the surety shall pay to the City of Hollywood the difference between the amount specified in
said SOLICITATION and such larger amount for which the City of Hollywood may in good faith
contract with another party to perform the work and/or supply the materials covered by said
SOLICITATION.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their
several seals this 2nd day of April 2026, the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL :

Signed, sealed and delivered in the presence of:

itness Signature of Individual

Address \

e of Individual

Witness




Form 14
LIST OF SUBCONTRACTORS

The Respondent shall list below the name and address of each Subcontractor who will perform
work under this Contract, and shall also list the portion of the work which will be done by such
Subcontractor. After the opening of Submittals, changes or substitutions will be allowed with
written approval of the City of Hollywood. Subcontractors must be properly licensed.

Work to be Perfogued Subcontractor’'s Name / Address

1. SE

Sez 4ATT20H4ED

10.

NOTE: Attach additional sheets if required.

- END OF SECTION -



FORM 15
INFORMATION REQUIRED FROM BIDDERS
GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement
may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: RF Environmental Services, Inc.
4426 NE 8 Ave, Oakland Park, FL 33334

Thaddeus Buckley

2.  Contractor's Telephone Number:  954-605-6711
and e-mail address: _ Thad@RFESWater.com

3. Contractor's License (attach copy): Please See Attached
Primary Classification: B
Broward County License Number (attach copy):

4. Number of years as a Contractor in construction work of the type involved in this
Confract: 10 years RF Environmental Services, Inc.
28 years Thaddeus Buckley

5. List the names and titles of all officers of Contractor's firm:
Thaddeus Blickley - President

Katherine Buckley - Secretary

6. Name of person who inspected site or proposed work for your firm:

Name: Thaddeus Buckley

Date of Inspection: 1-20-26

7. What is the last project of this nature you have completed?
SEE ATTACHED




10.

11.

12.

13.

Have you ever failed to complete work awarded to you; if so, where and why?

N/A

Name three individuals or corporations for which you have performed work and to

which you refer:
Broward County - Oscar Asgar

McCafferty Brinson - Frank Brinson

Hazen & Sawyer - George Wrves

List the following information conceming all contracts on hand as of the date of
submission of this proposal (in case of co-venture, list the information for all co-

ventures).
Total Contracted %
Name of Project City Contract Date of . Completion
N Value Completion to Date
SEE ATTACHED

(Continue list on inset sheet, if necessary)

What equipment do you own that is available for the work?
Diesel Generator, Concrete Saw, Concrete Chain Saw,

30 gal air compressor, forklift, Plate Compactor, Welding Machine

Pressure Washer, Precision Laser, Pump, Table Saw

30 gal Horizon Air Compressor, Industrial Welder

What equipment will you purchase for the proposed work?
N/A

List at least three (3) similar projects completed within the last ten (10) years by

the bidder. For purposes of this requirement, ‘similar’ projects shall be

considered to include experience with dewatering facilities, grit removal facilities,



14,

concrete repair in WWTP headworks and gate replacement. Include owner's
contact information (client's name, address, telephone number and email
address), project value, completion date, reference contact information and brief
project description. The determination of whether a project is sufficiently similar
shall be at the sole discretion of the City and the Engineer.

SEE ATTACHED

(Add sheets as requested.)

Name the Project Manager proposed for this project. Attach a copy of the project

manager’s resume.
Thaddeus Buckley - resume attached

NOTE: If requested by CITY, the Bidder shall furnish a notarized financial
statement, references, and other information, sufficiently comprehensive to
permit an appraisal of its current financial condition.



Company Name} RF Environmental Services, Inc.

Thaddeus Buckley
Print Name

President
Title

4-2-3(

Date
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FORM 16
PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED 4-2-26

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the
Proposal as principal or principals is or are named herein and that no other person than herein
mentioned has any interest in this Proposal or in the Contract to be entered into; that this
Proposal is made without connection with any other person, company or parties making a Bid or
Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself
fully in regard to all conditions pertaining to the place where the Work is to be done; that he has
examined the Drawings and Specifications for the Work and contractual documents relative
thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid
Bond, Form of Contract and Form of Performance Bond, General, Supplementary and
Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and
has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied
himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders
and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and
execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of
which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions
and Drawings shall be made a part for the performance of Work described therein; to furnish the
necessary bond equal to one hundred (100) percent of the total Contract base bid, the said
bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved
bond form furnished by the CITY; to furnish ail necessary materials, equipment, machinery,
tools, apparatus, transportation, supervision, labor and all means necessary to construct and
complete the work specified in the Proposal and Contract and called for in the Drawings and in
the manner specified; to commence Work on the effective date established in the "Notice to
Proceed" from the ENGINEER; and to substantially complete all Contract Work within 30 days
with final completion within 45 days, and stated in the "Notice to Proceed" or pay liquidated
damages for each calendar day in excess thereof, or such actual and consequential damages
as may result therefrom, and to abide by the Local Preference Ordinance, Exhibit A.

The BIDDER acknowledges receipt of the following addenda:

No. | Dated 2-12-26
No. 2 Dated 2.18-26
No. 3 Dated 312 24

L =

4 3-19-26



And the undersigned agrees that in case of failure on his part to execute the said Contract and
the Bond within ten (10) days after being presented with the prescribed Contract forms, the
check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the
funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this
Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the
Bank of

or approved Bid Bond for the sum of 5% of bid amount

Dollars ($ ) according to the
conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below,
together with signature(s) of the officer or officers authorized to sign Contracts on
behalf of the corporation and corporate seal; if Bidder is a partnership, the true name
of the fim shall be set forth below with the signature(s) of the partner or pariners
authorized to sign Contracts in behalf of the partnership; and if the Bidder is an
individual, his signature shall be placed below; if a partnership, the names of the

general partners.
EN THE BIDDER IS AN INDIVIDUAL; /
(Signature of IndividuV
(Printed Nyeofwﬂvidual)

(Address)

WHEN THE BIDDER IS A SOLE PR
NAME:

(AddresQ\
(SEAL)

(Signature of Indivw

N

N
\
"
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N THE BIDDER IS A PARTNERSHIP

{Name of Firm) A Partnership
(Address) /
By: /
(SEAL)

(Partner)

Name and Address of all Partnerss

(Cor%*me of Corporation)
By: (SEAL)
(Address) \

deddrdricdednie dededededesdeded de e e dede vede fedet dod e Rt e de de de ded o Fdekdrhkhhkdh s w

WHEN THE BIDDER IS A JOINT VENTURE:;

(Official Title)

As Joint Venture

(Corporate Seal)
Organized under the laws of the State of , and authorized by the
law tg/fmake this bid and perform all Work and furnish materials and equipment required\under

the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:
RF Environmental Serv:ces Inc.

(Correct Name of

(SEAL

Thaddeus Buckley - President




(Official Title)

4426 NE 8 Ave, Oakland Park, FL 33334
(Address of Corporation)

Organized under the laws of the State of Florida , and authorized by the
law to make this bid and perform all Work and furnish materials and equipment required under
the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF

BOARD OF DIRECTORS
RF Environmental Services, Inc.
(Name of Corporation)
RESOLVED that Thaddeus Buckley
(Person Authorized to Sign)
President of RF Environmental Services, Inc.

(Title)  (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

Water Treatment Plant Aeration Building Pump Station Upgrade Project
Project No. 19-4263

The foregoing is a true and correct copy of the Resolution adopted by

RF Environmental Services, INC. 4t 5 meeting of its Board of
{Name of Corporation)

Directors held o 3 ﬁt/hl/ _day of June ,2025 .

By: SO ke A kD
(N g -
Title: _Thaddeus Buckléy~ President

(SEAL)
The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -
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ACORD

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/06/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER SSNTACT Jim Murphy
Brown & Brown Insurance Services, Inc. PHONE . (954) 776-2222 m’é Noj: (954) 776-4446
1201 W Cypress Creek Rd EMAL s, 053.Certs@bbrown.com
Suite 130 INSURER(S) AFFORDING COVERAGE NAIC #
Fort Lauderdale FL 33309 iNsurer A: FCCl Insurance Company 10178
INSURED INSURER B: Certain Underwriters at Lioyds 15025
RF Environmental Services inc. INSURER ¢ : Underwriters At Lloyd's, London 32727
dba Milan Construction & Real Estate INSURER D :
4840 NE 11th Avenue NEURESIE)
Oakland Park FL 33334 INSURERF :
COVERAGES CERTIFICATE NUMBER:  CL2562054879 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
DOLE0ER POI I PC
LTR TYPE OF INSURANCE ‘,‘NSD WVD POLICY NUMBER :Mm;ﬂ%m} :53"{')%%] LIMITS
DX| COMMERCIAL GENERAL LIABILITY EACH OCCURRENGE ¢ 1,000,000
NTEL
I CLAIMS-MADE g OCCUR PREMISES (Ea ocourrence) 3 100,000
MED EXP {Any one person) $ 5,000
A Y GL10009354701 06/27/2025 | 06/27/2026 | personaLs apvivgury | § 1:000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 2,000,000
|| poLicy Mo Loc PRODUCTS - COMPIOPAGG | 5 2:000,000
OTHER: Employee Benefit Liab $ 1,000,000
GOMBINED SINGLE LIMIT
"A_uromoau.e LIABILITY Ea sctident! $ 1,000,000
| ANy auTO BODILY INJURY (Perperscn) | $
| OWNED SCHEDULED "
A || AUTOS ONLY ALToS CA10009354801 06/27/2025 | 06/27/2026 | BODILY INJURY (Per accident) | $
HIRED NON-QWNED PROPERTY DAMAGE s
|| AUTOS ONLY AUTOS ONLY (Per accident!
$
| <] umMBRELLALIAB | ¢! occur EACH OCCURRENCE s 4,000,000
A EXCESS LIAB oL AISIADE UMB10009355101 06/27/2025 | 06/27/2026 | soorecare ¢ 4.000,000
pep | <] rerenmion 510,000 $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY XI STATUTE l ER o
A o e TR RN TNEREXECUTIVE N/A WC010007021905 06/27/2025 | 06/27/2026 | EL- EACHACCIDENT s
{Mandatory in NH) E.L. DISEASE - EAEMPLOYEE | ¢ 1,000,000
If yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below EL.DISEASE-POLICYLMIT | g 1YY,
X - Each Incident $2,000,000
Pollution Liability i
B CPL01625001 06/27/2025 | 06/27/2027 |Policy Aggregate $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedute, may be attached if more space is required)

Re: Project Bidding: Hollywood - SRWWTP Temp Sodium Hypochlorite

The City of Hollywood is additional insured with respects to General Liability if required by written contract.

CERTIFICATE HOLDER

CANCELLATION

City of Hollywood - Public Utilities
1621 N 14th Ave

Hollywood FL 33020

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

S

——

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. Al rights reserved.

The ACORD name and logo are registered marks of ACORD




State of Florida
Department of State

I certify from the records of this office that RF ENVIRONMENTAL
SERVICES, INC. is a corporation organized under the laws of the State of
Florida, filed on January 28, 2016, effective January 27, 2016.

The document number of this corporation is P16000009528.

I further certify that said corporation has paid all fees due this office through
December 31, 2024, that its most recent annual report/uniform business report
was filed on February 14, 2024, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourteenth day of February,
2024

==y

Secretary of gftate

Tracking Number: 5698487124CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/Certificate Authentication




PERSONAL STATEMENT

"As a result of my tenure
working for municipalities in
the Tri-County area, | have
developed long-standing
relationships with many of
the County’s and City's
construction and engineering
staff. | understand and can
exceed their expectations for
project delivery.”

OFFICE LOCATION
Miami & Fort Lauderdale, FL

EDUCATION

BS, Mechanical Engineering,
National University of
Florida, 1996

LICENSES/ REGISTRATIONS

Certified General
Contractor - FL,
#CGEC1518671

Certified Mechanical
Contractor — FL,
#CMC1250334

Certified Plumbing
Contractor — FL,
#CFC1429319

Certified Pollutant Storage
Contractor — FL,
#PCC 1256939

MEMBERSHIPS! AFFILIATIONS

Designated DBIA
Professional

Construction Association of
South Florida

Association of General
Contractors of America

STATEMENT OF QUALIFICATIONS - THAD BUCKLEY, PRESIDENT

Membrane WTP's are Highlighted

RF Environmental Services, Inc.

Thad Buckley, President

Mr. Buckley has more than 20+ years of construction and engineering experience including
work on water and wastewater treatment facilities, commercial and industrial HVAC and
plumbing projects, and heavy duty industrial mechanical installations. In January 2016 Mr.
Buckley founded RF Environmental Services, Inc. (RFES). Mr. Buckley has been
responsible for the procurement and execution of water and wastewater treatment projects
utilizing the Hard-Bid, CMAR and Design-Build delivery methods. By utilizing his knowledge
and expertise in business and project development, estimating, design, start-up, testing and
commissioning, and overall quality control for designing, estimating, construction, Mr.
Buckley has procured and completed some of the most complex projects in the state. Mr.
Buckley has had complete project responsibility for some of the most involved and
technically challenging projects throughout Florida, from the largest membrane softening
water treatment plant in the United States at 40-mgd to the installation of over 15,000 feet of
20"/24” steel pipe in the tarmac at Miami International Airport. Mr. Buckley has also served
as the project executive for multiple, large scale, projects throughout the Tri-County area.

Previous Relevant Work Experience

MWH Constructors, inc., Florida Regional Manager (2012-2016)

While with MWH Constructors, Inc., Mr. Buckley helped establish the Company’s “Hard-Bid”
and “Self-Perform” capabilities. With MWHC'’s main office located in Broomfield, CO, it was
Mr. Buckley’s responsibility to establishing their Florida based estimating, project
management, field staff and “self-perform” teams. These initial efforts culminated in the
Award and Substantial Completion of the MWHC's first “Hard-Bid - at Risk” construction
project in the Company’s history. Mr. Buckley also acted as the Company’s general
construction, mechanical and plumbing qualifier for the work in Florida.

Poole and Kent, Inc., Vice President (1996-2012)

Mr. Buckley started his professional construction career after graduation from the University
of Florida with Poole and Kent as an assistant project manager working at Miami-Dade
County’s Central District Waste Water Treatment Plant. Having worked there for 16 years
Mr. Buckley performed every job required at Poole and Kent from clerk to chief project
estimator, and from superintendent to project executive. During this time at Poole and Kent
Mr. Buckley gained valuable experience in both general construction and mechanical cost
estimating; and the detailed bidding requirements specific to the municipal water &
wastewater treatment sector, including insurance and indemnification requirements and
standards, bond requirements and construction risk allocation, and scheduling.

Relevant Project Experience

RFES Project Manager, North Regional WWTP Reclaimed Water Plant Expansion,
Broward County, Broward, FL

Mr. Buckley led this effort as project manager. He produced initial and final cost estimates
and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through ail phases of construction. This
$10.6M project includes the furnish and installation of two (2) 2,500kw Gen-Sets, Sixty-Four
(64) Dyna-Sand reuse filters, Two (2) Auto-
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RF Environmental Services, Inc.

Backwash Strainers, Five (5) FRP Tanks, and Twelve (12) Re-Use and Filter Pumps.
RFES Project Manager, WTP Improvements, City of Pembroke Pines, Pembroke Pines, FL

Mr. Buckley led this effort as a project manager, he produced initial and final cost estimates and managed the proposal,
design, purchasing and coordination of all major design, process equipment and subcontractor packages. Was directly
responsible for assembling the design and construction teams on this project. After completing the design phase, he
tumed over day-to-day operations of the construction activities to the on-site project management team. This $2.9M
project entailed installation of new air scour system on (16) Greenleaf Filter Cell including new blower and air distribution
header throughout the water treatment plant.

RFES Project Manager, WTP Lime Feed System Refurbishment, SCC Valve Insertion and Mag-Flow Meter
Insertion, City of Pembroke Pines, Pembroke Pines, FL

This $3.1 million project entails the refurbishment of lime systems No. 1 and 2. Mr. Buckley produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. The contract includes the installation of two new slakers,
including new lime slurry feed tanks, new slurry feed pumps. Replacement of the lime slurry pumps at Silo No. 3, provide
rehabilitation to Silos No. 1 and No. 2. Excavate, cut and install (3) new isolation valves.

RFES Project Manager, WTP 1A and 2A Treatment Unit Rehabilitations, Broward County, Broward, FL

Mr. Buckley led this effort as a project manager, he produced initial and final cost estimates and managed the proposal,
design, purchasing and coordination of all major design, process equipment and subcontractor packages. Was directly
responsible for assembling the design and construction teams on this project. After completing the design phase, he
turned over day-to-day operations of the construction activities to the on-site project management team. This $1.8M
project entailed the rehabilitation of existing Lime Treatment Unit #2 at WTP 2A and Lime Treatment Unit #1 at WTP 2A,
including 36” Pipe repair.

RFES Project Manager, Sodium Hypochlorite and CO2 Injection System, City of Pembroke Pines, Pembroke
Pines, FL

This $2 million project entails the installation of a Sodium Hypochlorite and Carbon Dioxide Injection System. Mr. Buckley
produced initial and final cost estimates and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through all phases of construction. The contract included the
replacement of components of (2) sodium hypochlorite injection triplex skids, replacement of sodium hypochlorite transfer
pump including all electrical cables and piping.

Project Executive (PK), South District WWTP Cogeneration Facility Improvements, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed the proposal, design, purchasing and coordination of all major design, process equipment and subcontractor
packages. This included design service agreements in the amount of $2M, cogeneration system equipment package
worth $4M and a $3.5M electrical system subcontract agreement.

Project Executive, Belle Glade Wastewater Treatment Plant Iimprovements, Glades Utility Authority, Belle Glade,
FL

Mr. Buckley led this effort in a Principal-in-Charge and Lead Estimator capacity by managing the team of project
managers, field staff and estimators. He produced initial and final cost estimates and managed purchasing and
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RF Environmental Services, Inc.

coordination of all major equipment and subcontractor packages; and performed general project oversight through all
phases of construction. This $1.6M project includes the installation of bar screen covers, oxidation ditch splash guards,
sodium hypochlorite feed system and piping, automatic slide gate and fencing; the modifications of the headworks piping,
deep injection well effluent piping, weir; and purchase of outdoor refrigerated samples, WAS pumps, and sludge pumps.

Project Executive, South District WWTP Cogeneration Facility Improvements, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed the proposal, design, purchasing and coordination of all major design, process equipment and subcontractor
packages. This included design service agreements in the amount of $2M, cogeneration system equipment package
worth $4M and a $3.5M electrical system subcontract agreement. He was also directly responsible for assembling the
design and construction teams on this project. After completing the design phase, he turned over day-to-day operations of
the construction activities to the on-site project management team. This $20M project entailed the upgrade to the existing
Cogeneration System at the South District WWTP including design, permitting, supply, fabrication/installation of (5) new
cogeneration units and associated 5kV electrical systems, as well as combustion gas pre-treatment systems, exhaust and
engine cooling water heat recovery systems for the digested sludge treatment process and the combustion air cooling
through the use of an absorption chiller and hot oil recirculation.

Project Executive, South District WWTP HLD Upgrade to 285-mgd Filter System, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley, as part of the executive bid team on this project, performed the pre-bid estimating for all the wastewater
treatment plant process equipment on this project. Then after contract award, acting as a project executive purchased,
coordinated and scheduled the delivery all major process equipment for this project, including: (16) 200 hp Backwash
Pumps, (7) 500 hp blowers, (12) mixers, switchgear, transformers, MCCs, (161) 24-inch motor operated control valves,
(35) flow meters, (43) level transmitters, and muitiple local control panels, and the process instrumentation package.
These responsibilities included negotiating subcontract and purchase order terms and conditions with both contractor
selected and Owner “sole-source” vendors and subcontractors, assuring that Miami-Dade County contract requirements
were including in all subcontractor and vendor agreements. This $135M project, part of the $628M high-level disinfection
project currently underway at the South District WWTP, entailed the construction of one of the largest deep bed sand filter
systems in the US.

Project Executive, South District WWTP Fat, Oil & Grease Septage Facility, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley, as part of the executive bid team on this project, performed the pre-bid estimating for all of the wastewater
treatment plant process equipment on this project. After contract award, he acted in a project executive role and
purchased, coordinated, and scheduled for delivery all major process equipment for this project, including: grit pumps,
overflow & flushing water pumps, slide, weir & sluice gates, submersible pumps, grit classifiers, mechanical bar screens,
odor control systems, chemical systems, motor operated control valves, flow meters, level transmitters, local control
panels, and the process instrumentation package.

Project Executive, Belle Glade Wastewater Treatment Plant Improvements, Glades Utility Authority, Belle Glade,
FL

Mr. Buckley led this effort in a Principal-in-Charge and Lead Estimator capacity by managing the team of project
managers, field staff and estimators. He produced initial and final cost estimates and managed purchasing and
coordination of all major equipment and subcontractor packages; and performed general project oversight through all
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phases of construction. This $1.6M project includes the installation of bar screen covers, oxidation ditch splash guards,
sodium hypochlorite feed system and piping, automatic slide gate and fencing; the modifications of the headworks piping,
deep injection well effluent piping, weir; and purchase of outdoor refrigerated samples, WAS pumps, and sludge pumps.

Project Executive, Hollywood Water Treatment Plant Electrical Power Generator System Expansion, Hollywood, Florida

This $1.7 million project entails the construction of expansion of the generator system at the existing water treatment plant.
Mr. Buckley produced initial and final cost estimates and managed purchasing and coordination of all major equipment and
subcontractor packages; and performed general project oversight through all phases of construction. The contract includes
the installation of a new 1500 kW, 13.2 kV diesel engine generator set in the existing Generator Building, modifications to
the existing switchgear, low voltage MCC, and generator control system; the installation of new component panels for the
existing generator section and a new door/panel for the master control section; modifications to existing SCADA systems;
installation of a new fuel supply system, new engine cooling system and insulated piping; and removal of modified bitumen
roofing and replacing with a new EPDM membrane roofing system.

Project Executive, Hollywood Water Treatment Plant Membrane Replacement, Hollywood, Florida

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing the team of project managers and field staff. He
produced initial and final cost estimates and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through all phases of construction. This $1.7M project entails the
removal and replacement of the nano-filtration membrane elements in the seven existing membrane softening trains at the
existing water treatment plant.

Project Executive, Wastewater Repump Stations A, B & E Rehabilitation, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers and field staff
which were charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In
this role Mr. Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating
subcontractor and vendor claims and changes orders to the fullest extent possible. He produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. This $11.7M project entailed the rehabilitation of three re-
pump stations for the City of Fort Lauderdale. All electrical and mechanical equipment was replaced and upgraded
including generators. All wastewater ductile iron pipelines associated with each respective pump station were replaced as
well. A bypass system was installed to help manage the system flow at each pump station. Each station required a
system shutdown to install the ductile iron pipe required during the allotted time frame. Major equipment for this project
included: four 450 hp horizontal non-clog pumps, one 2,000 kw diesel-electric generator, one 900 kw diesel-electric
generator, one 8,000 gallon above-ground fuel storage tank, four 250 horizontal non-clog pumps, three 60 hp horizontal
non-clog pumps, four 160 V VFDs, and seven 480 V VFDs.

Project Executive, G.T. Lohmeyer WWTP Pumping System Improvements, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers and field staff
which were charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In
this role Mr. Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating
subcontractor and vendor claims and change orders to the fullest extent possible. He produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. This $12.5M project entailed the following: replacement and
upgrade of all field instrumentation, the replacement of the 750 kva generator with a new 1,200 kva generator and motor
control center, and upgrade the fuel storage tank to current Building Code standards. At Pump Station No. 1, P&K
replaced three 10-inch sewage pumps with three 10-inch horizontal sewage pumps. At Pump Station No. 2, P&K replaced
three sewage pumps with three 8" vertical pumps. At Pump Station No. 3, P&K replaced all three 6-inch sewage pumps
with three 6-inch vertical pumps. At the dewatering building, P&K replaced all eight sludge pumps with new 6-inch sludge
pumps. At the Effluent Pump Station, P&K replaced all three non-potable water pumps.

Project Executive, Waste Management CNG Fueling Facility, Waste Management, Pompano Beach, FL

STATEMENT OF QUALIFICATIONS - THAD BUCKLEY, PRESIDENT November 16, 2022 4




RF Environmental Services, Inc.

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing the team of project managers, estimators and
field staff. He produced initial and final cost estimates, negotiating the contract with the prime contractor who was working
for Waste Management. During construction he managed purchasing, coordination of all major equipment and
subcontractor packages and performed general project oversight through all phases of construction. This $1.7M design-
build project included the installation of a new water main under the existing truck parking area. Additionally, the project
requires the installation of a new compressed natural gas system including equipment, piping, and remote fueling stations
for mechanical, electrical and civil systems.

Project Executive, Peele-Dixie Membrane Plant, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers which were
charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In this role Mr.
Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating subcontractor and
vendor claims and changes orders to the fullest extent possible. He produced initial and final cost estimates and managed
purchasing and coordination of all major equipment and subcontractor packages; and performed general project oversight
through all phases of construction. This $27.3M project entailed the construction of the 12-mgd membrane softening water
treatment facility at the existing plant which was built in 1926. In addition to the membrane facility, the project invoived
building generator and chemical buildings and installed four membrane process skid units each with 77 pressure vessels.
The major components of the work included the installation of one 300 hp variable speed membrane feed pump, four raw
water cartridge filters, a new high service pump station with five 250 hp vertical turbine high service pumps, three 60 hp
transfer pumps, a new chemical tank farm, a metering pump building, and two 1750 kva emergency diesel generators.

Project Executive, Southern Regional WWTP Oxygen System Upgrade, City of Hollywood, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed purchasing and coordination of all major equipment and subcontractor packages; and performed general project
oversight through all phases of construction. Mr. Buckley also played a key role in keeping all the projects on schedule
and under budget by mitigating subcontractor and vendor claims and changes orders to the fullest extent possible. This
$10M design-build project rehabilitated the existing 64 TPD oxygen generation system for the City of Hollywood. The
scope of the project included the preliminary and final design, permitting, and construction of the following project
components: replacements of the dual 1,250 hp air compressors with three 900 hp units; rehabilitation of two existing LOX
storage tanks and piping; rehabilitation of existing cryogenic oxygen generation system; installation of three new ambient
air vaporizers, new instrument air compressor, and new instrument air piping; replacement of various piping systems with
carbon steel, PVC, 316 stainless steel, and monel stainless steel, and miscellaneous site work. This project required
meticulous up-front planning and scheduling, as well as extremely close coordination with the plant operating staff as the
SRWWTP is an operating facility.

Project Manager, Fiveash Water Treatment Plant Upgrades — Phase 1, Ft. Lauderdale, FL.

This $12.5 million project upgraded the entire water treatment plant’s instrumentation and control system from the existing
pneumatic control system to the state-of-the-art PLC and fiber optic control system. This required the replacement of more
than 250 automatic control valves and the associated piping throughout the water treatment plant, including (11) on each
of the (22) existing gravity filters. The project also involved replacing the main plant’s core control system, installing four
new lime slakers with new controls and instrumentation, two 200 HP high service pumps, new polymer distribution system
with four new polymer feed pumps, a new lime siudge thickening tank with three submersible pumps, a new agueous
ammonia storage tank and pump building with two 10,000 gallon steel storage tanks and four metering pumps, and
miscellaneous valves and control upgrades throughout the plant.

Project Manager, Fiveash Water Treatment Plant Filter Rehabilitation, Ft. Lauderdale, FL.

This $2.4 million project entailed the rehabilitation of six of the existing (22) filters at the Fiveash Water Treatment Plant
under the WaterWorks 2011 program. During the completion of the contract work, the City of Fort Lauderdale increased our
scope of work from six to ten filters. Each of the ten filter rehabilitations included removal of the existing filter internals,
including the underdrain system, media and surface wash piping. The inside concrete surfaces of all rehabilitated filters
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were refinished and prepared for the new underdrain and media installation. Anew 316 stainless steel surface wash system
was installed in each filter, and each pair of rehabilitated filters was tested, disinfected, and placed back into operational
service within six weeks of being taken out of service.

Project Manager, Glades Road WTP 40-mgd Membrane Softening Process Addition, Boca Raton, FL.

This $49.6 million project included the construction of a 40-mgd Membrane Softening Water Treatment Facility which
included the installation of degasifiers, odor control system, and three 1.5 mw generators. To this date this facility remains
one of the largest nano-filtration water treatment facilities in the world, having (12) membrane process skid units each with
96 pressure vessels and one 200 HP variable speed membrane feed pump. Also included under the scope of construction
for this project was (4) raw water pressure filters rated for a total flow of 47-mgd, a new raw water booster pump station with
(6) 250 HP constant speed pumps, a new high service pump station with (2) new dual drive high service pumps rated at
700 HP and 1200 HP, (3) new 100 HP vertical turbine transfer pumps, a new chemical tank farm and metering pump building,
a new generator and switchgear building.

Project Manager, G.T. Lohmeyer WWTP Effluent Pump Station, Ft. Lauderdale, FL.

This $6.2 million project required the replacement of five deep well injection pumps. This project was particularly challenging
as there was no effective way to isolate the wastewater treatment plant from the effluent pump station, as such all work
during scheduled shut-downs had to be closely coordinated at night during low-flow conditions and could not exceed 4)
hours. Construction consisted of the following elements: installation of two 1,250 HP — 15,200 GPM and three 1,750 HP —
22,800 GPM, 4,160 volt electric non-clog centrifugal pumps a new effluent pump control system, including new PLC's; wet
well level controls, MMI systems and software, and a state-of-the-art pump monitoring system, measuring four temperatures
and four vibration readings on each pump and motor. The project involved constructing a new electrical service distribution
system for the new pumps, including a FPL vault, VFD control room, and all required HVAC systems

Project Manager, Glades Road Sodium Hypochlorite Generation System, Boca Raton, FL.

This $4 million project included the following: demolition of the existing chlorine gas storage, handling and feed systems;
rehabilitation of the existing chlorine storage area and chlorinator room; modifications to receive the new on-site generation
and feed equipment; two 70-ton salt/brine tanks each equipped with a salt truck off-loading station and brine make-up water
softener system; three 1,500 pound per day (ppd) electrolytic on-site sodium hypochiorite generation units; five 18,500
gallon sodium hypochlorite solution storage tanks; and six hypochlorite metering pumps (each equipped with variable
frequency drives); and all associated sitework, yard piping, electrical, instrumentation, and controls improvements.
Additional Project Manager Experience:

Glades Road Wastewater Treatment Plant Sludge System Improvements, Boca Raton, Florida, 2003

Springtree Water Treatment Plant, Sunrise, Florida, 1998

9th Street Pump Station Improvements, Miami, Florida, 1998

Central District WWTP Oxygenation Generation, Miami, Florida, 1996

Central District WWTP Odor Control Facility No. 5, Miami, Florida, 1996

Bal Harbour Pumping Station, Miami, Florida, 1997

Alexander Orr WTP Softening Modifications, Miami, Florida, 1997

World Ford, Hollywood, Florida, 1999

Broward County Libraries Energy Conservation and Ice Storage Facility, Broward County, Florida, 1999

Miami International Airport Concourse “E” Satellite Extension Tunnel and Utility Corridor, Miami, Florida, 1999

Miami International Airport Concourse “J”, Miami, Florida, 2000

Miami International Airport South Terminal Expansion, Miami, Florida, 2000
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Douglas Lenz

12174 82™ Lane N Phone: (561) 784-4469
West Palm Beach, FL 33412 Cell:  (954) 857-7121
DouglLenz@bellsouth.net

Membrane WTP's are Highlighted

Project Management / Supervision

Planning, Coordination, Material procurement, Time management, OSHA and EM 385 (US Army
Corps of Engineers) Compliance, Manpower loading and Forecast scheduling from Mobilization to
Milestones into Substantial & Final Completion. Excellent ability to decipher contracts, drawings
with specifications, submittals, shop drawings and surveys. Maintaining As-Built drawings.
Dedicated to delivering quality finished product within budget. Experienced in the Procurement and
Compliance of building and dewatering permits. Scheduling of Inspections by appropriate
Municipalities and Engineer representatives.

Work History
Harry Pepper & Associates 2011-2012
Project (General) Superintendent
Poole & Kent Company of Florida 1997 — 2011
Project Superintendent
Tripp & Associates 1995 — 1997
Project Superintendent
Widell & Associates, Inc. 1987 — 1995
Project Superintendent
Tripp & Associates 1984 — 1987
Project Superintendent
Widell & Associates, Inc. 1978 — 1984
Project Superintendent
Grumman Eco-Systems 1976 — 1978
Millwright
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Survey

Experience

Jobsite Layout and Elevations with Digital Theodolite Transits (Total Stations) and Leica GPS-900

System from Bench Marks / Monuments

Pipe Laying / Pipe Fitting / Plumbing
Ductile Iron (ACIPCO) Fastite, Flex ring, M.J., Flanged, VIC-Grooved, Field-Flex, Lok-Ring
Steel & Stainless Steel Threaded, VIC-Grooved, Welded, Flanged

Cast Iron Hub and No Hub couplings

Copper Solder Joints (water, air and refrigeration)

Brass Threaded and Welded

PVC and CPVC Threaded, Glue, VIC-Groove, Welded

HDPE VIC-Groove, Flanged, Fusion

R.C.P. Assembly with testable joints underwater (Price Bros / Hanson)

Concrete Drainage structures and conduit

Corrugated Metal Steel and Aluminum

Fiberglass Ductwork

Concrete

Forming Using panels with taper-ties and snap-ties (Symons) (Patent) (Economy) plywood
Keyways and bulkheads with PVC or Steel waterstop

Placement Using truck-mounted booms, Hydraulic trailer pumps — crane / bucket

Finishing Screeds, Laser leveling, vibration, power trowelling machine, hand float, trowel,
edging, N.S. grouting of equipment bases, point & patch, sponge rubbing

Cutting Blade and diamond chain saw and cord drilling, demolition, hydraulic and
pneumatic hammers

Reinforcement Bending, Placement

Carpentry

Rough Forming for concrete with plywood/lumber. Wood & steel framing for houses,
garages, barns. Setting and alignment of roof trusses (wood & steel). Hang and
finish drywall. Wood fencing.

Finish Hanging of doors, frames and hardware (wood, steel & fiberglass). Installation of

Equipment Operation
Crane
Excavators

Compaction
Forklift

Welding

Cutting

cabinets, counters and vanities. Wood paneling and trim.

CDL Class “A” Safe Driver Florida License
Boom trucks, carry deck, hydro (all terrain & truck/carrier), friction (track) using
drag, clam and concrete buckets. Sheet piling diesel hammer, vibratory sheet pile
driver/extractor, hydraulic auger for cast in place piling.
Track-hoe (full size and mini), rubber tire combination, dozer, wheel loader, grader,
skid-steer loader with hoe, breaker and broom attachments), tractor with box blade.
Jumping Jack rammer, reversible plate, single drum (ride on) vibratory
Warehouse lift truck, straight mast rough terrain, shooting boom rough terrain

AC/DC, MIG/TIG/Stick

Carbon Arc, Plasma, Oxygen and Acetylene
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Installation, Leveling and Alignment of:

R.O. and De-saltation Membranes Barscreens (Parkson)
Generators, Silencers, Fuel systems Primary & Secondary Clarifiers
Pumps, Motors, Piping Lime Slakers

Gantry systems Sodium Hypochlorite Generator
Air compressor systems Pressure sand filter (Roberts)
Vacuum pump systems Odor control and degasifiers
Chlorination and chemical feed systems Fire sprinkler systems

Turbine generator Irrigation systems

Experience developed from:

Construction of WTP and WWTP Shopping Centers and Convenience Stores
Pumping Stations and Pipe Laying Above ground fuel storage systems

Sheet Piling Cofferdams w/tremie seals Service Stations and Fuel Islands
Wellpoint Dewatering Systems Steel Buildings and their foundations
Open pumping with under-drain systems Concrete steel and fiberglass tanks

A/C and Refrigeration Equipment Truck Weighing Stations

Commercial Buildings (single and multi-story) Custom multi-million dollar homes

ey
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Douglas Lenz

12174 82™ Lane N Phone: (561) 784-4469
West Palm Beach, FL 33412 Cell:  (954) 857-7121
DougLenz@bellsouth.net
Job details, history and contacts for the various jobs and projects that I have worked on over my
career.
Harry Pepper & Associates 2011 — 2012
Project / Job Details: Project Value
Picayune Strand Restoration & Faka/Union Pump Station Collier County, Naples, FL $79M
USACE Jacksonville District HPA Sr. Project Manager
SFWMD Allen Bales
(321) 543-7438
Bales@cfl.rr.com
Poole & Kent Company of Florida  (Member of Safety Committee for OSHA Compliance) 1997 - 2011

Wastewater/Water Treatment Plants

Project Value

Project / Job Details;
SDWWTP (Black Point) Chlorine Contact Tanks 5-9, Miami, FL $18M
Hazen & Sawyer Metro Dade Utilities
Jose Orlando (305) 393-1711 Brian Held - Field Inspector (305) 903-6478
SDWWTP (Black Point) Septage Receiving & Solids Process Bldg., Miami, FL $i6M
Metro Dade Utilities
Alex Chong - Field Inspector (305) 710-4853
SRWWTP Oxygen System Upgrade, Hollywood, FL $10M
Camp, Dresser, McGee Air Products
Frank Brenson (954) 802-3058 Sara Hammon
Peele Dixie WTP Membrane and Ground Storage Facility, Ft. Lauderdale, FL $26M
Hazen & Sawyer Rick Johnson - Chief Operator
W.D. Brown - Field Inspector (954) 828-7865 Worked under| Thad Buckley
Wastewater Re-pump Stations A, B & E Rehabilitation, Ft. Lauderdale, FL $17M
CH2MHill Camp, Dresser McGee Chief of Operations
Larry Bower — PMT Jeff Manning Steve Roberts
(954) 520-1713 (954) 448-3807 (954) 828-7854
G.T. Lohmeyer WWTP Pumping System Improvements, Ft. Lauderdale, FL $8.5M
CH2MHill Camp, Dresser McGee Chief Operator
Larry Bower — PMT Jeff Manning Steve Curmode
(954) 520-1713 (954) 448-3807 (954) 523-1002
Fiveash Water Treatment Plant Upgrades — Phase 1, Ft. Lauderdale, FL $16.5M
CH2MHill Hazen & Sawyer Chief Operator
Larry Bower -PMT George Brown Rick Johnson
(954) 520-1713 (954) 987-0066 (954) 828-7865
Glades Road WTP Membrane Softening Process Addition — Boca Raton, FL $49.75M

“World’s Largest Membrane Softening Water Treatment Plant” Worked under
Camp, Dresser, McGee City of Boca Raton Admin Team
Jeff Manning (954) 448-3807  Chris Helfrich — Director of Utilities (561)338-7301
Ed Hause (954) 605-9789 Norm Wellings-Operations Director (561) 338-7300

Thad Buckiey

Bonita Springs Water Reclamation Facility, Bonita Springs, FL
CH2MHill Bonita Springs Utilities
Don Klose - East Coast Mgr (813) 918-6266 Director

$6M
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Bonita Springs Water Reclamation Facility, Bonita Springs, FL — cont’d
Fred May - Senior PM (941) 875-1592 Pat Jennings (239) 992-0711
Katos Watson — PM (239) 707-6173

| Gary - Project Supt (239) 707-6172

Poole & Kent Company of Florida
Wastewater/Water Treatment Plants
Project / Job Details:

1997 - 2011
Project Value

42°’Wx82’Lx60° Tall steel I-Beam structure with 30 ton gantry crane. Mid-elevation
concrete operating floor around 10.5 mil-amp steam turbine generator on pedestal base
with lower level grading deck for switchgear and lubrication system. Structure enclosed
with concrete block with formed columns and beams. Building featured 110 ton chilled
water ventilation system with code 850 (fire) smoke or steam discharge system.

Condenser Cooling Tower Circulation Pumps and Piping

Paired 26” steel pipes on steel support frames (20° off ground) with expansion support
guides. From turbine generator building to cooling tower. Installed three base mounted
split-case horizontal circulation pumps with steel suction piping and stainless strainers and
wall embedded sleeve.

G.T. Lohmeyer WWTP Effluent Pump Station - Ft. Lauderdale, FL $8M
CH2MHill Camp, Dresser McGee Chief Operator
Larry Bower - PMT Jeff Manning John McGeary
(954) 520-1713 (954) 448-3807 (954) 523-1002
Palm Beach County Membrane Plant No. 9 - Boca Raton, FL $25M
Palm Beach County Utilities
Bill Latinsky (561) 541-0754
Tequesta Water Treatment Plant - Tequesta, FL $5.5M
Reese, Macon & Associates (561) 433-3226
Bill Reese (561) 248-3226 wreese@Arcadis-us.com
Jim Macon
| Dale Scott — PM -
Sawgrass WWTP Expansion and Biosolids Facility - Sunrise, FL $24M
Camp, Dresser, McGee (954) 776-1731 City of Sunrise
Larry Martin — Senior PM (941) 656-5211 Chris Helfrich - Finance This reflects a
Jim Crane — S FL Mgr Walter Garrard — Adm Control $4M change order
Ben Cinquegrana — Project Inspector Chuck Irvine — Adm Control
Robert Trautman — Project Inspector Tony Yates — Adm Control
Springtree Water Treatment Plant - Sunrise, FL $16M
Montgomery Watson - Engineer City of Sunrise
Albert Weidner — Project Inspector (954) 572-2424 Chris Helfrich - Finance
Howard Rupper — Chief Operator Walter Garrard — Adm Control
Chuck Irvine — Adm Control
Tony Yates — Adm Control
Alexander Orr Water Treatment Plant - Miami, FL $14.2M
Miami Dade Utilities
Murray Grant — Utilities Director Alfredo Sanchez — Field Inspector
Alexander Orr Lime Kiln Improvements - Miami, FL $2.5M
Miami Dade Utilities
Murray Grant — Utilities Grant Alfredo Sanchez — Field Inspector
Tripp & Associates 1995 - 1997
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Turbine Generator Facility Superstructure $1.7M
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Condenser Cooling Tower Circulation Pumps and Piping — cont’d

Hutcheon Engineers Sugar Cane Growers Co-Op — Belle Glade
4431Embarcadero Dr (561) 996-5556
West Palim Beach, FL Vice President: Jose Alvarez
(561) 845-0665 New Construction Control: Bob Mattox
Robert Howl, Kirk Drost, Anthony Sulkowski
Tripp & Associates 1995 — 1997
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Belle Glade Transfer Station Project #SWA 95-240/JMD, Palm Beach, FL $3.3M
Solid Waste Authority
Project consisted of two concrete structure contained truck scales with approach slabs on
either side of scale house/administration building with overhead concrete double tee porch.
Transfer building 100°x120” formed concrete structure with steel building upper structure.
Split-level structure with two semi-truck drive-thru lanes with approach aprons and axle
scales.
HDR Engineering, Inc SWA Engineer
Tampa, FL Jack Mesojedec P.E.
Neal Poteet Brent Headberg - Project Inspector
(813) 282-2383 (561) 640-4000
Process Water Pumping Station and Transfer Main $380K
Project consisted of open pumped excavation. Poured in place concrete 14’x35°x25° depth
structure with 16’ walls on 36” ballast foundation. 60 influent slide gate and FMC
revolving self -cleaning screen filter with two 100HP vertical pumps discharging into 16”
PVC % mile long transfer main to sand filters.
Sugar Cane Growers Cooperative of Florida Global Tech, Inc.
1995 Mill Expansion P.O. Box 2487
160 Airport Rd Boca Raton, FL
Belle Glade, FL (561) 368-2713
Filtered Mud Recovery System $550K
Project consisted of two skid mounted transfer pump stations with all steel discharge piping
draining to them. These stations transferred mud slurry to main exterior steel mixing tack
with vari-speed centrifugal pumps transferring back through steel piping to primary filters.
Widell & Associates 1987 — 1995
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Hood Road Water Treatment Plant Modifications, Palm Beach Gardens, FL $1.87M
Seacoast Authority

Project consisted of demolition of the existing valve-less filter train system dewatering and
installs tapping saddle on existing 60” R.C.P. connecting to two vari-speed high service
pumps in cans with discharge yard piping. Demolition of existing steel precipitator and
concrete foundation construction of new 70’ concrete accelerator softener tank. Relocated
lime system on existing high service pumps.

Reese, Macon and Associates, Inc.

6415 Lake Worth Rd, Suite 307 Lake Worth, FL

Bill Reese P.E.

James Macon P.E.
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Reclaimed Water Facility, Palm Beach Gardens, FL $961K
Seacoast Utility Authority PGA Wastewater Treatment Plant
Project consisted of new filter feed pump and yard piping to tertiary filters. New chlorine
handling facility. 375 linear ft. of 30” D.LP. through storage ponds #11 and #12.
30’Lx16’Wx16’D pump station with 150HP pumps and jockey pump. 24” discharge
header and force main through plant.

Engineering Concepts in Design, Inc.

1080 E. Indiantown Road, Suite 202 Jupiter, FL

John C. Whitmer P.E.

Eric Crawford P.E.
Widell & Associates 1987 — 1995
Responsibility — Project Superintendent Project Value
Projects / Job Detail
WWTP Expansion Sludge Treatment Facility, Broward County, FL $7.82M

Project consisted of concrete building containing sludge boilers, sludge transfer pumps and
gas-blowers with connecting piping to two floating cover sludge digesters with mixing
cannons inside. Steel gas piping was laid to existing digesters with new cannons.

Camp, Dresser & McKee, Inc.

James Holly - Assistant Engineer (305) 776-1731

Wastewater Effluent Irrigation Facility, City of Pompano Beach, FL $3.25M
Project consisted of two million gallon Crom ground storage tank that was given the Award
of Excellence for Distinguished Architectural Treatment in Pre-Stressed Concrete Tank
Construction by Portland Cement Association. An esthetic matching control building with
chemical equipment. A Parkson four well sand filter. A multi-horsepower irrigation pump
station approximately one mile of 16 D.LP. distribution main south through golf course.

Eckler Engineering Don Eckler P.E.
(954) 755-1351 Robert Ruthmeyer - Field Inspector Il
Wastewater Treatment Plant Expansion, City of Royal Palm Beach, FL $2.7M

Project consisted of 200’ oval racetrack aeration basin with two 60’ clarifiers and
combination contact tank with deep well pump station. Responsibilities began with
structural and mechanical foreman but completing the project as superintendent.

Craig A. Smith & Assoc, Inc. (954) 782-8222

Tripp & Associates 1984 — 1987
Responsibility — Project Superintendent
Projects / Job Detail

S & M Distributors (Farmers Market) Pompano Beach, FL
35,000 sq. fi. steel building; re-skin and divide into storage coolers with insulation and refrigeration.
Addition of 3,800 sq. ft. ripening rooms on north truck loading dock.

J.R. Brooks and Son 18400 SW 256" St. Homestead, FL
3,800 sq. ft. foundation and fabrication of steel tubing mainframe and mid rack of insulated/refrigeration
steel building for tropical produce ripening.

Mike Hevener Operations Manager (305) 247-3544

Winn Dixie Shopping Center Expansion (30,300 sq. ft.) — Royals Properties, Inc.
Turn-key completion of Scoity’s Hardware, Cato’s Clothing.

Thriftway Food Supermarket, Clewiston, FL

Rebuild 25% structural concrete and 40% of roof trusses as result of fire damage.

Glades Middle School — Airport Rd, Belle Glade, FL.
5,500 sq. ft. boys and girls locker room addition to existing gym.

Big B Ranch — State Rd 27 (South Bay Sugar Cane Grower)
Single story 6,100 sq. ft. CBS office and storage building

Bernie Little Beer Distributors — Belle Glade, FL
Steel building addition. Piling foundation and forklift ramp and new cooler area.

R ——
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Consolidated Chemical, Inc. — Lake Harbor, FL
Fairbanks-Morris truck scale and gauge house. Stand up wall fertilizer storage Building.
Timesaver Convenience Store & Covered Fuel Island — Belle Glade, FL
Kirchman Oil Corp — State Rd 80 & Tabit Rd., Belle Glade, FL. (561) 996-2033
Timesaver Convenience Store & Covered Fuel Island — South Bay, FL
Kirchman Qil Corp — State Rd 80 & Tabit Rd., Belle Glade, FL (561) 996-2033
Western Auto Plaza
32,000 sq. ft. two-story commercial building addition.

Owner: Tom Bonavita

Widell & Associates 1978 — 1984
Responsibility — Mechanical and/or Structural Foreman
Projects / Job Detail
Water and Wastewater Plants, South Broward Utility Company
Waitz and Frye Consulting Engineers
Under piping and encasement, yard piping, onsite lift station and discharge main.
Wastewater Treatment Plant, Port La Belle, FL
Installed transfer pumps and yard piping. Installed Hoffman blowers and air piping to diffuser manifold of
main multi-tank.
Wastewater Treatment Expansion, Collier City, FL
PRC Engineering, Inc. (813) 774-4999
Installed and aligned race-track aerator. Basin mixer shaft units and yard piping at splitter box. Installed
vacuum units piping basin tile blocks of Dehydro process (sludge dewatering) Infilco basin.
Wastewater Treatment Plant Softener Expansion, Pembroke Pines, FL
After Tampa tank erected two accelerator mixing tanks on Widell foundations, we complete sludge blow-off
piping and valves and yard piping.
Sewage Re-pump Station, City of Ft. Lauderdale, FL
Williams, Hatfield and Stoner, Inc.
Assembly of by-pass pumps and piping. Gutting station. Installed new pumps, motor, bases and new
flanged suction and discharge piping.
Water Treatment Plant, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
Assembly of two ozone generators and associated piping. Yard piping between structures, filter gallery
flanged piping. Chlorine equipment and piping.
Wastewater Treatment Plant Expansion, Clewiston, FL
U.S. Sugar Corp, Clewiston, FL
Gee and Jensen Inc. 1 Harvard Circle, West Palm Beach, FL (561) 683-3301
Replacement of bridges, gearboxes and mixers in both accelator units. Yard piping from new ground storage
tanks to high service pumps. Wellpoint system installation. Equipment operating of hydraulic crane, trac-
hoe and loader.
Ground Storage and Re-pump Station, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
1,600 sq. ft. concrete pump house with two split-case hi-service electric pumps and diesel stand-by. 1,500
gallon hydro tank and foundation Crom ground storage tank. Yard piping and chlorine equipment.
Wastewater Treatment Plant Expansion, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
Assembly of both clarifier mechanisms and complete tertiary filter unit. Assembly of R.B.C. disk units and
covers. Equipment operator.
Water Treatment Plant — Filter Modification
U.S. Sugar Corp, Clewiston, FL
Gee and Jensen Inc. 1 Harvard Circle, West Palm Beach, FL (561) 683-3301
Filter media removal and replacement. Surface sweeping threaded piping modification.

_——— e —————
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Wastewater Pump Station, City of Palm Beach, FL

Hutcheon Engineers 4431 Embarcadero Dr., West Palm Beach, FL (561) 845-0666

Form setter, rebar placement, concrete placement and finishing. Assembly of flanged and mechanical joint
piping. Installed Flytt pumps and bases. Installed chlorine equipment. Assembled ozone filtering units and
piping. Combination excavator and Bantam truck-crane operator.

Grumman Eco-Systems 1976 — 1978
Responsibility — Millwright and 20 Ton Hydraulic Crane Operator
Job Detail

Assembly of 24 motor / gearbox / propeller mixing units of three aeration basins. Assembly and leveling of
three 170" clarifier mechanisms. Assembly of pumps and piping for two sludge return stations. Installation,
leveling and alignment of four diesel turbine generators and discharge silencers.

Mac Pherson’s Marine Services, Inc. 1969 — 1976
Responsibility — Marine Mechanic
Job Detail

Factory trained and authorized mechanic for outboard, sterndrive and inboard gas/diesel propulsion. Shop
and dockside repairs, installation and maintenance. Skilled in powerboat and sail seamanship. Past member
(Flag Lieutenant) U.S. Power Squadron, Delray Beach, FL.

%
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Line Iltem

Description
Mobilization (shall not exceed 3% of
the sum of Bid Items No. 7 through
No. 13).

Quantity Unit of Measure

Lump Sum

Unit Cost

130,000.00

728

130,000.00

Maintenance of Traffic

Lump Sum

5,000.00

5,000.00

Prevention, Control and Abatement
of Erosion and Water Pollution

Lump Sum

5,000.00

5,000.00

Record Drawings

Lump Sum

10,000.00

10,000.00

Demobilization (shall not exceed 3%
of the sum of Bid Items No. 2 and No.

Lump Sum

5,000.00

5,000.00

Consideration for Indemnification

10

10.00

| W W N |n

10.00

All work associated with the
Demolition Phase including but not
limited to, all general, civil,
mechanical, electrical, structural,
instrumentation, controls work
elements, as detailed in the Contract
Documents.

Lump Sum

500,000.00

500,000.00

All work required for the complete
furnishing, delivery and installation
of the Temporary Sodium
Hypochlorite Facility. This item
includes, but is not limited to, all
general, civil (except separately listed
items), mechanical, structural,
architectural, electrical,
instrumentation and control,
equipment testing, startup services
and construction sequencing

Lump Sum

3,182,000.00

3,182,000.00

Asphalt

1820

SY

90.00

163,800.00

10

Curbing

90

LF

229.00

20,610.00

11

Pavement Markings and Signage

Lump Sum

18,000.00

18,000.00

12

Sidewalk

20

SY

485.00

9,700.00

13

Miscellaneous Restoration

Lump Sum

20,000.00

20,000.00

14

Allowance for Inspections and
Testing, for the price of:

Allowance

v || |nln|n

55,000.00

55,000.00

15

Allowance for Permits, Licenses and
Fees for Government Agencies, for
the price of:

Allowance

250,000.00

250,000.00

16

Allowance for Undefined Conditions,
for the price of:

Allowance

225,000.00

225,000.00

Total

$

4,599,120.00




Form 15

LIST OF SUBCONTRACTORS
The Respondent shall list below the name and address of each Subcontractor who will perform
work under this Contract, and shall also list the portion of the work which will be done by such

Subcontractor. After the opening of Submittals, changes or substitutions will be allowed with
written approval of the City of Hollywood. Subcontractors must be properly licensed.

Work to be Performed Subcontractor’s Name / Address

e 7e o Gz LOveEtrtn D

ﬂmﬁm‘/? Svu # fers e/

10.

NOTE: Attach additional sheets if required.

- END OF SECTION -



FORM 1
SUBMITTAL CHECKLIST FORM

The items below are required components of your solicitation response in order for your
bid/proposal/submittal to be consider responsive and responsible. Please complete and submit
this submittal checklist form as the cover page of your submittal with all of the items below in
the order listed.

Please indicate Yes or No in the “Submitted (Yes/No)” column below to indicated which required
components were provided with your submittal.

Submitted
Yes/No) Required Bid Components

This Submittal Checklist Form completed and included as the cover page of your
Yes submittal.

A Table of Contents that clearly identifies each section and page number of your

Yes submittal.

Information and/or documentation that addresses and/or meets the requirements
outlined in Section ill - Scope of Work/Services, including any procedural or technical
enhancements/innovations which do not materially deviate from the objectives or
required content of the Scope of Work/Services.

Yes

Forms (Completed)
Form1  Submittal Checklist Form*
Form2  Acknowledgement and Signature Page
Form3 Bid Fom*
Form4  Vendor Reference Form*
Form§  Hold Harmless and Indemnity Clause
Form6  Non-Collusion Affidavit
Form7  Swomn Statement...Public Entity Crimes
Form8 Certifications Regarding Debarment...
Form9  Drug-Free Workplace Program
Form 10  Solicitation, Giving, and Acceptance...
Form 11 W-9 (Request for Taxpayer Identification)
Form 12 Trench Safety Form
Form 13 Bid Guaranty Form
Form 14 List of Subcontractors
Form 15 Information Required from Bidders
Form 16 Proposal

Yes

Yes Certificate(s) of insurance that meet the requirements of Section 2.25

Yes Proof of State of Florida Sunbiz Registration

This checklist is only a guide, please read the entire solicitation to ensure that your
submission includes all required information and documentation.




RF Environmental Services, Inc.
4426 NE 8t Ave

Oakland Park, FL 33334

(954) 605-6711

Table of Contents

04-02-26 Hollywood SRWWTP Temporary Sodium Hypochlorite

Page 1: Form 1 Submittal Checklist

Page 2: Table of Contents

Page 3: Form 2 Acknowledgement & Signature Page

Page 4: Bid Pricing

Page 5-8: Form 4 Vendor Reference

Page 9: Form 5 Hold Harmless and Indemnity Clause

Page 10: Form 6 Non-Collusion Affidavit

Page 11-12: Form 7 Sworn statement pursuant to section 287.133 (3)(a) Florida
Statues on Public Entity Crimes

Page 13: Form 8 Certifications regarding debarment, suspension, and other
responsibility matters

Page 14: Form 9 Drug-free workplace program

Page 15: Form 10 Solicitation, giving and acceptance of gifts policy

Page 16: Form 11 RFES W9

Page 17: Form 12 Trench Safety

Page 18-24: Form 13 Bid Guaranty Form

Page 25: Form 14 List if Subcontractors

Page 26-29: Form 15 Information required from Bidders- General Information
Page 30: Attachment- Contractor’s License

Page 31-34: Form 16 Proposal

Page 35: Sample Certificate of Insurance — Requirements 2.17

Page 36 Proof of State of Florida Sunbiz Registration

Page 37-52: Resumes

Page 53-56: Experience sheet with related projects



FORM 2

ACKNOWLEDGMENT AND SIGNATURE PAGE

This form must be completed and submitted by the date and the time of bid opening.

Legal Company Name (include d/b/a if applicable): RF Environmental Services, Inc.

If Corporation - Date Incorporated/Organized: 1/28/16 - Federal Tax Identification Number: 81-1455710

State Incorporated/Organized: Florida

Company Operating Address: 4426 NE 8 Ave

city: Oakland Park State: FL Zip Code: 33334

Remittance Address (if different from ordering address):

City: - State: Zip Code:
Company Contact Person: | haddeus Buckley Emall Address: REESWater.com
Phone Number (include area cods): 954-605-6711 Fax Number (include area code): _

Company’s Intemet Web Address:  www.Ifeswater.com

IT IS HEREBY CERTIFIED AND AFFIRMED THAT THE BIDDER/PROPOSER CERTIFIES ACCEPTANCE OF THE
TERMS, CONDITIONS, SPECIFICATIONS, ATTACHMENTS AND ANY ADDENDA. THE BIDDER/PROPOSER SHALL
ACCEPT ANY AWARDS MADE AS A RESULT OF THIS SOLICITATION. BIDDER/PROROSER FURTHER AGREESTHAT
PRICES QUOTED WILL REMAIN FIXED FOR THE PERIOD OF TiM / AFED SOLICITATION.

Bidder/Proposer's Authorized Representative's Signature: Date: 4-2-26

Type or Print Name: _Thaddeus Buckley - President

THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER/PROPOSER TO BE
BOUND BY THE TERMS OF ITS PROPOSAL. FAILURE TO SIGN THIS SOLICITATION WHERE INDICATED BY AN
AUTHORIZED REPRESENTATIVE SHALL RENDER THE BID/PROPOSAL NON-RESPONSIVE. THE CITY MAY,
HOWEVER, IN ITS SOLE DISCRETION, ACCEPT ANY BID/PROPOSAL THAT INCLUDES AN EXECUTED DOCUMENT
WHICH UNEQUIVOCALLY BINDS THE BIDDER/PROPOSER TO THE TERMS OF ITSOFFER.



See ATTACHED excel SHeeT

Line item Description Quantity Unit of Measure Unit Cost Total
Mobilization (shall not exceed 3% of
1 the sum of Bid Items No. 7 through 1 Lump Sum
No. 13).
2 Maintenance of Traffic 1 Lump Sum
3 Prevention, Control and Abatement 1 Lump Sum
of Erosion and Water Pollution
4 Record Drawings 1 Lump Sum
5 Demobilization (shall not exceed 3% 1 Lump Sum
of the sum of Bid Items No. 2 and No.
6 Consideration for Indemnification 1 10 S 10.00 | $ 10.00
All work associated with the
Demolition Phase including but not
limited to, all general, civil,
7 mechanical, electrical, structural, 1 Lump Sum
instrumentation, controls work
elements, as detailed in the Contract
Documents.
All work required for the complete
furnishing, delivery and installation of
the Temporary Sodium Hypochlorite
Facility. This item includes, but is not
limited to, all general, civil (except
8 separately listed items), mechanical, 1 Lump Sum
structural, architectural, electrical,
instrumentation and control,
equipment testing, startup services
and construction sequencing
required for a complete and operable
9 Asphalt 1820 SY
10 Curbing 20 LF
11 Pavement Markings and Signage 1 Lump Sum
12 Sidewalk 20 Sy
13 Miscellaneous Restoration 1 Lump Sum
14 Allowance for Inspections and 1 Allowance | $ 55,000.00 |$  55,000.00
Testing, for the price of:
Allowance for Permits, Licenses and
15 Fees for Government Agencies, for 1 Allowance S 250,000.00 [ §  250,000.00
the price of:
16 Ailowance far Undefinediconiditians, § Allowance |$ 22500000 |$  225,000.00
for the price of:
Total $  530,010.00




FORM 4

VENDOR REFERENCE FORM
City of Hollywood Solicitation #: IFB-211-24-J4J
Reference for: RF Environmental Services, Inc
Organtzation/Firm Name providing reference: Miami-Dade County
Organization/Firm Contact Name: Luis E. Rojas Title: Water & Sewer Project Supervisor
Email: Luis.Rojas@miamidade.gov Phone: 786-402-1292
Name of Referenced Project: Eialeah WTP Lime Siaker Replacement &Chemical  Contract No: RPQ No. P0225
Date Services were provided: 12/30/2019 Project Amount: $4,932,211
Referenced Vendor’s role in Project: B4 Prime Vendor ] Subcontractor/ Subconsultant
Would you use the Vendor again? M Ye [0 No. Prease specity in atstitonal comments

Description of services provided by Vendor (provide additional sheet if necessary):

Structural rehabilitation of the Chemical Building, removal and replacement of two paste- lime slakerequipment, replacement or
modification of all related elecirical equipmeniand insfrumentafion, two mivsiurry ﬁ%laing *ani@, four sfarry pumps, concrete siab.

Please rate your experience with Need Improvement Satisfactory Excellent Not Applicable
the Vendor

Vendor’s Quality of Service

4. Responsive

b. Accoracy

¢. Deliverables

Vendor®s Organtzation:

a.  Staff expertise

b. Professionalism

ooal gooo

¢.  Staff turnover
Timeliness/Cost Control of:

2.  Project

00 ooo| ooo
0O |ooo| |oo|o
KRR a8 &

aoa

b. Deliverables

Additional Comments (provide additional sheet if necessary):

Very honest and responsable Confractor.
Verified via: Email: [u) ] Verbal: I m] Mal: [
Name: Title:
Veri H
erified by Department: Date:




FORM 4

VENDOR REFERENCE FORM
City of Hollywood Solicitation #: IFB-211-24-4J
Reference for: RF Environmental Services, Inc
Organization/Firm Name providing reference: Broward County
Organization/Firm Contact Name: Oscar Asgar Title: Construction Project Mar.
Email: oasgar@broward.org Phone: 954-831-0983
Name of Referenced Project: Broward County WTP 1A & 2A Treatment Unit Rehab Contract No:
Date Services were provided: 512072023 Project Amount; $1.900,010
Referenced Vendor’s role In Project: [0 Prime Vendor [] Subcostractor/ Subconsaltant
Would you use the Vendor again? [J Yes [0 No. Piease specity in adifiGional epmments
Description of services provided by Vendor (provide additional sheet if necessary):
Replacement of Chemical storage Tanks, Installation of new Lime Slaker Systems, demolition and replacement of 30" DI treatmerht
unit influent pipinas, treatment unit launder replacement and other miscellanea plant processes.
Please rate your experience with Need Improvement Satisfactory Excellent Not Applicable
the Vendor
Vendor’s Quality of Service
a. Responsive 0o (] ] O
b,  Accuracy O O K O
¢ Deliverables 0 O B 0
Vendor’s Organization:
a.  Staff expertise [u] ] 7] O
b. Professionalism 0 | ]
€. Staff turnover =) ] I |
Timeliness/Cost Contral of:
8 Project [x] ] ]
b. Deliverables a fu] 0
Additional Comments (provide additional sheet if necessary):
Contractor provides excellent workmanship
++**THIS SECTION FOR CITY USE ONLY*#*#*
Verified via: Email: I Verbal: l ] Mail: |
Verifled by: L[ Oscar Asgar Title: | Gonstruction Project Manager
Department: WWS/ WWOD Date: | 7/08/2024




FORM 4

VENDOR REFERENCE FORM

City of Hollywood Solicitation #: IFB-373-26-JJ SRWWTP Temporary Sodium Hypochlorite System

Reference for: RF Environmental Services Inc

Organization/Firm Name providing reference: City of Plantation

Organization/Firm Contact Name: Breft Miler T Tide Plo b Admiin
Email; bmiller@plantation.org Phone: 954-326-7634

Name of Referenced Project: Plantation Regional WWTP ContractNo:

Date Services were provided: 2025 - - Project Amount:  $3,476,000

Referenced Vendor’s role in Project: [0 Prime Vendor - [ Subcontractor/ Subconsultant
Would you use the Vendor again? O VYes [J No. Please specity in sdditional comments

[ Description of services provided by Vendor (provide additional sheet if necessary):
Construction of five (5) chemical storage and feed facilities within the membrane building at the East WTP. Double containment piping (9) FRP & sigel
? Thermicatstorage anks & 187 Clew TriNove meterimg prmp skids———————— - - e 1

———— |

‘- Please rate your experience with | Need Improvement | Safisfactory | Excellent | Not Applicable
the Vendor _ il B 1 N -
! ‘Vendor's Quallly of Service B - ] .
| a. Respomsive B o 4’> [m} _' ) L | o ]
' 'b.  Accuracy J O O I v d O [
"¢ Deliverables | o | 0 T E(/ r o
Vendor’s Organization:
' a.  Staff expertise B O I 0O T IQ/, [ O
| b Prfesiomsm | o T -
o samamovr | o | 0 T o | .
Timelmess/Cost Controlof:
a. Project - D_ N [ O - [D/L [ _D |
b. Deliverables O | O ' ]

| Additional Comments (provide additional sheet if netessary):

— B

L S— — —

Verified via: | Email: o I'_Verbal:

o
r
o

N Titl
Verified by: ' D::;%mm —1 — = +3at:—'|— — T




Diane Salafia

From: Diane Salafia

Sent: Thursday, April 2, 2026 9:47 AM

To: Diane Salafia

Subject: RFES Reference Form Plantation (for Hollywood)
Attachments: vendor ref.pdf

RFES Reference Form Piantation (for Hollywood)

Diane Salafia 954-530-6190

RF Environmental Services, Inc. (RFES)
New Billing / Office Address for RFES:
4426 NE 8t Avenue

Oakland Park, FL 33334

©

CGC1518671, CMC1250334, CFC1429319, PCC1256939
General Contractor, Mechanical, Plumbing, Pollution Storage

From: Miller, Brett <BMiller@plantation.org>

Sent: Thursday, April 2, 2026 9:43 AM

To: Diane Salafia <diane@rfeswater.com>

Subject: RFES Reference Form Plantation (for Hollywood)

See attached .

Brett Mithor

5/? 00‘ Flantation

Water /Mm‘a Water Bt Muintenance fzyzﬁ/}(ta/(a/e/(t
954-326-7634

The City of Plantation is a public entity subject to Chapter 119 of the Florida Statutes concerning public
records. Under Florida law, most e-mail messages to or from City of Plantation employees or officials are
public records, available to any person upon request, absent an exemption. All e-mail messages sent or
received are captured by our server and retained as public records. Under Florida law, e-mail addresses
are public records. If you do not want your e-mail address released in response to a public records

request, do not send electronic mail to the City of Plantation.



FORM 5
HOLD HARMLESS AND INDEMNITY CLAUSE

RF Environmental Services, Inc.

(Company Name and Authorized Signature, Print Name)

» the contractor, shall indemnify, defend and hold harmless the City of Hollywood, its elected and
appointed officials, employees and agents for any and all sults, actlons, legal or administrative
proceedings, claims, damage, liabilities, interest, attorey’ s fees, costs of any kind whether arising
prior to the start of activities or following the completion or acceptance and in any manner directly or
indirectly caused, occasioned or contributed to in whole or in part by reason of any act, error or
omission, fault or negligence whether active or passive by the contractor, or anyone acting under its
direction, control, or on its If in connection with or incident to its performance of the contract.

Thaddeus Buckley

Slgnaiure Printed Namea

RF Environmental Services, Inc. __President

Name of Company Tle



FORM 6

NON-COLLUSION AFFIDAVIT
STATE OF: Florida
COUNTY OF: Broward » being first duly swom, deposes and says that:
) He/she is President of RF Environmental Services, In¢. the

@

3

{4)

(5)

Signature

RF Environmental Services, Inc. President

Proposer that has submitted the attached Proposal.

He/she has been fully informed regarding the preparation and contents of the attached
Proposal and of all pertinent circumstances regarding such Proposal;

Such Proposal Is genuine and is not a collusion or sham Proposal;

Neither the said Proposer nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant has in any way colluded, conspired,
connived or agreed, directly or Indirectly with any other Proposer, firm or person to submit a
collusive or sham Proposal Iin connection with the contractor for which the attached Proposal
has been submitted or to refrain from bidding in connection with such contract, or has In any
manner, directly or indirectly, sought by agreement or coflusion or communication or
conference with any other Proposer, firm or person to fix the price or prices, profit or cost
element of the Proposal price or the Proposal price of any other Proposer, or to secure an
advantage against the City of Hollywood or any person interested in the proposed Contract;
and

The price or prices quoted in the attached Proposal are fair and proper and are not tainted by
any collusion, conspiracy, connivance or uniawful agreement on the part of the Proposer or
any of its agents, representatives, owners, employees, or parlies in interest, including this
affiant.

S /_ — _Thaddeus Buckley .

Printed Name

Name of Company Title



FORM 7

SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a) FLORIDA STATUTES ON
PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY
PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS

1. This form statement is submitted to the City of Hollywood by

Thaddeus Buckley - President for RF Environmental Services, Inc.
(Print individual's name and fitle) (Print name of entity submitting swom statement)
whose business address is

4426 NF 8 Ave, Qakland Park, Fl 33334
and if applicable its Federal Employer Identification Number (FEIN)is 81-1455710. Ifthe
entity has no FEIN, include the Social Security Number of the individual signing this sworn

statement.

2. | understand that *public entity crime,” as defined in paragraph 287.133(1)(g), Florida
Statues, means a violation of any state or federal law by a person with respect to and
directly related to the transaction of business with any public entity or with an agency or
political subdivision of any other state or with the United States, including, but not limited
to, any bid, proposal, reply, or contract for goods or services, any lease for real property,
or any contract for the construction or repair of a public building or public work, involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misinterpretation.

3. | understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b),
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or
without an adjudication of guilt, in an federal or state trial court of record relating to charges
brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury
trial, or entry of a plea of guilty or nolo contendere.

4. | understand that “Affiliate,” as defined in paragraph 287.133(1)(a), Florida Statutes,
means:

1. A predecessor or successor of a person convicted of a public entity crime, or

2. An entity under the control of any natural person who is active in the management
of the entity and who has been convicted of a public entity crime. The term “affiliate”
includes those officers, directors, executives, partners, shareholders, employees,
members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair
market value under an arm's length agreement, shall be a prima facie case that
one person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida
during the preceding 36 months shall be considered an affiliate.

5 | understand that “person,” as defined in Paragraph 287.133(1)e), Florida Statues,
means any natural person or any entity organized under the laws of any state or of the



United States with the legal power to enter into a binding contract and which bids or applies
to bid on contracts let by a public entity, or which otherwise transacts or applies to transact
business with a public entity. The term “person” includes those officers, executives,
partners, shareholders, employees, members, and agents who are active in management of
an entity.

6. Based on information and belief, the statement which | have marked below is true in relation to
the entity submitting this sworn statement. (Please indicate which statement applies.)

X___ Neither the entity submitting swomn statement, nor any of its officers, director,
executives, pariners, shareholders, employees, members, or agents who are active in the
management of the entity, nor any affiliate of the entity has been charged with and
convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity, or an affiliate of the entity has been
charged with and convicted of a public entity crime subsequent fo July 1, 1989.

The entity submitting this swom statement, or one or more of its officers, directors,
executives, partners, shareholders, employees, members, or agents who are active in the
management of the entity, or an affiliate of the entity has been charged with and convicted
of a public entity crime, but the Final Order entered by the Hearing Officer in a subsequent
proceeding before a Hearing Officer of the State of the State of Florida,

Division of Administrative Hearings, determined that it was not in the public interest to place
the entity submitting this sworn statement on the convicted vendor list. (attach a copy of the
Final Order).

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER
FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC
ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR
YEAR IN WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THAT
PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCE F THEYHRESHOLD
AMOUNT PROVIDED IN SECTION 287.017 FLORIDA STATU F E__/-_\__(}ATE RY TWO OF

.ﬁd'/ . e Ak

"(Signature) ——

Swomn to and subscribed before me this 2nd day of April , 2026

Personally known X

Or produced identification N/A _Notary Public-State of Florida

N/A B my commission expires 5-25-2028
(Type of identification) ;

(Printed, typed or stamped commissioned name of notary public)

il i i, e g o o

Notary Public State of Florida
i Diane J Salafia

4

L

q My Commission HH §12168
q S Expires 5/25/2028




FORM 8

CERTIFICATIONS REGARDING DEBARMENT, SUSPENSION AND OTHER RESPONSIBILITY
MATTERS

The applicant certifies that it and its principals:

() Are not presently debarred, suspended, proposed for debarment, declared ineligible,
sentenced to a denial of Federal benefits by a State or Federal court, or voluntarily
excluded from covered transactions by any Federal department or agency;

(v) Have not within a three-year period preceding this application been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) transaction or contract under a public transaction, violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State, or local) with commission of any of the offenses enumerated in
paragraph (b) of this certification; and

(@ Have not within a three-year period preceding this application had one or more public
transactions (Federal, State, or local) terminated for cause or default.

Applicant Name and Address:

RF Environmental Services, Inc.

4426 NE 8 Ave

Oakland Park, FL 33334

Application Number and/or Project Name:

REG-373-26-JJ SRWWTP Temporary Sodium Hypochlorite System

Applicant IRS/Vendor Number: 81-1455710

Thaddeus Buckley

z
RF Environmental Services, Inc. President
Name of Company Title

Signature Printed Name




FORM 9
DRUG-FREE WORKPLACE PROGRAM

IDENTICAL TIE PROPOSALS - Preference shall be given to businesses with drug-free
workplace programs. Whenever two or more bids which are equal with respect to price, quality,
and service are received by the State or by any political subdivision for the procurement of
commodities or contractual services, a bid received from a business that certifies that it has
implemented a drug-free workplace program shall be given preference in the award process.
Established procedures for processing tie proposals will be followed if none of the tied vendors
have a drug-free workplace program. In order to have a drug-free workplace program, a
business shall;

1.

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy
of maintaining a drug-free workplace, any available drug counseling, rehabllitation, and
employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employee that, as a condition
of working on the commodities or contractual services that are under bid, the employee
will abide by the ferms of the statement and will notify the employer of any conviction of, or
plea of guilty or nolo contendere to, any violation of chapter 893 or of any controlied
substance law of the United States or any state, for a violation occurring in the workplace
no later than five (5) days after such conviction.

impose a sanction on, or require the satisfactory participation in a drug abuse assistance
or rehabilitation program (if such is available In the employee’s community) by, any
employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of these

requirements.

ign the statement, [ certify that this firm complies fully with the
ehents, -

Thaddeus Buckley

Signature Printed Name

RF Environmental Services, Inc. __ President
Name of Company Tite




FORM 10
SOLICITATION, GIVING, AND ACCEPTANCE OF GIFTS POLICY

Florida Statute 112.313 prohibits the solicitation or acceptance of Gifts. “No Public officer,
employee of an agency, local government attomey, or candidate for nomination or election shall
solicit or accept anything of value to the recipient, including a gift, loan, reward, promise of future
employment, favor, or service, based upon any understanding that the vote, official action, or
judgment of the public officer, employee, local govemment attomey, or candidate would be
influenced thereby.” The term “public officer” includes “any person elected or appointed to hold
office in any agency, including any person serving on an advisory body.”

The City of Hollywood/Hollywood CRA policy prohibits all public officers, elected or appointed,
all employees, and their families from accepting any gifts of any value, either directly or indirectly,
from any contractor, vendor, consuitant, or business with whom the City/CRA does business.

The State of Florida definition of “gifts” includes the following:

Real property or its use,

Tangible or intangible personal property, or its use,

A preferential rate or terms on a debt, loan, goods, or services,

Forgiveness of indebtedness,

Transportation, lodging, or parking,

Food or beverage,

Membership dues,

Entrance fees, admission fees, or tickets to events, performances, or facilities,
Plants, flowers or floral amangements

Services provided by persons pursuant to a professional license or certificate.

Other personal services for which a fee is normally charged by the person providing the services.
Any other simllar service or thing having an attributable value not already provided for in this

section.

Any contractor, vendor, consultant, or business found to have given a gift to a public officer or

employee, or histher family, will be subject to dismissal or revocation of contract.

As the person he statement, | certify that this firm will comply fully with this policy.

A -~ Thaddeus Buckley

Sighature Prinled Name

RF Environmental Services, Inc. _President
Name of Company Title



. w-g Request for Taxpayer Give Form 1o the
(Rev. October 2018) Identification Number and Certlfication requester. Do not
Department of the Treasury send to the IRS.
Intemal Revenus Service P Go to www./rs.gov/Formie for Instructions and the latest information.

RF Environmental Services, Inc.

1 Name (as shown on your income tax retum). Name is required on this line; do not leave this fine blank.

2 Business name/dlsregarded entity name, If different from above

following seven boxes.

elngle-member LLC

[ Otner (see instructiona} »

[ tndividuarsole propristoror L C Gorparation SCorporation ] Partnersnip

E] Limited Hiability company. Enter the tax classification (C=C corporation, S=8 corporation, P=Partnership) »
Note: Check tha appropriate box in tha fine above for the tax classification of the single-member owner. Do not check Exemption from FATCA reporting
LLcifmeLLCEsdassiﬁedasasingle-msmbwLLCﬂmtiadhmgardedﬁummauwnerunlessﬂlaownerofmu.CIs
another LLC that Is not disregarded from the awner for U.S. federal tax purposes. Otherwlee, a single-member LLC that
Is disregarded from the owner should check the appropriata box for the tax classlification of its owner.

3 Cheekappmprlateboxforfaderaltaxolaaslﬂcaﬂonofmepersonwhusenameisemmdonine1.Chaokonlyoneofthe 4 Exemptions (codes apply only to

certain entities, not individuals; ses
Instructions on page 3):
D Trust/estate
Exempt payee code (if any)

code {f any)

{Applias {o eccounts malntained ouiside e U.S)

5 Addreas (number, street, and apt. or sulte no.) See Instructions,
| 4426 NE 8 Ave

Print or type.
See Specific Instructions on page 3.

Requester’s name and address (optional)

8 City, stats, and ZIP code

Oakiand Park, FL

7 gséw number{s) here {optional)

Taxpayer Identification Number (TIN)

Enter your TIN In the appropriate box. The TIN provided must match the name given on fine 1 to avold Social security number
backup withholding. For individuals, this is generalty your social security number (SSN). However, fora
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other - -

entities, it is your employer identification number (EIN). 1§ you do not have a number, see How to get a :

TiN, later.

Note: If the account is iIn more than one name, see the instructions for line 1. Also see What Name and

Number To Give the Requester for guidelines on whose number to enter.

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form Is my correct taxpayer identification number {or | am walting for a number to be issued to me); and
2.1 am not subject to backup withholding because: (a) | am exempt from backup withholding, or {b) I have not been notified by the Internal Revenus

Service (IRS) that | am subject to backup withholding as a result of a failure

no longer subject to backup withholding; and
3. lam a U.S, citizen or other U.S, person (defined below}; and

1o report all interest or dividends, or (c) the IRS has notifiled me that | am

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is comect.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have fafled to report all interest and dividends on your tax retum. For real estate transactions, item 2 does not apply. For mortgags interest paid,

cancellatioj

acquisition or abandonment of secured pro
iregtasign

other than interest and dividends, you

ebt, contributions to an Individual retiremert arrangemen
certification, but you must provide your correct TIN. See the instructions for Part |I, later.

t (IRA), and generally, payments

Here

Sign | signature of
U.8. porson »

4-2-26

Dite b

General Instruc€i6ns/ & A

Section references are to the Internal Revenue Code uniess otherwise
noted.

Future developments. For the latest information about developments
related to Form W-B and iis instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWe.

Purpose of Form

An individual or entity (Form W-8 requester) who Is required to file an
information retum with the IRS must obtain your correct taxpayer
identification number (TIN) which mey be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer Identification number
(EIN), to report on an Informatien return the amount paid to you, or other
amount reportable on an information return. Examples of information
retums include, but are not limited to, the following.

» Form 1098-INT (interest earned or paid)

* Form 1088-DIV (dividends, including those from stocks or mutual
funds) )

* Form 1089-MISC (various types of income, prizes, awards, or gross
proceads)

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1088-S (proceeds from real estate transactions)
*» Form 1089-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1088-E (student loan interest),
1098-T (tuition)
¢ Form 1088-C (canceled debt)
* Form 1098-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your carrect TIN.

if you do not retum Form W-8 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W-8 (Rev. 10-2018)



FORM 12

TRENCH SAFETY

This form must be completed and signed by the Respondent.
Failure to complete this form may result in the solicitation being declared non-responsive.

Respondent acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which
became effective October 1, 1990, shall be in effect during the period of construction of the
project. The respondent by signing and submitting the solicitation is, in writing, assuring that it will
perform any trench excavation in accordance with applicable trench safety standards. The
respondent further identifies the following separate item of cost of compliance with the applicable
trench safety standards as well as the method of compliance:

Method of Compliance Cost

Total § _100.00

Respondent acknowledges that this cost is included in the applicable items of their submittal and
in the Grand Total Solicitation Price. Failure to compléte the above will result in the solicitation
being declared non- responsive.

The Respondent is, and the Owner and Engineer are not, responsible to review or assess
Respondent's safety precautions, programs or costs, or the means, methods, techniques or
technique adequacy, reasonableness of cost, sequences or procedures of any safety precaution,
program or cost, including but not limited to, compliance with any and all requirements of Florida
Statute Section 553.60 et. seq. cited as the “Trench Safety Act.” Respondent is, and the owner
and Engineer are not, responsible to determine if any safety rel t rds a/p’ply to the project,
including but not limited to, the “Trench Safety Act.” ;

§s Siggfature ConGactore Signnge
‘ Y Thaddeus Buckley
Witness Printed Name Printed Name
4426 NE 8 Ave, Oakland Park, FL 33334 President
Witness Address Title
4-2-26 4-2-26
Date Date

- END OF SECTION -



Form 13
Bid Guaranty Form

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:
That we RF Environmental Services, Inc.. as Principal, and Atlantic Specialty Insurance Company,
as Surety, are held and firmly bound unto the City of Hollywood in the sum of

5 . Dollars ($ ) lawful money

of the United States, amounting to 5% of the total SOLICITATION Price, for the payment of said
sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the
accompanying SOLICITATION, dated April 2nd 2026 for

TEMPORARY SODIUM HYPOCHLORITE SYSTEM
CITY PROJECT NO. 24-9122
IFB-373-26-JJ
NOW, THEREFORE, if the principal shall not withdraw said SOLICITATION within 90 days after
date of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the SOLICITATION as
accepted, and give bond with good and sufficient surety or sureties, and provide the necessary
Insurance Certificates as may be required for the faithful performance and proper fulfillment of
such Contract, then this obligation shall be null and void.



Approved SOLICITATION Bond

In the event of the withdrawal of said SOLICITATION within the specified period, or the failure to
enter into such contract and give such bond and insurance within the specified time, the principal
and the surety shall pay to the City of Hollywood the difference between the amount specified in
said SOLICITATION and such larger amount for which the City of Hollywood may in good faith
contract with another party to perform the work and/or supply the materials covered by said
SOLICITATION.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their
several seals this 2nd day of April 2026, the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL :

Signed, sealed and delivered in the presence of:

itness Signature of Individual

Address \

€ of Individual

Witness




Approved SOLICITATION Bond

WHEN THE PRINCIPAL IS A CORPORATION:

RF Environmental Services, Inc.
Name of Corporation

4840 NE 11th Avenue
Business Address

Fort Lauderdale, FL 33334

By:

i
(Atfix Corpogafe Seal)

Thaddeus Buckley
Printed Name

President
Official Title

CERTIFICATE AS TO CORPORATE PRINCIPAL

I, %L?:M)fl’l ne. ;_ED f_/f‘r’/( /P (/ , certify that 1 am the secretary of the
Corporation named as Principal in the attachen“é)nd; that Thaddeus Buckley
who signed the said bond on behalf of the Principal, was then President
____of said Corporation; that | know his signature, and his signature thereto is genuine
and that said bond was duly signed, sealed and attested for and on behalf of said Corporation by

" (_‘ﬁ;&ﬁ_@_u
(

authority of its governing body.

Secretary



Approved SOLICITATION Bond

TO BE EXECUTED BY CORPORATE SURETY:
Attest:

/_ ; L y Atlantic Specialty Insurance Company

Jefge L. Bracamonte, Witness Corporate Surety

605 Highway 169 North, Suite 800

Plymouth, MN 55441
Busmess Address

(J 4;51e Sloan, Attorney-In Fact &
F{Jorlda Licensed Resident Agent

JCA Surety Group, LLC
Name of Local Agency
123 Zelma Street, Suite A

Orlando, FL 32803
Business Address
STATE OF FLORIDA

Inquiries: (321) 800-6594

Before me, a Notary Public, duly commissioned, qualified and acting, personally appeared,
Jessie Sloan

to me well known, who being by me first duly sworn upon
oath says that he is the attorney-in-fact for the _Atlantic Specialty Insurance Company

and
that the has been authorized by _Atlantic Specialty Insurance Company

_to execute the forgoing
bond on behalf of the CONTRACTOR named therein in favor of the City of Hollywood, Florida.

Subscribed and sworn to before me this 2nd day of April, 2026
4 Notary Public State of Florida %
il o i e, b U s .
b Txpres THia0ts Notary Public, State of Florida

— Kasandra Titus
My Commission Expires: 07/11/2029

- END OF SECTION-



intact

INSURANCE Power of Attorney

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth,
Minnesota, does hereby constitute and appoint: Hallie Martin, Jessie Sloan, Jorge L. Bracamonte, Thomas R Kirstein, each individually if there be more than one
named, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all
other writings obligatory in the nature thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: unlimited and the
execution of such bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon
said Company as if they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attorney is made and executed by
authority of the following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attorney-in-Fact to execute on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attomey-in-
Fact.

Resolved: That the Attorney-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall
be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attorney-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attorey is signed and sealed by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorey or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company
to be affixed this first day of January, 2023.
\\“““\:;Il‘il""l’,ll’l
Lt _s_(/ ",
¥ RaA)

. O —

Sarah A. Kolar, Vice President and General Counsel

STATE OF MINNESOTA
HENNEPIN COUNTY

On this first day of January, 2023, before me personally came Sarah A. Kolar, Vice President and General Counsel of ATLANTIC SPECIALTY INSURANCE COMPANY, , 1o
me personally known to be the individual and officer described in and who executed the preceding instrument, and she acknowledged the execution of the same, and being by me
duly sworm, that she is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrument is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

ALISON D. NASH-TROUT - W ﬁ/

NOTARY PUBLIC - MINNESOTA /{/JSWI 2.
My Commission Expires !
January 31, 2030 Notary Public

L the undersigned, Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney is in full

force and has not been revoked, and the resolutions set forth above are now in force.
WM
This Power of Atiorney expires

Signed and sealed. Dated 2nd day of April . 2026
January 31, 2030 Kara L.B. Barrow, Secretary

Please direct bond verifications to swrety@intactinsurance.com




Form 13
Bid Guaranty Form

(Construction)

STATE OF FLORIDA

KNOW ALL MEN BY THESE PRESENTS:
That we RF Environmental Services, Inc.. as Principal, and Atlantic Specialty Insurance Company.
as Surety, are held and firmly bound unto the City of Hollywood in the sumof

5 % o‘p'Me !7)/,[ Q MD/)}ﬂL' Dollars ($ ) lawful money

of the United States, amounting to 5% of the total SOLICITATION Price, for the payment of said

sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has submitted the
accompanying SOLICITATION, dated April 2nd 2026 for

TEMPORARY SODIUM HYPOCHLORITE SYSTEM
CITY PROJECT NO. 24-9122
IFB-373-26-JJ
NOW, THEREFORE, if the principal shall not withdraw said SOLICITATION within 90 days after
date of the same and shall within ten days after the prescribed forms are presented to him for
signature, enter into a written contract with the CITY, in accordance with the SOLICITATION as
accepted, and give bond with good and sufficient surety or sureties, and provide the necessary
Insurance Certificates as may be required for the faithful performance and proper fulfillment of
such Contract, then this obligation shall be null and void.



Approved SOLICITATION Bond

In the event of the withdrawal of said SOLICITATION within the specified period, or the failure to
enter into such contract and give such bond and insurance within the specified time, the principal
and the surety shall pay to the City of Hollywood the difference between the amount specified in
said SOLICITATION and such larger amount for which the City of Hollywood may in good faith
contract with another party to perform the work and/or supply the materials covered by said
SOLICITATION.

IN WITNESS WHEREOF, the above bound parties have executed this statement under their
several seals this 2nd day of April 2026, the name and corporate seal of each corporate party being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

WHEN THE PRINCIPAL IS AN INDIVIDUAL :

Signed, sealed and delivered in the presence of:

itness Signature of Individual

Address \

e of Individual

Witness




Form 14
LIST OF SUBCONTRACTORS

The Respondent shall list below the name and address of each Subcontractor who will perform
work under this Contract, and shall also list the portion of the work which will be done by such
Subcontractor. After the opening of Submittals, changes or substitutions will be allowed with
written approval of the City of Hollywood. Subcontractors must be properly licensed.

Work to be Perfogued Subcontractor’'s Name / Address

1. SE

Sez 4ATT20H4ED

10.

NOTE: Attach additional sheets if required.

- END OF SECTION -



FORM 15
INFORMATION REQUIRED FROM BIDDERS
GENERAL INFORMATION

The Bidder shall furnish the following information. Failure to comply with this requirement
may cause its rejection. Additional sheets shall be attached as required.

1. Contractor's Name/Address: RF Environmental Services, Inc.
4426 NE 8 Ave, Oakland Park, FL 33334

Thaddeus Buckley

2.  Contractor's Telephone Number:  954-605-6711
and e-mail address: _ Thad@RFESWater.com

3. Contractor's License (attach copy): Please See Attached
Primary Classification: B
Broward County License Number (attach copy):

4. Number of years as a Contractor in construction work of the type involved in this
Confract: 10 years RF Environmental Services, Inc.
28 years Thaddeus Buckley

5. List the names and titles of all officers of Contractor's firm:
Thaddeus Blickley - President

Katherine Buckley - Secretary

6. Name of person who inspected site or proposed work for your firm:

Name: Thaddeus Buckley

Date of Inspection: 1-20-26

7. What is the last project of this nature you have completed?
SEE ATTACHED




10.

11.

12.

13.

Have you ever failed to complete work awarded to you; if so, where and why?

N/A

Name three individuals or corporations for which you have performed work and to

which you refer:
Broward County - Oscar Asgar

McCafferty Brinson - Frank Brinson

Hazen & Sawyer - George Wrves

List the following information conceming all contracts on hand as of the date of
submission of this proposal (in case of co-venture, list the information for all co-

ventures).
Total Contracted %
Name of Project City Contract Date of . Completion
N Value Completion to Date
SEE ATTACHED

(Continue list on inset sheet, if necessary)

What equipment do you own that is available for the work?
Diesel Generator, Concrete Saw, Concrete Chain Saw,

30 gal air compressor, forklift, Plate Compactor, Welding Machine

Pressure Washer, Precision Laser, Pump, Table Saw

30 gal Horizon Air Compressor, Industrial Welder

What equipment will you purchase for the proposed work?
N/A

List at least three (3) similar projects completed within the last ten (10) years by

the bidder. For purposes of this requirement, ‘similar’ projects shall be

considered to include experience with dewatering facilities, grit removal facilities,



14,

concrete repair in WWTP headworks and gate replacement. Include owner's
contact information (client's name, address, telephone number and email
address), project value, completion date, reference contact information and brief
project description. The determination of whether a project is sufficiently similar
shall be at the sole discretion of the City and the Engineer.

SEE ATTACHED

(Add sheets as requested.)

Name the Project Manager proposed for this project. Attach a copy of the project

manager’s resume.
Thaddeus Buckley - resume attached

NOTE: If requested by CITY, the Bidder shall furnish a notarized financial
statement, references, and other information, sufficiently comprehensive to
permit an appraisal of its current financial condition.



Company Name} RF Environmental Services, Inc.

Thaddeus Buckley
Print Name

President
Title

4-2-3(

Date
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FORM 16
PROPOSAL

TO THE MAYOR AND COMMISSIONERS
CITY OF HOLLYWOOD, FLORIDA

SUBMITTED 4-2-26

Dear Mayor and Commissioners:

The undersigned, as BIDDER, hereby declares that the only person or persons interested in the
Proposal as principal or principals is or are named herein and that no other person than herein
mentioned has any interest in this Proposal or in the Contract to be entered into; that this
Proposal is made without connection with any other person, company or parties making a Bid or
Proposal; and that it is in all respects fair and in good faith without collusion or fraud.

The BIDDER further declares that he has examined the site of the Work and informed himself
fully in regard to all conditions pertaining to the place where the Work is to be done; that he has
examined the Drawings and Specifications for the Work and contractual documents relative
thereto, including the Notice to Bidders, Instructions to Bidders, Proposal Bid Form, Form of Bid
Bond, Form of Contract and Form of Performance Bond, General, Supplementary and
Technical Specifications, Addenda, Drawings, and Local Preference Program, Exhibit A, and
has read all of the Provisions furnished prior to the opening of bids; and that he has satisfied
himself relative to the work to be performed.

The undersigned BIDDER has not divulged to, discussed or compared his bid with other bidders
and has not colluded with any other BIDDER of parties to this bid whatever.

If this Proposal is accepted, the undersigned BIDDER proposes and agrees to enter into and
execute the Contract with the City of Hollywood, Florida, in the form of Contract specified; of
which this Proposal, Instructions to Bidders, General Specifications, Supplementary Conditions
and Drawings shall be made a part for the performance of Work described therein; to furnish the
necessary bond equal to one hundred (100) percent of the total Contract base bid, the said
bond being in the form of a Cash Bond or Surety Bond prepared on the applicable approved
bond form furnished by the CITY; to furnish ail necessary materials, equipment, machinery,
tools, apparatus, transportation, supervision, labor and all means necessary to construct and
complete the work specified in the Proposal and Contract and called for in the Drawings and in
the manner specified; to commence Work on the effective date established in the "Notice to
Proceed" from the ENGINEER; and to substantially complete all Contract Work within 30 days
with final completion within 45 days, and stated in the "Notice to Proceed" or pay liquidated
damages for each calendar day in excess thereof, or such actual and consequential damages
as may result therefrom, and to abide by the Local Preference Ordinance, Exhibit A.

The BIDDER acknowledges receipt of the following addenda:

No. | Dated 2-12-26
No. 2 Dated 2.18-26
No. 3 Dated 312 24

L =

4 3-19-26



And the undersigned agrees that in case of failure on his part to execute the said Contract and
the Bond within ten (10) days after being presented with the prescribed Contract forms, the
check or Bid Bond accompanying his bid, and the money payable thereon, shall be paid into the
funds of the City of Hollywood, Florida, otherwise, the check or Bid Bond accompanying this
Proposal shall be returned to the undersigned.

Attached hereto is a certified check on the
Bank of

or approved Bid Bond for the sum of 5% of bid amount

Dollars ($ ) according to the
conditions under the Instructions to Bidders and provisions therein.

NOTE: If a Bidder is a corporation, the legal name of the corporation shall be set forth below,
together with signature(s) of the officer or officers authorized to sign Contracts on
behalf of the corporation and corporate seal; if Bidder is a partnership, the true name
of the fim shall be set forth below with the signature(s) of the partner or pariners
authorized to sign Contracts in behalf of the partnership; and if the Bidder is an
individual, his signature shall be placed below; if a partnership, the names of the

general partners.
EN THE BIDDER IS AN INDIVIDUAL; /
(Signature of IndividuV
(Printed Nyeofwﬂvidual)

(Address)

WHEN THE BIDDER IS A SOLE PR
NAME:

(AddresQ\
(SEAL)

(Signature of Indivw

N

N
\
"




TR AR Rk Rk ENARRARZARTRER R A drdeddrieddnk Kok e A drk & Jedevede s dedeve e o v e de de de de v e v *

N THE BIDDER IS A PARTNERSHIP

{Name of Firm) A Partnership
(Address) /
By: /
(SEAL)

(Partner)

Name and Address of all Partnerss

(Cor%*me of Corporation)
By: (SEAL)
(Address) \

deddrdricdednie dededededesdeded de e e dede vede fedet dod e Rt e de de de ded o Fdekdrhkhhkdh s w

WHEN THE BIDDER IS A JOINT VENTURE:;

(Official Title)

As Joint Venture

(Corporate Seal)
Organized under the laws of the State of , and authorized by the
law tg/fmake this bid and perform all Work and furnish materials and equipment required\under

the Contract Documents.

WHEN THE BIDDER IS A CORPORATION:
RF Environmental Serv:ces Inc.

(Correct Name of

(SEAL

Thaddeus Buckley - President




(Official Title)

4426 NE 8 Ave, Oakland Park, FL 33334
(Address of Corporation)

Organized under the laws of the State of Florida , and authorized by the
law to make this bid and perform all Work and furnish materials and equipment required under
the Contract Documents.

CERTIFIED COPY OF RESOLUTION OF

BOARD OF DIRECTORS
RF Environmental Services, Inc.
(Name of Corporation)
RESOLVED that Thaddeus Buckley
(Person Authorized to Sign)
President of RF Environmental Services, Inc.

(Title)  (Name of Corporation)

be authorized to sign and submit the Bid or Proposal of this corporation for the following project:

Water Treatment Plant Aeration Building Pump Station Upgrade Project
Project No. 19-4263

The foregoing is a true and correct copy of the Resolution adopted by

RF Environmental Services, INC. 4t 5 meeting of its Board of
{Name of Corporation)

Directors held o 3 ﬁt/hl/ _day of June ,2025 .

By: SO ke A kD
(N g -
Title: _Thaddeus Buckléy~ President

(SEAL)
The above Resolution MUST BE COMPLETED if the Bidder is a Corporation.

- END OF SECTION -
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
02/06/2026

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER SSNTACT Jim Murphy
Brown & Brown Insurance Services, Inc. PHONE . (954) 776-2222 m’é Noj: (954) 776-4446
1201 W Cypress Creek Rd EMAL s, 053.Certs@bbrown.com
Suite 130 INSURER(S) AFFORDING COVERAGE NAIC #
Fort Lauderdale FL 33309 iNsurer A: FCCl Insurance Company 10178
INSURED INSURER B: Certain Underwriters at Lioyds 15025
RF Environmental Services inc. INSURER ¢ : Underwriters At Lloyd's, London 32727
dba Milan Construction & Real Estate INSURER D :
4840 NE 11th Avenue NEURESIE)
Oakland Park FL 33334 INSURERF :
COVERAGES CERTIFICATE NUMBER:  CL2562054879 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
DOLE0ER POI I PC
LTR TYPE OF INSURANCE ‘,‘NSD WVD POLICY NUMBER :Mm;ﬂ%m} :53"{')%%] LIMITS
DX| COMMERCIAL GENERAL LIABILITY EACH OCCURRENGE ¢ 1,000,000
NTEL
I CLAIMS-MADE g OCCUR PREMISES (Ea ocourrence) 3 100,000
MED EXP {Any one person) $ 5,000
A Y GL10009354701 06/27/2025 | 06/27/2026 | personaLs apvivgury | § 1:000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 2,000,000
|| poLicy Mo Loc PRODUCTS - COMPIOPAGG | 5 2:000,000
OTHER: Employee Benefit Liab $ 1,000,000
GOMBINED SINGLE LIMIT
"A_uromoau.e LIABILITY Ea sctident! $ 1,000,000
| ANy auTO BODILY INJURY (Perperscn) | $
| OWNED SCHEDULED "
A || AUTOS ONLY ALToS CA10009354801 06/27/2025 | 06/27/2026 | BODILY INJURY (Per accident) | $
HIRED NON-QWNED PROPERTY DAMAGE s
|| AUTOS ONLY AUTOS ONLY (Per accident!
$
| <] umMBRELLALIAB | ¢! occur EACH OCCURRENCE s 4,000,000
A EXCESS LIAB oL AISIADE UMB10009355101 06/27/2025 | 06/27/2026 | soorecare ¢ 4.000,000
pep | <] rerenmion 510,000 $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY XI STATUTE l ER o
A o e TR RN TNEREXECUTIVE N/A WC010007021905 06/27/2025 | 06/27/2026 | EL- EACHACCIDENT s
{Mandatory in NH) E.L. DISEASE - EAEMPLOYEE | ¢ 1,000,000
If yes, describe under 1,000,000
DESCRIPTION OF OPERATIONS below EL.DISEASE-POLICYLMIT | g 1YY,
X - Each Incident $2,000,000
Pollution Liability i
B CPL01625001 06/27/2025 | 06/27/2027 |Policy Aggregate $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedute, may be attached if more space is required)

Re: Project Bidding: Hollywood - SRWWTP Temp Sodium Hypochlorite

The City of Hollywood is additional insured with respects to General Liability if required by written contract.

CERTIFICATE HOLDER

CANCELLATION

City of Hollywood - Public Utilities
1621 N 14th Ave

Hollywood FL 33020

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

S

——

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. Al rights reserved.

The ACORD name and logo are registered marks of ACORD




State of Florida
Department of State

I certify from the records of this office that RF ENVIRONMENTAL
SERVICES, INC. is a corporation organized under the laws of the State of
Florida, filed on January 28, 2016, effective January 27, 2016.

The document number of this corporation is P16000009528.

I further certify that said corporation has paid all fees due this office through
December 31, 2024, that its most recent annual report/uniform business report
was filed on February 14, 2024, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourteenth day of February,
2024

==y

Secretary of gftate

Tracking Number: 5698487124CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/Certificate Authentication




PERSONAL STATEMENT

"As a result of my tenure
working for municipalities in
the Tri-County area, | have
developed long-standing
relationships with many of
the County’s and City's
construction and engineering
staff. | understand and can
exceed their expectations for
project delivery.”

OFFICE LOCATION
Miami & Fort Lauderdale, FL

EDUCATION

BS, Mechanical Engineering,
National University of
Florida, 1996

LICENSES/ REGISTRATIONS

Certified General
Contractor - FL,
#CGEC1518671

Certified Mechanical
Contractor — FL,
#CMC1250334

Certified Plumbing
Contractor — FL,
#CFC1429319

Certified Pollutant Storage
Contractor — FL,
#PCC 1256939

MEMBERSHIPS! AFFILIATIONS

Designated DBIA
Professional

Construction Association of
South Florida

Association of General
Contractors of America

STATEMENT OF QUALIFICATIONS - THAD BUCKLEY, PRESIDENT

Membrane WTP's are Highlighted

RF Environmental Services, Inc.

Thad Buckley, President

Mr. Buckley has more than 20+ years of construction and engineering experience including
work on water and wastewater treatment facilities, commercial and industrial HVAC and
plumbing projects, and heavy duty industrial mechanical installations. In January 2016 Mr.
Buckley founded RF Environmental Services, Inc. (RFES). Mr. Buckley has been
responsible for the procurement and execution of water and wastewater treatment projects
utilizing the Hard-Bid, CMAR and Design-Build delivery methods. By utilizing his knowledge
and expertise in business and project development, estimating, design, start-up, testing and
commissioning, and overall quality control for designing, estimating, construction, Mr.
Buckley has procured and completed some of the most complex projects in the state. Mr.
Buckley has had complete project responsibility for some of the most involved and
technically challenging projects throughout Florida, from the largest membrane softening
water treatment plant in the United States at 40-mgd to the installation of over 15,000 feet of
20"/24” steel pipe in the tarmac at Miami International Airport. Mr. Buckley has also served
as the project executive for multiple, large scale, projects throughout the Tri-County area.

Previous Relevant Work Experience

MWH Constructors, inc., Florida Regional Manager (2012-2016)

While with MWH Constructors, Inc., Mr. Buckley helped establish the Company’s “Hard-Bid”
and “Self-Perform” capabilities. With MWHC'’s main office located in Broomfield, CO, it was
Mr. Buckley’s responsibility to establishing their Florida based estimating, project
management, field staff and “self-perform” teams. These initial efforts culminated in the
Award and Substantial Completion of the MWHC's first “Hard-Bid - at Risk” construction
project in the Company’s history. Mr. Buckley also acted as the Company’s general
construction, mechanical and plumbing qualifier for the work in Florida.

Poole and Kent, Inc., Vice President (1996-2012)

Mr. Buckley started his professional construction career after graduation from the University
of Florida with Poole and Kent as an assistant project manager working at Miami-Dade
County’s Central District Waste Water Treatment Plant. Having worked there for 16 years
Mr. Buckley performed every job required at Poole and Kent from clerk to chief project
estimator, and from superintendent to project executive. During this time at Poole and Kent
Mr. Buckley gained valuable experience in both general construction and mechanical cost
estimating; and the detailed bidding requirements specific to the municipal water &
wastewater treatment sector, including insurance and indemnification requirements and
standards, bond requirements and construction risk allocation, and scheduling.

Relevant Project Experience

RFES Project Manager, North Regional WWTP Reclaimed Water Plant Expansion,
Broward County, Broward, FL

Mr. Buckley led this effort as project manager. He produced initial and final cost estimates
and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through ail phases of construction. This
$10.6M project includes the furnish and installation of two (2) 2,500kw Gen-Sets, Sixty-Four
(64) Dyna-Sand reuse filters, Two (2) Auto-
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RF Environmental Services, Inc.

Backwash Strainers, Five (5) FRP Tanks, and Twelve (12) Re-Use and Filter Pumps.
RFES Project Manager, WTP Improvements, City of Pembroke Pines, Pembroke Pines, FL

Mr. Buckley led this effort as a project manager, he produced initial and final cost estimates and managed the proposal,
design, purchasing and coordination of all major design, process equipment and subcontractor packages. Was directly
responsible for assembling the design and construction teams on this project. After completing the design phase, he
tumed over day-to-day operations of the construction activities to the on-site project management team. This $2.9M
project entailed installation of new air scour system on (16) Greenleaf Filter Cell including new blower and air distribution
header throughout the water treatment plant.

RFES Project Manager, WTP Lime Feed System Refurbishment, SCC Valve Insertion and Mag-Flow Meter
Insertion, City of Pembroke Pines, Pembroke Pines, FL

This $3.1 million project entails the refurbishment of lime systems No. 1 and 2. Mr. Buckley produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. The contract includes the installation of two new slakers,
including new lime slurry feed tanks, new slurry feed pumps. Replacement of the lime slurry pumps at Silo No. 3, provide
rehabilitation to Silos No. 1 and No. 2. Excavate, cut and install (3) new isolation valves.

RFES Project Manager, WTP 1A and 2A Treatment Unit Rehabilitations, Broward County, Broward, FL

Mr. Buckley led this effort as a project manager, he produced initial and final cost estimates and managed the proposal,
design, purchasing and coordination of all major design, process equipment and subcontractor packages. Was directly
responsible for assembling the design and construction teams on this project. After completing the design phase, he
turned over day-to-day operations of the construction activities to the on-site project management team. This $1.8M
project entailed the rehabilitation of existing Lime Treatment Unit #2 at WTP 2A and Lime Treatment Unit #1 at WTP 2A,
including 36” Pipe repair.

RFES Project Manager, Sodium Hypochlorite and CO2 Injection System, City of Pembroke Pines, Pembroke
Pines, FL

This $2 million project entails the installation of a Sodium Hypochlorite and Carbon Dioxide Injection System. Mr. Buckley
produced initial and final cost estimates and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through all phases of construction. The contract included the
replacement of components of (2) sodium hypochlorite injection triplex skids, replacement of sodium hypochlorite transfer
pump including all electrical cables and piping.

Project Executive (PK), South District WWTP Cogeneration Facility Improvements, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed the proposal, design, purchasing and coordination of all major design, process equipment and subcontractor
packages. This included design service agreements in the amount of $2M, cogeneration system equipment package
worth $4M and a $3.5M electrical system subcontract agreement.

Project Executive, Belle Glade Wastewater Treatment Plant Iimprovements, Glades Utility Authority, Belle Glade,
FL

Mr. Buckley led this effort in a Principal-in-Charge and Lead Estimator capacity by managing the team of project
managers, field staff and estimators. He produced initial and final cost estimates and managed purchasing and
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RF Environmental Services, Inc.

coordination of all major equipment and subcontractor packages; and performed general project oversight through all
phases of construction. This $1.6M project includes the installation of bar screen covers, oxidation ditch splash guards,
sodium hypochlorite feed system and piping, automatic slide gate and fencing; the modifications of the headworks piping,
deep injection well effluent piping, weir; and purchase of outdoor refrigerated samples, WAS pumps, and sludge pumps.

Project Executive, South District WWTP Cogeneration Facility Improvements, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed the proposal, design, purchasing and coordination of all major design, process equipment and subcontractor
packages. This included design service agreements in the amount of $2M, cogeneration system equipment package
worth $4M and a $3.5M electrical system subcontract agreement. He was also directly responsible for assembling the
design and construction teams on this project. After completing the design phase, he turned over day-to-day operations of
the construction activities to the on-site project management team. This $20M project entailed the upgrade to the existing
Cogeneration System at the South District WWTP including design, permitting, supply, fabrication/installation of (5) new
cogeneration units and associated 5kV electrical systems, as well as combustion gas pre-treatment systems, exhaust and
engine cooling water heat recovery systems for the digested sludge treatment process and the combustion air cooling
through the use of an absorption chiller and hot oil recirculation.

Project Executive, South District WWTP HLD Upgrade to 285-mgd Filter System, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley, as part of the executive bid team on this project, performed the pre-bid estimating for all the wastewater
treatment plant process equipment on this project. Then after contract award, acting as a project executive purchased,
coordinated and scheduled the delivery all major process equipment for this project, including: (16) 200 hp Backwash
Pumps, (7) 500 hp blowers, (12) mixers, switchgear, transformers, MCCs, (161) 24-inch motor operated control valves,
(35) flow meters, (43) level transmitters, and muitiple local control panels, and the process instrumentation package.
These responsibilities included negotiating subcontract and purchase order terms and conditions with both contractor
selected and Owner “sole-source” vendors and subcontractors, assuring that Miami-Dade County contract requirements
were including in all subcontractor and vendor agreements. This $135M project, part of the $628M high-level disinfection
project currently underway at the South District WWTP, entailed the construction of one of the largest deep bed sand filter
systems in the US.

Project Executive, South District WWTP Fat, Oil & Grease Septage Facility, Miami-Dade Water & Sewer
Department, Miami, FL

Mr. Buckley, as part of the executive bid team on this project, performed the pre-bid estimating for all of the wastewater
treatment plant process equipment on this project. After contract award, he acted in a project executive role and
purchased, coordinated, and scheduled for delivery all major process equipment for this project, including: grit pumps,
overflow & flushing water pumps, slide, weir & sluice gates, submersible pumps, grit classifiers, mechanical bar screens,
odor control systems, chemical systems, motor operated control valves, flow meters, level transmitters, local control
panels, and the process instrumentation package.

Project Executive, Belle Glade Wastewater Treatment Plant Improvements, Glades Utility Authority, Belle Glade,
FL

Mr. Buckley led this effort in a Principal-in-Charge and Lead Estimator capacity by managing the team of project
managers, field staff and estimators. He produced initial and final cost estimates and managed purchasing and
coordination of all major equipment and subcontractor packages; and performed general project oversight through all
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RF Environmental Services, Inc.

phases of construction. This $1.6M project includes the installation of bar screen covers, oxidation ditch splash guards,
sodium hypochlorite feed system and piping, automatic slide gate and fencing; the modifications of the headworks piping,
deep injection well effluent piping, weir; and purchase of outdoor refrigerated samples, WAS pumps, and sludge pumps.

Project Executive, Hollywood Water Treatment Plant Electrical Power Generator System Expansion, Hollywood, Florida

This $1.7 million project entails the construction of expansion of the generator system at the existing water treatment plant.
Mr. Buckley produced initial and final cost estimates and managed purchasing and coordination of all major equipment and
subcontractor packages; and performed general project oversight through all phases of construction. The contract includes
the installation of a new 1500 kW, 13.2 kV diesel engine generator set in the existing Generator Building, modifications to
the existing switchgear, low voltage MCC, and generator control system; the installation of new component panels for the
existing generator section and a new door/panel for the master control section; modifications to existing SCADA systems;
installation of a new fuel supply system, new engine cooling system and insulated piping; and removal of modified bitumen
roofing and replacing with a new EPDM membrane roofing system.

Project Executive, Hollywood Water Treatment Plant Membrane Replacement, Hollywood, Florida

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing the team of project managers and field staff. He
produced initial and final cost estimates and managed purchasing and coordination of all major equipment and subcontractor
packages; and performed general project oversight through all phases of construction. This $1.7M project entails the
removal and replacement of the nano-filtration membrane elements in the seven existing membrane softening trains at the
existing water treatment plant.

Project Executive, Wastewater Repump Stations A, B & E Rehabilitation, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers and field staff
which were charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In
this role Mr. Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating
subcontractor and vendor claims and changes orders to the fullest extent possible. He produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. This $11.7M project entailed the rehabilitation of three re-
pump stations for the City of Fort Lauderdale. All electrical and mechanical equipment was replaced and upgraded
including generators. All wastewater ductile iron pipelines associated with each respective pump station were replaced as
well. A bypass system was installed to help manage the system flow at each pump station. Each station required a
system shutdown to install the ductile iron pipe required during the allotted time frame. Major equipment for this project
included: four 450 hp horizontal non-clog pumps, one 2,000 kw diesel-electric generator, one 900 kw diesel-electric
generator, one 8,000 gallon above-ground fuel storage tank, four 250 horizontal non-clog pumps, three 60 hp horizontal
non-clog pumps, four 160 V VFDs, and seven 480 V VFDs.

Project Executive, G.T. Lohmeyer WWTP Pumping System Improvements, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers and field staff
which were charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In
this role Mr. Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating
subcontractor and vendor claims and change orders to the fullest extent possible. He produced initial and final cost
estimates and managed purchasing and coordination of all major equipment and subcontractor packages; and performed
general project oversight through all phases of construction. This $12.5M project entailed the following: replacement and
upgrade of all field instrumentation, the replacement of the 750 kva generator with a new 1,200 kva generator and motor
control center, and upgrade the fuel storage tank to current Building Code standards. At Pump Station No. 1, P&K
replaced three 10-inch sewage pumps with three 10-inch horizontal sewage pumps. At Pump Station No. 2, P&K replaced
three sewage pumps with three 8" vertical pumps. At Pump Station No. 3, P&K replaced all three 6-inch sewage pumps
with three 6-inch vertical pumps. At the dewatering building, P&K replaced all eight sludge pumps with new 6-inch sludge
pumps. At the Effluent Pump Station, P&K replaced all three non-potable water pumps.

Project Executive, Waste Management CNG Fueling Facility, Waste Management, Pompano Beach, FL
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RF Environmental Services, Inc.

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing the team of project managers, estimators and
field staff. He produced initial and final cost estimates, negotiating the contract with the prime contractor who was working
for Waste Management. During construction he managed purchasing, coordination of all major equipment and
subcontractor packages and performed general project oversight through all phases of construction. This $1.7M design-
build project included the installation of a new water main under the existing truck parking area. Additionally, the project
requires the installation of a new compressed natural gas system including equipment, piping, and remote fueling stations
for mechanical, electrical and civil systems.

Project Executive, Peele-Dixie Membrane Plant, City of Fort Lauderdale, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of four project managers which were
charged with completion of all of the City of Fort Lauderdale work being completed concurrently at the time. In this role Mr.
Buckley was a key factor in keeping all these projects on schedule and under budget by mitigating subcontractor and
vendor claims and changes orders to the fullest extent possible. He produced initial and final cost estimates and managed
purchasing and coordination of all major equipment and subcontractor packages; and performed general project oversight
through all phases of construction. This $27.3M project entailed the construction of the 12-mgd membrane softening water
treatment facility at the existing plant which was built in 1926. In addition to the membrane facility, the project invoived
building generator and chemical buildings and installed four membrane process skid units each with 77 pressure vessels.
The major components of the work included the installation of one 300 hp variable speed membrane feed pump, four raw
water cartridge filters, a new high service pump station with five 250 hp vertical turbine high service pumps, three 60 hp
transfer pumps, a new chemical tank farm, a metering pump building, and two 1750 kva emergency diesel generators.

Project Executive, Southern Regional WWTP Oxygen System Upgrade, City of Hollywood, FL

Mr. Buckley led this effort in a Principal-in-Charge capacity by managing a team of project managers and engineers
during the RFQ, RFP, Design & Construction phases of the project. He produced initial and final cost estimates and
managed purchasing and coordination of all major equipment and subcontractor packages; and performed general project
oversight through all phases of construction. Mr. Buckley also played a key role in keeping all the projects on schedule
and under budget by mitigating subcontractor and vendor claims and changes orders to the fullest extent possible. This
$10M design-build project rehabilitated the existing 64 TPD oxygen generation system for the City of Hollywood. The
scope of the project included the preliminary and final design, permitting, and construction of the following project
components: replacements of the dual 1,250 hp air compressors with three 900 hp units; rehabilitation of two existing LOX
storage tanks and piping; rehabilitation of existing cryogenic oxygen generation system; installation of three new ambient
air vaporizers, new instrument air compressor, and new instrument air piping; replacement of various piping systems with
carbon steel, PVC, 316 stainless steel, and monel stainless steel, and miscellaneous site work. This project required
meticulous up-front planning and scheduling, as well as extremely close coordination with the plant operating staff as the
SRWWTP is an operating facility.

Project Manager, Fiveash Water Treatment Plant Upgrades — Phase 1, Ft. Lauderdale, FL.

This $12.5 million project upgraded the entire water treatment plant’s instrumentation and control system from the existing
pneumatic control system to the state-of-the-art PLC and fiber optic control system. This required the replacement of more
than 250 automatic control valves and the associated piping throughout the water treatment plant, including (11) on each
of the (22) existing gravity filters. The project also involved replacing the main plant’s core control system, installing four
new lime slakers with new controls and instrumentation, two 200 HP high service pumps, new polymer distribution system
with four new polymer feed pumps, a new lime siudge thickening tank with three submersible pumps, a new agueous
ammonia storage tank and pump building with two 10,000 gallon steel storage tanks and four metering pumps, and
miscellaneous valves and control upgrades throughout the plant.

Project Manager, Fiveash Water Treatment Plant Filter Rehabilitation, Ft. Lauderdale, FL.

This $2.4 million project entailed the rehabilitation of six of the existing (22) filters at the Fiveash Water Treatment Plant
under the WaterWorks 2011 program. During the completion of the contract work, the City of Fort Lauderdale increased our
scope of work from six to ten filters. Each of the ten filter rehabilitations included removal of the existing filter internals,
including the underdrain system, media and surface wash piping. The inside concrete surfaces of all rehabilitated filters
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were refinished and prepared for the new underdrain and media installation. Anew 316 stainless steel surface wash system
was installed in each filter, and each pair of rehabilitated filters was tested, disinfected, and placed back into operational
service within six weeks of being taken out of service.

Project Manager, Glades Road WTP 40-mgd Membrane Softening Process Addition, Boca Raton, FL.

This $49.6 million project included the construction of a 40-mgd Membrane Softening Water Treatment Facility which
included the installation of degasifiers, odor control system, and three 1.5 mw generators. To this date this facility remains
one of the largest nano-filtration water treatment facilities in the world, having (12) membrane process skid units each with
96 pressure vessels and one 200 HP variable speed membrane feed pump. Also included under the scope of construction
for this project was (4) raw water pressure filters rated for a total flow of 47-mgd, a new raw water booster pump station with
(6) 250 HP constant speed pumps, a new high service pump station with (2) new dual drive high service pumps rated at
700 HP and 1200 HP, (3) new 100 HP vertical turbine transfer pumps, a new chemical tank farm and metering pump building,
a new generator and switchgear building.

Project Manager, G.T. Lohmeyer WWTP Effluent Pump Station, Ft. Lauderdale, FL.

This $6.2 million project required the replacement of five deep well injection pumps. This project was particularly challenging
as there was no effective way to isolate the wastewater treatment plant from the effluent pump station, as such all work
during scheduled shut-downs had to be closely coordinated at night during low-flow conditions and could not exceed 4)
hours. Construction consisted of the following elements: installation of two 1,250 HP — 15,200 GPM and three 1,750 HP —
22,800 GPM, 4,160 volt electric non-clog centrifugal pumps a new effluent pump control system, including new PLC's; wet
well level controls, MMI systems and software, and a state-of-the-art pump monitoring system, measuring four temperatures
and four vibration readings on each pump and motor. The project involved constructing a new electrical service distribution
system for the new pumps, including a FPL vault, VFD control room, and all required HVAC systems

Project Manager, Glades Road Sodium Hypochlorite Generation System, Boca Raton, FL.

This $4 million project included the following: demolition of the existing chlorine gas storage, handling and feed systems;
rehabilitation of the existing chlorine storage area and chlorinator room; modifications to receive the new on-site generation
and feed equipment; two 70-ton salt/brine tanks each equipped with a salt truck off-loading station and brine make-up water
softener system; three 1,500 pound per day (ppd) electrolytic on-site sodium hypochiorite generation units; five 18,500
gallon sodium hypochlorite solution storage tanks; and six hypochlorite metering pumps (each equipped with variable
frequency drives); and all associated sitework, yard piping, electrical, instrumentation, and controls improvements.
Additional Project Manager Experience:

Glades Road Wastewater Treatment Plant Sludge System Improvements, Boca Raton, Florida, 2003

Springtree Water Treatment Plant, Sunrise, Florida, 1998

9th Street Pump Station Improvements, Miami, Florida, 1998

Central District WWTP Oxygenation Generation, Miami, Florida, 1996

Central District WWTP Odor Control Facility No. 5, Miami, Florida, 1996

Bal Harbour Pumping Station, Miami, Florida, 1997

Alexander Orr WTP Softening Modifications, Miami, Florida, 1997

World Ford, Hollywood, Florida, 1999

Broward County Libraries Energy Conservation and Ice Storage Facility, Broward County, Florida, 1999

Miami International Airport Concourse “E” Satellite Extension Tunnel and Utility Corridor, Miami, Florida, 1999

Miami International Airport Concourse “J”, Miami, Florida, 2000

Miami International Airport South Terminal Expansion, Miami, Florida, 2000
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Douglas Lenz

12174 82™ Lane N Phone: (561) 784-4469
West Palm Beach, FL 33412 Cell:  (954) 857-7121
DouglLenz@bellsouth.net

Membrane WTP's are Highlighted

Project Management / Supervision

Planning, Coordination, Material procurement, Time management, OSHA and EM 385 (US Army
Corps of Engineers) Compliance, Manpower loading and Forecast scheduling from Mobilization to
Milestones into Substantial & Final Completion. Excellent ability to decipher contracts, drawings
with specifications, submittals, shop drawings and surveys. Maintaining As-Built drawings.
Dedicated to delivering quality finished product within budget. Experienced in the Procurement and
Compliance of building and dewatering permits. Scheduling of Inspections by appropriate
Municipalities and Engineer representatives.

Work History
Harry Pepper & Associates 2011-2012
Project (General) Superintendent
Poole & Kent Company of Florida 1997 — 2011
Project Superintendent
Tripp & Associates 1995 — 1997
Project Superintendent
Widell & Associates, Inc. 1987 — 1995
Project Superintendent
Tripp & Associates 1984 — 1987
Project Superintendent
Widell & Associates, Inc. 1978 — 1984
Project Superintendent
Grumman Eco-Systems 1976 — 1978
Millwright

“
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Survey

Experience

Jobsite Layout and Elevations with Digital Theodolite Transits (Total Stations) and Leica GPS-900

System from Bench Marks / Monuments

Pipe Laying / Pipe Fitting / Plumbing
Ductile Iron (ACIPCO) Fastite, Flex ring, M.J., Flanged, VIC-Grooved, Field-Flex, Lok-Ring
Steel & Stainless Steel Threaded, VIC-Grooved, Welded, Flanged

Cast Iron Hub and No Hub couplings

Copper Solder Joints (water, air and refrigeration)

Brass Threaded and Welded

PVC and CPVC Threaded, Glue, VIC-Groove, Welded

HDPE VIC-Groove, Flanged, Fusion

R.C.P. Assembly with testable joints underwater (Price Bros / Hanson)

Concrete Drainage structures and conduit

Corrugated Metal Steel and Aluminum

Fiberglass Ductwork

Concrete

Forming Using panels with taper-ties and snap-ties (Symons) (Patent) (Economy) plywood
Keyways and bulkheads with PVC or Steel waterstop

Placement Using truck-mounted booms, Hydraulic trailer pumps — crane / bucket

Finishing Screeds, Laser leveling, vibration, power trowelling machine, hand float, trowel,
edging, N.S. grouting of equipment bases, point & patch, sponge rubbing

Cutting Blade and diamond chain saw and cord drilling, demolition, hydraulic and
pneumatic hammers

Reinforcement Bending, Placement

Carpentry

Rough Forming for concrete with plywood/lumber. Wood & steel framing for houses,
garages, barns. Setting and alignment of roof trusses (wood & steel). Hang and
finish drywall. Wood fencing.

Finish Hanging of doors, frames and hardware (wood, steel & fiberglass). Installation of

Equipment Operation
Crane
Excavators

Compaction
Forklift

Welding

Cutting

cabinets, counters and vanities. Wood paneling and trim.

CDL Class “A” Safe Driver Florida License
Boom trucks, carry deck, hydro (all terrain & truck/carrier), friction (track) using
drag, clam and concrete buckets. Sheet piling diesel hammer, vibratory sheet pile
driver/extractor, hydraulic auger for cast in place piling.
Track-hoe (full size and mini), rubber tire combination, dozer, wheel loader, grader,
skid-steer loader with hoe, breaker and broom attachments), tractor with box blade.
Jumping Jack rammer, reversible plate, single drum (ride on) vibratory
Warehouse lift truck, straight mast rough terrain, shooting boom rough terrain

AC/DC, MIG/TIG/Stick

Carbon Arc, Plasma, Oxygen and Acetylene
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Installation, Leveling and Alignment of:

R.O. and De-saltation Membranes Barscreens (Parkson)
Generators, Silencers, Fuel systems Primary & Secondary Clarifiers
Pumps, Motors, Piping Lime Slakers

Gantry systems Sodium Hypochlorite Generator
Air compressor systems Pressure sand filter (Roberts)
Vacuum pump systems Odor control and degasifiers
Chlorination and chemical feed systems Fire sprinkler systems

Turbine generator Irrigation systems

Experience developed from:

Construction of WTP and WWTP Shopping Centers and Convenience Stores
Pumping Stations and Pipe Laying Above ground fuel storage systems

Sheet Piling Cofferdams w/tremie seals Service Stations and Fuel Islands
Wellpoint Dewatering Systems Steel Buildings and their foundations
Open pumping with under-drain systems Concrete steel and fiberglass tanks

A/C and Refrigeration Equipment Truck Weighing Stations

Commercial Buildings (single and multi-story) Custom multi-million dollar homes

ey
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Douglas Lenz

12174 82™ Lane N Phone: (561) 784-4469
West Palm Beach, FL 33412 Cell:  (954) 857-7121
DougLenz@bellsouth.net
Job details, history and contacts for the various jobs and projects that I have worked on over my
career.
Harry Pepper & Associates 2011 — 2012
Project / Job Details: Project Value
Picayune Strand Restoration & Faka/Union Pump Station Collier County, Naples, FL $79M
USACE Jacksonville District HPA Sr. Project Manager
SFWMD Allen Bales
(321) 543-7438
Bales@cfl.rr.com
Poole & Kent Company of Florida  (Member of Safety Committee for OSHA Compliance) 1997 - 2011

Wastewater/Water Treatment Plants

Project Value

Project / Job Details;
SDWWTP (Black Point) Chlorine Contact Tanks 5-9, Miami, FL $18M
Hazen & Sawyer Metro Dade Utilities
Jose Orlando (305) 393-1711 Brian Held - Field Inspector (305) 903-6478
SDWWTP (Black Point) Septage Receiving & Solids Process Bldg., Miami, FL $i6M
Metro Dade Utilities
Alex Chong - Field Inspector (305) 710-4853
SRWWTP Oxygen System Upgrade, Hollywood, FL $10M
Camp, Dresser, McGee Air Products
Frank Brenson (954) 802-3058 Sara Hammon
Peele Dixie WTP Membrane and Ground Storage Facility, Ft. Lauderdale, FL $26M
Hazen & Sawyer Rick Johnson - Chief Operator
W.D. Brown - Field Inspector (954) 828-7865 Worked under| Thad Buckley
Wastewater Re-pump Stations A, B & E Rehabilitation, Ft. Lauderdale, FL $17M
CH2MHill Camp, Dresser McGee Chief of Operations
Larry Bower — PMT Jeff Manning Steve Roberts
(954) 520-1713 (954) 448-3807 (954) 828-7854
G.T. Lohmeyer WWTP Pumping System Improvements, Ft. Lauderdale, FL $8.5M
CH2MHill Camp, Dresser McGee Chief Operator
Larry Bower — PMT Jeff Manning Steve Curmode
(954) 520-1713 (954) 448-3807 (954) 523-1002
Fiveash Water Treatment Plant Upgrades — Phase 1, Ft. Lauderdale, FL $16.5M
CH2MHill Hazen & Sawyer Chief Operator
Larry Bower -PMT George Brown Rick Johnson
(954) 520-1713 (954) 987-0066 (954) 828-7865
Glades Road WTP Membrane Softening Process Addition — Boca Raton, FL $49.75M

“World’s Largest Membrane Softening Water Treatment Plant” Worked under
Camp, Dresser, McGee City of Boca Raton Admin Team
Jeff Manning (954) 448-3807  Chris Helfrich — Director of Utilities (561)338-7301
Ed Hause (954) 605-9789 Norm Wellings-Operations Director (561) 338-7300

Thad Buckiey

Bonita Springs Water Reclamation Facility, Bonita Springs, FL
CH2MHill Bonita Springs Utilities
Don Klose - East Coast Mgr (813) 918-6266 Director

$6M

“
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Bonita Springs Water Reclamation Facility, Bonita Springs, FL — cont’d
Fred May - Senior PM (941) 875-1592 Pat Jennings (239) 992-0711
Katos Watson — PM (239) 707-6173

| Gary - Project Supt (239) 707-6172

Poole & Kent Company of Florida
Wastewater/Water Treatment Plants
Project / Job Details:

1997 - 2011
Project Value

42°’Wx82’Lx60° Tall steel I-Beam structure with 30 ton gantry crane. Mid-elevation
concrete operating floor around 10.5 mil-amp steam turbine generator on pedestal base
with lower level grading deck for switchgear and lubrication system. Structure enclosed
with concrete block with formed columns and beams. Building featured 110 ton chilled
water ventilation system with code 850 (fire) smoke or steam discharge system.

Condenser Cooling Tower Circulation Pumps and Piping

Paired 26” steel pipes on steel support frames (20° off ground) with expansion support
guides. From turbine generator building to cooling tower. Installed three base mounted
split-case horizontal circulation pumps with steel suction piping and stainless strainers and
wall embedded sleeve.

G.T. Lohmeyer WWTP Effluent Pump Station - Ft. Lauderdale, FL $8M
CH2MHill Camp, Dresser McGee Chief Operator
Larry Bower - PMT Jeff Manning John McGeary
(954) 520-1713 (954) 448-3807 (954) 523-1002
Palm Beach County Membrane Plant No. 9 - Boca Raton, FL $25M
Palm Beach County Utilities
Bill Latinsky (561) 541-0754
Tequesta Water Treatment Plant - Tequesta, FL $5.5M
Reese, Macon & Associates (561) 433-3226
Bill Reese (561) 248-3226 wreese@Arcadis-us.com
Jim Macon
| Dale Scott — PM -
Sawgrass WWTP Expansion and Biosolids Facility - Sunrise, FL $24M
Camp, Dresser, McGee (954) 776-1731 City of Sunrise
Larry Martin — Senior PM (941) 656-5211 Chris Helfrich - Finance This reflects a
Jim Crane — S FL Mgr Walter Garrard — Adm Control $4M change order
Ben Cinquegrana — Project Inspector Chuck Irvine — Adm Control
Robert Trautman — Project Inspector Tony Yates — Adm Control
Springtree Water Treatment Plant - Sunrise, FL $16M
Montgomery Watson - Engineer City of Sunrise
Albert Weidner — Project Inspector (954) 572-2424 Chris Helfrich - Finance
Howard Rupper — Chief Operator Walter Garrard — Adm Control
Chuck Irvine — Adm Control
Tony Yates — Adm Control
Alexander Orr Water Treatment Plant - Miami, FL $14.2M
Miami Dade Utilities
Murray Grant — Utilities Director Alfredo Sanchez — Field Inspector
Alexander Orr Lime Kiln Improvements - Miami, FL $2.5M
Miami Dade Utilities
Murray Grant — Utilities Grant Alfredo Sanchez — Field Inspector
Tripp & Associates 1995 - 1997
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Turbine Generator Facility Superstructure $1.7M
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Condenser Cooling Tower Circulation Pumps and Piping — cont’d

Hutcheon Engineers Sugar Cane Growers Co-Op — Belle Glade
4431Embarcadero Dr (561) 996-5556
West Palim Beach, FL Vice President: Jose Alvarez
(561) 845-0665 New Construction Control: Bob Mattox
Robert Howl, Kirk Drost, Anthony Sulkowski
Tripp & Associates 1995 — 1997
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Belle Glade Transfer Station Project #SWA 95-240/JMD, Palm Beach, FL $3.3M
Solid Waste Authority
Project consisted of two concrete structure contained truck scales with approach slabs on
either side of scale house/administration building with overhead concrete double tee porch.
Transfer building 100°x120” formed concrete structure with steel building upper structure.
Split-level structure with two semi-truck drive-thru lanes with approach aprons and axle
scales.
HDR Engineering, Inc SWA Engineer
Tampa, FL Jack Mesojedec P.E.
Neal Poteet Brent Headberg - Project Inspector
(813) 282-2383 (561) 640-4000
Process Water Pumping Station and Transfer Main $380K
Project consisted of open pumped excavation. Poured in place concrete 14’x35°x25° depth
structure with 16’ walls on 36” ballast foundation. 60 influent slide gate and FMC
revolving self -cleaning screen filter with two 100HP vertical pumps discharging into 16”
PVC % mile long transfer main to sand filters.
Sugar Cane Growers Cooperative of Florida Global Tech, Inc.
1995 Mill Expansion P.O. Box 2487
160 Airport Rd Boca Raton, FL
Belle Glade, FL (561) 368-2713
Filtered Mud Recovery System $550K
Project consisted of two skid mounted transfer pump stations with all steel discharge piping
draining to them. These stations transferred mud slurry to main exterior steel mixing tack
with vari-speed centrifugal pumps transferring back through steel piping to primary filters.
Widell & Associates 1987 — 1995
Responsibility — Project Superintendent Project Value
Projects / Job Detail
Hood Road Water Treatment Plant Modifications, Palm Beach Gardens, FL $1.87M
Seacoast Authority

Project consisted of demolition of the existing valve-less filter train system dewatering and
installs tapping saddle on existing 60” R.C.P. connecting to two vari-speed high service
pumps in cans with discharge yard piping. Demolition of existing steel precipitator and
concrete foundation construction of new 70’ concrete accelerator softener tank. Relocated
lime system on existing high service pumps.

Reese, Macon and Associates, Inc.

6415 Lake Worth Rd, Suite 307 Lake Worth, FL

Bill Reese P.E.

James Macon P.E.
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Reclaimed Water Facility, Palm Beach Gardens, FL $961K
Seacoast Utility Authority PGA Wastewater Treatment Plant
Project consisted of new filter feed pump and yard piping to tertiary filters. New chlorine
handling facility. 375 linear ft. of 30” D.LP. through storage ponds #11 and #12.
30’Lx16’Wx16’D pump station with 150HP pumps and jockey pump. 24” discharge
header and force main through plant.

Engineering Concepts in Design, Inc.

1080 E. Indiantown Road, Suite 202 Jupiter, FL

John C. Whitmer P.E.

Eric Crawford P.E.
Widell & Associates 1987 — 1995
Responsibility — Project Superintendent Project Value
Projects / Job Detail
WWTP Expansion Sludge Treatment Facility, Broward County, FL $7.82M

Project consisted of concrete building containing sludge boilers, sludge transfer pumps and
gas-blowers with connecting piping to two floating cover sludge digesters with mixing
cannons inside. Steel gas piping was laid to existing digesters with new cannons.

Camp, Dresser & McKee, Inc.

James Holly - Assistant Engineer (305) 776-1731

Wastewater Effluent Irrigation Facility, City of Pompano Beach, FL $3.25M
Project consisted of two million gallon Crom ground storage tank that was given the Award
of Excellence for Distinguished Architectural Treatment in Pre-Stressed Concrete Tank
Construction by Portland Cement Association. An esthetic matching control building with
chemical equipment. A Parkson four well sand filter. A multi-horsepower irrigation pump
station approximately one mile of 16 D.LP. distribution main south through golf course.

Eckler Engineering Don Eckler P.E.
(954) 755-1351 Robert Ruthmeyer - Field Inspector Il
Wastewater Treatment Plant Expansion, City of Royal Palm Beach, FL $2.7M

Project consisted of 200’ oval racetrack aeration basin with two 60’ clarifiers and
combination contact tank with deep well pump station. Responsibilities began with
structural and mechanical foreman but completing the project as superintendent.

Craig A. Smith & Assoc, Inc. (954) 782-8222

Tripp & Associates 1984 — 1987
Responsibility — Project Superintendent
Projects / Job Detail

S & M Distributors (Farmers Market) Pompano Beach, FL
35,000 sq. fi. steel building; re-skin and divide into storage coolers with insulation and refrigeration.
Addition of 3,800 sq. ft. ripening rooms on north truck loading dock.

J.R. Brooks and Son 18400 SW 256" St. Homestead, FL
3,800 sq. ft. foundation and fabrication of steel tubing mainframe and mid rack of insulated/refrigeration
steel building for tropical produce ripening.

Mike Hevener Operations Manager (305) 247-3544

Winn Dixie Shopping Center Expansion (30,300 sq. ft.) — Royals Properties, Inc.
Turn-key completion of Scoity’s Hardware, Cato’s Clothing.

Thriftway Food Supermarket, Clewiston, FL

Rebuild 25% structural concrete and 40% of roof trusses as result of fire damage.

Glades Middle School — Airport Rd, Belle Glade, FL.
5,500 sq. ft. boys and girls locker room addition to existing gym.

Big B Ranch — State Rd 27 (South Bay Sugar Cane Grower)
Single story 6,100 sq. ft. CBS office and storage building

Bernie Little Beer Distributors — Belle Glade, FL
Steel building addition. Piling foundation and forklift ramp and new cooler area.
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Consolidated Chemical, Inc. — Lake Harbor, FL
Fairbanks-Morris truck scale and gauge house. Stand up wall fertilizer storage Building.
Timesaver Convenience Store & Covered Fuel Island — Belle Glade, FL
Kirchman Oil Corp — State Rd 80 & Tabit Rd., Belle Glade, FL. (561) 996-2033
Timesaver Convenience Store & Covered Fuel Island — South Bay, FL
Kirchman Qil Corp — State Rd 80 & Tabit Rd., Belle Glade, FL (561) 996-2033
Western Auto Plaza
32,000 sq. ft. two-story commercial building addition.

Owner: Tom Bonavita

Widell & Associates 1978 — 1984
Responsibility — Mechanical and/or Structural Foreman
Projects / Job Detail
Water and Wastewater Plants, South Broward Utility Company
Waitz and Frye Consulting Engineers
Under piping and encasement, yard piping, onsite lift station and discharge main.
Wastewater Treatment Plant, Port La Belle, FL
Installed transfer pumps and yard piping. Installed Hoffman blowers and air piping to diffuser manifold of
main multi-tank.
Wastewater Treatment Expansion, Collier City, FL
PRC Engineering, Inc. (813) 774-4999
Installed and aligned race-track aerator. Basin mixer shaft units and yard piping at splitter box. Installed
vacuum units piping basin tile blocks of Dehydro process (sludge dewatering) Infilco basin.
Wastewater Treatment Plant Softener Expansion, Pembroke Pines, FL
After Tampa tank erected two accelerator mixing tanks on Widell foundations, we complete sludge blow-off
piping and valves and yard piping.
Sewage Re-pump Station, City of Ft. Lauderdale, FL
Williams, Hatfield and Stoner, Inc.
Assembly of by-pass pumps and piping. Gutting station. Installed new pumps, motor, bases and new
flanged suction and discharge piping.
Water Treatment Plant, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
Assembly of two ozone generators and associated piping. Yard piping between structures, filter gallery
flanged piping. Chlorine equipment and piping.
Wastewater Treatment Plant Expansion, Clewiston, FL
U.S. Sugar Corp, Clewiston, FL
Gee and Jensen Inc. 1 Harvard Circle, West Palm Beach, FL (561) 683-3301
Replacement of bridges, gearboxes and mixers in both accelator units. Yard piping from new ground storage
tanks to high service pumps. Wellpoint system installation. Equipment operating of hydraulic crane, trac-
hoe and loader.
Ground Storage and Re-pump Station, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
1,600 sq. ft. concrete pump house with two split-case hi-service electric pumps and diesel stand-by. 1,500
gallon hydro tank and foundation Crom ground storage tank. Yard piping and chlorine equipment.
Wastewater Treatment Plant Expansion, City of South Bay, FL
Barker, OSHA and Anderson - 860 U.S. Highway 1, West Palm Beach, FL (561) 683-3301
Assembly of both clarifier mechanisms and complete tertiary filter unit. Assembly of R.B.C. disk units and
covers. Equipment operator.
Water Treatment Plant — Filter Modification
U.S. Sugar Corp, Clewiston, FL
Gee and Jensen Inc. 1 Harvard Circle, West Palm Beach, FL (561) 683-3301
Filter media removal and replacement. Surface sweeping threaded piping modification.

_——— e —————
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Wastewater Pump Station, City of Palm Beach, FL

Hutcheon Engineers 4431 Embarcadero Dr., West Palm Beach, FL (561) 845-0666

Form setter, rebar placement, concrete placement and finishing. Assembly of flanged and mechanical joint
piping. Installed Flytt pumps and bases. Installed chlorine equipment. Assembled ozone filtering units and
piping. Combination excavator and Bantam truck-crane operator.

Grumman Eco-Systems 1976 — 1978
Responsibility — Millwright and 20 Ton Hydraulic Crane Operator
Job Detail

Assembly of 24 motor / gearbox / propeller mixing units of three aeration basins. Assembly and leveling of
three 170" clarifier mechanisms. Assembly of pumps and piping for two sludge return stations. Installation,
leveling and alignment of four diesel turbine generators and discharge silencers.

Mac Pherson’s Marine Services, Inc. 1969 — 1976
Responsibility — Marine Mechanic
Job Detail

Factory trained and authorized mechanic for outboard, sterndrive and inboard gas/diesel propulsion. Shop
and dockside repairs, installation and maintenance. Skilled in powerboat and sail seamanship. Past member
(Flag Lieutenant) U.S. Power Squadron, Delray Beach, FL.

%
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