

April 12, 2026

Giselle Hipolito
CITY OF HOLLYWOOD
Department of Public Utilities
Engineering and Construction Services Division
Post Office Box 229045
Hollywood, Florida 33022

City of Hollywood SRWWTP
Temporary Sodium Hypochlorite System
Recommendation for Award
IFB No. IFB-373-26-JJ

Dear Ms. Hipolito:

We have reviewed the bid proposal documents opened on April 2, 2026 for the subject project. The apparent low bidder, RF Environmental Services, Inc., was evaluated for their overall technical ability to perform the work proposed by our design documents. Our review did not include a determination of bidder responsiveness; however, all requested proposal items were submitted.

Based on our experience administering construction by this contractor on other projects, we consider this contractor responsible and qualified to perform the work described in the contract documents. As such, we recommend that the Southern Regional Wastewater Treatment Plant Temporary Sodium Hypochlorite System contract be awarded to RF Environmental Services, Inc.

We appreciate the opportunity to assist the City with this important project. Should you have any questions or require further information, please do not hesitate to contact our office.

Very truly yours,

HAZEN AND SAWYER, P.C.



J. Philip Cooke, P.E.
Vice President

c: J. McMahon (Hazen)

Attachment

BID TABULATION
CITY OF HOLLYWOOD SOUTHERN REGIONAL WASTEWATER TREATMENT PLANT
TEMPORARY SODIUM HYPOCHLORITE SYSTEM
BID OPENING DATE: April 2, 2026
IFB No. IFB-373-26-JJ

Item No.	Description	Quantity		Bid Amount		Bid Amount		Bid Amount	
				RF Environmental Services, Inc.		Conti LLC		Intercounty Engineering, Inc.	
				Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	Mobilization	1	Lump Sum	\$130,000.00	\$130,000.00	\$145,000.00	\$145,000.00	\$90,000.00	\$90,000.00
2	Maintenance of Traffic	1	Lump Sum	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$62,496.00	\$62,496.00
3	Water Pollution Control	1	Lump Sum	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$25,488.00	\$25,488.00
4	Record Drawings	1	Lump Sum	\$10,000.00	\$10,000.00	\$3,500.00	\$3,500.00	\$51,200.00	\$51,200.00
5	Demobilization	1	Lump Sum	\$5,000.00	\$5,000.00	\$450.00	\$450.00	\$90,000.00	\$90,000.00
6	Indemnification	1	Lump Sum	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00	\$10.00
7	Demolition	1	Lump Sum	\$500,000.00	\$500,000.00	\$17,000.00	\$17,000.00	\$680,000.00	\$680,000.00
8	Temporary Sodium Hypochlorite System	1	Lump Sum	\$3,182,000.00	\$3,182,000.00	\$4,535,000.00	\$4,535,000.00	\$4,446,182.00	\$4,446,182.00
9	Asphalt	1,820	SY	\$90.00	\$163,800.00	\$125.40	\$228,228.00	\$190.00	\$345,800.00
10	Curbing	90	LF	\$229.00	\$20,610.00	\$85.50	\$7,695.00	\$187.20	\$16,848.00
11	Pavement Markings / Signage	1	Lump Sum	\$18,000.00	\$18,000.00	\$4,332.00	\$4,332.00	\$11,360.00	\$11,360.00
12	Sidewalk	20	SY	\$485.00	\$9,700.00	\$387.60	\$7,752.00	\$864.00	\$17,280.00
13	Miscellaneous Restoration	1	Lump Sum	\$20,000.00	\$20,000.00	\$7,410.00	\$7,410.00	\$113,069.00	\$113,069.00
14	Testing Allowance	1	Allowance	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00	\$55,000.00
15	Permit Allowance	1	Allowance	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
16	Undefined Conditions Allowance	1	Allowance	\$225,000.00	\$225,000.00	\$225,000.00	\$225,000.00	\$225,000.00	\$225,000.00
GRAND TOTAL BID PRICE				\$4,599,120.00		\$5,501,377.00		\$6,479,733.00	

PROPOSAL CHECKLIST (YES OR NO?)			
Form 3 Signed Bid Form	Yes	Yes	Yes
Form 13 Bid Guaranty	Yes	Yes	No
Form 14 Information Required From Bidders	Yes	Yes	No
Form 15 List of Subcontractors	Yes	Yes	No
Trench Safety Form	Yes	Yes	No
Addendum No. 1 Acknowledged	Yes	Yes	Yes
Addendum No. 2 Acknowledged	Yes	Yes	Yes
Addendum No. 3 Acknowledged	Yes	Yes	Yes
Addendum No. 4 Acknowledged	Yes	Yes	Yes

Note: Bids were received at 3:00 PM on April 2, 2026 and opened in a virtual public setting at 3:00 PM on April 2, 2023 at www.OpenGov.com.



J. Philip Cooke, P.E.
No. 47137

Hazen