

PROJECT NAME: CITYWIDE STORMWATER IMPROVEMENTS

OWNER CITY OF HOLLYWOOD

TO-13 Eco Grande Phase 5					
DESCRIPTION: The scope of work for this task order includes; Canal Dredging and Hauling away for final disposal excess material, and restoration. The construction phase will be completed (2) Weeks after issuance of the Notice to Proceed (NTP)				DATE:	3/3/2026
PAY ITEM #	DESCRIPTION OF WORK	UNIT	QTY	UNIT PRICE	TOTAL PRICE
3	Mobilization for On-call Routine Task Order (>\$100,000 to \$400,000) Not to Exceed 5% of Task Order	EA	1	\$10,000.00	\$10,000.00
8	F&I Work Zone Sign (FDOT Pay Item No. 102-60) 10ea	DAY	140	\$6.00	\$840.00
17	Sediment Barrier (Silt Fence) (FDOT Pay Item No. 104-10-3)	LF	2200	\$5.40	\$11,880.00
22	Regular Excavation (FDOT Pay Item No. 120-1)	CY	1,650	\$24.30	\$40,095.00
133	Performance Turf, Sodding St Augustine (FDOT Pay Item No 570- 1107)	SY	6,110	\$13.50	\$82,485.00
175	F&I Ballast Rock, French Drain Aggregate Wrapped in Filter Fabric	CY	60	\$81.00	\$4,860.00
198	Field Crew (Superintendent)	HR	12	\$175.50	\$2,106.00
219	18 Yard Dump Truck	HR	80	\$121.50	\$9,720.00
262	Tree Removal, 0-12 Inches Trunk Diameter At Breast Height	EA	350	\$810.00	\$283,500.00
263	Tree Removal, 12.1-24 Inches Trunk Diameter At Breast Height	EA	5	\$1,782.00	\$8,910.00
264	Tree Removal, 24.1-48 Inches Trunk Diameter At Breast Height	EA	1	\$2,498.00	\$2,498.00
267	Stump Grinding/Removal, 0-24 Inches Trunk Diameter At Breast Height	EA	8	\$675.00	\$5,400.00
268	Stump Grinding/Removal, 24.1-48 Inches Trunk Diameter At Breast Height	EA	1	\$1,080.00	\$1,080.00
269	Stump Grinding/Removal, 48.1-60 Inches Trunk Diameter At Breast Height	EA	1	\$1,620.00	\$1,620.00
286	Owner Allowance	EA	0.25	\$100,000.00	\$25,000.00
TOTAL					\$489,994.00